® Eskom

PROJECT STABILITY BILL OF

QUANTITY
AGGENEIS - PAULPUTS 400KV
LINE

TRASMISSION POWER DELIVERY

Activity

| Cost Per Items

| Estimated Cost

Stability Resources

Stability Advisory

R18 000.00 x 24 Months

R1 200 000.00

R498 000.00

CLO R16 000.00 x 24 Months
HR Officer R16 000.00 x 24 Months
Stability Resources tools of trade

Laptops R 6 000.00 x 3

Vehicle hire R20 000.00

Phone allowance

R600.00 per person X 3 x24

Project Introduction

Stakeholder engagements

attendees.

Venue hire (hall, boardroom or council | R120 000.00
chamber), meeting logistics (projector
system, sound system, two roving
microphones, connecting generator
where applicable) and catering of

Employee Transportation

taxis for 24 Months)

However,

Taxi usage @ a dry rate of R35 000. | R8 400 000.00
00 per month per taxi, depending on
the number required.
estimate is based on number of
employees ( amount estimate on 10

Stakeholder monthly interfaces &

Employees engagements

R105 000.00

Allowable of 1% of the project cost

for CSI

Total Cost

R10 323 000.00




