
   

 

PROJECT STABILITY BILL OF 
QUANTITY  

AGGENEIS – PAULPUTS 400KV 
LINE  

TRASMISSION POWER DELIVERY  
 

 

 

Activity Cost Per Items  Estimated Cost 

Stability Resources 

Stability Advisory R18 000.00 x 24 Months R1 200 000.00 

CLO  R16 000.00 x 24 Months 

HR Officer  R16 000.00 x 24 Months 

Stability Resources tools of trade 

Laptops R 6 000.00 x 3  R498 000.00 

Vehicle hire R20 000.00   

Phone allowance R600.00 per person X 3 x24  

Project Introduction  

Stakeholder engagements 
 

Venue hire (hall, boardroom or council 
chamber), meeting logistics (projector 
system, sound system, two roving 
microphones, connecting generator 
where applicable) and catering of 
attendees. 

R120 000.00 

Employee Transportation 
 

Taxi usage @ a dry rate of R35 000. 
00 per month per taxi, depending on 
the number required. However, 
estimate is based on number of 
employees ( amount estimate on 10 
taxis for 24 Months) 

R8 400 000.00 

Stakeholder monthly interfaces & 
Employees engagements 

 R105 000.00 

Allowable of 1% of the project cost 
for CSI 

  

Total Cost  R10 323 000.00 

 


