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Section A: INVITE AND TENDER INSTRUCTIONS

A1

Invitation to tender

A.1.1 Tenderers are invited to submit a tender in accordance with this Tender Document.

A1.2

A.2
A2A1

A22

A23

The Works consists of DESIGN PROPOSAL AND FIT-OUT WORKS FOR FOSKOR CHANGE HOUSE
RENOVATION

The tender Instructions are to be found in Section A.

The Contract Works Forms of Tender is stipulated in Section B.

The detailed Scope of Work and Specifications are to be found in Section C.

The Conditions of Contract are stipulated by Foskor (Pty) Ltd, Procurement Department.

At the time of tendering, any queries and/or doubts within the scope, specifications or drawings
shall be referred to:

Designation Category Buyer

For the attention of Mphumeleli Ngqulunga

Telephone 035902 3115 o -

Fax 035 797 3941 -
Cell no -

Email PhumeN@foskor.co.za o

Return of Tender Documents

One copy of this document, duly completed and signed by the Tenderer, shall be delivered in a
plain sealed envelope, distinctly marked as follows:

TENDER

Tender No. FTP [24/MN The Manager Procurement

Contract Title: FOSKOR CHANGE HOUSE FOSKOR LIMITED

RENOVATION 21 John Ross Parkway
Richards Bay

Closing date & time:

Tenders shall be placed in the Tender Box at Foskor Rlchards Bay am Admmlstration
Reception no later than 12h00 noon on the closing date —jad(‘ {he 7 Ae
C{f‘e

A tender sent by fax shall not be accepted. " lO ‘”"f

FOSKOR CHANGE HOUSE RENOVATION
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C.7.1 Scope of Work - Extent

The Contractor understands and shall fully satisfy the scope of required services, as described in the
tender FTP 124/MN handed out at the site inspection held on (date) , which is
generalized as follows: Renovation of Foskor Change House.

Supplier to present proposal with scope of work to adjudication panel and scope to include but not limited
to:

Non-slip floor tiles and wall tiles

Shower mosaic tiles and drainages

Sanitary ware/fittings (urinals, toilets, sinks, etc.)

Plumbing work (taps, flush musters, control valves, flexi pipe, etc.)

Ancillaries (mirrors, bins, tissue holders, soap dispensers, etc.).

Full length bench basin counter tops made of granite complete with taps fixed on to granite back

board and stainless-steel gutters for waste drainages.

¢ Floor drains- ROFO SS floor trap vertical 125(V) manufactured using 304 stainless steel or similar
approved.

¢ Urinal screens manufactured using 4mm cast acrylic Perspex, dimensions 750mm x 450mm and
to be fixed to wall using 304 grade stainless steel brackets.

¢ Shower cubicle doors manufactured using 4mm compact high-pressure laminate (colour to be

confirmed by Foskor). All fixings and ironmongery in stainless steel. Doors to fit the existing

shower cubicles.

Replace old and damaged wooden windows.

Installation of moisture resistant ceilings.

Mechanical: HVAC ventilation etc.

Electrical: Light fittings and power points

Supplier to supply, deliver and fit temporary change rooms that will include 10 x No.off showers, 5

x No.off toilets, 5 x No.off wash hand basin and locker room +- 4m wide x 10m long.

» (Generate finishes schedule.

1. Until otherwise notified, Foskor (Pty) Ltd have designated Mr Nhlakanipho Myeni, Mr. Humphrey
Mabunda (Project Supervisor) and Mr. Wandile Mhlongo (Project Engineer) to act as Foskor
representatives, and they are authorized to give instructions and to provide information to you on
Foskor's behalf.

2. It is preferred that the supplier submit contact details for a designated ‘point of contact’ person who
will be authorized to receive information and act on supplier's behalf.

3. Foskor's Health & Safety Representative will assist and guide with all matters relating to the Health
& Safety specifications and Construction Regulations relating to this assignment.

4. A pre-requisite of this contract is that the supplier confirms that he is professionally registered with
the relevant board and that he shall carry the necessary professional/construction indemnity
insurance cover to the extent of the liabilities contemplated.

FOSKOR CHANGE HOUSE RENOVATION
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Scope of Work

The scope of work calls for a suitable contractor to execute the work and includes for the following:

1. Preparation of work area (e.g., removal of existing fixtures, dismantling, alterations, surface
repairs etc.).
2. Procurement and Installation.

The Contractor to expand and compile specification on Foskor Bill of Quantities and which includes
but not limited to 3D images indicating new interior fixtures of the change house and
installation/fitting. The supply of any equipment/material that is suggested by the Contractor must
be approved by Foskor.

The Contractor to provide with this tender a method of repairs and works program that will be within
the provisioned quantities for renovation. The period of renovation covers the hand over to the
successful Contractor and the final completion of the repair work, including hand over back to
Foskor. No delays shall be entertained.

All specialized equipment/material shall be installed as per recommendation by the manufacturer of
the supplied material/equipment. Any deviations from Manufacturer recommendations must be
suitably justified.

All completed work will be inspected and approved by Foskor. The Contractor shall ensure that all
‘acceptance approvals’ are received from Foskor (Pty) Ltd before proceeding to the next stage.

After completion of renovations, the Contractor must allow for final inspection, passing & Handover
of the project works with Foskor (Pty) Limited and the nominated Contractor.

The project to be undertaken in terms of the latest revisions and amendments of all relevant
legislation, standards, and Codes of Practices. The Contractor will complete the Works in
accordance with all statutory obligations, municipal regulations, and all other relevant requirements.
The Contractor is specifically reminded of the requirements in terms of the Occupation Health and
Safety Act, Act 85 of 1993 and latest amendments in terms of this project.

The design, selection, and supply of all equipment to be supplied by the Contractor shall be
approved by Foskor.

FOSKOR CHANGE HOUSE RENOVATION
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C.6. Drawings and Technical Data

The following reference drawings, technical data and/or manuals remain the property of Foskor
(Pty) Ltd and shall be returned to Foskor (Pty) Ltd on completion of the work.

C.6.1 Drawings:

SITE PLAN DRAWINGS

Drawing No. Title / Description Revision

Change room hand sketch: Foskor female

Change room hand sketch: Foskor Male (Phos)

Change room hand sketch: Foskor Male

Change room hand sketch: Contractor-Security

Change room hand sketch: Contractor-Cleaning
Service

Change room hand sketch: Contractor Main Male

Change room hand sketch: Contractor Female

C.6.2 Technical Data:

All work listed in this Scope of Work shall be completed in accordance with the latest copies of
drawings/specifications as listed above. It is the responsibility of the Tenderer to ensure that the
Tenderer has the latest copies of drawings/specifications as listed above for the execution of this
project.

On completion of the project the Tenderer must certify all documentation and drawings for
correctness and conformance, specifying which standards and regulatory acts these conform to.

FOSKOR CHANGE HOUSE RENOVATION
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ss_-ooBooo-Q-om General quality requirements Latest Yes
$5-000000-8-001 | Fabrication and erection of structural steelwork _—_Latest
DD-000000-C-001 | Civil design criteria Latest
V[;D-OOOOOO-S-OM Structural design criteria o Latest

here there is contradiction between the Foskor Specification and Legislation, Standards and Codes
of Practice, Foskor specifications must take precedence. It is the responsibility of the Tenderer to
highlight to Foskor the contradictions on the above.

It is the responsibility of the Tenderer to be in possession of the latest specifications as listed above
or implied in the execution of this project.

The Contractor is referred to the Specification mentioned for full descriptions of materials and
methods referred to in these Bills of Quantities/Lump Sum documents, insofar as they apply.

The Tenderer is advised to study the referred to specification before pricing Bills of Quantities/Lump
Sum documents.

No claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of
items in the Bills of Quantities/Lump Sum documents which are fully described when read in
conjunction with the relevant Preambles and/or Specifications.

Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular
SABS/SANS Specification Standard Mark.

The Tenderer is hereby informed that where SABS/SANS Specifications are referred to in these Bills
of Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of
Work Clauses will apply. The method of measurement and payment clauses will NOT apply to this
Contract.

Project Requirements

The main works is of the design and fit-out works in the renovation of Foskor change house as per
approved proposal requirements as set out below:

1. A visual proposal completes with layout drawings and 3D images indicating new interior
features of the change house.
2. Procurement and installation of all proposed features.

Plant Data

All work listed in the document will be designed for construction and installation at the FOSKOR
RICHARDS BAY PLANT, 21 JOHN ROSS HIGHWAY

FOSKOR CHANGE HOUSE RENOVATION
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Number Title / Description Version Applicablel
OTHER STANDARDS on this Tender |
APPLICABLE FOSKOR SPECIFICATION on this Tender

E003 Industrial Electrical Installations Latest

EC1 Installation, Testing and Commissioning of Electrical Equipment Latest | Yes ]
FCO005 General Earth Works to Plant and Building Latest

FD0O01 Design Criteria for Structures Latest i ]
EEOO—1 | General Requirements for Projects Latest Yes
FLO001 Design & Fabrication Criteria for Ladders & Walkways ) Latest

FMO001 General Mechanical Specification Latest a
FM003 Welding of Fabricate_d Equipment Latest

FM002 Rubber Lining of Vessels and Piping Latest

FMO003 Welding of Fabricate Equipment Latest

FM432 Insulation of Vessels and Piping Latest

FQO001 _'General Engineering Quality Requirements - Latest

FQ002 - Non-Destructive Testing Latest

FS001 Specification for therFabrication & Erection of Structural Steel Work | Latest

FS002 Specification of Roof and Side Cladding Latest

FV001 Requirements Vessels, Tanks and Heat Exchangers Latest

GM5 Pipe Standards Including Auxiliary Equipment Latest B
GM6/COP9 Engineering Drawing and Document requirements Latest

GQ1 - — IQuaIity _Control Procedure for Contractors Latest Yes
GS1 Structural Steelwork and Plate Work Fabrication and EEtion Latest

MC001 Corrosion Protection Colour Coding Latest

MC002 Scope of Corrosion Protection Richards Bay - Latest ]
HM?(P)M éeneral Plant Painting Specification Low Temperature LatesLI

MCO006 Repair/Touch-up of Damaged Steelwork Latest
_EOOQ ) General Plant Protection High Corrosive Areas Latest

MCO010 Painting Tank Grillage Latest B ]
$S-000000-C-006 | General specification for concrete construction Latest
$8-000000-C-007 | Concrete specification B B Latest -
$S-000000-C-012 | Grouting B B B B Latest Yes

FOSKOR CHANGE HOUSE RENOVATION
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C.2. Legislation, Standards and Codes of Practice

Latest revisions or amendments of the listed codes and specification are applicable to this contract:

Number Title / Description Revision
COP6 Control of Construction Work Latest
Act 85 of 1993 Occupational Health and Safety (OHS Act) Latest

S28 NEMA (1998) | Duty and care of environmental degradation Latest

The application of the National Home Building | Latest .
SANS 10400
Regulations

All work listed in this scope of work shall be completed in accordance with the latest specifications
and latest codes as listed above. It is the responsibility of the Tenderer to be in possession of the
latest standards and latest codes as listed above in the execution of this project.

C.3. Foskor Specifications

All work listed in this scope of work shall be completed in accordance with the latest specifications
listed below.

Those specifically applicable to this Tender is marked with “YES”, however it does not exclude
other specification listed or implied, and it remains the Tenderer’s responsibility to ensure that work
execution and tender prepared is in line and meets the requirements of all standards indicated or
not.

FOSKOR CHANGE HOUSE RENOVATION
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Section C: SCOPE OF WORKS

C.1.

Cc.11

CA1.2

C.1.3

Background, Present Situation and Proposed Solution

Background

Foskor Acid Division, located in Richards Bay is a manufacturer of Sulphuric Acid, Phosphoric Acid
and Granular Ammonia Fertilizer. Each product is manufactured at a designated plant location
under separate management which makes up the Sulphuric Plant, Phosphoric Plant and
Granulation Plant. Foskor plant has a change house building located outside of the plant next to
admin buildings. The change house is utilized by Foskor employees and contractors working within
the plants. The change house building consists of seven changing rooms and each changeroom
has a shower area, toilets, and locker rooms.

Present Situation

Foskor change house is outdated and unsatisfactory condition. It has been observed that air quality,
lighting, and condition of the general layout has an impact on hygiene, health, safety, and morale of
employees due to outdated fixtures and no real elements of interior design. The upgrade of the
change house interior will boost the morale of the employees. Cracks in wall tiles, poor plumbing,
poor lighting, stained sinks, stained walls, old ceilings, and old damaged lockers are a few things
amongst all fixtures that require attention. The current condition of the change house puts
employees at risk of injuries and illness.

It is necessary to improve the current sanitation, comfort, and easier access for all employees
utilizing the change house.

Proposed Solution: Reason for this Tender

It is proposed that Foskor appoint a suitable supplier to procure material as per specification of the
scope and do installation/fitting for the renovation of the change house.

FOSKOR CHANGE HOUSE RENOVATION
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B.7  Site Inspection Certificate — To be signed by Tenderer

This is to CERTIFY, thatwe.........coviiiiiii i, e
Name (s in CAPITAL LETTERS) (Referred to on the Form as “We")

representing and being duly authorized by:

(Name of Company and Address) (Referred to on the Form as “We”)

1. Visitedthe SITEON .o (date);

2. Received the TENDER Documents (including all attachments and subsequent
correspondence related to this tender).

3. Carefully examined the SITE and made us familiar with all local conditions likely to
influence the WORKS and the cost thereof.

We further CERTIFY that we are satisfied with the description of the WORKS and explanations
given by Foskor (Pty) Ltd and that we fully understand the nature of this TENDER.
I/We are,
Yours faithfully
SIGNATURE:

ON BEHALF OF:

DATE:

AS WITNESS:

FOSKOR CHANGE HOUSE RENOVATION
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Schedule of Disbursements of the Works

The Contractor must list below all the items of major equipment, which he guarantees will be provided
on site in perfect working order to complete the work. The lists of items of equipment shall provide the
Contractor's warranty of ownership of such equipment uniess specifically endorsed in this Annexure to
the contrary as "hired" or "hire purchase equipment.”

The rates for Equipment detailed below shall include all overheads, profits, and maintenance and
running costs including the provision of drivers/operators where necessary.

Contractor’s rates per day are based on 9 hours per day.

The rates detailed herein shall not be subject to escalation. No payment in respect of standing time
shall be paid for items of equipment not listed below.

This Schedule must be accurately completed. Phrases such as "adequate equipment will be provided”
will not be accepted. The application and use of these rates shall be at the sole discretion and subject
to the prior approval of the Engineer.

Rate per Hour in Rands

Item Category o
No. . undays
Normal Overtime and PPH

FOSKOR CHANGE HOUSE RENOVATION
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B.5 Schedule of Labour Rates for the Works:

The rates for labour indicated below shall be the Total Cost to the Company (Contractor). It shall
include for all the Contractor’s profits, overheads, wages, accommodation, travelling, subsistence, and
other costs relative to the employment by the Contractor of the personnel detailed, and for hand and
portable electric or pneumatic tools and consumables normal to the trade of the respective personnel.

However, it will exclude indirect supervision as same are deemed to be included under the costs
relating to the Conditions of Contract i.e., non-productive supervisors are deemed to be included in the
rate.

The rates detailed herein shall not be subject to escalation.
The Contractor’s rates per hour are based on a normal 9 hours per day.

The application and use of these rates shall be at the sole discretion and subject to the prior approval
of the Foskor designate representative.

Rate per Hour in Rands

Item Category . e
No. : undays
Normal Overtime and PPH

FOSKOR CHANGE HOUSE RENOVATION
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B4 Schedule of Similar Contracts Undertaken

Please provide a list of work done on contract of which the Scope of Works that are like the one
described in this document (or attach references)

Contact Person
& Details

Completed

Month, Year Value

Description Client Name

FOSKOR CHANGE HOUSE RENOVATION
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B.3  Schedule of Key Personnel on the Project

The Tenderer shall:
1. Complete schedule B.6.1 below concerning the Key Personnel on the project, indicating also if the

person is employed by the Tenderer, a sub-contractor or temporary employed person.

2. Submit a project organogram showing the relationships and authority.

" Employed, Sub- Years
Key Personnel Name and Surname FuI!IPart T|r31e Contractor or Related
on site, off-site? \
Temp? Experience

These persons shall not be substituted without prior consultation with and approval from Foskor (Pty)
Ltd.

Failure to submit this information at the time of tender could lead to disqualification of the tender.

FOSKOR CHANGE HOUSE RENOVATION
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acceptably certifiable form (refer Section C of this document, Quality Control). Once the project
has reached completion as defined by this scope, onus rests on the Tenderer to request from
Foskor a Project Complete/Handover Certificate, which receipt shall define and signify the
commencement of Defects Liability Period.

B.2.2 Initial Program to be Submitted

The interim and final project completion dates, as indicated in the above table should be used as
the guideline for the Tenderer to compile the detail project schedule.

After the contract agreement is accepted (by signature of an agreement or acceptance of a
Purchase Order) the dates shall be fixed and shall be applicable to the penalty clause as per
agreement.

ATTACH GANT CHART AND/OR BAR CHART TO THIS PAGE

B.2.3 Table with Milestones to be Submitted

Using the critical path items from the program compile related Milestone Dates. Thus, the
items/actions/ activities to be met that is critical towards the completion of the project

FOSKOR CHANGE HOUSE RENOVATION
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Initial Project Programme of Works, Work Methodology and Cash Flow

(This is a workable schedule, and the Contractor is in no way obligated to these dates. An obligatory final programme will
only be required once the tender is awarded)

Commencement of Design
(Guide: 4 weeks from tender close date)

Commencement of Renovation

(Guide: 2 weeks from placement of purchase order)
|

02 May 2024

Completion of Renovation (Project handover) |
31 October 2024

I — 12 months from Project Completion
Defects Liability Period: & Handover (Refer B1.4)
|

OTHER IMPORTANT NOTES

B.2.1

e ‘Defects Liability Period’ shall be that period in force for Foskor to call upon the
Contractor/Consultant to rectify at no cost to Foskor (Pty) Ltd any defects of workmanship,
quality or practice; and shall remain in force in parallel with the Retention Period and any
other duration agreed to.

e The Tenderer is to list and motivate any deviations in terms of Project Program and/or time
allowed, and this is subject to approval by the Foskor (Pty) Ltd Engineer.

o |t would be expected, in the event of critical work and/or work behind programme/schedule,
should such be attributable to the Contractor, to make up the time and work and complete the
work at no cost to Foskor (Pty) Ltd.

e The Tenderer shall within 7 (seven) days of contract award submit a final detailed work
methodology and programme, and the final work methodology shall be verified and approved by
Foskor (Pty) Ltd.

e The Tenderer is welcome to propose alternatives work methodology or approach to work, that
may be of mutual benefit. This would be submitted in the form of an Alternative (clearly marked),
however the Tenderer is still to submit a tender in the form specified in this tender.

e The Tenderer shall submit a Work Breakdown Structure (WBS) and compile a programme (use
MS Projects or MS Excel to compile the Project Program).

o If the Tenderer is partially or wholly responsible for the design or design drawings according to
which construction is specified, any corrections to design/design drawings shall remain for the
Tenderers account for a period of 6 months (or as otherwise agreed) after project completion.
This is to ensure that poor design or inaccuracy of designs is rectified at no cost to Foskor.

Project Completion and Handover; Defects Liability Period

Unless otherwise agreed, Project Completion (handover), shall be deemed to be from date of
Foskor issuing a Project Complete/Handover Certificate to the Contractor. This should be expected
to be received within seven (7) days from date of receipt by Foskor of the complete Data Pack in its
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Section B: FORMS OF TENDER TO BE SUBMITTED

B.1 Schedule of Rates or Summary of Bill of Quantities

1.0

1.00
1.01
1.04

2.0

3.0

B1.2

B1.3

B1.4

B1.5

Amount In Words:

it app rcab e or 7
SUB TOTALS:

Renovation/Fitting/Installation

A2

Sub Totals Sum (Excluding VAT) 3

Add: VAT 15%

Total Tender Sum (Including VAT)

In the event of there being any obvious errors of pricing, extensions or additions in the priced
Schedule of Quantities attached, we agree to their being corrected, and the contract amount
altered accordingly.

We further undertake that this tender cannot be withdrawn or retracted for 90 (ninety) days from
the closing date.

Notwithstanding that, this tender is submitted by invitation, it is clearly understood and agreed
that there is no obligation upon Foskor to accept the lowest or any tender.

The tendered prices are fixed and firm for the duration of the contract, and unless otherwise
agreed to in writing a 10% Retention (held for 12 months, unless otherwise specified) shall be
deducted on all payments made for the Liability Period as defined in B.2. This clause also refers
to ‘Handover' as specified in B 2.1

WE AGREE TO A 10% RETENTION and 12 MONTHS DEFECTS-LIABILITY RETENTION PERIOD

Unless or until a formal agreement is prepared and signed, this tender, shall serve as your
written acceptance and constitute a binding contract between Foskor and Yourself.

Signed at

Signature

For and on behalf of the Tenderer (duly authorized)
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The Tenderer shall include in respect of each proposed alteration the following:

a) Reason for proposed exception;

b) Suggested re-wording;

c¢)  Any effect on the tender price;

c)  Any effect on the execution of the scope of supply;

d)  Any effect on Foskor's overall program objectives.

If any of the above information is not supplied, the Tender may be regarded as non-compliant.

General

Foskor (Pty) Ltd reserves the right to adjust arithmetical or obvious errors in the Tender. Such
adjustments made by Foskor (Pty) Ltd will be communicated to the Tenderer prior to the
acceptance of his Tender.

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender as
private and confidential and no copies shall be made thereof without the permission of Foskor

(Pty) Ltd.

Foskor (Pty) Ltd is not bound to accept the lowest or any other Tender it may receive, nor to
assign a reason for the rejection or acceptance of any Tender, and Foskor (Pty) Ltd has the right,
after Tenders are opened, and before a Contract is awarded, to enter into negotiations and
discussions with one or more Tenderers short-listed on a price, programme or technical basis,
with a view to the clarification, improvement or amendment of any particular Tender.

All Tenderers tender at their own risk and Foskor (Pty) Ltd is not bound to accept any Tender and
under no circumstances whatsoever will be responsible for any costs incurred by any Tenderer in
compiling or submitting the tender.

Furthermore, Foskor reserves the right to accept only a part of the Tender, with due
communication and agreement of the Tenderer.

The Tenderer is required to submit a ‘bona fide’ Tender, intended to be competitive and not to fix
or adjust the amount of the Tender by or under or in accordance with any agreement or
arrangement with any third party. The Tenderer is also obliged to ensure that it has not and will not
at any time before the hour and date for the lodging of this Tender do any of the following acts:

a) Communicate to any person’ the amount or approximate amount of the proposed Tender
except where the disclosure, in confidence, of the amount of this Tender was necessary for
the preparation of the Tender.

b)  Enter into any agreement or arrangement with any third party that shall disqualify from or
that Foskor shall refrain from using.

c) Commit any act or omission that would be contrary to the Maintenance and Promotion of
Competition Act 96 of 1979 and notices and regulations published in terms of that Act,
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IMPORTANT

Please note that a Safety Induction is MANDATORY and all Tenderers to allow for at least 30
minutes before the Site Meeting start, to complete the induction.

The Site Visit / Inspection are COMPULSORY.

A.4 Examination and Completion of Documents

A4.1

The Tenderer shall examine all documents forming part of the Tender and submit his tender
accordingly. All drawings, addendums, annexures received with the Tender documents must be
returned with your company stamp and/or signature, as a comprehensive part of your Tender
Submission. Failure to do so may result in disqualification from tender.

Tender in accordance with this format and submit documents as specified below.

A4.2

A43

The Sections of this document shall not be separated in any way nor shall any pages be
detached therefrom.

The Tenderers submission is to include all Financial and Contractual detail and be signed (by
authorized person) and/or company-stamped together with tender submission.

A.4.3.1 Schedule of rates of Costs in detailed Breakdown or Labour Rates for the Works or
Breakdown per Bill of Quantities

A.4.3.2 Initial Project Program of Works, Work Methodology, and Cash Flow (structured similarly
to payment terms)

A.4.3.3 Schedule of Key Personnel on the Project
A.4.3.4 Schedule of Similar Contracts Undertaken
A.4.3.5 Site Inspection Certificate — signed by Tenderer as proof of attendance

A.5 Contract Documents Priority

The eventual Contract shall comprise the documents as stated in this tender document, your
Tender submission by which you agree and the Foskor (Pty) Ltd Terms and Conditions, which
shall be interpreted in accordance with the order of priority stated in the said Conditions.

A.6  Alterations by Tenderer

A.6.1

Should the Tenderer propose any departures or modifications from the Conditions of Contract,
Specifications, or to qualify his tender in any way, he/she shall set out his/her proposals clearly in
the covering letter attached to this Tender with reference to the particular section of the
document, failing which the tender will be deemed to be unqualified. Any proposed technical
departures from Foskor (Pty) Ltd.’s Requirements or Specifications shall only be considered if
submitted in writing together with a detailed motivation for such departures.
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e In case of Tenderers not being local, and not being in a position to hand deliver tender
documents to the above-mentioned location, Tenderers may use an approved document courier
for the purpose of delivering the tender document to Foskor (Pty) Ltd. This would be subject to
auditable proof of dispatch from the Courier Company (including time and date of dispatch).

e Such proof shall be faxed and confirmed as addressed to Divisional Lead Procurement (Acid),
FOSKOR (PTY) LTD, 21 John Ross Parkway, Richards Bay, facsimile number as indicated
under item A.1.3 before the closing time and date of the tender.

e Foskor shall take no responsibility for lost courier documents — prior to opening of tenders - and
onus rests on Tenderer to keep duplicate of Tender Submission.

e |n this case the sealed envelope shall remain addressed as per paragraph A.2.1, and shall be
placed in a sealed courier bag with the following street address delivery instructions:

FOSKOR (PTY) LIMITED - (TENDER BOX)
21 John Ross Parkway

Richards Bay

3900

A.2.4 Tenders will not be opened in public and under no circumstances will the price(s) at which any
Contract was awarded be divulged to any person.

A.2.5 In the event that the Tenderer did not submit a tender or if his tender was unsuccessful, the
Tenderer shall return the Enquiry Document and Drawings within 14 days to the Divisional Lead
Procurement (Acid) .

A3 Site Inspection

An official Site inspection shall be held at the Foskor, Richards Bay site in order for the Tenderer
to fully acquaint himself with prevailing site and works conditions. In so doing you are to ensure
that you fully understand the context and extent of the works (refer B.5 — Site Inspection
Certificate).

Date of Site Visit

Time of Site Visit From: To:

Meeting Venue
Report at Main Security Entrance

Please wear the following protective clothing:

Overalis (Acid Proof), No
Hard Hat No
Safety Shoes Yes
Safety Glasses | Yes
Hearing protection [ No
Gloves No
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C.7.2 Site Conditions
The site is located at 21 John Ross Highway, Richards Bay 100m from main gate. The
Tenderer is deemed to have viewed the site and to have thoroughly acquainted himself with the
extent, nature and conditions affecting the work to be done before submitting his tender.

Page 23/
43

Access to the area is free of obstructions, however the Contractor must take note that the change
house is being utilized daily therefore, there will be people moving around the site.

It will be imperative for the successful Tenderer to liaise with the Foskor (Pty) Ltd.’s designated
team leader (Foskor representative) to ensure safety whenever site access is required.

C.7.3 Services which are known to exist on the site

The following services exist on the site:

=  Electrical cables

=  Water pipes

= Sewer drainage

7.3.1 Foskor Supplied Services
Foskor (Pty) Ltd shall be responsible for: Applicable:
1 Supply a copy of the relevant Foskor Procedure Specification(s). refer C.3
2 Supply a copy of reference drawings if required. refer C.6
3 Provide access to electricity connection points.
. Any connection and consumption will be monitored by Tenderer and verified by Yes
Foskor on defined intervals (usually at the beginning and end of contract)
4 Provide access to potable water.
I = Connection and consumption would need to be monitored by Successful Yes
Tenderer (Contractor) and verified by Foskor on intervals (usually at the
beginning and end of contract) defined by Foskor
5 Provide a suitable area for site establishment for Successful Tenderer
(Contractor).
= Successful Tenderer to formally in writing motivates, request and define the area On
and services it deems necessary for site establishment. Request
= Foskor will at its own discretion (if request is approved) allocate a site
| establishment area, however Foskor can should it deem necessary retract or re-
define its approval by giving reasonable notice to the successful Tenderer
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Provide access to ablutions facilities. (not change rooms)

. Successful Tenderer (Contractor)'s workers to be fully dressed in required PPE
when coming on site.

= The successful Tenderer to ensure that its workers/subcontractors/ supplier that
are making use of facilities, do so in an orderly and well-mannered way.

" Successful Tenderer is not allowed to make use of Foskor's change room or
tearoom facilities unless agreed to in writing.

. The successful Tenderer might be called on to assist with the maintenance and
cleaning of ablutions, should Foskor at its discretion be of the opinion that it be
necessary. Cost associated with such cannot be claimed from Foskor (Pty) Ltd.

7

Assist in issuing of work clearances and HIRA certificates.

Yes

YES

7.3.2 Successful Tenderer (Contractor) Responsibilities

alia):

The successful Tenderer (Contractor) shall be respon_sible for (interi

Applicable:

1

Supply of own labour, supervision, equipment, specialized manpower and |

other staff to fulfill the scope of work.

YES

N

Supply suitable (approved) Personal Protective Equipment (PPE)

YES

To ensure that all work is reviewed by designated Foskor (Pty) Ltd
representative at all stages and/or agreed milestones of the project. All work
completed needs to be inspected and approved by the designated Foskor
representative (e.g. Project Supervisor/ Manager)

YES

After installation/construction and commissioning the successful Tenderer shall
conduct final inspection of all work together with designated Foskor (Pty) Ltd
representative to compile SNAG list.

YES

To ensure that all acceptance approvals as per the Quality Control Policy
(QCP) are received before work is finally handed over.

YES

Provide access to ablutions facilities. (not change rooms)

. Successful Tenderer (Contractor)'s workers to be fully dressed in required PPE
when coming on site.

= The successful Tenderer to ensure that its workers/subcontractors/ supplier that
are making use of facilities, do so in an orderly and well-mannered way.

= Successful Tenderer is not allowed to make use of Foskor's change room or
tearoom facilities unless agreed to in writing.

The successful Tenderer might be called on to assist with the maintenance and
cleaning of ablutions, should Foskor at its discretion be of the opinion that it be
necessary. Cost associated with such cannot be claimed from Foskor (Pty) Ltd.

Provide access to potable water.

No

No
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The successful Tenderer (Contractor) shall be responsible for (inter' Appll )
pplicable:

alia):

Tenderer (Contractor)

Connection and consumption would need to be provided and monitored by Successful

|

Note that concerning above:

i, No claims towards losses will be accommodated.

ii. All items that the Successful Tenderer will bring to Foskor (Pty) Ltd, will be subjected to

review and approval by Foskor (Pty) Ltd and shall conform to Foskor procedures.

C.7.4 Certification by Recognized Bodies

Only Tenderers registered with the relevant Board (e.g. ECSA, NHBRC, etc.) of South Africa in
accordance with the Regulations of the Occupational Health and Safety Act will be accepted and

permitted to do work under this contract.

C.7.5 Requirement for the termination, diversion, or maintenance of existing services

Only Applies if/where electrical conductors, pipe conduits, electrical transmitters, ducting or
ventilation services are affected. Unless identified as part of the scope, the Contractor must
immediately bring to Foskor's attention any previously unspecified or obstructing services existing in

his area of work and without terminating/diverting/hindering such services.

C.7.6 Nominated Sub-Tenderers

Should the tenderer anticipate using Subcontractors for any part of the scope, these must be

specified below.

The following Sub-Tenderers are nominated:

Contractor

Concerning Works

Contact
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Invoicing and Payment

Payment will be made by Foskor (Pty) Ltd, after approval (with consideration for the construction,
completion, and defects corrections of the Works) by the Foskor (Pty) Ltd’s Project Representative
(i.e. Engineer, Project Supervisor) of the submitted Payment Certificate to the Tenderer within 30
(thirty) days from the date of the Tenderers approved invoice.

The invoice shall be approved in accordance with the provisions of Foskor (Pty) Ltd.’s terms and
conditions.

The invoice submitted is to be in a format acceptable to the Foskor (Pty) Ltd’s Project
Representative and need to contain the following minimum information:

e Company details, registration no and VAT registration no,
e Purchase Order no & Date of Invoice,
s Copy of Purchase Order,
o Detail description of work done to date,
¢ Value of the current claim and work done (excl. VAT),
s VAT charged.
Standing Time

Standing time is defined as a period measured in hours, when the Contractor’s normal operational
cycle is affected by causes caused by Foskor (Pty) Ltd and results in normal stoppage or major
disruption to the regular progress of the Works.

Payment to the Contractor for standing time will be certified only where, in Foskor (Pty) Ltd’s
opinion, the delay was clearly beyond the reasonable control of the Contractor and the Contractor
further took all reasonable measures to avoid or reduce such delay and such delay imposed direct
costs to the Contractor.

Progress of Works

Should Foskor (Pty) Ltd at any time be of the opinion that the rate of progress of the Works or any
part thereof is too slow to ensure the completion of the Works or any part thereof by the Completion
Date, Foskor (Pty) Ltd shall so notify the Contractor in writing, with specific reference to this Clause,
and the Contractor shall thereupon, subject to the approval of Foskor (Pty) Ltd take such steps as
are necessary to expedite progress so as to complete the Works or the said part thereof by the Due
Completion Date.

C.7.10 Penalty

If the Contractor, by the Due Completion Date, fails to complete the Works to the extent which
entitles him to receive a Certificate of Practical Completion, the Contractor shall be liable to Foskor
(Pty) Ltd for an amount of 0.1% for every Calendar Day that the works is late or such portion of
the contract price as is associated with that part of the Works.

The imposing of such penalty shall not relieve the Contractor from the obligation to complete the
Works or from his obligations and liabilities under the Contract.
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C.7.11 Claims: Extension of Time for Completion, Additional Payments, or Compensation

C.7111

Claims Procedure

The following provisions shall apply:

Claims are to be submitted in writing within 7 days after the circumstances, event, act or
omission giving rise to such claim has arisen or occurred to the Foskor (Pty) Ltd Project
Representative

Submit written notice to the Foskor (Pty) Lid Project Representative of the intention to
claim within 7 days after the circumstances, event, act, or omission giving rise to such claim
has arisen or occurred. The Notice and subsequent claim to set out:

a. Of the circumstance, event, act, or omission giving rise to the claim concerned.

b. Provisions of the portion of the contract on which he intends to make the claim.

c. Length of extension of time, if any, claimed and the basis of calculation thereof, and
d. The Price Adjustment, if any, claimed and the basis of calculation thereof.

If the Contractor cannot reasonably comply with any of the provision above within the said
period 14 days, he shall:

a. Notify the Foskor (Pty) Ltd Project Representative in writing of his intention to make
the claim and comply with such requirements as he reasonably can;

b. Deliver additional information in writing that is reasonably required by Foskor (Pty) Ltd;
and

c. Comply as soon as practical with such requirements as described above in this clause,
within a time agreed to by the Foskor (Pty) Ltd Project Representative.

In the event of failure to comply to any of the provisions, the claim would not be
accommodated and Foskor (Pty) Ltd would be discharged of all liability in connection with
the claim.

C.7.11.2 Extension of Time for Completion
The whole works shall be completed within the time agreed upon.

If any circumstances of any kind whatsoever may occur and as such, fairly entitle the Contractor
to any extension of time for the completion of the works or portion thereof, then the Foskor (Pty)
Ltd Project Representative will consider a claim duly submitted.

C.7.12 Cancellation of the Contract by Foskor (Pty) Ltd

If:
(a)

(i The estate of the Contractor shall be sequestrated (provisionally or finally), or
(ii) The Contractor shall publish a notice of surrender of his estate as insolvent, or

(iii) The Contractor, being a company or a close corporation, shall go into liquidation
(provisionally or finally), or
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(iv) The Contractor shall assign the Contract without the consent in writing of Foskor
(Pty) Ltd having first been obtained, or

) The Contractor shall enter a compromise with the general body of his creditors, or
(vi)  The Contractor shall have an execution levied on his goods, or

(b) the Foskor (Pty) Ltd Project Representative shall certify in writing to Foskor (Pty) Ltd, and to
the Contractor/Consultant, with specific reference to this Clause, that in his opinion the
Contractor/Consultant:

(i) has abandoned or repudiated the Contract, or

(i) has, without reasonable excuse, failed to commence the Works in terms of the time
allowed and agreed to, or

(iii) has suspended the progress of the Works without due cause, or
(iv) has failed to proceed with the Works with due diligence, or
(vi) is not executing the Works in accordance with the Contract, or

(vii) has, without the approval of the Foskor (Pty) Ltd Project Representative,
subcontracted any part of the Contract, or

(viii) has failed to provide the Surety ship, Professional Indemnity within the time
stipulated and for 14 days after receiving a written notice from the Foskor (Pty) Ltd
Project Representative, referring specifically to the default concerned and to this
Clause, failed to remedy the default,

Foskor (Pty) Ltd may, by written notice to the Contractor, terminate the Contract and withhold any
payments due until further notice.

C.7.13 Urgent remedial work

All designs changes or remedial action must be communicated to the Foskor Engineer or the
authorized Foskor Designate. Approval of such must be sought and received as early as not to
impose undue costs and delays. Should there however be remedial work necessary, the Contractor
shall, upon approval from the Foskor Engineer/Designate, effect these with care, accuracy, and
speed, so as not to impose undue extension of time and /or cost.

If any work as done by Foskor (Pty) Ltd is work which the Contractor was liable to do at his own

expense under the Contract, all costs incurred by Foskor (Pty) Ltd in so doing shall be determined

by Foskor (Pty) Ltd or its agent and shall on demand be paid by the Contractor to Foskor (Pty) Ltd.
C.8 Foskor Safety Documents to be submitted, Environmental and Site Management
C.8.1 SHREQ Requirements

The successful Tenderer will be required to comply and ensure continuous compliance with

Foskor standards and national regulations:

¢ Compliance with COP6 (Contractor Management).
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¢ Compliance and signing of Section 37(2) Agreement in terms of the OHS Act No.85 of 1993 at
the Foskor (Pty) Ltd Safety Department.

o Compliance with Legislation requirements which includes the OHS Act, NEMA (National
Environment Management Act) and other relevant applicable Legislation.

* Copy of requirements available from Foskor SHREQ Department.

Environmental Management Specifications

To ensure that the construction works is designed for an environmentally sensitive area, strict
compliance to the Environmental Management Plan (EMP) guidelines may be requested after
appointment of the contractor.

The EMP shall be part of the terms of reference for all contractors/consultants, sub-
contractors/consultants, and suppliers.

A copy of the EMP requirements is available from Foskor (Pty) Ltd SHREQ department.
All MSDS’s to be submitted to Foskor (Pty) Ltd.
Waste disposal needs to comply to Foskor (Pty) Ltd Waste Management Plan.

OHSA 1993 Health and Safety Specification

This specification covers the health and safety requirements to be met by the successful Tenderer
(Contractor) to ensure a continued safe and healthy environment for all workers, employees and
subcontractors/consultants and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other
safety codes and specifications referred to in the said Construction regulations.

Health and Safety Induction

The successful Tenderer (Contractor) shall ensure that all employees under his control, including
the subcontractors/consultants and their employees, undergo a health and safety induction training
course by a Foskor competent person before entering site.

a. The Contractor shall ensure all his/her personnel have attended the Safety Induction,
by Foskor (Pty) Ltd before they enter site.

b. The Contractor on entering site, must wear Foskor minimum required PPE at all times
namely safety glasses, acid resistant overalls, safety harnesses (on heights), safety
boots or steel cap gumboots, ear protection and gas masks (Halfmask double filter
— screw type with filter type A1B1E1K1 — North Safety Product or similar
approved product) and goggles (Uvex ultravision — W1663459B — DIN CE 0196)
preferably in a pouch. Should a Contractor be found on site without the above-
mentioned safety clothing, he will be removed from site and will not be allowed to
return. FFP3 dust mask fitted with an exhalation valve must be used when working in
dust in on the B&D Store.

c. Overalls must be Blue Sweet Orr overall (80% Polyester 20% Viscose Rayon
Acid repellent) with Company names either on front of jacket or back OR Blue
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North Safety Acid/Flame overall (Flame retardant acid resistant anti-static ATPV
15.4CAL/CM2) with company names either on front of jacket or back and
fluorescent reflective strips to be stitched onto sleeves and on the knees.

d. The Contractor shall demarcate the relevant work area. The Contractor shall supply
and erect an appropriate name board with all relevant information and contact details
at the work area.

e. The job risk assessment shall be carried out at the start of each shift. This risk
assessment shall cover all activities planned for the relevant shift. The risk assessment
shall be submitted to Foskor (Pty) Ltd at the start of each day shift and each night
shift.

f. The Contractor must take safety precautions when working on site.

g. The Contractor must remove all their equipment within 48 hours after project
completion/closure.

h. A complete safety file to be submitted to Foskor (Pty) Ltd Safety Department before
any work commences.

i. The Contactor's vehicle when entering the Plant must always have rotating orange
lights on.

j- The Contractor and their employees must undergo a full medical at either Foskor
(Pty) Ltd’s Clinic or Caredoc Richards Bay or their approved by Foskor (Pty) Ltd.
A full lung function test must be done. If a project is longer than twelve months,
then a complete medical including lung function tests must be done again and
thereafter the lung function test. Medical certificates are valid for one year only.
For medical costs and bookings please contact Clinix Sister at Foskor (Pty) Ltd
Clinic on 035 902 3287.

k. A once-off fee is also required for access cards from Foskor Security. Please contact
the Foskor (Pty) Ltd Security Reception at 035 902 3267 for information.

I.  No access to elevated platforms, roof and scaffolding will be allowed during rainy days.

MANDATORY AS ENVISAGED BY SECTION37(2) OF THE ACT

By the submission of a tender, any tenderer will, if awarded the contract to which this tender
document relates, be deemed to be the mandatory as envisaged by Section 37 (2) of the Act.

As a mandatory the successful tenderer will be deemed to be the “principal contractor” and an
employer in his/her/their own right with duties as prescribed in the Act and accordingly will be
deemed to have agreed to be solely responsible for ensuring that in connection with the service to
which this tender document relates, all work will be performed in accordance with the Act.

It is further noted that: -
a) The Contractor shall comply with all Foskor Regulations and Safety Standards.
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b) The Contractor shall fully comply with the OHS Act (Act 85 of 1993).

IMPORTANT NOTE

The above is a summary of some of matters as defined in the Act. The successful Tenderer
(Contractor) is required and advised in his own interest to make a careful study of the Act and the
Construction regulations.

Ignorance of the Act and the Regulations will not be accepted in any proceedings, as valid reason if
non-conformance to the Act and the Regulations are committed.

Applicable General Conditions of Contract

Unless expressly otherwise indicated, Foskor General Conditions of Contract and the FIDIC terms
of Contract would apply, and is available from the Manager Procurement Foskor Richards Bay.

Quality Management

The successful Tenderer is to adhere to Foskor (Pty) Ltd.’s Quality Management System and
specifications incorporated in this Tender Document.

To ensure that all installations are carried out in a controlled manner, the Contractor shall
demonstrate this by means of the internal quality system, which shall include as a minimum a QCP
for each piece of equipment. The QCP must be approved by Foskor before commencement of any
work.

FOSKOR CHANGE HOUSE RENOVATION
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C.11.1 Quality Control:

i. A detailed QCP (Quality Control Plan) shall be submitted within 3 days of contract award.
ii. Quality of work must be always monitored and controlled at a high level.

iii. At each hold and witness point all work shall be suspended until the specified inspection has
been completed and the QCP updated and signed accordingly by Foskor (Pty) Ltd or its
representative.

iv. At each milestone, the designated Foskor (Pty) Ltd Quality Representative must approve the
quality and standard of work being produced.

v. It shall be the responsibility of the Successful Tenderer (Contractor) to give Foskor (Pty) Ltd
timely notice of hold and witness points requiring their intervention.

cA12. Summary of Documents to be Submitted with this Tender:

Initial programme (Bar Chart/Gantt Chart).

Refer to B4- Schedule of similar contracts undertaken.
Minimum 3 CE/GB CIDB grading.

Priced Bill of Quantities.

Quality Control Plan

o~ wbp =
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Section D - Bill of Quantities

TENDER DOCUMENT

Page 33/
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_ PROJECT NAME: |[FOSKOR CHANGE HOUSE RENOVATION
FOSKOR t, PROJECT NUMBER:
! CONTRACT NUMBER: |FTP  /24/MN
PROJECT LEADER: |Nhlakanipho Myeni
PROJECT CLIENT: |HR Department and SHREQ
ITEM
NO DESCRIPTION UNIT QTyY RATE AMOUNT
SECTION 1: PRELIMINARY AND GENERAL
1.1 Foskor Plant Access: Medicals and Induction No.
1.2 |Provide adequate safety control measures for work area. Make Week
provision for the following but not limited to:
« Barricades around work area
* Safety/waming signage.
* Continuous housekeeping.
1.3 |PPE No.
SUB-TOTAL OF SECTION 1 CARRIED FORWARD TO SUMMARY . R
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FOSKOR L';;‘; PROJECT NAME: |FOSKOR CHANGE HOUSE RENOVATION

CONTRACT NUMBER: |FTP  /24/MN
PROJECT LEADER: |Nhlakanipho Myeni
PROJECT CLIENT: |HR Depariment and SHREQ

ILf)M DESCRIPTION UNIT QTY RATE AMOUNT
SECTION 2: PRELIMINARY WORKS
2.1 | Asuitable supplier to provide the following: No. 7
» Avisual proposal complete with layout drawings
and 3D images for each changeroom indicating new interior
| fixtures of the change house.
l
22 |Supply, deliver and fit temporary change rooms that will include the| ~ week 25
following:

10 x No.off showers

5 x No.off toilets

5 x No. off wash hand basin
Locker room 4m x 10m long

2.3 |Demolition of walf to make temporary entrance to showers from Sum 1
one change house to another during renovations. (position of a
'door to be indicated on site by project leader)

|SUB-TOTAL OF SECTION 2 CARRIED FORWARD TO SUMMARY R
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3.1

3.11

3.1.2

3.2

3.21

322

3.23

324

3.25

3.26

3.27

3.28

329

3.2.10

3.2.11

3.2.12

3.2.13

3.2.14

3.215

3.2.16

SECTION 3: FOSKOR FEMALE CHANGEROOMS

Supplier to demolish and remove all Items indicated on the
BoQ

Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower nozzles, toilet pans,ventilation pipes, old fans, lights
etc.

Remove floor and wall tiles
Installation/Fitting

Supply and install ceiling suitable for resisting moisture or similar
approved.

Supply and install toilet cubicle doors made of compact high
pressurete (CHPL) material complete with hinges and door
indicators.

Supply and install ceramic bathroom armit shanks portman 21
60cm wash basin or similar approved complete with taps and
waste pipes.

Supply and install low level flush toilet suites-white colour
Supply and install bathroom extractor square ceiling fans.

Supply and install double fluorescent lights

Supply and install shower tap handle with the same 1/2" cobra or
similar approved.

Supply and install shower nozzles with the same or similar
approved

Supply and install mirrors 400mm x 600mm
Supply and install all sanitary equipment as per change room

layout- to be broken down on the quotation

Suplpy and install ceramic wall tiles
Supply and install ceramic anti-slip bathroom floor tiles

Manufacture and install shower cubicle doors manufactured using
12mm compact high pressure laminate (colour to be confirmed
by Foskor). All fixings and ironmongery in 304 and 316 grade
stainless steel. Doors to fit the existing shower cubicles.
{1000mm wide x 2100mm height).

Supply and apply on walls two(2) coats of good quality high gloss
latex enamel paint.

Supply and apply two(2) coats of good quality semi-gloss paint
suitable for ceilings.

Supply and install on showers, Alaska resin mosaic or similar
approved

Sum

No.

No.

No.

Sum

No

170

65

155

65

20

65

SUB-TOTAL OF SECTION 3 CARRIED FORWARD TO SUMMARY
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41

4.11

4.1.2

4.2

421

4.2.2

423

4.2.4

4.2.5

4.2.6

4.2.7

4.2.8

4.2.9

4.2.10

4.2.11

4.2.12

4.213

4214

4.2.15

4.2.16

4.2.17

4.2.18

4219

4.2.20

4221

SECTION 4: FOSKOR MALE CHANGE HOUSE

Supplier to demolish and remove all items indicated on the
BoQ

Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower nozzles, toilet pans,ventilation pipes, old fans, lights
etc.

Remove floor and wall tiles

Installation/Fitting

Supply and install ceiling suitable for resisting moisture or similar
approved.

Supply and install toilet cubicle doors made of com pact high
pressurete (CHPL) material complete with hinges and door
indicators.

Supply and install ceramic bathroom armit shanks portman 21
60cm wash basin or similar approved complete with taps and
waste pipes.

Supply and install low level flush tfoilet suites-white colour
Supply and install bathroom extractor square ceiling fans.

Supply and install double fluorescent lights

Supply and install shower tap handles with the same 1/2" cobra or
similar approved.

Supply and install shower nozzles with the same or similar
approved.

Supply and install mirrors 1200mm x 450mm

Supply and install all sanitary equipment as per change room
layout- to be broken down on the quotation.

Suplpy and instali ceramic wall tiles

Supply and install ceramic anti-slip bathroom floor tiles
Manufacture and install shower cubicle doors manufactured using
12mm compact high pressure laminate (colour to be confirmed
by Foskor). All fixings and ironmongery in 304 and 316 grade
stainless steel. Doors to fit the existing shower cubicles.
(1000mm wide x 2100mm height).

Manufacture and install urinal screens manufactured using 12mm
cast acrylic perspex, dimensions 750mm x 450mm and to be
fixed to wall using 304 grade stainless steel brackets.

Supply and apply on walls two(2) coats of good quality high gloss
latex enamel paint.

Supply and apply two(2) coats of good quality semi-gloss paint
suitable for ceilings.

Remove and dispose of existing damaged windows
Supply and install aluminium windows 960mm x 600mm
Supply and install aluminium windows 2160mm x 580mm
Supply and install aluminium windows 5000mm x 580mm

Supply and install on showers, Alaska resin mosaic or similar
approved

No

No

No

No

No

No

Sum

No

165

10

14

10

16

22

11

270

155

11

40

155

10

18

SUB-TOTAL OF SECTION 4 CARRIED FORWARD TO SUMMARY

FOSKOR CHANGE HOUSE RENOVATION



TENDER DOCUMENT

Tender no: FTP I124/MN

Page 37/
43

5.1

5.1.1

5.1.2

52

5.2.1

522

523

524

525

5.2.6

5.2.7

5.2.8

5.2.9

5.2.10

5.2.11

5212

5213

5214

5.2.15

5.2.16

5.2.17

5.2.18

5.2.19

5.2.20

SECTION 5: PHOSPHORIC PLANT CHANGE HOUSE

Supplier to demolish and remove all items indicated on the
BoQ

Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower nozzles, toilet pans,ventilation pipes, old fans, lights
etc.

Remove floor and wall tiles.
Installation/Fitting

Supply and install ceiling suitable for resisting moisture or similar
approved.

Supply and install toilet cubicle doors made of compact high
pressurete (CHPL) material complete with hinges and door
indicators.

Supply and install ceramic bathroom armit shanks portman 21
G0cm wash basin or similar approved complete with taps and
waste pipes.

Supplier to+C174 B210:G268demolish and remove all items
indicated on the BoQ

Supply and install bathroom extractor square ceiling fans.
Supply and install double fluorescent lights.

Supply and install shower tap handles with the same 1/2" cobra or
similar approved.

Supply and install shower nozzles with the same or similar
approved.

Supply and install mirrors 400mm x 600mm.

Supply and install all sanitary equipment as per change room
layout- to be broken down on the quotation.

Suplpy and install ceramic wall tiles.

Supply and install ceramic anti-slip bathroom floor tiles.
Manufacture and install shower cubicle doors manufactured using
12mm compact high pressure laminate (colour to be confirmed
by Foskor). All fixings and ironmongery in 304 and 316 grade
stainless steel. Doors to fit the existing shower cubicles.
(1000mm wide x 2100mm height).

Manufacture and install urinal screens manufactured using 12mm
cast acrylic perspex, dimensions 750mm x 450mm and to be
fixed to wall using 304 grade stainless steel brackets.

Supply and apply on walls two(2) coats of good quality high gloss
latex enamel paint.

Supply and apply two(2) coats of good quality semi-gloss paint
suitable for ceilings.

Remove and dispose of existing damaged windows.
Supply and install aluminium windows 1770mm x 580mm.
Supply and install aluminium windows 5000mm x 580mm.

Supply and install on showers, Alaska resin mosaic or similar
approved.

Sum

No

No

No

261

111

15

221

111

30

111

SUB-TOTAL OF SECTION 5§ CARRIED FORWARD TO SUMMARY
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6.1

6.1.2

6.2

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

6.2.8

6.2.9

6.2.10

6.2.11

6.2.12

6.2.13

6.2.14

6.2.15

6.2.16

6.2.17

6.2.18

6.2.19

SECTION 6: SECURITY CHANGE HOUSE

Supplier to demolish and remove all items indicated on the
BoQ

Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower nozzles, toilet pans,ventilation pipes, old fans, lights
etc.

Remove floor and wall tiles

Installation/Fitting

Supply and install ceiling suitable for resisting moisture or similar
approved.

Supply and install toilet cubicle doors made of compact high
pressurete (CHPL) material complete with hinges and door
indicators.

Supply and install ceramic bathroom armit shanks portman 21
60cm wash basin or similar approved complete with taps and
waste pipes.

Supply and install low level flush toilet suites-white colour
Supply and install bathroom extractor square ceiling fans.

Supply and install double fluorescent lights.

Supply and install shower tap handles with the same 1/2" cobra or
similar approved.

Supply and install shower nozzles with the same or similar
approved.

Supply and install mirrors 400mm x 600mm

Supply and install all sanitary equipment as per change room
layout- to be broken down on the quotation.

Suplpy and install ceramic wall tiles
Supply and install ceramic anti-slip bathroom floor tiles
Supply and install Alaska resin mosaic or similar approved

Manufacture and install shower cubicle doors manufactured using
12mm compact high pressure laminate (colour to be confirmed
by Foskor). All fixings and ironmongery in 304 and 316 grade
stainless steel. Doors to fit the existing shower cubicles.
(1000mm wide x 2100mm height).

Supply and apply on walls two(2) coats of good quality high gloss
latex enamel paint.

Supply and apply two(2) coats of good quality semi-gloss paint
suitable for ceilings.

Remove and dispose of existing damaged windows
Supply and install aluminium windows 1770mm x 580mm

Supply and install aluminium windows 580mm x 560mm

Sum

§ § & §

3

Sum

70

45

30

40

25

45

SUB-TOTAL OF SECTION 6 CARRIED FORWARD TO SUMMARY
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7.1

7.1.1

7.1.2

7.2

7.21

7.2.2

7.2.3

7.2.4

7.2.5

7.2.6

7.2.7

7.2.8

7.29

7.210

7.2.11

7.212

7.213

7.2.14

7.2.15

7.2.186

7.217

7.2.18

7.2.19

SECTION 7: CONTRACTOR CLEANING SERVICES

Supplier to demolish and remove all items indicated on the
BoQ

Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower nozzles, toilet pans,ventilation pipes, old fans, lights
etc.

Remove floor and wall tiles
Installation/Fitting

Supply and install ceiling suitable for resisting moisture or similar
approved.

Supply and install toilet cubicle doors made of compact high
pressurete (CHPL) material complete with hinges and door
indicators.

Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower no+C268zzles, toilet pans,ventilation pipes, old fans,
lights etc.

Supply and install ceramic bathroom armit shanks portman 21
60cm wash basin or similar approved complete with taps and
waste pipes.

Supply and install low level flush toilet suites-white colour

Supply and install bathroom extractor square ceiling fans.

Supply and install double fluorescent lights.

Supply and install shower tap handles with the same 1/2" cobra or
similar approved.

Supply and install shower nozzles with the same or similar
approved.

Supply and install mirrors 400mm x 600mm

Supply and install all sanitary equipment as per change room
layout- to be broken down on the quotation.

Suplpy and install ceramic wall tiles

Supply and install ceramic anti-slip bathrocom floor tiles

Supply and install Alaska resin mosaic or similar approved
Manufacture and install shower cubicle doors manufactured using
12mm compact high pressure laminate {colour to be confirmed
by Foskor). All fixings and ironmongery in 304 and 316 grade
stainless steel. Doors to fit the existing shower cubicles.

(1000mm wide x 2100mm height).

Supply and apply on walls two(2) coats of good quality high gloss
latex enamel paint.

Supply and apply two(2) coats of good quality semi-gloss paint
suitable for ceilings.

Remove and dispose of existing damaged windows
Supply and install aluminium windows 1770mm x 580mm

Supply and install aluminium windows 1200nm x 580mm

Sum

No

No

No

No

No

No

Sum

No

No

77

50

28

50

25

50

SUB-TOTAL OF SECTION 7 CARRIED FORWARD TO SUMMARY
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8.1

8.1.1

8.1.2

8.2

8.2.1

8.2.2

8.2.3

8.24

825

8.2.6

8.27

8.2.8

8.2.9

8.2.10

8.2.11

8.2.12

8.2.13

8.2.14

8.2.15

8.2.16

8.2.17

SECTION 8: CONTRACTOR MALE CHANGE HOUSE
Supplier to demolish and remove all i+C320:C360tems
indicated on the BoQ
Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower nozzles, toilet pans,ventilation pipes, old fans, lights

etc.

Remove floor and wall tiles

Installation/Fitting

Supply and install ceiling suitable for resisting moisture or similar
approved.

Supply and install toilet cubicle doors made of compact high
pressurete (CHPL) material complete with hinges and door
indicators.

Supply and install ceramic bathroom armit shanks portman 21
60cm wash basin or similar approved complete with taps and
waste pipes.

Supply and install low level flush toilet suites-white colour

Supply and install bathroom extractor square ceiling fans.
Supply and install double fluorescent lights.

Supply and install shower tap handles with the same 1/2" cobra or
similar approved.

Supply and install shower nozzles with the same or similar
approved.

Supply and install mirrors 400mm x 600mm

Supply and install all sanitary equipment as per change room
layout- to be broken down on the gquotation.

Suplpy and install ceramic wall tiles
Supply and instail ceramic anti-slip bathroom floor tiles

Supply and install Alaska resin mosaic or similar approved

Manufacture and install shower cubicle doors manufactured using
12mm compact high pressure laminate (colour to be confirmed
by Foskor). All fixings and ironmongery in 304 and 316 grade
stainless steel. Doors to fit the existing shower cubicles.
(1000mm wide x 2100mm height).

Supply and apply on walls two(2) coats of good quality high gloss
latex enamel paint.
Supply and apply two(2) coats of good quality semi-gloss paint

suitable for ceilings.

Remove and dispose of existing damaged windows

Sum

No

Sum

140

140

10

17

20

10

272

140

10

10

70

140

SUB-TOTAL OF SECTION 8 CARRIED FORWARD TO SUMMARY
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9.1

9.1.1

9.1.2

9.2

9.2.1

922

9.23

9.24

925

9.26

9.2.7

9.2.8

9.2.9

9.2.10

9.2.11

9.2.12

9.2.13

9.2.14

9.2.15

9.2.16

SECTION 9: CONTRACTOR FEMALE CHANGE HOUSE

Supplier to demolish and remove all items indicated on the
BoQ

Remove existing fixtures including ceilings, doors, sinks, shower
taps, shower nozzles, toilet pans,ventilation pipes, old fans, lights
etc.

Remove floor and wall tiles

Installation/Fitting

Supply and install ceiling suitable for resisting moisture or similar
approved.

Supply and install toilet cubicle doors made of compact high
pressurete (CHPL) material complete with hinges and door
indicators.

Supply and install ceramic bathroom armit shanks portman 21
60cm wash basin or similar approved complete with taps and
waste pipes.

Supply and install low level flush tfoilet suites-white colour
Supply and install bathroom extractor square ceiling fans.

Supply and install double fluorescent lights

Supply and install shower tap handle with the same 1/2" cobra or
similar approved.

Supply and install shower nozzles with the same or similar
approved

Supply and install mirrors 400mm x 600mm

Supply and install all sanitary equipment as per change room
layout- to be broken down on the quotation

Suplpy and install ceramic wall tiles
Supply and install ceramic anti-slip bathroom floor tiles

Manufacture and install shower cubicle doors manufactured using
12mm compact high pressure laminate (colour to be confirmed
by Foskor). All fixings and ironmongery in 304 and 316 grade
stainless steel. Doors to fit the existing shower cubicles.
(1000mm wide x 2100mm height).

Supply and apply on walls two(2) coats of good quality high gloss
latex enamel paint.

Supply and apply two(2) coats of good quality semi-gloss paint
suitable for ceilings.

Supply and install on showers, Alaska resin mosaic or similar
approved

No

No

Sum

No

135

75

10

120

75

70

75

SUB-TOTAL OF SECTION 10 CARRIED FORWARD TO SUMMARY
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F O SK OR r PROJECT NAME: |FOSKOR CHANGE HOUSE RENOVATION
[L ! CONTRACT NUMBER: |FTP  /24/MN
PROJECT LEADER: |Nhlakanipho Myeni
PROJECT CLIENT: |HR Department and SHREQ
DESCRIPTION AMOUNT
SECTION 1: PRELIMINARY AND GENERAL R
SECTION 2: PRELIMINARY WORKS R
SECTION 3: FOSKOR FEMALE CHANGEROOMS R
SECTION 4: FOSKOR MALE CHANGE HOUSE R
SECTION 5: PHOSPHORIC PLANT CHANGE HOUSE R
SECTION 6: SECURITY CHANGE HOUSE R
SECTION 7: CONTRACTOR CLEANING SERVICES R
SECTION 8: CONTRACTOR MALE CHANGE HOUSE R
SECTION 9: CONTRACTOR FEMALE CHANGE HOUSE R
TOTAL FINAL SUMMARY R
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