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1; SCOPE
This specification covers the work necessary for changing and correcting the horizontal
alignment of track.
2. INTERPRETATION
24 SUPPORTING SPECIFICATIONS
2.1.1 Where this specification is required for a project, the following specifications, shall, inter alia,
form part of the contract documents:
a) The E.10 Gen - General.
b) The E.10/4 - Ballasting and tamping.
c) The E.10/11 - Survey and setting out of track alignment and referencing.
2.1.2 In addition the following specifications, inter alia, may be required:
a) The E.10/1 - Laying of rails.
b)  The E.10/2 - Laying of sleepers.
c) The E.10/3 - Ballast cleaning.
d) The E.10/5 - Destressing.
e) The E.10/6 - Building and replacement of sets.
f)  The E.10/7 - Field welding of rail joints.
g) The E.10/8 - Field welding and corrective grinding of battered rail joints, skid
marks
and rail crown damage.
2.2 DEFINITIONS
Void.
3.MATERIALS
Void.
4. PLANT
Void.
5. CONSTRUCTION
5.1 GENERAL

Void.
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SAFETY

Void.

PROGRAMME AND METHOD STATEMENT

Void.

METHODS AND PROCEDURES

GENERAL

When aligning, realigning or slewing track the Contractor shall move the track horizontally and
perform all the work necessary to adjust and correct the horizontal alignment of the track,
including moving the ballast at the heads of the sleepers and underneath steel sleepers, ballasting
and tamping shall be applied to adjust and correct the vertical alignment of the track, cutting the
rails, correcting sleeper spacing and squareness, fastening the rails and sleepers, welding,
destressing and setting out.

ALIGN TRACK

When aligning track on open lines the Contractor shall ensure that the portion of track which he
is aligning remains safe for the passage of trains at the maximum permissible speed on that
portion of track or such lesser speed as directed by the Engineer.

REALIGN TRACK

After realignment the Contractor shall check whether the ballast profile conform to that specified
in specification E10. Gen. Should it be necessary to move ballast to correct the ballast profile,

the Contractor will be paid separately.

Once the track is in its new position, the Contractor shall align the track on the new defined
centre line.

SLEW TRACK

The Contractor shall open up the track, clear and prepare the area over which the track is to be
slewed, move the existing ballast and prepare a ballast bed on the new centre line of the track.

Thereafter the Contractor shall loosen the required sleeper and rail fastenings, cut the rails, if
necessary, and move the track horizontally to the new position without damaging the material.

Once the track is in its new position, the Contractor shall align the track on the new centre line.
STANDARDS
Void.

COMPLETION



8.1

8.1.1

O

g:1.12

Sulzl3

8.1.2

4 E.10/9 - 1996
SLEWING AND ALIGNMENT

Void.
TOLERANCES

Void.

TESTING

Void.

MEASUREMENT AND PAYMENT

SCHEDULED QUANTITIES

Realign track ...ccccuiiiiiieemiiiiiiiiinieieeeemnnniiiinenessesiessesssssssssssnsssessssnnsons Unit: m or km
Realigning of track will be measured along the centre line of the realigned track.

Separate items will be scheduled for the following:

a)  Open lines.
b)  Yard tracks.

The rates tendered shall include for the following:

a)  Measuring from the reference pegs.

b)  Moving the track to the correct position.

c)  Aligning the track on the new centre line.

d)  Measuring the ballast profile to check conformance.

The rates tendered shall not include for the following items which will be separately measured
and paid for :

a)  Moving of ballast to correct the ballast profile.
b)  Ballasting, lifting and tamping.

c)  Destressing.

d) Welding.

Blewing of IrACK i ciiciriiiiisissisanssarssensnnsnssorsnnsssnsassnssannnssssonsrassarersonsnss Unit: m or km

Slewing of track will be measured along the centre lone of the slewed track.
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Separate items will be scheduled for the following:

a)  Open lines.
b)  Yard tracks.
¢)  Various categories of distance of sideways slew.

The rates tendered shall include for the following:

a)  Opening up the track.

b)  Moving ballast from the existing alignment to the new alignment.

¢)  Loosening the sleeper fastenings.

d)  Slewing the track to the correct position and aligning it on the new centre line.
e)  Cutting, drilling and fastening rails.

f)  Squaring, spacing and fastening sleepers.

g)  Clearing the site of minor rubble, minor offcuts and minor surplus material.

The rates tendered shall not include for the following items which will be separately measured
and paid for:

a)  Corrective welding and grinding of mismatched rail ends.
b)  Welding of rail joints.
c)  Ballasting, lifting and tamping.

Moving ballast during realignment ........cc..uevuunerannnnes RS VUREOUSURPRRRIRENDRRS (] (| 85 1 1

Moving of ballast during realignment of track will be measured along the centre line of those
portions of the track where ballast needed to be reprofiled in terms of clause 5.4.3 hereof.

The rates tendered shall include for the following:

a)  Moving the ballast to the required position.
b)  Correcting the ballast profile.

Clear Major Fubble ccmwanaminsmsviims e s s v veeeees Unit : m3

The volume of rubble cleared will be measured by the method specified in the Project
Specification,

Separate items will be scheduled for the following :

a)  Disposal with lorries.
b)  Disposal with wagons.
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8.1.4.2  The rates tendered shall include for the following :

a)  Loading the rubble.

b)  Transporting it over the free haul distance.

¢)  Offloading it at the designated place.

d)  Shaping and treating, as specified in the Project Specification.
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