prasa tech

TECHNICAL DIVISION

prasa

PASSENGER RAIL AGENCY
OF SOUTH AFRICA

Annexure 5

THE APPOINTMENT OF ENGINEERING DESIGN AND CONSTRUCTION SERVICE PROVIDERS
(TURNKEY) FOR THE PLANNING, DESIGN AND CONSTRUCTION OF 4 CONCRETE PEDESTRIAN
STREET TO STREET BRIDGES BETWEEN KOPANONG AND AKASIABOOM ALONG THE MABOPANE
CORRIDOR. REFERRED TO AS WORK PACKAGE 2. HO/PT/ENG/SSCB/248/02/2024.

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

THE APPOINTMENT OF ENGINEERING DESIGN AND CONSTRUCTION SERVICE PROVIDERS (TURNKEY) FOR THE PLANNING,
DESIGN AND CONSTRUCTION OF 4 CONCRETE PEDESTRIAN STREET TO STREET BRIDGES BETWEEN KOPANONG AND

AKASIABOOM ALONG THE MABOPANE CORRIDOR. REFERRED TO AS WORK PACKAGE 2.— HO/PT/ENG/SSCB/248/02/2024
Page 1 of 43



2% prasatech

=
/IIT\//«& TECHNICAL DIVISION

OHS SPECIFICATION

Contents

Content

WoONOOAWN -~

Introduction

Scope

Project scope

Contract

Compliance by Principal Contractor

Normative References/Definitions and Abbreviations
List of Abbreviations

Definitions

Application of Occupational health and safety Specification
9.1  Hazard identification and risk assessment

9.2 Risk Assessment Review

9.3 Legalrequirements

9.4  Operational Structure and responsibilities

9.4.1 Overall SHE supervision

9.4.2 Roles and Responsibilities

9.4.3 SHE Representative appointment

9.4.4 SHE Representative duties

9.4.5 Appointment of SHE committee

9.4.6 Construction Health and Safety Officer

10. Mandatory

1.

10.1 Occupational Health and Safe File

Page

O N0 00 00 00 N WU

11
12

13

17

10.2 Occupational Health and Safety Key performance Indicators

10.3 Notification of construction work to Dol
10.4 Construction Permit fo Dol

10.5 Medical Surveillance

10.6 Training, awareness and competence
10.7 General Induction Training

10.8 Site Specific Induction and Training

10.9 Other Training
10.10 Awareness and SHE promotion
10.11 Competency

Communication

Checking, reporting and Corrective Actions
12.1  Monthly Compliance/Audit

12.2.  Ofher Assessmenfts

12.3 Conducting an Assessments

21

22

THE APPOINTMENT OF ENGINEERING DESIGN AND CONSTRUCTION SERVICE PROVIDERS (TURNKEY) FOR THE PLANNING,
DESIGN AND CONSTRUCTION OF 4 CONCRETE PEDESTRIAN STREET TO STREET BRIDGES BETWEEN KOPANONG AND

AKASIABOOM ALONG THE MABOPANE CORRIDOR. REFERRED TO AS WORK PACKAGE 2.—

Page 2 of 43

HO/PT/ENG/SSCB/248/02/2024



15.
16.
17.
18.
19.
20.
21.
22.
23.
24.

25.

26.

27.
28.
29.
30.
31.

),
Zl,
&

T

/’//<\\=
12.4  Confractor Assessments and Inspections

12.5 Inspections by SHE Representatives

12.6 Recording and review of inspections results
12.7  Reporting on Inspections

Incident Report and Investigation
13.1 Reporting of Accidents and Incidents
13.2 Incident Investigations
Occupational Health and Safety practice and conftrol
14.1 Emergency preparedness planning and response
14.2 First-aid
14.3 Security
14.4 Traffic Management
Fall protection
Structures
Access scaffolding
Lifting equipment
Machine operators
Construction vehicles and mobile plant
Electrical installations
Electrical and mechanical lockout
Use and storage of flammables
Housekeeping
24.1 Stacking and storage
24.2 Storage of flammable and hazardous chemicals
24.3 Fire prevention and protection
General Hygiene Facility and Cleanliness
25.1 Toilets
25.2.Showers
25.3 Changing Rooms
25.4 Eating Facilities

Personal protective equipment
26.1 Portable electrical tools and equipment
26.2 Portable lights

Public health and safety
Hazardous chemical substances
Excavations/Piling

Tunneling activities

Working in confined spaces

31.1  Ventilation

31.2 Entering Manhole

31.3 General

31.4 Safety Equipment

31.5 General Record

31.6 Training

prasa tech

TECHNICAL DIVISION

23

25

27
27
28
28
29
29
30
31
31
32

35

36

38
38
39
40
41

THE APPOINTMENT OF ENGINEERING DESIGN AND CONSTRUCTION SERVICE PROVIDERS (TURNKEY) FOR THE PLANNING,
DESIGN AND CONSTRUCTION OF 4 CONCRETE PEDESTRIAN STREET TO STREET BRIDGES BETWEEN KOPANONG AND

AKASIABOOM ALONG THE MABOPANE CORRIDOR. REFERRED TO AS WORK PACKAGE 2.—

Page 3 of 43

HO/PT/ENG/SSCB/248/02/2024



32.
33.
34.
35.
36.
37.
38.
39.
40.

MY

2" prasatech

41?(«(&;— TECHNICAL DIVISION
Form and support work 42
Demolition work 43
Transportation of Personnel 44
Cleaning and Rehabilitation of site 45
Intergraded Safety, Health and Environmental policy 45
Cost for health and safety measures 45
Rail Safety Management Requirements 46
Covid19 Management on site 48
Annexures 49

a. Incidents category checklist
b. Incident reporting format

c. Legal appointment

d. Inspection checklist

THE APPOINTMENT OF ENGINEERING DESIGN AND CONSTRUCTION SERVICE PROVIDERS (TURNKEY) FOR THE PLANNING,
DESIGN AND CONSTRUCTION OF 4 CONCRETE PEDESTRIAN STREET TO STREET BRIDGES BETWEEN KOPANONG AND
AKASIABOOM ALONG THE MABOPANE CORRIDOR. REFERRED TO AS WORK PACKAGE 2.— HO/PT/ENG/SSCB/248/02/2024

Page 4 of 43



OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

1.

Introduction

This OHS specification has been compiled in line with the requirements of
Occupational Health and Safety Act 85 of 1993 and construction regulation
promulgated in 2014 and all its subsequent regulations.

The purpose of this procedure is to set out the minimum legislative and
organizational requirements that are applicable to Principal Contractors
working at PRASA sites and premises.

This specification objective is to ensure that the principal contractor entering a
contract with PRASA herewith refers to as PRASA achieves and maintain an
acceptable level of occupational health and safety performance and compliance
on this project.

This document forms an integral part of the contract between PRASA (client)
and the principal contractor. The Principal contractor should make it part of any
contract/s that they may have with other contractors and/or suppliers as far as
this project is concerned.

Compliance with this document does not absolve the principal contractor from
complying with any other minimum legal requirements and the principal
contractor remains responsible for the health and safety of his employees,
those he entered into agreement with as well as any persons on adjacent
properties as far as it relates to the construction activities.

The principal contractor has to demonstrate to PRASA that it has a suitable and
sufficiently documented Occupational health and safety plan including
programs as well as the necessary competencies, experience and resources to
perform the construction work safely.

OHS Management and quality management system and principles will always
follow the requirements of international standard Iso 14001 and OHSAS 18001.
Construction safety management will therefore follow the best practices for
benchmarking purpose where quality will not be compromised. Refers to sketch
below:
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2. Scope

These specifications are applicable to the specific scope of work pertaining to the
PRASA Technical project as detailed in the tender documents

This document defines the minimum OHS management requirements that are to be
implemented by the Principal contractor / Contractors for the management of
Occupational Health and Safety on the project.

Acts of Parliament, Orders, Regulations, By-Laws and requirements of local or other
authorities, which are applicable to the project, must be complied with,

This specification will be updated with all Regulations, Codes of Practice, Guide Notes
and Directives issued from time to time by means of Government Gazette.

It is therefore of utmost important for the contractors to familiarize themselves with the
requirements of this OHS specification, Procedures, Policies and Practices applicable
during construction of the project.

This specification covers the health and safety requirements to be fulfilled by the
contractor to ensure a continued safe and healthy environment for all employees,
subcontractors, client personnel and any other person who might be affected by
construction activities.

This OHS specification shall be read with the Occupational Health and safety act 85
of 1993 as amended and its regulation and standards including Railway Safety
Regulator Act 16/2002 , National Environmental Management Act and all its
regulations.

The specification will provide the requirements that the principal contractors and other
contractors will have to comply with in order to reduce the risks associated with the
abovementioned contract work and that may lead to incidents causing injury and/or ill
health, to a level as low as reasonably practicable.

The aim of this document is to present the safety aspects that need to be controlled and
managed on the project.

This specification covers the health and safety requirements to be fulfilled by the
contractor to ensure a continued safe and healthy environment for all employees,
subcontractors, client personnel and any other person who might be affected by
construction activities.

Any contractor interested in submitting a bid in response to PRASA formal tender for,
shall prepare, and include a draft occupational health and safety plan based on this
specification and the OHSACT in its tender submission to ensure compliance with
Construction Regulation 5 for safe execution of the project.
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3. Project

These specifications are applicable to the specific scope of work pertaining to the
PRASA Technical project as detailed in the tender documents,

4. Nature of Contractual relationship

The Principal Contractor shall acknowledge that the relationship between
himself/herself and PRASA is for the provision of services as an independent
contractor and not as an employee of PRASA, in terms of the Labour Relations
Act, Act 66 of 1995 (as amended). The Principal Contractor and/or its’ employees
shall in no way be deemed/or regarded as employees of PRASA.

The Principal Contractor will be fully accountable for his/her sub-contractors in
terms of contractual conditions.

The Principal Contractor shall acknowledge that the contract constitutes an
agreement in terms of Section 37(2) of the Occupational Health and Safety Act,
whereby all responsibilities for health and safety matters relating to the contractor
and/or its staff, the work that they are to perform on the premises/plant and the
equipment that they use shall be the responsibility of the Principal Contractor.

5. The Principal Contractor must ensure that they comply with:
. Maintenance of safe railway operations during any construction activities

. Correct application of process control and compliance with design
documentation, use of construction and installation practices and
procedures consistent with the intent of the design

. Access control to construction site and protection of site and workers.
. Compliance to construction operations and management.

. Procedures to ensure use of approved and current plans and
specifications

. Safe operation as per the design and manufacturing processes

. Maintenance of high standard of housekeeping during construction and
installation

» Correct decommissioning and disposal of equipment and waste material
generated during construction.

NB: A detailed OHS plan, file, methodology submitted by Principal Contractor will
be assessed based on this OHS specification/Spk7/2 etc to make sure all the
structures of the specification and other standard are complied with.
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6. Normative references Applicable to projects

Parties using this document shall apply the most recent edition of the
documents listed below:

Occupational Health and Safety Act, Act 85 of 1993
National Railway Safety Regulator Act 16 of 2002
Labour Relations Act, Act 66 of 1995 (as amended)
Mines Health and Safety Act, Act 29 of 1996

Compensation for Occupational Injuries and Diseases Act, Act 130 of
1993 (COID)

Covid19 Regulations

Construction regulation 2014

National Environmental Management Act, Act 107 of 1998
PRASA Safety Health and Environment (OHSE) Policy
SPK7 1-2

The Reporting, Recording, Investigation, Costing and follow-up of
Incidents/Accidents

Environmental Management Plan Procedure
Standard for a Fall Arrest System

Medical Surveillance

Railway Safety Management - SANS 3000-4:2011
Railway Safety Management - SANS 3000-1:2009
Railway Safety Management - SANS 3000-2-1:2008
Railway Safety Management - SANS 3000-2-2:2008
Railway Safety Management - SANS 3000-2-3:2008

Railway Safety Management — ARP084 Railway Safety Management -
SANS 10405:2009
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List of abbreviations

Agent Occupational Health, Safety and Environmental Agent for PRASA
(Pr.CHSA)

BOQ Bill of Quantities

BRA Baseline Risk Assessment

CHS Construction Health and Safety

CHSO Construction H&S Officer

CM Construction Manager

CPM Construction Project Manager

CR Construction Regulations (Gazette 10113 of 7/02/2014)

DMR Driven Machinery Regulations

DoL Department of Labour

GAR General Administration Regulations

GSR General Safety Regulations

HIRA Hazard ldentification Risk Assessment

SHE Safety, Health and Environment

OHSA Occupational Health and Safety Act No. 85 of 1993 (as amended)
OHSS Occupational Health and Safety Specification

PC Principal Contractor

PM Programme Manager

Pr. Eng Professional Engineer

PPE Personal Protective Equipment

RHCS Regulations for Hazardous Chemical Substances

RE Resident Engineer

RSR Railway Safety Regulator

SABS South African Bureau of Standards (Authority)

SACPCMP  South African Council for the Construction and Project

Management Professions
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8. Definitions

The following words or abstract shall be interpreted to have the
following meanings:

a. Client means any person for whom construction work is performed;
(PRASA)

b. Construction Regulations means the Occupational Health and Safety
Act’s, No 85 of 1993,new Construction Regulations that came into effect
in 2014;

C. Contract means the terms and conditions agreed to between the Parties
in writing.

d. Contractor” means an employer, as defined in sectionl of the Act, who
performs construction work and includes principal contractors.

e. Contractor’'s employee means any or all of the following:

I. Any person employed by the Contractor or a Sub-Contractor,
including the Contractor’s responsible person.

il. Any person, other than an employee of PRASA, who carries out
work or performs any task on Site for or on behalf of the
Contractor or any Sub-Contractor.

iii. Any principal, partner, shareholder, director, consultant,
executive, manager, staff member or employee of the Contractor
or any Sub-Contractor or any Contractor's employee, for any
reason whatsoever.

fl Health and Safety file” means a file or other record in permanent form,
containing all the safety and health information required as contemplated
in the construction regulation.

g. Health and Safety plan means a documented plan by the contractor,
which addresses hazards, identified and include safe work procedures
to mitigate, reduce or control the hazards identified.

h. Health and safety specification means a documented specification of
all health and safety requirements pertaining to the associated works on
a construction site, so as to ensure the health and safety of persons on
site. Contractor must be read in conjunction with the construction
regulation/OHS Act and other related directives.

i.  Occupation: An authorisation granted by Transnet or PRASA’'S
maintenance for work to be carried out under specified conditions on,
over under or adjacent to railway lines.

j. Occupation Between Trains: workings/construction happening during
train movement where a permit has been issued.

k. Principal Contractor means an employer, as defined by Section 1 of
the OHSACT who performs construction work and is appointed

l. Risk Assessment means a programmed to determine any risk
associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard.
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m.  Sub-Contractor means any person appointed by the Contractor as a
Sub-contractor in terms of the Contract.

9. Application of Occupational health and safety Specification

9.1 Hazard identification and risk assessment. Development of risk
assessments

Every principal contractor performing construction work at PRASA shall, before
the commencement of any construction work or work associated with the
aforesaid construction work and during such work, ensure that risk assessments
are undertaken by a competent person, appointed in writing, and the risk
assessments shall form part of the occupational health and safety plan and be
implemented and maintained.

Risk Assessment means a program to determine any risk associated with
any hazards at a construction site/workplace.

Effective risk management principals can ensure the non-interruption of
business process and ensuring a clean product or services

For each hazardous situation encountered the following information must be

recorded.

A description of the hazardous situation

The potential risks of the hazard identified

Hazards categorization

Severity of the risk assessed

Decision criterion on the Risks

Recommendations/ Actions on how to effectively correct or mitigate the

identified health and safety hazards/risk taking into consideration legal and

other requirements

e A documented safe working procedures for training and development and
empowerment of employees in terms of competency so as to mitigate,
reduce or control the risks and hazards identified.

e A plan to review the risk assessments as the work progresses and when
changes in scope of work occur.

9.2 Review of risk assessments

The principal contractor is required to review the risk assessments under the
following circumstances
¢ When changes in design or scope are made
When new risks emerged
When new technology, process or machinery introduced
After incidents
When new employees are introduced.

Reviewed Risk Assessment must be approved by a contractor Project Manager
and kept on safety file with the date and the Risk Assessment team member
and their signature.
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9.3 Legal Requirements

All Contractors entering into a contract with the PRASA shall, as a minimum

requirement, comply with the -

o OHS Act and a current, up-to-date copy of the OHS ACT 85 of 93 and its
Regulations must be available on site at all times;

o Compensation for Occupational Injuries and Diseases Act, No 130 of
1993 (COID Act). The principal contractor will be required to submit a
letter of registration and “good-standing” from the Compensation
Commissioner.

o Basic Condition of Employment Act
9.4  Operational Structure and responsibilities

9.4.1 Overall supervision and responsibility for occupational health and
safety

o The principal contractor appointed in terms of Construction Regulation
4(1) (c) is responsible to implement and maintain the occupational health
and safety plan approved by PRASA.

o The 16(1) appointee of the principal contractor as employer is to ensure
that compliances with the OHS Act is maintained at all times.

o The 16.1 appointee may delegate his or her duties to his or her
subordinate 16.2 to ensure compliance with the requirements of the OHS
act 85/93

o The construction supervisor and assistant construction supervisor(s)

appointed in terms of Construction Regulation 6 are responsible for
supervising the construction work and in specific to ensure that all work
undertaken comply with the requirements of the OHS Act, its Regulations
and PRASA’s specifications.

9.4.2 Roles and Responsibilities for management of occupational health and
safety

The principal contractor shall appoint designated competent employees and/or
other competent persons as outlined in the following list of Roles and
Responsibility in terms of the act, to assist with the operational responsibilities
for occupational health and safety:

Appointment description Appointment required in
terms of

Construction vehicle, mobile plant and Construction Regulation 21

machinery supervisor

Construction manager Construction Regulation 8(1)
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Assistant construction manager

Construction Regulation 8(2)

Construction supervisor

Construction Regulation 8(7)

Assistant construction supervisor

Construction Regulation 8(8)

Construction health and safety officer

Construction Regulation 8(5&6)
REGISTERED with SACPCMP

Construction vehicle, mobile plant, and
machinery supervisor

Construction Regulation 23

Covid 19 compliance officer

COVID-19 Directives

Drivers of construction vehicles and operators
of plant

Construction Regulation 23

Electricalinstallationand appliances inspector

Construction Regulation 24

Emergency, security, and fire coordinator

Construction Regulation 29

Excavation supervisor

Construction Regulation 13

Fall protection supervisor.

Construction Regulation 10

First-aiders

General Safety Regulation 3

Firefighting equipment inspector

Construction Regulation 29

Flagmen PRASA Safety Specification
Hazardous chemical substances supervisor Hazardous Chemicals Substances
Regulations 10
Incident investigator General Administrative
Regulation 9

Ladder inspector

General Safety Regulation 13(a)

Lifting machines and equipment inspector

Construction Regulation 22

Occupational health and safety committee

OHSACT Section 19

Occupational health and safety representatives

OHSACT Section 17

Person responsible for machinery

General Machinery Regulation 2

Risk assessor

Construction Regulation 9(1)

Scaffolding supervisor

Construction Regulation 16

Stacking and storage supervisor

Construction Regulation 28

Traffic management supervisor

OHSACT Section 9(1)

Train Control officer

OHSACT Section 9(1)
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These appointments must be in writing and the responsibilities clearly stated together
with the period for which each appointment is made. This information must be
communicated to and agreed with the appointees.

Copies of appointments must be submitted to PRASA together with concise CV’s of the
appointees as part of the principal contractor’s health and safety plan and if appointed
copies of the appointments included in the occupational health and safety file. All
competency appointments must be supported by relevant qualification.

9.4.3 Designation of occupational health and safety representatives

Where the principal contractor employs more than 20 persons [including the
employees of other contractors (sub-contractors)] he has to appoint one
occupational health and safety representative for every 50 employees or part
thereof. General Administrative Regulation 6 requires that the election,
appointment and subsequent designation of the occupational health and
safety representatives be executed in consultation with employee
representatives or employees. (Section 17 of the OHS ACT 85/93 as well as
General Administrative Regulation 6 and 7,Basic condition of employment
ACT))

Occupational health and safety representatives have to be designated in
writing and the designation must include the area of responsibility of the
person and term of the designation.

9.4.4 Duties and functions of the occupational health and safety
representatives (Section 19 of the OHS ACT 85 of 93)

a. The principal contractor must ensure that the designated occupational
health and safety representatives conduct a weekly inspection of their
respective areas of responsibility, using a checklist, and report thereon
to the principal contractor.

b.  Occupational health and safety representatives must be included in
accident and/or incident investigations.

c. Occupational health and safety representatives must attend all
occupational health and safety committee meetings.

9.4.5 Appointment of occupational health and safety committee (sect 19 of
OHS Act 85 of 93)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee. The persons
nominated by the employer on a H&S Committee must be designated in writing
for such period as may be determined by him. The H&S Committee shall co-
opt advisory (temporary) members and determine the procedures of the
meetings including the chairmanship.
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The H&S Committee must meet minimum monthly and consider, at least, the
following Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures as per the previous paragraph.

Agenda:

1) Opening and determining of chairmanship (only when necessary)
2) Minutes of Previous Minutes

3) Observations

4) Program and Safety considerations

5) Hygiene

6) Housekeeping improvement

7) Incidents & Accidents / Injuries

8) Registers:

H&S Rep. Inspections

Matters of First Aid

Scaffolding

Ladders

Excavations

Portable Electric Equipment
Fire Equipment

Explosive Power Tools

Power Hand tools

Incident Report Investigation
Pressure Vessels

Personal Protective Equipment
9) Safety performance Evaluations

10) Education & Safety promotion program
11) First Aid Officials and training in First Aid

TARTTSQ@T020 oW

12) Demarcation of work- /hazardous-/safe areas/walkways

13) Posters and signage
14)  Environmental preservation and conservation
15)  Specific training programmes

16) General
17) Date of Next Meeting
18) Closing

9.4.6 Construction health and safety officer

All project requires the appointment of a full-time construction health and safety
officer,appointed in terms of Construction Regulation 8(5). This appointee should
be duly registered and in good standing with a statutory body approved by the
Chief Inspector as is required by Construction Regulation 8(6).

The South African Council for Project and Construction Management Professions
(SACPCMP) is currently the statutory body responsible for the professional
registration of construction health and safety officers and a copy of the appointee’s
SACPCMP’s registration certificate should be submitted as part of the principal
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contractor’s health and safety plan and also be readily available in the health and
safety file to be kept and maintained on site.

10. Mandatory
PRASA will enter into agreement with appointed Principal contractor and
principal contractor shall enter into agreement with his own subcontractor in
terms of OHS Act section 37/2.

10.1 Occupational health and safety file
The contractor mustimplement a SHE working file where all records generated during
the projectwill be filed. This file must always be available on site for any PRASA
official or its OHSE Agents to inspect

Safety file shall be submitted to PRASA Risk with the following minimum
contents :

1 This Specification

2 Project Scope as per tender document
3 Notification to be in the form of annexure 2 as per CR 2014, fully
completed and must have Stamp from DOL

4 Valid letter of Good standing in Principal Contractor’s name

5 Employee list, with their ID copies, workpermits and Next of Kin
contacts in case of emergency

6 Organizational structure — relevant to the scope of work.

7 SHE Policy — signed by the most senior person in the company

8 SHE plan in line with this specification. To be acknowledged by PRASA
project team

9 Covid19 plans as per current regulations.

10 | Risk Assessments

e Department to provide a baseline risk assessment for the project to
the contractor as per CR2014.

e  Contractor to provide a detailed risk assessment based on scope of
work (activity based).

e (Contractor should also provide COVID -19 risk assessment.

11 | Tool Register

12 | SHE inductions — Own company and Metrorail Inductions

13 Proof of medical surveillance — done by an Occupational Health
Practitioner

14 | Appointments

¢ All appointment letters to be in line with OHSAct and applicable
regulations.

¢ Appointments should include COVID -19 officer.
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15 | Tool inspections

template must be linked to the tool list provided.

Inspection template of all tools to be on file. The inspections

16 PPE Matrix

PPE to each position as per risk assessment outcome

A document indicating the contractor’s positions and the applicable

17 PPE Records

Proof that the employee was issued with the necessary PPE

18 | Training Records
All other training records applicable to the scope.

19 Method Statement
A detailed description of how work will be performed.

20 | Safe Working Procedure
Working instructions.

21 Toolbox Talks

throughout his duration of contract

Proof that the system exists. Contractor to maintain this system

etc)

22 | Equipments Maintenance (Calibrations, Safe Working load certificates

23 Chemical substances list

included on file.

All chemical to be used by the contractor to be documented and filed

24 | MSDS and training as per chemical list above

25 | Proof of training on MSDS

26 | ON site plans (excavations, demolitions, working on heights, etc)

27 Sub-contractors declarations

NB:.

The Principal Contractor shall hand over a consolidated health and safety file to
the Project Manager and/or Consultant upon completion of the Construction Work
and shall in addition to documentation mentioned in the Act and applicable
Regulations include a record of all drawings, designs, materials used and other

similar information concerning the completed structure,
records.

and all other applicable

PRASA will conduct and evaluation of the principal contractor’'s occupational

health and safety file from time to time.

10.2 Occupational health and safety Key Performance

Indicators
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The principal contractor shall display Month and Year to date LIFR and TIFR
and report on this to PRASA on a monthly basis.

10.3 Notification of construction work

As per requirements laid down in Construction Regulation 4, the principal
contractor to notify the Department of Labour of the intention to carry out
construction work and use the attached (Annexure A) for that matter. A copy of
the notification must be held on the occupational health and safety file and a
copy must also be forwarded to PRASA for record purposes.

10.4 Construction Permit
As per construction regulation 4, where the project falls within the required
CIBD grading, PRASA Shall appoint and OHSE Agent (Pr CHSA) to apply for
construction permit.

10.5 Medical surveillance certificates

As required by Construction Regulation 7(1)(g), the principal contractor must
ensure that all employees have a valid medical certificate of fitness specific to
the construction work to be performed. These certificates must be issued by an
occupational health practitioner in the form of Annexure 3 (i.e. Annexure 3 in the
Construction Regulations).

10.6 Training, awareness and competence

The contents and syllabi of all training required by the OHS ACT 85/93 and
Regulations must be included in the principal contractor’s occupational health
and safety plan.

10.7 General induction training

All members of the contractor’s site management as well as all the persons
appointed as responsible for occupational health and safety in terms of the
Construction and other Regulations will be required to attend a general
induction session.

All employees of the principal and other contractors must be in possession of
proof of general induction training.

10.8 Site-specific induction training

The principal contractor will be required to develop a contract work project
specific induction training based on the risk assessments for the contract
work and train all employees and other sub-contractors and their employees
in this.
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All employees of the principal and other contractors must be in possession of
proof that they have attended a site-specific occupational health and safety
induction training at all times.

10.9 Other training

All operators, drivers and users of construction vehicles,mobile plant and
other equipment must be in possession of valid proof of training and where
applicable licenses.

All employees in jobs requiring training in terms of the OHS Act and
Regulations must be in possession of valid proof of training.

Occupational health and safety training requirements [as required by the
Construction Regulations and as indicated by the occupational health and
safety specification and the risk assessment(s)] . —

10.10 Awareness and promotion
The principal contractor is required to have a promotion and awareness

programme in place to create an occupational health and safety culture
within employees. The following are some of the methods that may be

used:
e Toolbox talks
e Posters
e Competitions
e Suggestion schemes
e Participative activities such as employee “occupational health and

safety circles”.

10.11 Safety Symbolic Notices and signs

Every Principal Contractor shall display relevant notices and signs on
the construction site as well as

10.12 Competence

The principal contractor shall ensure that his and other contractors’ employees
appointed are competent and that all training required doing the work safely
and without risk to health of their or other persons, has been successfully
completed before work commences.

The principal contractor shall ensure that follow-up and refresher training is
conducted on a regular basis as well as the contract work progresses and the
work situation changes.

Records of all training must be kept on the occupational health and safety file
for auditing purposes.

11.Communication

The following arrangements will apply-
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Vi.

Vii.

viii.

Occupational health and safety communication between PRASA, the
principal contractor, the other contractors, the designer and other
concerned parties will be through the occupational health and safety
committee.

In addition to the above, communication may be directed to PRASA’s
Risk Manager or Project Manager as soon as the need arises.

Consultation with the workforce on occupational health and safety
matters will be through their supervisors, occupational health and safety
representatives, the occupational health and safety committee and their
elected trade union representatives, if any.

The principal contractor will be responsible for the dissemination of all
relevant occupational health and safety information to the other
contractors, for example design changes agreed with PRASA and the
designer, instructions by PRASA and/or his agent, exchange of
information between contractors, the reporting of hazardous and/or
dangerous conditions and/or situations etc.

The principal contractor will be required to do site safety walks with
PRASA and/or his agent on a basis to be determined and agreed
between the parties.

The principal and other contractors will be required to conduct toolbox
talks with their employees on a weekly basis and records of these must
be kept on the occupational health and safety file. Employees must
acknowledge the receipt of toolbox talks which record must, likewise be
kept on the occupational health and safety file.

The principal contractor's most senior manager on site will be required to
attend all site’s occupational health and safety meetings.

PRASA or his agent and the principal contractor will agree of the dates,
times and venues of the occupational health and safety meetings.

12. Checking, reporting and corrective actions

12.1

12.2

Monthly compliance assessment by Client [Construction
Regulation 5(1)(0)]

PRASA will be conducting a monthly assessment to comply with
Construction Regulation 5(1)(o) and to confirm that the principal
contractor has implemented and is maintaining the agreed and
approved occupational health and safety plan.

Other assessments and inspections by PRASA
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PRASA reserves the right to conduct other ad-hoc assessments and
inspections as deemed necessary. This could include among others
site safety walks.

12.3 Conducting an assessment/Audit

A representative of the principal contractor (Construction Health and
Safety Officer and Construction Manager/Supervisor) must
accompany PRASA on all assessments and inspections and may
conduct his/her own inspection at the same time. Each party will,
however, take responsibility for the results of his/her own assessment
and/or inspection.

12.4 Contractor’s assessments and inspections

The principal contractor is to conduct his own internal assessments
and inspections to verify compliance with his own occupational health
and safety plan and management system as well as the requirements
of this specification and the compliance of other contractors under
his/her control.

12.5. Inspections by SHE representatives

Occupational health and safety representatives must conduct their

monthly inspections of their areas of responsibility and submit the

deviation to the attention of the supervisor. The monthly report is

thereafter tabled during OHS committee meeting. All other appointees

as mentioned as per Roles and Responsibility must conduct

inspections and report thereon as specified in their appointments as

follows:

e Critical Inspection, this is conducted before any machinery is bring
into motion including vehicle, plant and machinery drivers,

e Area inspection

e Legal Inspection.

12.6 Recording and review of inspection results

All the results of the abovementioned inspections must be in writing,
reviewed at occupational health and safety committee meetings,
endorsed by the chairperson of the meeting and placed on the
occupational health and safety file.

12.7 Reporting of inspection results

The principal contractor is required to provide PRASA with a monthly
report on safety and health performance on site ( such report format

13.Incident reporting and investigation
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13.1 Reporting of accidents and incidents

In addition to any statutory obligations, the Contractor shall, as soon as
possible, report to the Agent/Resident Engineer/ Project Manager and
or and Employer’s insurance department every occurrence on the
Works or the Site which causes damage to property, or injury or death
to persons including the Contractors employees.

The principal contractor must report all incidents where an employee is
injured on duty to the extent that he/she:

. dies

. becomes unconscious

. loses a limb or part of a limb

. is injured or becomes ill to such a degree that he/she is likely

either to die or to suffer a permanent physical defect or likely to
be unable for a period of at least 14 days either to work or
continue with the activity for which he/she was usually employed

or where -

. a major incident occurred

. the health or safety of any person was endangered

. where a dangerous substance was spilled

. the uncontrolled release of any substance under pressure took
place

. machinery or any part of machinery fractured or failed resulting in

flying, falling or uncontrolled moving objects

. machinery ran out of control

to the Resident Engineer/Project Manager/OHSE Agent or PRASA Risk
Manager within one hour and to the Provincial Director of the
Department of Labour within seven calendar days from date of incident
(Section 24 of the OHSACT and General Administrative Regulation 8),
except that, where a person has died, has become unconscious for any
reason or has lost a limb or part of a limb or may die or suffer a
permanent physical defect, the incident must be reported to both the
Client and the Provincial Director of the Department of Labour forthwith
by telephone, telefax or e-mail. All other reports should still be
completed and provided as required.

Contractor shall inform Continuous Safety Monitors (appointed
Occupational Health & Safety Consultant) about all incidents and
accidents within 8 hours. The Consultant/Engineers shall have the right
to make any enquiries, either on the Site or elsewhere, as to the cause
and results of any such occurrence and the Contractor shall make
available to the Consultant the necessary facilities for carrying out such
enquiries.

Covid Cases should be dealt as per Covid19 regulations as issued.

Injury types
a) The number of fatal incidents.
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b) The number of diagnosed and reported occupational diseases.
c) The number of disabling injuries.
d) The number of medical incidents.
e) The number of first aid incidents.

Incident types

a) The number of electrical contact incidents.

b) The number of public incidents.

c) The number of vehicle incidents.

d) The number of environmental incidents.

e) The number of damage incidents.

f) The number of near-miss incidents.
The Principal Contractor shall, briefly, provide the relevant details for
each incident reported monthly.

13.2 Incident investigation

The principal contractor is responsible for the Investigation of all
incidents that happen and are involving or in connection with the
construction activities where employees, visitors and or member of
community are affected.

Incident:

o All temporally Disabling injuries

All fatalities

Motor Accidents

Minor Injuries

First Aid cases

Near Hit/miss etc

Investigation criteria to be used please refers to the attached
Annexure B,
REQUIRED DOCUMENTATION PER INCIDENT CATEGORY
CHECKLIST

The results of the investigation to be entered into the accident or
incident register.

All incident investigation must include the action and preventative
measures to be applied and make available to any person on request.

PRASA reserves the right to hold its own investigation into an incident
or call for an independent external investigation.

14.0ccupational Health and Safety practice and control
14.1 Emergency preparedness plan and response
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14.1.1 The principal contractor must appoint a competent person to act
as emergency controller and/or coordinator.

14.1.2 The principal contractor must conduct an emergency identification
exercise and establish what emergencies could possibly develop.
He/she must then develop detailed contingency plans and
emergency procedures, taking into account any emergency plan
that PRASA may have in place.

14.1.3The principal contractor and the other contractors must hold
regular practice drills of contingency plans and emergency
procedures to test them and familiarize employees with them.

14.2 First-aid

14.2.1 The principal contractor must provide first-aid equipment
(including a stretcher) and have qualified first-aider(s) on site as
required by General Safety Regulation 5 of the OHS ACT 85 of
93.

14.2.2 The contingency plan of the principal contractor must include
arrangements for the speedily and timeously transportation of
injured and/or ill person(s) to a medical facility or of getting
emergency medical aid to person(s) that may require.

14.2.3 The principal contractor must have firm arrangements with his
other contractors in place regarding the responsibility of the other
contractors injured and/or ill employees.

14.3 Security

14.3.1 Fencing and Access Control at Site Camp

The Principal Contractor must fence off construction site camp
to prevent unauthorised entry and disruptions.

The site must be fenced off as follows

e The fence of minimum of 1.6 meters high

e The contractor is required to maintain fencing intact for the
duration of the project

e Lockable gates with warm body security must be provided at
the site entrance to ensure control of visitors.

14.3.2 Access to the site must be monitored and controlled with laid
down rules implemented and maintained throughout the
duration of the construction. A sign displaying an unauthorized
person not permitted must be available.

14.3.2 The principal contractor must develop a set of project applicable
security rules and procedures and maintain these throughout
the construction period.
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14.4. Traffic Management during construction

Where construction work is undertaken in, next to or close to a public road,
the use of appropriate as well as a sufficient number of road signs is of
paramount importance to protect employees against traffic and to warn all
road users of the presence of construction work as well as construction
employees/risks/vehicles.

The principal contractor shall ensure that appropriate as well as a sufficient
number of road signs are posted to protect employees against traffic and to
warn all road users of the presence of construction work as well as
construction employees/vehicles. These signs shall be repeated and utilized,
where appropriate, as actual construction work is approached.

Where construction work includes excavations in or next to a public road,
warning lights or visible boundary indicators should be provided after dark or
when visibility is poor.

The maintenance of all signage and especially those that is suitable after
dark should be duly managed.

Where appropriate duly trained flag persons should be deployed a good
distance ahead of areas where traffic is deviated, or lanes closed off. These
flag persons should be managed assertively to ensure that they add optimal
value, and should they not do so they should be retrained and if necessary,
replaced.

The community liaison officers (CLOs) should also be sensitized on the
optimal management of traffic and the risks involved and then be instructed
to increase community awareness through talking to all stakeholders
including the distribution of suitable information brochures.

15.  Fall protection (Construction regulation 10)

15.1 A pre-emptive risk assessment will be required for any work to be
carried out above two metres from the ground or any floor level and
will be classified as “work in elevated positions”.

15.2 As far as is practicable, any person working in an elevated position
will work from a stable platform, ladder or other device that is safe if
person is working at ground level and whilst working in this position
be wearing a single belt with lanyard to prevent the person falling
from the platform, ladder or other device utilized. This safety belt will
be, as far as is possible, secured to a point away from the edge over
which the person might fall and the lanyard must be of such a length
and strength that the person will not be able to move over the edge.

15.3 The person will be provided with a full body harness that will be worn
and attached above the wearer’s head at all times and the lanyard
must be fitted with a shock absorbing device or the person must be
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attached to a fall arrest system such as life line that is approved by
OHSE Agent/Risk Management

15.4 If necessary provision of extra measures should be applied such as
catch net.
15.5 All lanyard should be load tested yearly, proof of such to be kept in

a safety file on site.

16. Structures
The principal contractor must ensure that:

16.1 Only skilled employees are allowed to erect structures and that the
skills of these employees are being verified at regular intervals.

16.2 Steps are taken to ensure that no structure becomes unstable or
collapses due to construction work being performed on it or in the
vicinity of it.

16.3 No structure is overloaded to the extent where it becomes unsafe.

16.4 Contractor responsible person verify receive from the designer the
following information:
o Information on known or anticipated hazards relating to the
construction work and the relevant information required for
the safe execution of the construction work.

o A geo-scientific report (where applicable).
o The load the structure is designed to bear.
o The methods and sequence of the construction process etc.

17. Access scaffolding

Access scaffolding must be erected, used and maintained safely in accordance
with Construction Regulation 14 and SABS 085 entitled (or as per their
respective latest amendments)

Detailed consideration must be given to all scaffolding to ensure that it is
properly planned to meet the working requirements, designed to carry the
necessary loadings and maintained in a sound condition. It must also be
ensured that there is sufficient material available to erect the scaffolding

properly.

Scaffolding must be erected, altered or dismantled by person(s) who has/have
adequate training and experience in this type of work or under the continuous
supervision of such a person.

18. Lifting equipment
Lifting equipment must be designed and constructed in accordance with the
manufactures/designers specifications as well as generally accepted technical
standards and operated, used, inspected and maintained in accordance with
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the manufactures requirements as well as that of the Driven Machinery
Regulation 23 of the OHS ACT 85/93:

The Driven Machinery Regulation requires that:

a.

Lifting equipment be clearly and conspicuously marked with the
maximum mass load (MML) that it is designed to carry safely. When the
MML varies with the conditions of use, the table of maximum loads
should be used by the driver/operator;

Each winch on a lifting machine must at all time have, at least, three full
turns of rope on the drum when the winch has been run to its lowest limit;
Lifting equipment be fitted with a brake or other applicable device
capable of holding the MML. This brake or device must automatically
prevent the downward movement of the load when the lifting power is
interrupted;

Lifting equipment fitted with a load limiting device that automatically
arrest the lift when the load reaches its highest safe position or when the
mass of the load is greater than the MML;

Every chain or rope on a lifting machine that forms an integral part of the
machine must have a factor of safety as prescribed by the manufacturer
of the machine and where no standard is available the factor of safety
must be:

e Chains - 4 (four)
e steel wire ropes - 5 (five)
o fibre ropes - 10 (ten)

Every hook or load attaching device must be designed such or fitted with
a device that will prevent the load from slipping off or disconnecting;
Every lifting machine must be inspected and load tested by a competent
person every time it has been dismantled and re-erected and every 12
months after that. The load test must be in accordance with the
manufacturers prescription or to 110% of the MML in addition all ropes,
chains, hooks or other attaching devices, sheaves, brakes and safety
devices forming an integral part of a lifting machine must be inspected
every 6 months by a competent person;

All maintenance, repairs, alterations and inspection results must be
recorded in a log book and each lifting machine must have its own log
book; and

No person may be lifted by a lifting machine not designed for lifting
persons unless in a cradle approved by an inspector of the Department
of Labour.

19. Machine Operators

The following requirements will apply to machine operators:

a.

b.

C.
d.

Only certified and/or competent employees may be allowed to operate any
machinery.

Every lifting machine operator must be trained specifically for the type of
lifting machine that he or she is operating.

Contractor to ensure all plant are used as per user instructions

Operators must be medically certified.
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20. Construction vehicles and mobile plant

An audit for construction vehicles and mobile plant will conducted and inspected
by PRASA as part of Safety file requirement, prior to being allowed on a project
site and suppliers of hired vehicles, plant and equipment will be required to
comply with this specification as well as the OHS ACT and Regulations.

Construction vehicles and mobile plant must be:

Road worthy and valid registration documents

Of acceptable design and construction;

Maintained in good working order;

Used in accordance with their design and intention for which they were

designed,;

e. Operated and/or driven by trained, competent and authorized
operators/drivers.

f.  Provided with safe and suitable means of access;

g. Fitted with adequate signaling devices to make movement safe including
reversing;

h. Excavations and other openings must be provided with sufficient barriers
to prevent construction vehicles and mobile plant from falling into same;

I.  Provided with roll-over protection;

j.  Inspected daily before start-up by the driver, operator and/or user and the
findings recorded in a register/log book;

k. Fitted with two head and two tail lights that is in good working condition
whilst operating under poor visibility conditions; and

|.  Used for transporting persons must have seats firmly secured and sufficient

for the number of persons being transported.

coow

Operators and drivers of construction vehicles and mobile plant must be in
possession of a valid medical fitness certificate declaring the operator and/or
driver physically and psychologically fit to operate or drive construction vehicles
and mobile plant.

No loose tools, material etc. is allowed in the driver and/or operators
compartment/cabin nor in the compartment in which any other persons are
transported.

No person may ride on construction vehicles and mobile plant except for in a
safe place designed and provided for this purpose.

The construction site must be organized to facilitate the movement of
construction vehicles and mobile plant in such a manner that pedestrians and
other vehicles are not obstructed.

Construction vehicles and mobile plant left unattended after hours adjacent to
roads and areas where there is traffic movement must be fitted with lights,
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reflectors or barricades to prevent moving traffic from a sudden emergency, or
to come into contact with the parked construction vehicles and mobile plant.

In addition construction vehicles and mobile plant left unattended after hours
must be parked with all buckets, booms etc. full lowered, the emergency brakes
engaged and, where necessary, the wheels chocked, the transmission in
neutral and the motor switched off and the ignition key removed and stored
safely.

All construction vehicles and mobile plant daily inspection records must be kept
in the occupational health and safety file.

21. Electrical installations
The installation of temporary electricity for construction use shall be in
accordance with Construction Regulation 22 and the Electrical

Installation Regulations.

The principal contractor must ensure that:

a. Existing services are located and marked before construction
commences and during the progress thereof;
b. Where the abovementioned is not possible, employees with

jackhammers etc. are protected against electric shock by the use of
suitable protective equipment e.g. rubber mats, insulated handles etc;

C. Electrical installations and -machinery are sufficiently robust to withstand
normal working conditions on site;
d. Temporary electrical installations must be inspected at least once per

week by a competent person and a record of the inspections kept on the
occupational health and safety file;

e. Electrical machinery used on a construction site must be inspected daily
before start-up by the competent driver/operator or any other competent
person and a record of the inspections kept on the occupational health
and safety file; and

f. A competent person appointed in writing must control all temporary
electrical installations.

22. Electrical and mechanical lockout

An electrical and mechanical lockout procedure must be developed by the
principal contractor and submitted to PRASA for approval before construction
commences. All contractors on site must adhere to this lockout procedure.

23. Use and storage of flammables
The principal contractor must ensure that:

a. No person is required or permitted to work in a place where there is the
danger of fire or an explosion due to flammable vapors being present
unless adequate precautions is taken;

THE APPOINTMENT OF ENGINEERING DESIGN AND CONSTRUCTION SERVICE PROVIDERS (TURNKEY) FOR THE PLANNING,
DESIGN AND CONSTRUCTION OF 4 CONCRETE PEDESTRIAN STREET TO STREET BRIDGES BETWEEN KOPANONG AND
AKASIABOOM ALONG THE MABOPANE CORRIDOR. REFERRED TO AS WORK PACKAGE 2.—- HO/PT/ENG/SSCB/248/02/2024
Page 30 of 43



=
"\\ = = C
T Prosatech

b. No flammables is used or applied e.g. in spay painting, unless in a room
or cabinet or other enclosure specially designed and constructed for the
purpose unless there is no danger of fire or explosion due to the
application of adequate ventilation;

ka

C. The workplace is effectively ventilated. Where this cannot be achieved:
o Employees must wear suitable respiratory equipment
o No smoking or other sources of ignition is allowed in the area
o The area is conspicuously demarcated as “flammable”

d. Flammables stored on a construction site are stored in a well-ventilated,

reasonably fire-resistant container, cage or room that is kept locked with

access control measures in place and sufficient fire fighting equipment

installed and fire prevention methods practiced for example proper
housekeeping;
e. Flammables stored in a permanent flammable store are stored so that

no fire or explosion is caused i.e.:

o Stored in a locked and well-ventilated reasonably fire resistant
container, cage or room conspicuously demarcated as
‘Flammable Store — No Smoking or Naked Lights”

o The flammables store to be constructed of two-hour fire retardant
walls, door and roof and separated from adjoining rooms or
workplaces by means of a two-hour fire retardant fire wall

o Adequate and suitable fire fighting equipment installed around the
flammables store and marked with the prescribed signs

o All electrical switches and fittings to be of a flameproof design

o Any work done with tools in a flammable store or work areas to be
of a non-sparking nature

o No Class A combustibles such as paper, cardboard, wood, plastic,
straw etcetera to be stored together with flammables

o The flammable store to be designed and constructed to, in the

event of spillage of liquids in the store, to contain the full quantity
+ 10% of the liquids stored

o A sign indicating the capacity of the store to be displayed on the
door
f. Only one day’s quantity of flammable is to be kept in the workplace;

Containers (including empty containers) to be kept closed to prevent
fumes/vapors from escaping and accumulating in low lying areas;

h. Metal containers to be bonded to earth whilst decanting to prevent build-
up of static forces; and

I Welding and other flammable gases to be stored segregated as to the
type of gas and empty and full cylinders.

24. Housekeeping
The principal contractor must ensure that:

e Housekeeping is continuously implemented and maintained;
e Materials and equipment is properly stored,;
e Scrap, waste and debris is removed regularly;
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e Materials placed for use are placed safely and not allowed to accumulate or
cause obstruction to the free-flow of pedestrians and vehicular traffic;

e Waste and debris not to be removed by throwing from heights but by chute
or crane;

e Where practicable, construction sites are fenced off to prevent entry of
unauthorized persons;

e Catch platforms or -nets are erected over entry and exit ways or over places
where persons are working to prevent them being struck by falling objects;

e An unimpeded work space is maintained for every employee;

e Every workplace is kept clean, orderly and free of tools and the likes that
are not required for the work being done;

e As far as is practicable, every floor, walkway, stair, passage and gangway
is kept in good state of repair, skid-free and free of obstruction, waste and
materials;

e The walls and roof of every indoor workplace be sound and leak-free; and

e Openings in floors, hatchways, stairways and open sides of floors or
buildings are barricaded, fences, boarded over or provided with protection
to prevent persons from falling.

24.1 Stacking and storage
The principal contractor must ensure that:

o A competent person is appointed in writing to supervise all stacking
and storage in a construction site;

o Adequate storage areas are provided and demarcated,;

. The storage areas are kept neat and under control;

o The base of any stack is level and capable of sustaining the weight
exerted on it by the stack on upper level,

o The items in the lower layers can support the weight exerted by the
top layers;

o Cartons and other containers that may become unstable due to wet
conditions are kept dry;

o Pallets and containers are in good condition and no material is allowed
to spill out;

. The height of any stack does not exceed 3 times the base unless
stepped back at least half the depth of a single container at least every
fifth tier or the approval of an inspector of the Department of Labour
has been obtained to build the stacks higher with the aid of a machine.
(The operator of the machine must be protected against items falling
from overhead or off the stack and no items may overhang);

o The articles that make up a single tier are consistently of the same
size, shape and mass;

o Structures for supporting stacks are structurally sound and able to
support the mass of the stack;

o No articles are removed from the bottom of the stack first but from the
top tier first;

o Anybody climbing onto a stack can and does do it safely and that the
stack is sufficiently stable to support him or her;
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. Stacks that are in danger of collapsing are broken down and
restacked,;

. Stability of stacks are not threatened by vehicles or other moving plant
and machinery;

o Stacks are built in a header and stretcher fashion and that corners are
securely bonded;

o Persons climbing onto stacks do not approach unguarded moving
machinery or electrical installations.

24.2 Storage of flammable and hazardous chemicals

The Contractor shall develop, implement and maintain a HCS
management system to enable the supply of information (risks and
precautions) on substances hazardous to health, which will be used during
the execution of the Contract Works. This information shall be included in
the Contractor's method statement.

The contractor must ensure that each HCS has a copy of 16 points MSDS
that will form the base for training.

The Contractor shall ensure that whenever HCS procured for site, such
substances shall be properly identified and stored in a safe manner as per
MSDS.

The Contractor shall display notices/signs/pictograms in a visible position
near the entrance of the storage area to identify the toxic substances.

23.3 Fire prevention and protection
The principal contractor must ensure that:

a. The risk of fire is avoided;
b. Sufficient and suitable storage of flammables is provided;
c. Sources of ignition is obviated wherever flammable or highly combustible
material is present in the workplace, for example:
¢ Notices prohibiting smoking is displayed and enforced
e Welding and flame cutting is only allowed under controlled conditions
that includes written hot work permits
e Only spark-free hand and power tools are used
e No grinding, cutting and shaping of ferrous metals are allowed using
electrically driven power tools that produces sparks
e Flameproof switches and fittings are to be used in the flammable
atmosphere
e Good housekeeping is maintained to prevent the accumulation of
unnecessary combustibles
¢ Adequate ventilation is maintained
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e Adequate and suitable fixed and portable fire fighting equipment

are provided and maintained in good working order.
d. Maintenance must include:

e Regular inspections by a competent person appointed in writing
and records of such inspections should be kept in the
occupational health and safety file

e Annual inspection and service by an accredited service provider

e. All employees are instructed in the use of the fire fighting equipment
and know how to attempt to extinguish a fire;

f. A sufficient number of employees are appointed and trained to act
as an emergency team to deal with fires and other emergencies;

g. Employees are informed regarding emergency evacuation
procedures and escape routes;

h. Emergency escape routes are kept clear at all times and clearly
marked;

i. Evacuation assembly points are demarcated and made known to
employees;

j.  Evacuation and emergency drills practiced to ensure that all persons
are vigilance about that

k. Roll call is held after evacuation to account for all employees and to
ensure that no-one including visitors have been left behind; and

l. A clearly audible, to all persons on site, siren or alarm is fitted and
regularly tested.

25. General Hygiene Facility and Cleanliness

The Contractor shall ensure that the Site and surrounding area is at all times
maintained to a reasonably practicable level of hygiene and cleanliness. In this
regard, no loose materials shall be left lying around unnecessarily and the Site
shall be cleared of waste material regularly and on completion of the Contract

Works. Waste bins must be allocated.

25.1 Toilets

a. The provision of toilets for each gender

b. Chemical toilets are allowed and cleaning schedule must be
submitted.

c. Toilets have to be provided at a ratio of at least 1 toilet per 15
employees.

d. Toilets to be separated per gender, appropriate affixed.

25.2. Showers

When necessary, the Principal contractor must ensure he provide showers for
the use of his employees, and he shall -

e provide running hot and cold or premixed hot and cold water for the
washbasins and showers;
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e ensure that the walls of that part of a room in which there are
showers, are smooth and impermeable, and thatthe floor thereofis
slip-free and sloped for effective drainage; and

ensure that where showers are provided in a room with windows, such
windows are glazed in obscure glass or similar material.

TECHNICAL DIVISION

24.3 Change rooms

Some form of screened off changing facility must be provided separately
for each gender
provide a conspicuous sign at the entrance to a changing

room to indicate the gender of the persons for whom the
changing room is intended;

24.4 Eating facility

Some form of eating facility sheltered from the sun, wind and rain must
be provided i.e gazebo or container with chairs.

REQUIRED DOCUMENTATION FOR OCCURANCE OF SERIOUSE

INCIDENT CATEGORY CHECKLIST

Name of injured Contractor
person Name
Date Site/Area
Time Manager
Incident number Supervisor
NO TABLE OF CONTENTS DI/AD | FATAL | COMPL
1 Signatures of responsible people (Supt — GM)
2 Management Summary/ SHE Committee
Documents:
3 Initial injury report
4 Injury report
5 Investigation report
6 Root Cause Analysis & Cost report
7 Actions report
8 Follow up
Portfolio of evidence
9 Copy of ID Photo and ID number ( WCC purposes)
10 | Photos and or sketch/ drawing
11 | Statements
12 HIRA
13 | Effective Task Observation
14 | Safe Work Procedure
15 | Proof of competency
16 | Investigator Competency
17 | Health and Safety Rep report: Last 3 Months
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18 | Health, Safety and Environment Committee meeting minutes:
last 3 months.

Legal Appointment letters: As OHS Specification

19 | Senior Manager(16.2)

20 | Site Agent

21 | Supervisor

22 | Health and Safety Rep

23 | Annexure 1 (AD& DI)

24 | WCL2

25 | SAPD reference number

26 | Statement of Explanatory photographs

27 | Photos signed by photographer

28 | Statement of photographer

29 | Statement of Medical personnel who attend to the deceased.

Note: Equipment Damages must also be investigated via the
Root Cause Analysis process.

ANNEXURE B

OFFICIAL DOCUMENT FOR INTERNAL

REPORT OF SERIOUS OHS&E INCIDENT OCCURANCE

J Principal Contractor’s

Personal Injury
Name
Efpashental Sub-Contractor Name
Impact
Fire Date of Occurrence:
Production Loss Time of Occurrence:
Property Damage Name of Injured: Age:
Other Incidents Employee Category Full /Part Time
employment

Description of what occurred:

Root Cause of Incident:
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Actions/Interim or final countermeasures:

LIST OF LEGAL APPOINTMENTS

Appointment description Appointment required Responsibility
in
terms of
Construction Health and Safety Agent Construction regulation 5 PRASA
Construction manager Construction Regulation 8(1) Contractor
Assistant construction manager Construction Regulation 8(2) Contractor
Construction supervisor Construction Regulation 8(7) Contractor
Assistant construction supervisor Construction Regulation 8(8) Contractor
Construction health and safety officer Construction Regulation 8(5&6) Contractor
REGISTERED with SACPCMP
Construction vehicle, mobile plant, and machinery  |Construction Regulation 23 Contractor
supervisor
Covid 19 compliance officer COVID-19 Directives on OHS 2020 Contractor
Drivers of construction vehicles and operators of Construction Regulation 23 Contractor
plant
Electricalinstallationand appliances inspector Construction Regulation 24 Contractor
Emergency, security, and fire coordinator Construction Regulation 29 Contractor
Excavation supervisor Construction Regulation 13 Contractor
Fall protection supervisor. Construction Regulation 10 Contractor
First-aiders General Safety Regulation 3 Contractor
Firefighting equipment inspector Construction Regulation 29 Contractor
Flagmen PRASA Safety Specification Contractor
Hazardous chemical substances supervisor Hazardous Chemicals Substances |Contractor
Regulations 10
Incident investigator General Administrative Contractor
Regulation 9
Ladder inspector General Safety Regulation 13(a) Contractor
Lifting machines and equipment inspector Construction Regulation 22 Contractor
Occupational health and safety committee OHSACT Section 19 Contractor
Occupational health and safety representatives OHSACT Section 17 Contractor
Person responsible for machinery General Machinery Regulation 2 Contractor
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Risk assessor Construction Regulation 9(1) Contractor
Scaffolding supervisor Construction Regulation 16 Contractor
Stacking and storage supervisor Construction Regulation 28 Contractor
Traffic management supervisor OHSACT Section 9(1) Contractor
Train Control officer OHSACT Section 9(1) Contractor
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ANNEXURE E
INSPECTION CHECKLIST

Contractor Particulars

Contractors:

Site Address:

Contracts Manager:

Managing Director:

Competent Persons:

CR14: SCAFFOLDING:

CR15: SUSPENDED
SCAFFOLDING:

CR17(6): MATERIAL HOIST (S):

CR18(1): BATCH PLANT:

CR8(1)(a): FALL PROTECTION:

CR11(1)(1): EXCAVATION
WORK:

CR12: DEMOLITION WORK:

CR19(2)(b): EXPLOSIVE POWER
TOOLS

CR26(a): STACKING
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SECTION/REGS ITEM CHECKED N/A | YES | NO
APPOINTMENTS
CR6(1) Supervisor:
CR6(2) Assistant Supervisor:
S17(1) Health & Safety Representative: (ratio)
S19(1) Health & Safety Committees
CR 12(1) Demolition Director
OHS Covid compliance Officer
DOCUMENTS
GAR 9(1) Records of Incidents
GAR 4 Copy of the Act
GAR 7 Safety Reps Report
GAR 8 Safety Committee Minutes
DMR 18(7) Lifting Machinery Log (Crane)
CR 3(3) Notification of Construction Work
CR 7(2) Risk Assessment
CR 7(9)(e) Proof of the Health & Safety Induction Training
CR 11(13)(h) Inspection of Excavation (Records)
CR 20(g) Crane Operator Medical Certificate
CR 21(11) Mobile Plant Operator Medical Certificate
CR 18(9) Batch Plant Repairs & Maintenance Records
CR22(d) Temporary Electrical Installation Record
CR 5(7) Health & Safety File
CR 15(11) Suspended Platforms' Performance Records
CR17(b)& (c) Material Hoists Record Book
IMPROV NOTICE | Scaffolding Log Book
CR 21(2)(d)(ii) Medical Certificate of Fithess
CR 21(1)() Construction Vehicle & Mobile Plant Register
CR 22(d) Electrical Installation & Machinery Register
INCIDENTS
GAR 8(1) S24 Reported
GAR 9(1) Recorded
Investigated
Action Taken
PUBLIC SITE
FR 2(1) Sanitary Facilities
CR 28(1) (c) Changing shelt for each gender
CR 25(d) Perimeter fence & no admittance
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SECTION/REGS ITEM CHECKED N/A | YES | NO
CR 25(e) Overhead protection netting/falling objects
NB Notice Pedestrian warning
PERSONAL SAFETY EQUIPMENT
Items Issued:
GSR 2(3) Iltems Required:
SAFETY PLANS
FIRST AID
GSR 3(6) Name(s) of First Aider(s):
CR 4(1)(3) Client's Health & Safety Specification
CR5 Principal's contractor H&S Plan
FIRE HAZARD & PRECAUTIONS
GSR 4 Flammables used, waste, hot work, diesel,
fuel, gas
ER 9(1) Portable Extinguishers
ELECTRICAL INSTALLATIONS &
MACHINERY
CR22 Guarding & PPE to Electrical Installations
ILLUMINATION
ER 3(6) Dangerous Places and signage as well

Housekeeping

ER6(2)(0),(c),(d)

Clear space storage

ER6(3) Disposal of waste
EXCAVATIONS
CR11(3)(H Barricades (plus illumination!)

CR 11(3)(c)

Safe Depth Shoring/Bracing

CR 11(1)(a)

Monitored

CR 11(3)(h)

Excavation Inspection Record

GUARDING

ER 6(2)() Floor Openings (plus illumination!)
Floor slab sides, Shafts (plus illumination!)
SITE EQUIPMENT

GSR 13A(a) Ladders condition, secured

IMPROV Scaffold condition, secured
Platforms no. of boards condition Support
1.25. Toe Boards

IMPROV Hand Rails
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SECTION/REGS ITEM CHECKED N/A | YES | NO
SITE MACHINES

DMR 3(2)(3) Circulars, guards, riving knives

DMR 2(a) Mixers guarded
ELECTRIC POWER

EMR 6(1) Supply Board, condition E.L Relay Test

GMR 3(1) Condition of Tools, Leads, Plugs, etc
LIFTING MACHINE/TACKLE

DMR 18(8) Lifting of persons

DMR 18(8) Condition, Securing of Load
EXPLOSIVE POWERED TOOLS

CR 19(2) Safe Use and Storage

IMPROV Warning Notice
ROOF WORK

CR 8(1) Safety equipment & precautions

CR 8(2) Fall protection plan

CR 8(3) Updated fall protection plan
ASBESTOS CEMENT

AR 10(a) Suitable Tools
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