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1. INTRODUCTION 

 

1.1. In terms of Construction Regulation 5(1) (b) of the Occupational Health and Safety Act, 1993 (Act 

85 of 1993), DBSA – Development Bank of Southern Africa, as the Client and/or its Agent on its 

behalf, shall be responsible to prepare Health & Safety Specifications for any intended 

construction project and provide any Principal Contractor who is making a bid or appointed to 

perform construction work for the Client and/or its Agent on its behalf with the same.  

1.2. The Principal Contractor and contractors shall be responsible for the Health & Safety Policy for 

the site in terms of Section 7 of the Act and in line with Construction Regulation 7 as well as the 

Health and Safety Plan for the project. 

1.3. This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and 

Safety Act, 1993 (Act No. 85 of 1993) Edition 23, hereinafter referred to as ‘The Act’. It should be 

noted that no single Act or its set of Regulations be read in isolation. Furthermore, although the 

definition of Health and Safety Specifications stipulates ‘a documented specification of all health 

and safety requirements pertaining to associated works on a construction site, so as to ensure 

the health and safety of persons’, it is required that the entire scope of the Labour Legislation, 

including the Basic Conditions of Employment Act be considered as part of the legal compliance 

system. With reference to this specification document this requirement is limited to all health, 

safety and environmental issues pertaining to the site of the project as referred to here-in. 

Despite the foregoing it is reiterated that environmental management shall receive due attention. 

1.4. Prior to drafting the Health and Safety Plan, and in consideration of the information contained 

here-in, the contractor shall set up a Risk Assessment Program to identify and determine the 

scope and details of any risk associated with any hazard at the construction site, in order to 

identify the steps needed to be taken to remove, reduce or control such hazard. This Risk 

Assessment and the steps identified will be the basis or point of departure for the Health and 

Safety Plan. The Health and Safety Plan shall include documented ‘Method Statements of Work’ 

detailing the key activities to be performed in order to reduce as far as reasonably practicable, the 

hazards identified in the Risk Assessment. 

1.5. Every effort has been made to ensure that this specification document is accurate and adequate 

in all respects. Should it however, contain any errors or omissions they may not be considered as 

grounds for claims under the contract for additional reimbursement or extension of time, or relieve 

the PSP/ Principal Contractor and contractors from his responsibilities and accountability in 

respect of the project to which this specification document pertains. Any such inaccuracies, 
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inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent 

and/or Client. 

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 

 

The Health and Safety Specifications pertaining to appointment of a Professional Service 

Provider for the Planning, Design, Documentation and Works Supervision (stages 1 – 7) 

for the Refurbishments and Upgrades of the Rooiwal Waste Water Treatment Plant Phase 

1. 

 

These specifications are contained in the index and intend to specify the normal and specific 

requirements of DBSA – Development Bank of Southern Africa pertaining to the health and 

safety matters (including the environment) applicable to the project in question. These 

Specifications should be read in conjunction with the Occupational Health and Safety Act No 85 

and Amendment Act No 181 of 1993, Edition 23 (latest edition), Construction Regulations 2014, 

including the Code of Practice: Managing exposure to SARS-Cov-2 in the workplace. This will 

also include any Safety Standards which were or will be promulgated under the Act or 

incorporated into the Act and be in force or come into force during the effective duration of the 

project. The stipulations in this specification, as well as those contained in all other 

documentation pertaining to the project, including contract documentation and technical 

specifications shall not be interpreted, in any way whatsoever, to cancel or nullify any stipulation 

of the Act, Regulations and Safety Standards which are promulgated under, or incorporated into 

the Act.  

3. PURPOSE 

 

The purpose of this specification document is to provide the TBA (PSP and Contractors) with any 

information other than the standard conditions pertaining to construction sites which might affect 

the health and safety of persons at work and of persons in connection with the use of plant and 

machinery. It further aims to protect persons other than its employees against any potential 

hazards to their health and safety arising out of or in connection with the activities of persons at 

work during the construction work for DBSA – Development Bank of Southern Africa. 

3.1 To brief the PSP/Principal Contractor/Contractor on the significant health and safety 

requirements and aspects of the project. This shall include the provision of the following 

information and requirements namely: 

a)  safety considerations affecting the site of the project and its environment 
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b)  health and safety aspects of the associated structures and equipment 

c)  required submissions on health and safety matters required from the Principal 

 Contractor (and Contractors) 

d)  and the Principal Contractor’s (and Sub - Contractors) health and safety plans. 

 
3.2 To serve to ensure that the PSP (and Contractors) is fully aware of what is expected from them 

with regards to the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 

1993, Edition 23 (latest edition), Construction Regulations 2014, including the Code of Practice: 

Managing exposure to SARS-CoV-2 in the workplace and the Regulations made there-under 

including the applicable safety standards, and in particular in terms of Section 8 of the Act. 

 
3.3 To inform the PSP that the Occupational Health and Safety Act No 85 and Amendment Act No 

181 of 1993, Edition 23 (latest edition) and the Code of Practice: Managing exposure to SARS-

CoV-2 in the workplace in its entirety shall apply to the contract to which this specification 

document applies. The Construction Regulations promulgated on 7 February 2014 and 

incorporated into the above Act by Government Notice R 84, published in Government Gazette 

37305 and Code of Practice: Managing exposure to SARS-CoV-2 shall specifically apply to all 

persons involved in the construction work pertaining to this project. 

4. DEFINITIONS 

 

“Purpose of the Act” –To provide for the health and safety of persons at work and the health 

and safety of persons in connection with the use of plant and machinery; the protection of 

persons other than persons at work against hazards to health and safety arising out of or in 

connection with the activities of persons at work; to establish an advisory council for occupational 

health and safety; and to provide for matters connected therewith. 

 
"the Act" means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) Edition 23; 
 
“Agent” –means a competent person who acts as a representative for a client. 
 
“Client” –means any person for whom construction work is performed. 
 
"Construction manager" means a competent person responsible for the management of the 

physical construction processes and the coordination, administration, and management of 

resources on a construction site. 

 
"Construction site" means a workplace where construction work is being performed. 
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"Construction supervisor" means a competent person responsible for supervising construction 

activities on a construction site. 

"Construction work" means any work in connection with - 

(a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or 

addition to a building or any similar structure; or 

(b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of 

land, the making of excavation, piling, or any similar civil engineering structure or type of 

work. 

 

“Contractor” –means an employer who performs construction work. 

 

"Designer" means- 

(a) a competent person who- 

(i)  prepares a design. 

(ii)  checks and approves a design. 

(iii) arranges for a person at work under his or her control to prepare a design, including an 

employee of that person where he or she is the employer; or 

(iv)  designs temporary work, including its components. 

(b) an architect or engineer contributing to or having overall responsibility for a design. 

(c) a building services engineer designing details for fixed plant. 

(d) a surveyor specifying articles or drawing up specifications. 

(e) a contractor carrying out design work as part of a design and building project; or an 

interior designer, shop-fitter or landscape architect. 

 

"Excavation work" means the making of any man-made cavity, trench, pit or depression formed 

by cutting, digging or scooping. 

 
"Fall protection plan" means a documented plan, which includes and provides for— 

 
(a) all risks relating to working from a fall  risk position, considering  the  nature of work  

 undertaken 

(b)      the procedures and methods to be applied in order to eliminate the risk of falling; and 

(c)      a rescue plan and procedures 
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“Health and Safety File” –means a file, or other record containing the information in writing 

required by the Construction Regulations 2014. 

 

“Health and Safety Plan” –means a site, activity or project specific documented plan in 

accordance with the client’s health and safety specification. 

 
“Health and Safety Specification” –means a site, activity or project specific document prepared 

by the client pertaining to all health and safety requirements related to construction work. 

 
“Method Statement” –means a document detailing the key activities to be performed in order to 

reduce as reasonably as practicable the hazards identified in any risk assessment. 

 
"Principal contractor" means an employer appointed by the client to perform construction work. 

 
“Risk Assessment” –means a program to determine any risk associated with any hazard at a 

construction site, in order to identify the steps needed to be taken to remove, reduce or control 

such hazard. 

 
"National Building Regulations" means the National Building Regulations made under the 

National Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and 

promulgated by Government Notice No. R. 2378 of 30 July 1990, as amended by Government 

Notices No's R. 432 of 8 March 1991, R. 919 of 30 July 1999 and R. 547 of 30 May 2008. 

 
"Structure" means— 

 
a) any building, steel or reinforced concrete structure (not being a building), railway line or 

siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 

vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing 

plant, pylon, surface and underground tanks, earth retaining structure or any structure 

designed to preserve or alter any natural feature, and any other similar structure;  

b)  any falsework, scaffold or other structure designed or used to provide support or means of 

access during construction work; or  

c) any fixed plant in respect of construction work which includes installation, commissioning, 

decommissioning or dismantling and where any construction work involves a risk of a person 

falling. 
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1 Organizational Structure of HSMS Responsibilities   
 

All responsibilities fall under the legal requirement of legal appointment letters – each responsible 

person must have an appointment letter.  

 

ROLE 
 

RESPONSIBILITIES 

 
Client  
 
Client Agent 

 
The Client and/or its Agent shall ensure that the Principal Contractor, appointed in 
terms of Construction Regulation 5(1) (k), implements and maintains the agreed 
and approved Health and Safety Plan. Failure on the part of the Client or Agent to 
comply with this requirement will not relieve the Principal Contractor from any duties 
under the Act and Regulations. 
 

 
CEO – Principal 
Contractor 

 
The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) 
of the OHS Act to ensure that the Employer (as defined in the Act) complies with the 
Act. The pro forma Legal Compliance Audit may be used for this purpose by the 
Principal Contractor or his/her appointed contractor. 

 

 
Person responsible for 
Health and Safety 
 
Section 16(2) 

 
All OHS Act (85 /1993), Section 16 (2) appointee/s as detailed in their respective 
appointment forms shall regularly, in writing, report to management on health and 
safety matters or deviations identified during routine or ad hoc inspections/ audits. 
All reports shall be made available to the principal Contractor to become part of 
their site records (Health & Safety File). 
 

 
Construction Manager 
Or Assistant 

 
The Construction Manager and Assistant Construction Supervisor/s appointed in 
terms of Construction Regulation 8 shall regularly, in writing, report to their 
managers on health and safety matters or deviations identified during inspections. 
All reports shall be made available to the principal Contractor to become part of site 
records (Health & Safety File).  
 

 
SHE Representatives 

 
All Health and Safety Representatives (SHE-Reps) shall act and report as per 
Section 18 of the OHS Act. She Representatives shall inspect and monitor activities 
on a daily basis and report findings to the Client and Health and Safety manager 
immediately. These safety representatives have the right to stop any unsafe work 
or work due to unsafe conditions and report findings and reason immediately to 
TBA Management. 
 

 
Other Legal Appointees 

 
Further (Specific) Supervision Responsibilities for OH&S 
Several appointments or designations of responsible and /or competent people in 
specific areas of construction work are required by the OHS Act and Regulations. 
The following competent appointments, where applicable, in terms of the 
Construction Regulations 2014 are required to ensure compliance to the Act, 
Regulations and Safety Standards. 
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LEGAL APPOINTMENTS AS REQUIRED IN THE CONSTRUCTION REGULATIONS 2014 

Item 
Construction 
Regulation 

Appointment Responsible Person 

1. 5(1)(k) Principal contractor for each phase or project Client / Agent 

2. 6 Designer Client / Agent 

3. 7(1)(c)(v)  Contractor Principal Contractor 

4. 7(2)(c) Sub-Contractor Contractor 

5. 8(1) Construction Manager  Principal Contractor 

6. 8(2) Assistant Construction Manager  Principal Contractor 

7. 8(5) Full-time Construction Health and Safety Officer 
(CHSO) 

Principal Contractor & 
Contractor 

8. 8(7) Construction Supervisor Construction Manager 

9. 8(8) Assistant Construction Supervisor Principal Contractor & 
Contractor 

10. 9(1) Person to carry out risk assessment Principal Contractor & 
Contractor 

11. 9(4) Trainer/Instructor Principal Contractor & 
Contractor 

12. 10(1)(a) Fall protection planner Principal Contractor & 
Contractor  

13. 11(2) Competent structure inspector Owner 

14. 6(2) & 12(1) Temporary Works Designer Principal Contractor & 
Contractor 

15. 12(2) Temporary Works Supervisor Principal Contractor & 
Contractor 

16. 13(1)(a) Excavation supervisor Principal Contractor & 
Contractor 

17. 13(2)(b)(ii) (bb) Professional engineer or technologist Principal Contractor & 
Contractor 

18. 13(2)(k) Explosives expert Principal Contractor & 
Contractor 

19. 14(1) Supervisor demolition work Principal Contractor & 
Contractor 

20. 14(2) + (3) Demolition expert Principal Contractor & 
Contractor 

21. 14(11) Explosives expert Principal Contractor & 
Contractor 

22. 16(1) Scaffold supervisor, Scaffold erector & Scaffold 
Inspector 

Principal Contractor & 
Contractor 

23. 17(1) Suspended platform supervisor Principal Contractor & 
Contractor 

24. 17(2)(c) Compliance plan developer Principal Contractor & 
Contractor 

25. 17(8)(c) Suspended platform expert Principal Contractor & 
Contractor 

26. 17(13) Outrigger expert Principal Contractor & 
Contractor 

27. 18(1)(a) Rope access supervisor Principal Contractor & 
Contractor 

28. 19(8)(a) Material hoist inspector Principal Contractor & 
Contractor 

29. 20(1) Bulk mixing plant supervisor Principal Contractor & 
Contractor 
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30. 20(2) Bulk mixing plant operator Principal Contractor & 
Contractor 

31. 21(2)(b) Explosive actuated fastening device expert Principal Contractor & 
Contractor 

32. 21(2) (g) (i) Explosive actuated fastening device controller Principal Contractor & 
Contractor 

33. 22(a) Tower crane supervisor Principal Contractor & 
Contractor 

34. 22(e) Tower crane operator Principal Contractor & 
Contractor 

35. 23(1)(d)(i) Construction vehicle and mobile plant operator Principal Contractor & 
Contractor 

36. 23(1)(k) Construction vehicle and mobile plant inspector Principal Contractor & 
Contractor 

37. 24(d) Temporary electrical installations inspector Principal Contractor & 
Contractor 

38. 24 (e) Temporary electrical installations controller  Principal Contractor & 
Contractor 

39. 28 (a) Stacking and storage supervisor Principal Contractor & 
Contractor 

40. 29 (h) Fire equipment inspector Principal Contractor & 
Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and 

Regulations would be applicable to a particular site, as was intended under paragraph 3 & 4 

of the Chapter “Introduction” (page 4) above. This list shall not be assumed to be exclusive 

or comprehensive. 

 

5.2 Communication & Liaison 

5.2.1 Communication between the Employer, the PSP, the Principal Contractor, Contractors, 

Project manager, Architect and other concerned parties shall take place in the SHE 

Committee or Project meeting. 

5.2.2 In addition to the above, communication may be directed to the Client or Client Agent, in 

writing, as and when the need arises. 

5.2.3 The workforce may consult on Health and Safety matters with their Supervisor or She 

Representative. 

5.2.4 The PSP shall be responsible for the dissemination of all relevant Health and Safety 

information to Contractors and other Contractors e.g., design changes agreed with the Client 

and its Agent; instruction issued by the Client agent, exchange of information between 

Contractors, the reporting of hazardous/dangerous conditions/situations etc. 
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6.  INTERPRETATION  

6.1 The Occupational Health and Safety Act and all its Regulations, with the exception of the 

Construction Regulations 2014, distinguish between the roles, responsibilities and functions of 

employers and employees respectively. It views consultants and contractors as employees of the 

“owner” of a construction or operational project, the “owner” being regarded as the employer. 

Only if formally agreed to by way of the written agreement in this regard between the “owner(s)” 

and consultant and /or between the “owner(s)” and the contractor(s), will these assumptions be 

relinquished in favour of the position agreed upon between the relevant parties. 

6.2 In terms of the Construction Regulations 2014 the “owner”, in terms of its instructions, operates 

(has to operate) in the role of client as per relevant definition. 

6.3 The contractors working for the “client” are seen to be in two categories, i.e., the Principal 

Contractor and Contractors. The Principal Contractor has to take full responsibility for the health 

and safety on the site of the relevant project / contract. This includes monitoring health and safety 

conditions and overseeing administrative measures required by the Construction Regulations 

2014 from all contractors on the project site. 

6.4 Contractors are required to operate under the control (in terms of all health and safety measures 

which are covered in the Construction Regulations 2014). Where, for the work the TBA will have 

to execute himself, practical health and safety measures are applicable, he will also be subject to 

the relevant requirements with which Contractors have to comply. The PSP / Principal Contractor 

will, however, not have to actually fulfill such requirements in respect of any of the work / 

functions of any Contractors on the site for which he has been appointed as Principal Contractor. 

However, he has to monitor / oversee such processes, ensuring that the requirements are 

complied with and that the required appointments / evaluations / inspections / assessments and 

tests are done and that the records are duly generated and kept as prescribed in the Construction 

Regulations 2014. This has to feature clearly in the Principal Contractor’s Health and Safety Plan.  

 

7. RESPONSIBILITIES 
 

7.1 In terms of Construction regulation 5 a Client must- 

 

1 (a) prepare a baseline risk assessment for an intended construction work project 

 
(b) prepare a suitable, sufficiently documented and coherent site-specific health and safety 

specification for the intended construction work based on the baseline risk assessment 

contemplated in paragraph (a) 

(c) provide the designer with the health and safety specification contemplated in paragraph (b) 
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(d) ensure that the designer takes the prepared health and safety specification into consideration 

during the design stage 

 
(e) ensure that the designer carries out all responsibilities contemplated in regulation 6 

 
(f) include the health and safety specification in the tender documents  

 
(g)  ensure that potential principal contractors submitting tenders have made adequate provision 

for the cost of health and safety measures 

 
(h)  ensure that the principal contractor to be appointed has the necessary competencies and 

resources to carry out the construction work safely 

 
(i)  take reasonable steps to ensure co-operation between all contractors appointed by the client 

to enable each of those contractors to comply with these Regulations 

 
(j)  ensure before any work commences on a site that every principal contractor is registered and 

in good standing with the compensation fund or with a licensed compensation insurer as 

contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 

130 of 1993) 

 
(k)  appoint every principal contractor in writing for the project or part thereof on the construction 

site 

 
(l)  discuss and negotiate with the principal contractor the contents of the principal contractor's 

health and safety plan contemplated in regulation 7(1) and must thereafter finally approve that 

plan for implementation 

 
(m) ensure that a copy of the principal contractor's health and safety plan is available on request 

to an employee, inspector or contractor 

 
(n) take reasonable steps to ensure that each contractor's health and safety plan contemplated in 

regulation 7(1)(a) is implemented and maintained 

 

(o) ensure that periodic health and safety audits and document verification are conducted at 

intervals mutually agreed upon between the principal contractor and any contractor, but at 

least once every 30 days 
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(p) ensure that a copy of the health and safety audit report contemplated in paragraph (o) is 

provided to the principal contractor within seven days after the audit 

 
(q)  stop any contractor from executing a construction activity which poses a threat to the health 

and safety of persons which is not in accordance with the client's health and safety 

specifications and the principal contractor's health and safety plan for the site 

 
(r)  where changes are brought about to the design or construction work, make sufficient health 

and safety information and appropriate resources available to the principal contractor to 

execute the work safely; and  

 
(s)  ensure that the health and safety file contemplated in regulation 7(1)(b) is kept and maintained 

by the principal contractor.  

 
(2)  Where a client requires additional work to be performed as a result of a design change or an 

error in construction due to the actions of the client, the client must ensure that sufficient 

safety information and appropriate additional resources are available to execute the required 

work safely.  

 
(3)  Where a fatality or permanent disabling injury occurs on a construction site, the client must 

ensure that the contractor provides the provincial director with a report contemplated in section 

24 of the Act, in accordance with regulations 8 and 9 of the General Administrative 

Regulations, 2003, and that the report includes the measures that the contractor intends to 

implement to ensure a safe construction site as far as is reasonably practicable.  

 
(4)  Where more than one principal contractor is appointed as contemplated in sub-regulation (1) 

(k), the client must take reasonable steps to ensure co-operation between all principal 

contactors and contractors in order to ensure compliance with these Regulations.  

 
(5) Where a construction work permit is required as contemplated in regulation 3(1), the PSP 

must, without derogating from his or her health and safety responsibilities or liabilities, appoint 

a competent person in writing as an agent to act as his or her representative, and where such 

an appointment is made the duties that are imposed by these Regulations upon a client, apply 

as far as reasonably practicable to the agent so appointed.  
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An agent contemplated in sub-regulations (5) and (6) must—  

 
(a)  manage the health and safety on a construction project for the client; and  

(b)  be registered with a statutory body approved by the Chief Inspector as qualified to perform the 

required functions 

 
(8)  When the chief inspector has approved a statutory body as contemplated in sub regulation 

(7)(b), he or she must give notice of that approval in the Gazette. 

 

7.2 PSP / Principal Contractor 
 

a) The PSP shall accept the appointment under the terms and Conditions of Contract. The PSP 

shall sign and agree to those terms and conditions and shall, before commencing work, 

ensure the Principal Contractor submits all CWP application documents as per the 

Construction Health and Safety Agents request, for review and approval. The Construction 

Health and Safety Agent will submit the permit application to Department of Employment and 

Labour to notify of the intended construction work in terms of Construction Regulation 3 at 

least 30 days prior to commencement of work. 

 
b) The PSP shall ensure that the Principal Contractor is fully conversant with the requirements 

of this Specification and all relevant health and safety legislation. This Specification is not 

intended to supersede the Act nor the Construction Regulations 2014 or any part of either. 

Those sections of the Act and the Construction Regulations 2014 which apply to the scope of 

work to be performed by the Principal Contractor in terms of this contract (entirely or in part) 

will continue to be legally required of the Principal Contractor to comply with. The Principal 

Contractor will in no manner or means be absolved from the responsibility to comply with all 

applicable sections of the Act, the Construction Regulations 2014 or any Regulations 

proclaimed under the Act or which may perceivable be applicable to this contract. 

 
 

c) (1) A principal contractor must further — 

 
(a) provide and demonstrate to the client a suitable, sufficiently documented and coherent site-

specific health and safety plan, based on the client's documented health and safety specifications 

contemplated in regulation 5(1)(b), which plan must be applied from the date of commencement 

of and for the duration of the construction work and which must be reviewed and updated by the 

principal contractor as work progresses 
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(b) open and keep on site a health and safety file, which must include all documentation required 

in terms of the Act and these Regulations, which must be made available on request to an 

inspector, the client, the client's agent or a contractor; and  

 
(c) on appointing any other contractor, in order to ensure compliance with the provisions of the 

Act—  

(i) provide contractors who are tendering to perform construction work for the principal contractor, 

with the relevant sections of the health and safety specifications contemplated in regulation 

5(1)(b) pertaining to the construction work which has to be performed 

 
(ii) ensure that potential contractors submitting tenders have made sufficient provision for health 

and safety measures during the construction process 

 
(iii) ensure that no contractor is appointed to perform construction work unless the principal 

contractor is reasonably satisfied that the contractor that he or she intends to appoint, has the 

necessary competencies and resources to perform the construction work safely 

 
(iv) ensure prior to work commencing on the site that every contractor is registered and in good 

standing with the compensation fund or with a licensed compensation insurer as contemplated in 

the Compensation for Occupational Injuries and Diseases Act, 1993 

 
(v) appoint each contractor in writing for the part of the project on the construction site 

 
(vi) take reasonable steps to ensure that each contractor's health and safety plan contemplated in 

sub regulation (2)(a) is implemented and maintained on the construction site 

 

(vii) ensure that the periodic site audits and document verification are conducted at intervals 

mutually agreed upon between the principal contractor and any contractor, but at least once 

every 30 days 

 
(viii) stop any contractor from executing construction work which is not in accordance with the 

client's health and  safety  specifications  and  the principal contractor's health and safety plan for 

the site or which poses a threat to the health and safety of persons 

 



 

S37-HSS-0001-00 
Health and Safety Specification 

 
 

17 
 

  

 

(ix) where changes are brought about to the design and construction, make available sufficient 

health and safety information and appropriate resources to the contractor to execute the work 

safely; and  

 
(x) discuss and negotiate with the contractor the contents of the health and safety plan 

contemplated in sub regulation (2)(a), and must thereafter finally approve that plan for 

implementation 

 
(d) ensure that a copy of his or her health and safety plan contemplated in paragraph (a), as well 

as the contractor's health and safety plan contemplated in sub regulation (2)(a), is available on 

request to an employee, an inspector, a contractor, the client or the client's agent 

 
(e) hand over a consolidated health and safety file to the client upon completion of the 

construction work and must, in addition to the documentation referred to in sub regulation (2)(b), 

include a record of all drawings, designs, materials used and other similar information concerning 

the completed structure 

 
(f) in addition to the documentation required in the health and safety file in terms of paragraph 

(c)(v) and sub regulation (2)(b), include and make available a comprehensive and updated list of 

all the contractors on site accountable to the principal contractor, the agreements between the 

parties and the type of work being done; and  

 
(g) ensure that all his or her employees have a valid medical certificate of fitness specific to the 

construction work to be performed and issued by an occupational health practitioner in the form 

of Annexure 3.  

 
(2)        A contractor must prior to performing any construction work— 

 

(a) provide and demonstrate to the principal contractor a suitable and sufficiently documented 

health and safety plan, based on the relevant sections of the client's health and safety 

specification contemplated in regulation 5(1)(b) and provided by the principal contractor in terms 

of sub regulation (1)(a), which plan must be applied from the date of commencement of and for 

the duration of the construction work and which must be reviewed and updated by the contractor 

as work progresses 
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(b) open and keep on site a health and safety file, which must include all documentation required 

in terms of the Act and these Regulations, and which must be made available on request to an 

inspector, the client, the client's agent or the principal contractor 

 
(c) before appointing another contractor to perform construction work be reasonably satisfied that 

the contractor that he or she intends to appoint has the necessary competencies and resources 

to perform the construction work safely 

 
(d) co-operate with the principal contractor as far as is necessary to enable each of them to 

comply with the provisions of the Act; and  

 

(e) as far as is reasonably practicable, promptly provide the principal contractor with any 

information which might affect the health and safety of any person at work carrying out 

construction work on the site, any person who might be affected by the work of such a person at 

work, or which might justify a review of the health and safety plan.  

 
(3) Where a contractor appoints another contractor to perform construction work, the duties 

determined in sub regulation (1)(b) to (g) that apply to the principal contractor apply to the 

contractor as if he or she were the principal contractor 

 
(4) A principal contractor must take reasonable steps to ensure co-operation between all 

contractors appointed by the principal contractor to enable each of those contractors to comply 

with these Regulations 

 
(5) No contractor may allow or permit any employee or person to enter any site, unless that 

employee or person has undergone health and safety induction training pertaining to the hazards 

prevalent on the site at the time of entry 

 

(6) A contractor must ensure that all visitors to a construction site undergo health and safety 

induction pertaining to the hazards prevalent on the site and must ensure that such visitors have 

the necessary personal protective equipment 

 
(7) A contractor must at all times keep on his or her construction site records of the health and 

safety induction training contemplated in sub regulation (6) and such records must be made 

available on request to an inspector, the client, the client's agent or the principal contractor 
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(8) A contractor must ensure that all his or her employees have a valid medical certificate of 

fitness specific to the construction work to be performed and issued by an occupational health 

practitioner in the form of Annexure 3. 

 
8. SITE SPECIFIC WORKS INFORMATION 

 

These specifications are applicable to the specific scope of work pertaining to the appointment 

of a Professional Service Provider for the Planning, Design, Documentation and Works 

Supervision (Stages 1 – 7) for the Refurbishments and Upgrades of the Rooiwal Waste 

Water Treatment Plant Phase 1 as detailed in the tender documents. 

 

DESCRIPTION OF THE SCOPE OF WORK 

8.1 Employer’s objectives  
 

The Development Bank of Southern Africa (DBSA) and City of Tshwane have entered into a 

Memorandum of Agreement (MOA) for the rendering of programme implementation services for 

infrastructure related projects.  

 

The DBSA requires a team of suitably qualified professionals to undertake due diligence  and/or  

condition assessments to determine the refurbishment and upgrade works required, design for 

additional works, tender documentation and construction supervision and commissioning for the 

Rooiwal Waste Water Treatment Works. The objective is to have the schools comply to the National 

Norms and Standards. The winning bidder will thus be expected to familiarise and comply with the 

gazetted regulations and specifications of public infrastructure facilities and the relevant Acts. 

 

Hence, the DBSA wishes to procure the services from a suitably qualified and experienced 

Professional Service Provider (PSP) to oversee the implementation of works as detailed herein. 

The PSP is expected to implement the project from initiation to completion. Contract period is 

estimated to be 2 years or finalisation of Stage 7.  Stages 1 - 4 are estimated to take 16 weeks (4 

months) and Stages 5 – 7 are estimated to take 80 weeks (20 months) but will be determined once 

the full extent of the scope is known. 

However, Stages 5 to 7 are dependent on budget confirmation from the Client.  
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The specific primary objective of procuring the services of the PSP is to obtain full multi-disciplinary 

technical project implementation expertise and reporting support to the DBSA (Employer) regarding 

the implementation of the project. This includes taking full responsibility for the designs (including 

as-built) and implementation of all identified work and related work to successfully implement and 

complete the project to achieve full occupation. 

 

8.2 Scope of Works 

The scope of work shall cover Stages 1 – 7 on all the following schools. The works in no particular 

order, shall include but not limited to the following: 

 

Upgrading of the inlet works and degritters: 

a) Removal of the macro burner has been completed but must still be removed from site. 

b) A concept design has been completed for the civil engineering alterations to the inlet works 

building for the removal of screenings. Construction drawings are required for the civil 

alterations. New mechanical equipment, i.e., conveyor and screening compactors were not 

supplied.  

c) Refurbishment of the roof trusses and replacement of the roof sheeting has not been completed. 

d) Mechanical general arrangement drawings have been completed for the upgrading of the 

degritters with the installation of a grit classifier for each degritter. The grit classifiers have been 

supplied but not installed, the other new mechanical equipment, i.e., grit pumps and pipework 

have not been supplied. 

e) One reciprocating grit classifier has been refurbished and installed.  

f) Civil concept design has been completed for the removal of the grit containers by tractor drawn 

trailers. Construction drawings are required. 

 

Construction of 1 primary settling tank at the Rooiwal North Works for Module 2: 

a) Civil concrete construction work is 88 % complete.  

b) Pipework and connections to existing infrastructure has not been completed for the inlet, outlet, 

and sludge draw-off pipes.  

c) Backfilling of the structure and pipework is still required. 

d) Mechanical engineering work has not been completed.  

e) The bridge structure has been supplied.  

f) All other mechanical items still need to be supplied. No installation has been completed. 
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g) Electrical installation work has not been completed.  

 

Upgrading of the biological reactors mixing and aeration system: 

a) Replacement of the air diffusers and lateral pipework feeding the diffusers in 1 of the 6 biological 

reactors has been completed but has not been tested and commissioned as the blowers were 

deemed not to be supplying enough air to the installed diffusers in the basin. 

b) Installation of additional submersible mixers with new davits in the biological reactor has not 

been completed. 

c) The electrical connection of submersible mixers to the motor control centres situated in the 

return activated sludge pump station has not been completed. 

d) The installation of a larger supply cable to the return activated sludge pump station has not been 

completed. 

e) The upgrading of the internal recycle pumps motor control centre has not been completed. 

 

Upgrading of the anaerobic digester on the Rooiwal East Works: 

a) Replacement of the gas collection system and the installation of a new digester heating system 

has not been completed. 

b) Servicing of the existing boiler and water softening equipment is outstanding. 

c) Civil refurbishment on 1 of the 8 digesters has not been completed. 

 

Upgrading of the top sludge dewatering facility: 

a) Installation of new belt filter presses has not been completed. The two-filter belt are currently on 

site.  

b) The supply and installation of new belt conveyors to discharge the existing sludge cake onto the 

existing conveyor has not been completed.  

 

Upgrading of the Rooiwal North flow balancing tank control systems: 

a) A new control system on the West balancing tanks’ inlet control valves, outlet control valves, 

interlinking control valve and pump station. This work was not started. This work will need to be 

specified in the tender documents and has been included as part of the western balancing tank 

upgrade. 
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Construction of a sludge pipeline: 

a) New line from the Rooiwal North primary settling tanks to the Rooiwal East Works raw sludge 

pump station: 

b) A detailed design has been completed for this pipeline, but construction was not started. 

 

Installation of additional forced ventilation in the blower building: 

a) This work was not started and need to be specified in the tender documents. 

 

Protection of the sludge conveyor: 

a) From the waste activated sludge dewatering facility to the solar drying bed from wind and rain. 

b) This work was not started and need to be specified in the tender documents. 

 

a. Sub-Project 2: New Work at Rooiwal WWTW 

Refurbishment of the East flow balancing tank and pump station: 

a) Refurbishment of the pump station building with the replacement of doors. 

b) Mechanical refurbishment with the replacement of pumps.  

c) Electrical refurbishment with the replacement of the motor control centre. 

d) Alterations to the existing pump discharge into the balancing tank.  

e) A new balancing tank control system to be connected to the SCADA. 

 

Refurbishment of the West flow balancing tank and pump station: 

a) Refurbishment of the pump station building with the replacement of doors. 

b) Mechanical refurbishment with the replacement of pumps.  

c) Electrical refurbishment with the replacement of the motor control centre. 

d) A new balancing tank control system that includes the control valve interlinking the tanks as was 

previously envisaged. All information to be connected to the SCADA. 

 

Construction of two primary settling tanks: 

a) Diversion of the road to the inlet works to make way for the new 35m diameter primary settling 

tank. 

b) Alterations to the flow splitter structure to include the new division of flow to the new primary 

settling tanks. 

c) The connection of the effluent from the PSTs to module 1 and module 3 on the western side. 

The connection of the sludge withdrawal system to the new infrastructure. 
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d) Automated control of primary sludge withdrawal to the anaerobic digesters. 

 

Upgrading of the existing primary sludge pump station: 

a) This includes the construction of a dry well so that the existing self-priming pumps have a 

flooded suction.   

 

Replacement of two fines screens for sludge screening: 

a) At the sludge holding dam for the top dewatering facility. 

b) Investigate the feasibility of disposing the dewatered sludge cake from the top dewatering facility 

directly onto the solar drying slab and not to the hopper.  

 

Minor mechanical replacements and refurbishments on the North Works: 

a) Chlorine motive water pumps replacement. 

b) SSTs bridge drive replacement. 

c) SSTs tip valve refurbishment. 

d) SSTs bridge and handrailing refurbishment. 

e) SSTs bottom valve refurbishment. 

f) Waste sludge pumps refurbishment. 

g) PSTs sludge draw off valve actuator replacement. 

 

Minor electrical replacements and refurbishments on the North Works: 

a) Replacement of motor control centre for biological reactors internal recycle pumps. 

b) SSTs emergency stops replacement. 

c) Refurbishment of motor control centre for submersible mixers. 

 

Minor mechanical replacements and refurbishments on the East Works: 

a) PST scum removal system replacement. 

b) PST tip valve refurbishment. 

c) PST sludge draw off valve refurbishment. 

d) Primary sludge sluice gate refurbishment. 

e) Raw sludge pump station and anaerobic digester sludge valve refurbishment. 

f) Biological filter centre column refurbishment. 

g) Biological filter dosing chamber scour valve refurbishment. 

h) New effluent pump for farmer’s water. 
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Minor electrical replacements and refurbishments on the East Works: 

a) PST emergency stops replacement. 

 

Upgrading of the anaerobic digesters on the Rooiwal West Works: 

a) Civil refurbishment of 4 off anaerobic digesters that have not yet been refurbished. 

b) New sludge mixing systems. 

c) New gas collection system. 

d) New sludge heating system or the construction of additional anaerobic digesters and operate 

all the digesters as standard rate digesters (unheated). The alternatives will need to be 

investigated in the preliminary design phase based on the required sludge loading rates from 

the new PSTs.  

e) New sludge distribution system to the anaerobic digesters. 

f) Refurbishment of sludge valves on the 4 anaerobic digesters to be refurbished. 

 

Upgrading of the tanker disposal area: 

a) Stop blockages of the drainage pipe. 

b) Installation of wash water to clean the area. 

 

Installation of a security system: 

a) Perimeter steel mesh fencing with an electrical fence bolted on. 

b) Perimeter closed circuit surveillance cameras with night vision reporting to a centralised control 

room. 

c) Pan tilt and zoom (PTZ) night vision surveillance cameras to monitor the critical areas of the 

WWTW. 

d) The system should have movement detection capabilities to alert the control room. 

e) The system shall require a power back up system. 

f) Perimeter site lighting.  

 

b.  Sub-Project 3: Environmental Management Related to Rooiwal WWTW  

a) The rehabilitation and preservation of environment effected by pollution from the Rooiwal Waste 

Water Treatment Plant.  

b) The following studies were completed: 

• Environmental baseline conditions survey. 

• Apies assessment report. 
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• Work on the rehabilitation requirements, delineation, mapping and prioritisation of affected 

areas has been done. 

• Groundwater monitoring of the boreholes in and around Rooiwal WWTP proposal was 

approved and sampling was completed. Testing and report was prepared and submitted. 

• Terrestrial Ecology Study Report, Riverine (Aquatic) Ecology Report, Wetlands Assessment 

Report and Rehabilitation Plan with a baseline for Hydrological and Hydraulic Assessment 

Report. 

• Compilation of conceptual designs and implementation plans for rehabilitation. 

• Compilation of preliminary designs, BoQ’s, and rehabilitation plan. 

c) Environmental Authorisations (EA) in terms of the National Environmental Management Act 

(NEMA), Environmental Impact Assessment Regulation (EIA) or equivalent as per the legislative 

requirements for rehabilitation needs.  

d) Water use licenses and general authorisations in terms of the National Water Act, where 

required, for rehabilitations identified. 

 

8.3 Deliverables per stage: 

In terms of the project stages, the following activities will be undertaken as a minimum, but all 

required actions and deemed necessary, shall be considered to be part of the scope: 

 

Stage 1.1: Strategic Briefing 

• Attendance of briefing meeting. 

• Set-up and signing of DBSA-PSP contract. 

• Obtaining locality/ Facility information, document and report templates and information 

prepared by previous consultants on site development plans. 

• Compile Project Execution Plan (PEP) for approval by DBSA. 

• Obtain DBSA approval of PEP.  

• Stage Gate Notification / Client Approval to Proceed to Next Stage. 

• Construction Health and Safety Agent shall render services, as per SACPCMP scope of 

services on stage 1. 
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Stage 1.2: Initiation 

During the initiation phase the following items will be address 

• Stakeholder Register & Consultations with local Municipalities; (if required). 

• Conducting condition assessments for existing facility and produce reports with 

recommendations on remedial works / improvements. 

• Assessment of the existing facility for suitability to withstand proposed additions.   

• Conduct relevant studies and obtain necessary approvals for proposed work (e.g. Heritage 

Impact Assessment, etc.) 

• Produce indicative site development plan. 

• Develop Cost Estimates, Suggested Procurement Strategies, and Indicative Implementation 

Schedules for recommended interventions. 

 

Stage 2: Concept  

• Prepare concept design drawings/specifications. 

• Prepare implementation (decanting, decommissioning, and demolishing) plan. 

• Prepare preliminary cost estimate. 

• Prepare site-specific Health and Safety specification including a detailed Baseline Risk 

Assessment. 

• Identify and prepare work packages for SMMEs. 

• Submit concept design drawings and preliminary cost estimate to DBSA for approval.  

• Client review and approval of concept design drawings and preliminary cost estimate. 

• Submit Site Development Plans to local authorities. 

• Stage Gate Notification / Client Approval to Proceed to Next Stage. 

• Construction Health and Safety Agent shall render services, as per SACPCMP scope of 

services on stage 2. 

• (NOTE: PSP is expected to only review previous work done, provide feedback, comments and report 

indicating acceptance or shortcomings). 

 

Stage 3: Design Development: detailed design, bill of quantities, full construction drawing and 

specifications: 

• Review as necessary the site development plans and/or other suitable schematic layouts of 

the works and obtain the necessary statutory permissions, funding approvals or utility 

approvals to proceed with the works associated with the package. 
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• Prepare coordinated detailed design drawing/schedules, i.e. detailed architectural drawings 

and specifications (from existing generic blueprints) and detailed engineering drawing and 

specifications (from existing engineering designs).This includes to produce the final 

detailing, performance definition, specification, sizing and positioning of all systems and 

components enabling either construction (where the contractor is able to build directly from 

the information prepared) or the production of manufacturing and installation information for 

construction. 

• Prepare detailed design reports. 

• Designs and specifications to be in full accordance with SANS 10400 (all sections, including 

XA). Specification for all components are to be written with reference to the specification 

guidelines (where relevant) to be provided by the DBSA (and others where relevant). 

• Submit detailed design drawing, reports, bill, and tender document to DBSA.  

• All design information to be presented & submitted in hard copy & 3D model format – native 

format (Revit, ArchiCAD, AutoCAD, etc) as well as in IFC format. BIMx & A360 to be used 

during design reviews. 

• DBSA review of detailed designed drawings.  

• DBSA approval of detailed design drawing. 

• Review documentation programme with principal consultant and other consultants involved. 

• Update a baseline program schedule for the project. 

• Stage Gate Notification / Client Approval to Proceed to Next Stage. 

• Construction Health and Safety Agent shall render services, as per SACPCMP scope of on 

stage 3. 

 

Stage 4: Design documentation: tender documentation, tender process, evaluation, and 

recommendations for award of construction contracts. 

• Submit design documentation to local authority. 

• Prepare detailed cost estimates (full bill of quantities from elemental bill of quantities). 

• Preparation of Contract Documents and specification for signing. 

• Produce tender documents. 

• Prepare specification and preambles for the works. 

• Check cost estimates and adjust design and documents if necessary, to remain within 

budget. 

• Review design, drawings, and schedules for compliance with approved budget. 
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• Facilitate the compulsory site inspection meetings. 

• Updated written report on budget, construction cost using site specific scope and tendered 

rates. 

• Stage Gate Notification / Client Approval to Proceed to Next Stage. 

• Construction Health and Safety Agent shall render services, as per SACPCMP scope of on 

stage 4. 

 

Stage   5: Works: site handover and construction up to practical completion (site activities) 

Full inspection and oversight of construction: provide services related to the full inspection and oversight 

of the construction in line with the standard professional practices as per the gazette guidelines of the 

scope of services of the relevant professional bodies such as the Engineering Council of Southern 

Africa (ECSA). This includes liaison with the user client to take over the completed area on agreed 

basis and appoint a full-time clerk of work for administration and supervision of the work on-site. 

Examples of the services expected include the following.  

• Facilitate site hand-over. 

• Facilitate sustained development facilitation and attainment of set socio-economic 

objectives of project, 

• Ensures compliance to OHSA, Environmental and all applicable regulations. 

• Issue construction documentation in accordance with the documentation schedule. 

• Carry out contract administration procedures in terms of contracts. 

• Provides monthly progress reports as and required and update PMIS regularly (at least once 

a month). 

• Prepare schedules of predicted cash-flow. 

• Prepare pro-active estimates of proposed variation for client-decision making. 

• Attend regular site, technical, steering committee, and progress meetings. 

• Inspect works for conformity to compliance to design intent. 

• Resolution of contractual issues by the contractor. 

• Establish and maintain a financial control system. 

• Clarify details and descriptions during construction as required. 

• Prepare valuation for payment certificates, financial control report. Progressive and draft 

final accounts. 

• Witness and review all test and mock-ups carried cut both on and off-site. 

• Check and approve contractor drawings. 



 

S37-HSS-0001-00 
Health and Safety Specification 

 
 

29 
 

  

 

• Update and issue drawings register. 

• Issue contract instructions as and when required. 

• Review and comment on operation and maintenance manuals, guarantee certificates, and 

warrantees. 

• Inspect the works and issues practical completion and defects lists. 

• Arranges for the delivery of all test certificates, including electrical certificates of 

compliances, statutory and other approvals, as-built drawing, and operating manuals. 

• Evaluate and adjudicates all claim events submitted by contractor and submit 

recommendations with substantiation to the DBSA. 

• Mange scope change and prepare motivation for variation order if required. 

• Review the contractor’s quality control program and advice and agree a quality assurance 

plan including ensuring testing and quality control for conformity with specification and 

standards. 

• Provide information for report as required. 

• Oversight reports on construction inspection and progress to include, amongst other things 

the following:  

o Minutes of site handover to contractors and copies of site possession certificates, 

o Proof of compliance to OHSA, Environmental and all applicable regulations. 

o Construction documentation and drawing issue register. 

o Schedule of predicted cash-flow. 

o Monthly progress report. 

o Minutes of all site meetings held. 

• Estimates of proposed variation. 

• Construction Health and Safety Agent shall render services, as per SACPCMP scope of on 

stage 5. 

•  

• Construction Programme and ongoing updates thereof.  

• Contract instruction to contractor. 

• Financial control reports. 

• Monthly updated quantities in relevant software applications. 

• Payment certificates. 

• Progressive and draft final accounts. 

• Practical completion certificates and defects lists. 
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• Certificate of Compliance, e.g., Fire installation, electrical, plumbing, etc. 

• Municipal/building control approvals. 

• Record of hand over provisional departments. 

 

Stage 6: Handover: Works which have been taken over by user or owner; completed training; Record 

Information: 

• Finalise and assemble record information which accurately reflects the infrastructure that is 

acquired, rehabilitated, refurbished, or maintained.  

• Hand over the works and record information to the user organisation and if necessary, train 

end user staff in the operation of the works  

• Stage 6 is complete when the Handover/Record Information Report is approved. 

•  Construction Health and Safety Agent shall render services, as per SACPCMP scope of on 

stage 6. 

 

Stage 7: Close out: Defects Certificate or Certificate of Final Completion; Final Account; Close-Out 

Report: 

• Record information is archived. 

• Defects certificates and certificates of final completion are issued in terms of the contract. 

• Final amount due to the contractor is certified, in terms of the contract. 

• Close-Out Report is prepared by the Implementer and approved by the Client Department. 

 

8.4 Development facilitation 

The PSP is expected to engage meaningfully and intensively with all stakeholders for the purpose of 

obtaining buy-in, support, additional relevant documentation, policies, norms and standards, strategic 

plans, Departmental perspectives, resolution of issues, etc. The development facilitation will entail 

execution of the charter according to the process set out by DBSA and ECDOE as identified by the user 

client and will comprise the following: 

o Meeting with the relevant local community, authority and buy-in and ownership. 

o Identification of relevant stakeholders and analysis thereafter. 

o Conduct and record on workshops with identified stakeholders and obtain buy-in. 

o Developing a draft development charter/project charter. 

o Conduct a second round of workshops to ensure that all inputs are included. 

o Presentation of the final development charter. 

o Signing of development charter/project charter. 
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• Working with the established project steering committee during implementation of the project. 

• Determine the availability of data, drawings and plans relating to the project by collecting and 

studying all necessary data (previous planning and implementation work) and information relevant 

to this study. 

 
8.5 Occupational Health and Safety 

 
      The contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, Edition 23 

(latest edition) and Construction Regulations 2014  

• Code of Practice: Managing exposure to SARS-CoV-2 in the workplace 

• DBSA Occupational Health and Safety specification. 

• DBSA Baseline Risk Assessment  

• DBSA Safety, Health, Environment and Quality Policy.  

 
8.6 Other 

 
The Principal Contractor/Client or its Agent will provide a scope of work to the Principal Contractor. 

As a result of the inherent nature of the Health and Safety Baseline Specifications document, 

specific relevant information on the project must be provided and it may be necessary to draft the 

required information under this paragraph on a separate attached document. 

 
If at any time after commencement of the project changes are brought about to the design or 

construction, sufficient health and safety information and appropriate resources are to be made 

available to the Principal Contractor to execute the work safely. TBA – shall for the duration of the 

project make available SHE Representatives on a daily basis to inspect the workplace. 

 
According to Construction Regulation 7(1) (c) (ii) all potential contractors submitting tenders must 

make provision for the cost of health and safety measures during the construction process. When 

submitting a tender the Principal Contractor shall therefore, make provision for the cost of health 

and safety measures in terms of their documented Health and Safety Plan and DBSA – 

Development Bank of Southern Africa Health and Safety Specifications. The cost shall be clearly 

specified and quantified within the tender document under a section for health and safety. 

The Health and Safety Plan is therefore to be included with the Tender documents when Tenders 

are invited for the Project. 
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9. HEALTH AND SAFETY FILE 

 
The PSP must ensure the Principal Contractor must, in terms of Construction Regulation 7(2) (b), 

keep a Health & Safety File on site at all times that must include all documentation required in 

terms of the Act and Regulations and must also include a list of all Contractors on site that are 

accountable to the Principal Contractor and the agreements between the parties and details of 

work being done. A more detailed list of documents and other legal requirements that must be 

kept in the Health and Safety File is attached as an addendum to this document. 

IMPORTANT:  

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client 

and/or its Agent on its behalf at the time of completion of the project. 

 

The Construction Health and Safety Agent appointed through the PSP will be responsible for the 

review and approval of the Health and Safety Plan. 

 

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND 

REVIEWING OH&S PERFORMANCE 

 
The Principal Contractor is required to maintain an acceptable disabling incident frequency rate 

(DIFR) and report monthly on their performance to the Client or its Agent. 

 

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, 

STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS 

 
The Principal Contractor is required to perform risk assessments, compile Standard Working 

Procedures (SWP) and Method Statements for each activity executed in the contract or project 

(see 13. below “Project/Site Specific Requirements”). 

 

The identification of hazards is over and above the hazards identification program and those 

hazards identified during the drafting of the Health and Safety Plan. 

 

12. ARRANGEMENTS FOR MONITORING AND REVIEW 
 

12.1 Periodical Audit by Principal Contractor/ Client or its Agent. 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with 

the Principal Contractor to comply with Construction Regulation 7(1) (c) (vii) to ensure that the 
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principal Contractor has implemented, is adhering to and is maintaining the agreed and approved 

OH&S Plan (audits must be done at least once every 30 days). 

 
12.2 Other audits and inspections by client or agent. 

The Client or its Agent reserves the right to conduct any ad hoc audits and inspections as it 

deems necessary. 

A representative of the Principal Contractor and the relevant Health and Safety Representative(s) 

(SHE-Reps) must accompany the Client and/or its Agent on all Audits and Inspections and may 

conduct their own audit/inspection simultaneously. Each party will, however, take responsibility 

for the results of his/her own audit/inspection results. The Client or its Agent may request a copy 

of the Principal Contractor SHE Committee meeting minutes, reflecting possible 

recommendations made by that committee to the employer for reference purposes. 

 

12.3 Incident Investigation and Reporting 

 

12.3.1 The PSP and Principal Contractor shall report all incidents where an employee is injured on duty 

to the extent that he/she: 

• Dies 

• becomes unconscious 

• loses a limb or part of a limb 

• is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a 

permanent physical defect or likely to be unable for a period of at least 14 days either to work 

or continue with the activity for which he/she was usually employed. 

or where: 

• a major incident occurred 

• the health or safety of any person was endangered (this could be a near miss) 

• where a dangerous substance was spilled 

• the uncontrolled release of any substance under pressure took place 

• machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects 

• machinery ran out of control. 

 

To the Provincial Director of the Department of Labour within seven days and at the same time to 

the Client or its Agent. 
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Refer in this regard to Section 24 of the Act, Construction Regulation 5(3) & General 

Administrative Regulation 8. 

 

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with 

copies of all statutory reports required in terms of the Act and the Regulations 

 

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a 

monthly Internal OHS Compliance Audit Report 

 

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf 

with copies of all internal and external accident/incident investigation reports including the reports 

contemplated in clause 12.7, 12.8.2, 15, 16, 17, 21 and 22 below. As soon as the occurrence of 

any accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall 

be reported immediately to any of the following: 

• Project Manager / Client / Agent; and 

• Health and Safety Manager / Consultant. 

 

12.4 Review 
 

• The Principal Contractor is to review the Hazard Identification, Risk Assessments and  

Standard Work Processes at each Construction Planning and Progress Report meeting as the 

construction work develops and progresses. Each time changes are made to the designs, 

plans and construction methods and processes. These items must be reviewed 

 

• The Principal Contractor must provide the Client and/or its Agent on its behalf, other 

Contractors and all other concerned parties with copies of any changes, alterations or 

amendments as contemplated in the above paragraph.  

 

12.5 Site Rules and other Restrictions 
 

12.5.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific Health and Safety Rules that will 

be applied to regulate the Health and Safety Plan and associated aspects of the construction 

project. 

When required for a site by law, visitors and non-employees upon entering the site shall be 

issued with the proper Personal Protective Equipment (PPE) as and when necessary. 
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12.5.2 Security Arrangements 

• The Principal Contractor must establish site access rules and implement and maintain these 

throughout the construction period. Access control must include the rule that non-employees 

shall at all times be provided with fulltime supervision while on site 

 

• Additional Access Rules may be imposed by the Project Manager or Client Agent in the 

interest of the safety of TBA employees, visitors and customers 

 

• The Principal Contractor must develop a set of Security rules and procedures for their 

allocated site and maintain these throughout the construction period. These security rules 

must be submitted to the Client for approval. Additional security measures or rules may be 

specified for risk minimisation purposes 

 

• If not already tasked to the H&S Officer appointed in terms of Construction Regulation 8(5), 

the Principal Contractor must appoint a competent Emergency Controller who must develop 

contingency plans for any emergency that may arise on site as indicated by the risk 

assessments.  

•  

These must include a monthly practice/testing programme for the plans e.g., January: trench 

collapse, February: flooding etc. and practiced/tested with all persons on site at the time, 

participating. 

 

12.6 Training 

The contents and syllabi of all training required by the Act and Regulations including any other 

related or relevant training as required must be included in the Principal Contractor’s Health 

and Safety Plan and Health and Safety File.  

 
12.6.1 General Induction Training 

All employees of the principal and other Contractors must be in possession of proof of General 

Induction training. 

 
12.6.2 Site Specific Induction Training 

All employees of the principal and other Contractors must be in possession of Site Specific 

Occupational Health and Safety Induction or other qualifying training. 
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12.6.3 Other Training 

• All operators, drivers and users of construction vehicles, mobile plant and other equipment 

must be in possession of valid licenses and proof of training 

• All employees performing jobs requiring specific training in terms of the OHS Act 85, 1993 

and Regulations must submit proof of such training 

• Occupational Health and Safety Training Requirements: (as required by the Construction 

Regulations 2014 and as indicated by the Health and Safety Specification Document & the 

Risk Assessment/s and recommendations by the Health and Safety Committee): 

➢ General Induction (Section 8 of the Act & CR 7(5)) 

➢ Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act & CR 7(5) &(6)); 

➢ Site/Project Manager 

➢ Construction Supervisor 

➢ OH&S Representatives (Section 18 (3) of the Act) 

➢ Training of the Appointees indicated in 12.6.1 & 12.6.2 above 

➢ Operation of Cranes (Driven Machinery Regulations 18 (11) 

➢ Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 

23) 

➢ Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 

Regulation 29) 

➢ As a minimum basic First Aid to be upgraded when necessary (General Safety 

Regulations 3) 

➢ Storekeeping Methods & Safe Stacking (Construction Regulation 28) 

➢ Emergency, Security and Fire Coordinator. 

 

12.7 Incident Investigation 

The Principal Contractor is responsible to oversee the investigation of all incidents. This will 

include first aid, medical treatment by a doctor and hospital or clinic cases. (General 

Administrative Regulation 9). 

All incidents must be recorded in the Accident/Incident Register. (General Administrative 

Regulation 9). 

 
The Principal Contractor is responsible for the investigation of all incidents as described in 

Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations 

including the corrective action to prevent similar incidents in future. 
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The Principal Contractor is responsible for the investigation of all road traffic accidents relating 

to the construction site and keeping a record of the results of such investigations including the 

steps taken to prevent similar accidents in future. 

 
Notwithstanding the requirements of Section 24 of the Act, all incidents shall be investigated and 

reported on in writing, irrespective of whether such incident gave rise to injury or damage. 

 

12.8 SHE Representatives and SHE Committees 

 
12.8.1 Designation of SHE Representatives 

• Where the Principal Contractor employs more than 20 persons (including the employees of 

the Contractors) he has to appoint a minimum of one SHE Representatives, then he must 

appoint one for every 50 employees or part thereof. (OHS Act85, 1993 - Section 17 and 

GAR 6; 7.) 

• These SHE Representatives shall be designated in writing.  

 

12.8.2 Duties and Functions of the H&S Representatives (This is based on the Construction norms 

and is not an exhaustive list) 

• The Principal Contractor must ensure that the designated SHE Representatives conduct a 

formal weekly inspection of their respective areas of responsibility using a checklist. All 

findings must be reported to the Principal Contractor. The reports shall be submitted to the 

Health and Safety Committee for action. Record shall be kept in the form of minutes 

• SHE Representatives must take part in incident investigations 

• SHE Representatives shall be members of at least one SHE Committee and attend all the 

SHE Committee meetings. 

 
12.8.3 Establishment of H&S Committee(s) 

The Principal Contractor must establish H&S Committees consisting of designated H&S 

Representatives together with a number of Employers Representatives appointed as per 

Section 19(3) that are not allowed to exceed the number of H&S Representatives on the 

committee. The persons nominated by the employer on an H&S Committee must be designated 

in writing for such period as may be determined by him. The H&S Committee shall co-opt 

advisory (temporary) members (who are not allowed to vote on issues discussed) and determine 

the procedures of the meetings including the chairmanship. 
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Legally, the H&S Committee must meet minimum every 3 months, but it is advised that they 

meet at least once a month and consider, at least, the following Agenda for the first meeting. 

Thereafter the H&S Committee shall determine its own procedures as per the previous 

paragraph.  

 

Agenda: 

1) Opening and determining of chairmanship (only when necessary); 

2) Facilities and Hygiene 

3) Housekeeping  

4) Incidents and incident investigation; and 

5) Inspection checklists and Registers: 

a.  H&S Rep. Inspections 

b. Matters of First Aid 

c. Scaffolding 

d. Ladders 

e. Excavations 

f. Portable Electric Equipment 

g. Fire Equipment 

h. Explosive Power Tools 

i.  Power Hand tools 

j. Incident Investigation reports 

k.  Pressure Equipment and vessels under pressure 

l.  Personal Protective Equipment. 

6)  Safety Statistics 

7)  Health and Safety Awareness / Training / Posters and Symbolic signs 

8)  First Aiders and First Aid equipment 

9)  Demarcation of work- /hazardous-/safe areas/walkways 

10)  Safety Suggestions 

11)  Environmental Management 

12)  General 

13)  Date of Next Meeting; and 

14)  Closing.  

 
 
 



 

S37-HSS-0001-00 
Health and Safety Specification 

 
 

39 
 

  

 

13. PROJECT/SITE SPECIFIC REQUIREMENTS 

The following is a list of specific activities and considerations that have been identified for the 

project and site and for which Risk Assessments, Standard Working Procedures (SWP), 

management and control measures and Method Statements (where necessary) have to be 

developed by TBA to ensure legal compliance to legislation: 

 
Description of the site and scope of works (CR5 (1) (b); 

Scope of works 

The PC is to display a site lay-out drawing to indicate at least the following (Not 

exclusive): 

➢ PC site office, access and egress arrangements inclusive of delivery arrangements, 

employee facilities and highlighted “No-Go” areas 

➢ Emergency assembly points. 

Other 

➢ Project title sheet 

➢ A depiction of total people on site daily 

➢ A list of Sub-contractors active on site with contact details 

➢ Plant and material listings 

➢ Emergency contact numbers 

➢ SHE files to note where all drawings, plans and permits are stored for all the disciplines 

involved in the construction phase of the project 

➢ Chemical inventory with MSDS references 

➢ First aid box and first aid arrangements 

➢ Fire extinguisher(s) 

➢ Employee shaded eating area 

➢ Communication board. 

 
Task Activities undertaken in the execution of the above-mentioned work packages 

and must be addressed in the safety plan of the contractor. 

• Installation and Maintenance of Temporary Construction Electrical Supply, Lighting and 

Equipment 

• Adjacent properties and surrounding building exposures 

• Boundaries and Access control/Public Liability Exposures 

• Exposure to Noise 
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• Exposure to Vibration 

• Protection against dehydration and heat exhaustion 

• Protection from the elements. 

• Handling, Storage, removal and disposal of Asbestos Contaminated Material. 

 

Use and Storage of Flammable Liquids and other Hazardous Substances – (the client and/or 

its agent appointed on its behalf to be informed of this prior to commencing of the project). 

Backfilling and compacting of Trenches. 

Protection against Flooding. 

Use of Explosives – (the client and/or its Agent appointed on its behalf to be informed of this 

prior to commencing of the project) when necessary. 

Protection from Overhead Power Lines. 

As discovered by the Principal Contractor’s hazard identification exercise. 

As discovered from any inspections and audits conducted by the Client and/or its Agent on its 

behalf or by the Principal Contractor or any other Contractor on site. 

As discovered from any accident/incident investigation. 

 

13.1 The following are in particular requirements depending on scope of works and will form a 

basis for compliance audits. 

1. Administrative and Legal Requirements 

2. Education, Training & Promotion 

3. Public Safety and Emergency Preparedness 

4. Personal Protective Equipment 

5. Housekeeping 

6. Scaffolding, Formwork & Support work 

7. Ladders 

8. Electrical Safeguarding 

9. Emergency Procedures /Fire Prevention and Protection 

10. Excavations and Demolition 

11. Tools 

12. Cranes and other driven machinery 

13. Personnel and Material Hoists 

14.  Transport and Materials Handling 

15. Site Plant and Machinery 
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16. Stacking and Storage Site/ Yards/ Site Workshops Specifics 

17. Health and Hygiene; and 

18. Facilities. 

 

14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC 

OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE 

 

Administrative & Legal Requirements 

OHS Act Section/ 
Regulation 

Subject Requirements 

Construction Regulations 
3 & 4 

Application for 
construction work permit 
Notice of carrying out 
Construction work 

Department of Labour must be notified by the client and by 
the contractor. 
Copy of Notice available on Site. 
Work permit to be displayed at the entrance if required. 

General Admin 
Regulations 4 

Copy of OH&S Act (Act 85 
of 1993) 

Updated copy of Act & Regulations available on site. 
Readily available for perusal by employees.  

COID Act 
Section 80 

Registration with 
Compensation Insurer 

Written proof of registration/Letter of good standing available 
on Site 

Construction Regulations 
5(1) 

SHE Specification and 
Program 

SHE Spec received from Client and/or its Agent 
SHE Program developed and updated. 

Section 8(2)(d) of the OHS 
Act and 
Regulations 5(1) & 7 of the 
Construction. 

Hazard Identification & 
Risk Assessment 

Identifications of hazards/Recorded 
Risk Assessment and – Plan drawn up/Updated 
Risk Assessment Plan available on Site 
Employees/Contractors informed/trained 
 

Section 16(2) Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act assigned to 
another person/s by CEO.  

Construction Regulations 
8(1) 

Designation of Person 
Responsible on Site 

Competent person appointed in writing as 
Construction Manager with job description 

Construction Regulations 
8(2) 

Designation of Assistant 
for above 

Competent person appointed in writing as 
Assistant Construction Manager with job description 

Section 17 & 18 
General Administrative 
Regulations 6 & 7 

Designation of SHE 
Representatives 

More than 20 employees - one H&S Representative, one 
additional H&S Rep. for each 50 employees or part thereof. 
Designation in writing, period and area of responsibility 
specified in terms of GAR 6 & 7  
Meaningful H&S Rep. reports. 
Reports actioned by Management. 

Section 19 & 20 
General Administrative 
Regulations 5 

Health & Safety 
Committee/s 

SHE Committee/s established. 
All SHE Reps shall be members of SHE Committees 
Additional members are appointed in writing. 
Meetings held monthly; Minutes kept. 
Actioned by Management. 

Section 37(1) & (2) Agreement with 
Mandatories/ 
Contractors 

Written agreement with Contractors 
List of Contractors displayed.  
Proof of Registration with Compensation Insurer/Letter of 
Good Standing (COID) 
Construction Manager designated 
Written arrangements regarding SHE Reps and Committee 
(OHSA Section 17,18) 
Written arrangements for First Aid (COID) 
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Section 24 & 
General Admin 
Regulations 8, 
Construction Regulation 
5(3) & COID Act Sect.38, 
39 & 41 

Reporting of Incidents 
(Dept. of Labour) 

Incident Reporting Procedure displayed. 
All incidents in terms of Sect. 24 reported to the Provincial 
Director, Department of Labour, within 3 days. (Annexure 1) 
(WCL 1 or 2) and to the Client and/or its Agent on its behalf 
Cases of Occupational Disease Reported 
Copies of Reports available on Site 
Record of First Aid injuries kept 

General Admin 
Regulations 9 

Investigation and 
Recording of Incidents 

All injuries which resulted in the person receiving medical 
treatment other than first aid, recorded and investigated by 
investigator designated in writing. 
Copies of Reports (Annexure 1) available on Site  
Tabled at H&S Committee meeting 
Action taken by Site Management. 

Construction Regulations 
10 

Fall Prevention & 
Protection 

Competent person appointed to draw up and supervise the 
Fall Protection Plan 
Proof of appointee’s competence available on Site 
Risk Assessment carried out for work at heights 
Fall Protection Plan drawn up/updated and available on Site 

Construction Regulations 
10(5) 

Roof work Competent person appointed to plan & supervise Roof work.  
Proof of appointee’s competence available on Site 
Risk Assessment carried out 
Roof work Plan drawn up/updated 
Roof work inspect before each shift. Inspection register kept 
Employees medically examined for physical & psychological 
fitness. Written proof on site 

Construction Regulations 
11 

Structures Information re. the structure being erected received 
from the Designer including: 
- geo-science technical report where relevant 
- the design loading of the structure 
- the methods & sequence of construction 
- anticipated dangers/hazards/special measures to construct 
safely 
Risk Assessment carried out 
Method statement drawn up 
All above available on Site 
Structures inspected before each shift. Inspections register 
kept 

Construction Regulations 
12 

Temporary Works Competent persons appointed in writing to: 
- Inspect structures 
- Ensure that design are followed 

Construction Regulations 
13 

Excavations Competent person/s appointed in writing to supervise and 
inspect excavation work 
Written Proof of Competence of above appointee/s available 
on Site 
Risk Assessment carried out  
Inspected: 
- before every shift 
- after any blasting 
- after an unexpected fall of ground 
- after any substantial damage to the shoring 
- after rain. Inspections register kept 
Method statement developed where explosives will be/ are 
used 
 

Construction Regulations Demolition Work Competent person/s appointed in writing to supervise and 
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14 control Demolition work 
Written Proof of Competence of above appointee/s available 
on Site 
Risk Assessment carried out  
Engineering survey and Method Statement available on Site 
Inspections to prevent premature collapse carried out by 
competent person before each shift. Inspection register kept 

Construction Regulations 
15 

Tunneling No people permitted to enter a tunnel if which has a 
height dimension of less than 800 millimetres 

Construction Regulations 
16 

Scaffolding Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s) 
- act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement weather 
(Scaffold Inspector/s) 
Written Proof of Competence of above appointees available 
on Site 
Copy of SANS 10085 available on Site  
Risk Assessment carried out  
 
 

Construction Regulations 
17 

Suspended Platforms Competent persons appointed in writing to: 
- control the erection of Suspended platforms  
- act as Suspended platforms Team Leaders 
- inspect Suspended Scaffolding weekly and after inclement 
weather  
Risk Assessment conducted 
Certificate of Authorization issued by a registered 
professional engineer available on Site/copy forwarded to 
the Department of Labour  
The following inspections of the whole installation 
carried out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a competent person: 
- load test of whole installation and working parts every three 
months 
- hoisting ropes/hooks/load attaching devices quarterly. 
Tests logbook kept 
Employees working on Suspended Platform medically 
examined for physical & psychological fitness. Written proof 
available 

Construction Regulations 
18 

Rope Access Work Competent person appointed in writing as a rope access 
supervisor to supervise the activities. Operators must be 
licensed to carry out their work. A site-specific fall protection 
plan must be available to the specific site and environment. 

Construction Regulations 
19 

Materials Hoist Competent person appointed in writing to inspect the 
Material Hoist 
Written Proof of Competence of above appointee available 
on Site. 
Materials Hoist to be inspected weekly by a competent 
person. Inspections register kept. 

Construction Regulations 
20 

Bulk Mixing Plants Competent person appointed to control the operation of 
the Batch Plant and the service, maintenance and cleaning. 
Register kept of above 
Risk Assessment carried out 
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Batch Plant to be inspected weekly by a competent person. 
Inspections register kept 

Construction Regulations 
21 

Explosive actuated 
fastening device 

Competent person appointed to control the issue of the 
Explosive Powered Tools & cartridges and the service, 
maintenance and cleaning. Register kept. 
Empty cartridge cases/nails/fixing bolts returns recorded 
Cleaned daily after use Work areas are demarcated! 

Construction Regulations 
22/ 
Driven Machinery 
Regulations 18 & 19 

Cranes & Lifting Machines 
Equipment 

Competent person appointed in writing to inspect Cranes, 
Lifting Machines & Equipment 
Written Proof of Competence of above appointee available 
on Site. 
Cranes & Lifting tackle identified/numbered 
Register kept for Lifting Tackle 
Logbook kept for each individual Crane. 
Inspection: 
 - All cranes - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 
- Lifting tackle (slings/ropes/chain slings etc.) - daily or 
before every new application 

Construction Regulations 
24/Electrical Machinery 
Regulations 9 & 10/ 
Electrical Installation 
Regulations 
 

Inspection & Maintenance 
of Electrical Installation & 
Equipment (including 
portable electrical tools) 

Competent person appointed in writing to inspect/test the 
installation and equipment. Written Proof of Competence of 
above appointee available on Site. 
Inspections: 
- Electrical Installation & equipment inspected after 
installation, after alterations and quarterly. Inspection 
Registers kept Portable electric tools, electric lights and 
extension leads must be uniquely identified/numbered. 
Weekly visual inspection by User/Issuer/Storeman. Register 
kept. 

Construction Regulations 
25 

Use of temporary storage 
of flammable liquids on 
construction site 

Flammable liquids must be stored in a way that it does not 
cause a fire or explosion hazard, and that the workplace is 
well ventilated. Suitable notices to be posted. 

Construction Regulations 
26 

Water environments If construction is performed over on in close proximity of 
water, then provision must be made to prevent persons from 
falling into water and have a rescue plan in case of such 
incident happening to prevent drowning. 

Construction Regulations 
27 

Housekeeping Suitable housekeeping measures must be implemented to 
reduce the risk of injuries and damage to the structures, 
machinery, etc.  Debris must be removed with a chute from a 
high place.  Construction area must be fenced off. 

Construction Regulations 
28/ 
General Safety 
Regulations 8(1)(a) 

Designation of Stacking & 
Storage Supervisor. 

Competent Person/s with specific knowledge and 
experience designated to supervise all Stacking & Storage 
Written Proof of Competence of above appointee available 
on Site 

Construction Regulations 
29/ Environmental 
Regulation 9 

Designation of a Person 
to Co-ordinate Emergency 
Planning and Fire 
Protection 

Person/s with specific knowledge and experience designated 
to co-ordinate emergency contingency planning and 
execution and fire prevention measures 
Emergency Evacuation Plan developed: 
- Drilled/Practiced  
- Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 
All Fire Extinguishing Equipment identified and on register. 
Inspected weekly. And inspection register kept. Serviced 
annually 
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Construction Regulations 
30 

Employees Facilities The contractor must provide and maintain in hygienic 
condition facilities for employees that include: 

• Showers (1 for every 15 employees) 

• Sanitary facilities for each sex (1 for every 30 
employees) 

• Changing facilities for each sex 

• Sheltered eating areas 

General Safety 
Regulations 3 

First Aid Every workplace provided with sufficient number of First Aid 
boxes. (Required where 5 persons or more are employed) 
First Aid freely available 
Equipment as per the list in the OH&S Act. 
One qualified First Aider appointed for every 50 employees. 
(Required where more than 10 persons are employed) 
List of First Aid Officials and Certificates  
Name of person/s in charge of First Aid box/es displayed. 
Location of First Aid box/es clearly indicated. 
Signs instructing employees to report all Injuries/illness 
including first aid injuries 

General Safety 
Regulations 2 

Personal Safety 
Equipment (PPE) 

PPE Risk Assessment carried out 
Items of PPE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PPE. PPE remains 
property of Employer, and is not to be removed from the 
premises GSR 2(4) 

General Safety 
Regulations 9 

Inspection & Use of 
Welding/Flame Cutting 
Equipment 

Competent Person/s with specific knowledge and 
experience designated to Inspect Electric Arc, Gas Welding 
and Flame Cutting Equipment 
Written Proof of Competence of above appointee available 
on Site 
All new vessels checked for leaks, leaking vessels NOT 
taken into stock but returned to supplier immediately 
Equipment identified/numbered and entered into a register 
Equipment inspected weekly. Inspection Register kept 
Separate, purpose made storage available for full and empty 
vessels 

Hazardous Chemical 
Substances (HCS) 
Regulations 
Construction Regulations 
25 

Control of Storage & 
Usage of HCS and 
Flammables 

Competent Person/s with specific knowledge and 
experience designated to Control the Storage & Usage of 
HCS (including Flammables) 
Written Proof of Competence of above appointee available 
on Site  
Risk Assessment carried out 
Register of HCS kept/used on Site 
Separate, purpose made storage available for full and empty 
containers 

Pressure Equipment 
Regulations 

Pressure Equipment Competent Person/s with specific knowledge and 
experience designated to supervise the use, storage, 
maintenance, statutory inspections & testing of Pressure 
Equipment. 
Written Proof of Competence of above appointee available 
on Site 
Risk Assessment carried out 
Certificates of Manufacture available on Site 
Register of Pressure Equipment on Site 
Inspections & Testing by Approved Inspection Authority 
(AIA): 
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- after installation/re-erection or repairs 
- Every 36 months. 
- Register/Log kept of inspections, tests. Modifications & 

repair 

Construction Regulations 
23 

Construction Vehicles and 
Earth Moving Equipment 

Operators/Drivers appointed to: 
- Carry out a daily inspection prior to use 
- Drive the vehicle/plant that he/she is competent to 

operate/drive 
Written Proof of Competence of above appointee available 
on Site. Record of Daily inspections kept 

General Safety 
Regulations 13A 

Inspection of Ladders Competent person appointed in writing to inspect Ladders 
Ladders inspected at arrival on site and weekly thereafter. 
Inspections register kept. Application of the types of ladders 
(wooden, aluminum etc.) regulated by training and 
inspections and noted in register 

General Safety 
Regulations 13B 

Ramps Competent person appointed in writing to Supervise the 
erection & inspection of Ramps. Inspection register kept. 
Daily inspected and noted in register 

Asbestos Regulations 2 -
21 

Handling, storage, 
transportation 

All applicable requirements as per scope of work; 
Asbestos regulations 2 - 21 

 
Education & Training 

Subject Requirement 

Company OH&S Policy 
Section 7(1) 

Policy signed by CEO and published/Circulated to Employees 
Policy displayed on Employee Notice Boards 
Management and employees committed. 

Company/Site SHE 
Rules (Section 13(a) 

Rules published 
Rules displayed on Employee Notice Boards 
Rules issued and employees effectively informed or trained: written proof 
Follow-up to ensure employees understand/adhere to the policy and rules. 

Induction & Task Safety 
Training (Section 13(a) 

All new employees receive SHE Induction Training. 
Training includes Task Safety Instructions. 
Employees acknowledge receipt of training.  
Follow-up to ensure employees understand/adhere to instructions. 

General SHE Training 
(Section 13(a) 

All current employees receive specified SHE training written proof 
Operators of Plant and Equipment receive specified training 
Follow-up to ensure employees understand/adhere to instructions. 

  

Public Safety, Security Measures & Emergency Preparedness 

Subject Requirement 

Notices &Signs Notices & Signs at entrances / along perimeters indicating 
“No Unauthorized Entry”. 
Notices & Signs at entrance instructing visitors and non - employees what to do, where to 
go and where to report on entering the site/yard with directional signs. e.g., “Visitors to 
report to Office.” 
Notices & Signs posted to warn of overhead work and other hazardous activities. e.g., 
General Warning Signs 

Site Safeguarding Nets, Canopies, Platforms, Fences etc. to protect members of the public passing / entering 
the site. 

Security Measures Access control measures/register in operation 
Security patrols after hours during weekends and holidays 
Sufficient lighting after dark 
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Guard has access to telephone/ mobile/other means of emergency communication 
Emergency 
Preparedness 

Emergency contact numbers displayed and made available to Security & Guard 
Emergency Evacuation instructions posted up on all notice boards (including employees’ 
notice boards) 
Emergency contingency plan available on site/in yard 
Doors open outwards/unobstructed 
Emergency alarm audible all over (including in toilets) 

Emergency Drill and 
Evacuation 

Adequate No. of employees trained to use Fire Fighting Equipment. 
Emergency Evacuation Plan available, displayed and practiced.  

 

Personal Protective Equipment 

Subject Requirement 

PPE needs analysis Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from premises GSR 2(4) 
 

Head Protection 

 

All persons on site wearing Hardhats including 
Contractors and Visitors (where prescribed)  

Foot Protection 

 

All employees on site wearing Safety Footwear including Gumboots for concrete / wet work 
and non-slip shoes for roof work. 
Visitors to wear same upon request or where prescribed 

Eye and Face Protection Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding Helmets 
etc.) used when operating the following: 

• Jack/ Kango Hammers  

• Angle / Bench Grinders 

• Electric Drills (Overhead work into concrete / cement / bricks 

• Explosive Powered tools 

• Concrete Vibrators / Pokers 

• Hammers & Chisels 

• Cutting / Welding Torches 

• Cutting Tools and Equipment 

• Guillotines and Benders 

• Shears 

• Sanders and Sanding Machines 

• CO2 and Arc Welding Equipment 

• Skill / Bench Saws 

• Spray Painting Equipment etc. 

Hearing Protection 

 

Hearing Protectors (Muffs, Plugs etc.) used when operating the following: 

• Jack / Kango Hammers 

• Explosive Powered Tools  

• Wood/Aluminum Working Machines e.g., saws, planers, routers 

Hand Protection Protective Gloves worn by employees handling / using: 

• Cement / Bricks / Steel / Chemicals 

• Welding Equipment 

• Hammers & Chisels 

• Jack / Kango Hammers etc. 
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Respiratory Protection Suitable/efficient prescribed Respirators worn correctly by employees handling / using: 

• Dry cement 

• Dusty areas 

• Hazardous chemicals 

• Angle Grinders  

• Spray Painting etc. 

Fall Prevention 
Equipment 
 

 

Suitable Safety harnesses / Fall Arrest Equipment correctly used by persons working on / 
in unguarded, elevated positions e.g.: 

• Scaffolding 

• Riggers 

• Lift shafts 

• Edge work 

• Ring beam edges etc. 
 Other methods of fall prevention applied e.g., catch nets 

Protective Clothing 

 

All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons etc.) Identified 
and clothing worn.  Disposable overalls when Asbestos is handled.  
 

PPE Issue & Control Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions and to wear the PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from premises GSR 2(4) 
 

 

Housekeeping 

Subject  Requirement 

Scrap Removal System All items of Scrap/Unusable Off-cuts/Rubble and redundant material removed from working 
areas on a regular basis. (Daily) 

Scrap/Waste removal from heights by chute/hoist/crane. 

Nothing thrown/swept over sides. 

Scrap disposed of in designated containers/areas 

Removal from site/yard on a regular basis. 

Stacking & Storage 

 

 

 

 

 

 

 

 

 

 

(See Section 1 for Designation 
& Register) 

Stacking: 

* Stable, on firm level surface/base. 

* Prevent leaning/collapsing 

* Irregular shapes bonded 

* Not exceeding 3x the base 

* Stacks accessible 

* Removal from top only. 

Storage: 

* Adequate storage areas provided. 

* Functional – e.g., demarcated storage areas/racks/bins etc. 

* Special areas identified and demarcated e.g., flammable gas, cement etc. 

* Neat, safe, stable and square. 

* Store/storage areas clear of superfluous material. 

* Storage behind sheds etc. neat/under control. 

* Storage areas free from weeds, litter etc. 
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Waste Control/Reclamation Re-usable off-cuts and other re-usable material removed daily and kept to a minimum in 
the work areas. 

All re-usable materials neatly stacked/stored in designated areas. (Nails removed/bent over 
in re-usable timber). 

Issue of hardware/nails/screws/cartridges etc. controlled and return of unused items 
monitored. 

Asbestos contaminated 
material (waste) 

On site storage prior removal of this material must be advised by a registered Asbestos 
Contractor. Asbestos contaminated material must be removed from the site by a company 
registered for handling and transportation of Asbestos, certificate of accreditation to be 
obtained from the owner. This material must be disposed of on sites specifically designated 
for this purpose. 

Contractors (Housekeeping) Contractors required to comply with housekeeping requirements. 

 

 
Working at Heights (including roof work) 

Subject Requirement 

Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed 

 
Roof work 

 
Roof work discontinued when bad/hazardous weather 
Fall protection measures (including warning notices) when working close to edges or 
on fragile roofing material 
Covers over openings in roof of robust construction/secured against displacement 

 

Scaffolding / Formwork / Support Work  

Subject Requirement 

Access/System Scaffolding 
 
 
 
 
 
 

• Foundation firm / stable  

• Sufficient bracing. 

• Tied to Structure/prevented from side or cross movement 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Complying with OH&S Act/SANS 10085 

Free Standing Scaffolding • Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Height to base ratio correct 

• Outriggers used /tied to structure where necessary 

• Complying with OH&S Act/SANS 10085 

Mobile Scaffolding • Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 
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• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs  

Mobile Scaffolding • Wheels / swivels in good condition 

• Brakes working and applied. 

• Height to base ratio correct. 

• Outriggers used where necessary 

• Complying with OH&S Act/SANS 10085  

Formwork / Support Work • All components in good condition. 

• Foundation firm / stable. 

• Adequate bracing / stability ensured. 

• Good workmanship / uprights straight and plumb. 

• Good cantilever construction. 

• Safe access provided. 

• Areas under support work tidy. 

• Same standards as for system scaffolding. 

Special Scaffolding • Special Scaffolding e.g., Cantilever, Jib and Truss-out scaffolds erected to an 
acceptable standard and inspected by specialists.  

Edges & Openings • Edges barricaded to acceptable standards. 

• Manhole openings covered / barricaded. 

• Openings in floor / other openings covered, barricaded/fenced. 

• Stairs provided with handrails. 

• Lift shafts barricaded / fenced off.  

 
Ladders 

Subject Requirement 

Physical Condition / Use 
& Storage 
 
 
 
 

• Stepladders - hinges/stays/braces/stiles in order. 

• Extension ladders - ropes/rungs/stiles/safety latch/hook in order. 

• Extension / Straight ladders secured or tied at the bottom / top. 

• No joined ladders used 

• Wooden ladders are never painted except with varnish 

• Aluminum ladders NOT to be used with electrical work 

• All ladders stored on hooks / racks and not on ground. 

• Ladders protrude 900 mm above landings / platforms / roof. 

• Fixed ladders higher than 5 m have cages/Fall arrest system 

 
Electricity (as part of, or additional to the manual “Safety & Switching Procedures for Electrical 
Installations” - see attached document)  

Subject Requirement 

Electrical Distribution 
Boards & Earth 
Leakage  

• Color coded / numbered / symbolic sign displayed.  

• Area in front kept clear and unobstructed. 

• Fitted with inside cover plate / openings blanked off / no exposed “live” conductors / 
terminals/Door kept close 

• Switches / circuit breakers identified. 

• Earth leakage protection unit fitted and operating.  

• Tested with instrument: Test results within 15 – 30 milliamps 

• Aperture/Opening/s provided for the plugging in, and removal of extension leads without 
the need to open the door 

• Apertures and openings used for extension leads to be protected against the elements 
and especially rain. 
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Electrical Installations & 
Wiring 

Temporary wiring / extension leads in good condition / no bare or exposed wires. 
Earthing continuity / polarity correct: 
Looking at the open connectors to connect the wiring, the word “Brown” has the 
letter ‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand connector. “Blue” has 
the letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand connector. 
Cables protected from mechanical damage and moisture. 
Correct loading observed e.g., no heating appliance used from lighting circuit etc. 
Light fittings/lamps protected from mechanical damage/moisture. 
Cable arrestors in place and used inside plugs 

Physical condition of 
Electrical Appliances & 
Tools 

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp supply socket)  

• Insulation / casing in good condition. 

• Earth wire connected/intact where not of double insulated design 

• Double insulation mark indicates that no earth wire is to be connected. 

• Cord in good condition/no bare wires/secured to machine & plug. 

• Plug in good condition, connected correctly and correct polarity. 

 
Emergency and Fire Prevention and Protection 

Subject Requirement 

Fire Extinguishing 
Equipment 
 
 

 
 

Fire Risks Identified and on record 
The correct and adequate Fire Extinguishing Equipment available for: 

• Offices 

• General Stores 

• Flammable Store 

• Fuel Storage Tank/s and catchment well 

• Gas Welding / Cutting operations 

• Where flammable substances are being used / applied. 

• * Equipment Easily Accessible 

Maintenance Fire equipment checked minimum monthly, serviced yearly 

Location & Signs Fire Extinguishing Equipment: 

• Clearly visible  

• Unobstructed 

• Signs posted including “No Smoking” / “No Naked Lights” where required. (Flammable 
store, Gas store, Fuel tanks etc.)  

Storage Issue & Control 
of Flammables (incl. 
Gas cylinders 

Storage Area provided for flammables with suitable doors, ventilation, bund etc. 

• Flammable store neat / tidy and no Class A combustibles. Decanting of flammable 
substances carried out in ignition free and adequately ventilated area. Container 
bonding principles applied  

• Only sufficient quantities issued for one task or one day’s usage. 

• Separate, special gas cylinder store/storage area. 

• Gas Cylinders stored / used / transported upright and secured in trolley/cradle/structure 
and ventilated. 

• Types of Gas Cylinders clearly identified as well as the storage area and stored 
separately. 

• Full cylinders stored separately from empty cylinders. 

• All valves, gauges, connections, threads of all vessels to be checked regularly for leaks. 

• Leaking acetylene vessels to be returned to the supplier IMMEDIATELY. 

Storage, Issue & Control 
of Hazardous Chemical 
Substances (HCS)  
  

• HCS storage principles applied: products segregated 

• Only approved, non-expired HCS to be used 

• Only the prescribed PPE shall be used as the minimum protection 

• Provision made for leakage/spillage containment and ventilation 

• Emergency showers/eye wash facilities provided 

• HCS under lock & key controlled by designated person 



 

S37-HSS-0001-00 
Health and Safety Specification 

 
 

52 
 

  

 

• Decanted/issued in containers as prescribed with information/warning labels 

• Disposal of unwanted HCS by accredited disposal agent 

• No dumping or disposal of any HCS on or inside the storage area or anywhere else on 
the project site 

• All vessels or containers to be regularly checked for leaks 
 

 
Excavations 

Subject Requirement 

Excavations deeper 
than 1.5 m. Based on 
the risk assessment. 
 

• Shored / braced to prevent caving / falling in. 

• Provided with an access ladder. 

• Excavations guarded/barricaded/lighted after dark in public areas 

• Soil dumped at least 1 m away from edge of excavation 

• On sloping ground soil dumped on lower side of excavation 

• All excavations are subject to daily inspections 

 
Tools 

Subject Requirement 

Hand Tools Shovels / Spades / Picks: 

• Handles free from cracks and splinters 

• Handles fit securely 

• Working end sharp and true 
Hammers: 

• Good quality handles, no pipe or reinforcing steel handles. 

• Handles free from cracks and splinters 

• Handles fit securely 
Chisels:  

• No mushroomed heads / heads chamfered 

• Not hardened 

• Cutting edge sharp and square 
 
Saws:  

• Teeth sharp and set correctly 

• * Correct saw used for the job 

Explosive Powered 
Tools. 
 
 
 
 

• Only used by trained / authorized personnel. 

• Prescribed warning signs placed / displayed where tool is in use. 

• Work area must be properly isolated/demarcated during use of tool. 

• Inspected at least monthly by competent person and results recorded. 

• Issue and return recorded including cartridges / nails and unused cartridges / nails / 
empty shells recorded. 

• Cleaned daily after use. 
 

 
Cranes 

Subject Requirement 

Mobile Crane 
 
 
 

• Only operated by trained authorized operator with valid certificate of training  

• Rear view mirrors  

• Windscreen visibility good 

• Windscreen wipers operating effectively 
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• Indicators operational 

• Hooter working 

• Tyres safe/sufficient tread/pressure visibly sufficient 

• No missing Wheel nuts 

• Headlights, taillights operational 

• Reverse alarm working and audible and known by all employees 

Mobile Crane continued 
 
 
 
 
 
 
 
 
 

• Grease nipples and grease on all joints 

• No Oil leaks 

• Hydraulic pipes visibly sound/no leaks 

• No corrosion on Battery terminals 

• Boom visibly in good condition/no apparent damage  

• Cable/sheaves greased/no visible damage/split wires/corrosion and checked daily 

• Brakes working properly 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 

• By-pass valves operational 

• Deflection chart displayed/visible to operator/driver 

• Outriggers functional used 

 
Builder’s Hoist 

Subject Requirement 

Builder’s Hoist 
 
 
 
 
 
 
 
 

“Hoist In Operation” - sign displayed. 
General construction strong and free from patent defects. 
Tower: * Adequately secured / braced. 
* At least 900 mm available for over travel. 
* Barricaded at least 2 100 mm high at ground level and floors. 
* Landing place provided with gate at least 1 800 high. 
Platform: * No persons conveyed on platform 
* Steel wire ropes with breaking strength of six times max. load. 
* Signal systems used which may include two-way radio connection. 
* Goods prevented from moving / falling off. 
* Effective brake capable of stopping and holding max. load. 

 
 
Transport & Materials Handling Equipment 

Subject Requirement 

Site Vehicles • All Site Vehicles, Dumpers, Bobcats, Loaders etc.; checked daily before use by driver / 
operator. 

• Inventory of vehicles used/operated on site 

• Inspection by means of a checklist / result recorded.  

• No persons riding on equipment not designed or designated for passengers. 

• Site speed limit posted, enforced and not exceeded. 

• Drivers / Operators trained / licensed and carrying proof. 

• No unauthorized persons allowed to drive / operate equipment.  

Conveyors Conveyor belt nip points and drive gear guarded. 
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be functional 
under full load. 
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Site Plant and Machinery 

Subject Requirement 

Brick Cutting Machine • Operator Trained. 

• Only authorized persons use the machine. 

• Emergency stops switch clearly marked and accessible. 

• Area around the machine dry and slip/trip free/clear of off-cuts 

• All moving drive parts guarded/electrical supply cable protected 

• Operator using correct PPE - eye/face/hearing/foot/hands/body.  

Electric Arc Welder • Welder Trained. 

• Only authorized / trained persons use welder. 

• Earth cable adequately earthed to work. 

• Electrode holder in good condition/safe 

• Cables, clamps & lugs/connectors in good condition. 

• Area in which welding machine is used is dry/protected from wet. 

• Welder using correct PPE - eye/ face/foot/body/respirator. 

• Correct transparent screens & warning signs placed 

Woodworking Machines • Operators Trained. 

• Only authorized persons use machines. 

• Provided with guards. 

• Guards used. 

• Operators using correct PPE - eye/face/feet/hearing 

• Circular saws strictly operated according to prescribed methods and settings 

• Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminum) shall be 
used for various applications 

Compressors • Relief valves correctly set and locked / sealed. 

• Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge: not on 
glass cover. 

• All drives adequately guarded. 

• Receiver/lines drained daily 

• Hoses good condition/clamped, not wired 

• Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on bare 
skin. 

Concrete Mixer / Batch 
Plant 

• Top platform provided with guardrails. 

• Dust abatement methods in use. 

• Operators using correct PPE - eye / hands / respirators. 

• All moving drive parts guarded. 

• Emergency stops identified / indicated and accessible. 

• Area kept clean/dry/and free from tripping and slipping hazards. 

• Operator’s overseer identified and crane signals displayed and used.  

Gas Welding / Flame 
Cutting Equipment 

• Only authorized/trained persons use the equipment. 

• Torches and gauges in good condition. 

• Flashback arrestors fitted at cylinders and gauges. 

• Hoses in good condition/correct type/all connections with clamps.  

• Cylinders stored, used and transported in upright position, secured in trolley / cradle / to 
structure. 

• All cylinders regularly checked for leaks, leaking cylinders returned immediately. 

• Fire prevention/control methods applied/hot work permits. 
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Plant & Storage Yards/Site Workshops Specifics 

Subject  Requirements 

Section 8(2)(1) 
General Machinery 
Regulation 2(1): 
Supervision of the Use & 
Maintenance of 
Machinery 

• Person/s with specific knowledge and experience designated in writing to supervise the 
Use & Maintenance of Machinery. 

• Critical items of Machinery identified/numbered/placed on register/inventory. 

• Inspection/maintenance schedules for abovementioned. 

• Inspections/maintenance carried out to above schedules. 

• Results recorded. 
 

General Machinery 
Regulation 9(2): Notices 
re. Operation of 
Machinery 

• Schedule D Notice posted in Work areas. 

Pressure Equipment 
Regulation 13(1)(b): 
Supervision of the Use & 
Maintenance of Vessels 
under Pressure or 
Pressure Equipment 

• Person/s with specific knowledge and experience designated in writing to supervise the 
Use &Maintenance of Pressure Equipment. 

• Pressure Equipment identified/numbered/placed on register/Manufacturers plate 
intact. 

• Inspection/maintenance carried out according to schedule. 

• Results recorded/Test certificates available. 

Lock-out Procedure • Lock-out procedure in operation 

•  

Ergonomics • Ergonomics survey conducted – results on record. 

• Survey results applied. 

Demarcation & Color 
Coding 

• Demarcation principles applied 

• All services, pipes, electrical installation, stop-start controls, emergency controls etc. 
colour coded to own published or SABS standard 

• Employees trained to identify colour coding 

Portable & Bench 
Grinders 

• Area around grinder clear/trip/slip free  

• Bench grinders mounted securely/grinder generally in good condition/No excessive 
vibration 

• On/Off switch/button clearly demarcated/accessible 

• Adequate guards in place 

• Tool rest – secure/square/max. 2 mm gap, perpendicular to drive shaft 

• Stone/disk - correct type and size/mounted correctly/dressed 

• Use of Eye protection enforced 

Battery Storage & 
Charging 

• Adequately ventilated, ignition free room/area/no smoking sign/s 

• Batteries placed on rubber/wooden surface 

• Emergency shower/eye wash provided 

• No acid storage in area 

• Prescribed methods in place and adhered to when charging batteries 

Ancillary Lifting 
Equipment 

• Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 

• numbered on register 

• Chains in good condition/links no excessive wear/checked daily 

• Lifting hooks – throat pop marked/safety latch fitted 

• SWL/MML marked/displayed 

Presses/Guillotines/ 
Shears 

• Only operated by trained/authorised persons 

• Interlocks/lock-outs fitted/PPE worn or used at all times 
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Workplace Environment, Health and Hygiene 

Subject Requirement 

Lighting Adequate lighting in places where work is being executed e.g., stairwells and basements. 
Light fittings placed / installed causing no irritating/blinding glare. 
Stroboscopic effect eliminated (not only reduced) where moving objects or machinery is 
used 

Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g., chemicals / 
adhesives / welding / petrol or diesel/ motors running and in confined spaces / basements.  

Noise Tasks identified where noise levels exceeds 85 dB at any one time. 
All reasonable steps taken to reduce noise levels at the source. 
Hearing protection used where noise levels could not be reduced to below 85 dB. 

Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g., steel 
decks, when the WBGT index reaches 30. (See Environmental Regulation 4) 
Cold drinking water readily available at all times. 

Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building 
Regulations prescribe chemical toilets for Construction sites) 

• Toilet paper available. 

• Sufficient showers provided. 

• Facilities for washing hands provided. 

• Soap/cleaning agent available for washing hands. 

• Means of drying hands available. 

• Lock-up changing facilities / area provided. 

• Ablution facilities kept hygienic and clean. 

Eating / Cooking 
Facilities 

Adequate storage facilities provided. 
Weather protected eating area provided, separate from changing area. 
Refuse bins with lids provided. 
Facilities kept clean and hygienic.  

Pollution of 
Environment 

Measures in place to minimize dust generation. 
Accumulation or littering of empty cement pockets, plastic wrapping / bags, packing 
materials etc. prevented. Spillage / discarding of oil, chemicals and dieseline into storm 
water and other drains or into existing or newly dug holes/cavities on site expressly 
prohibited. 

Hazardous Chemical 
Substances 
 
 

All substances identified and list available e.g., acids, flammables, poisons etc. 
Material Safety Data Sheets (MSDS) indicating hazardous properties and emergency 
procedures in case of incident on file and readily available. 
Substances stored safely. 
Expiry dates meticulously checked where applicable. 

 

15. THE PSP GENERAL DUTIES 

The PSP shall at all times ensure his status of an “employer” as referred to in the Act, and will 

abide by his/her responsibilities, duties and functions as per the requirements of the Act and 

Regulations with specific reference to Section 8 of the Act. 

 
16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

The Principal Contractor’s specific duties in terms of these specifications are detailed in the 

Construction Regulations as published under government notice No. 84 dated 7 February 2014. 
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The Principal Contractor is specifically referred to the following elements of the Construction 

Regulations 2014: 

Regulation No. 1   - Definitions  

Regulation No. 2   - Scope of application 

Regulation No. 3   - Application for construction work permit 

Regulation No. 4 - Notification of construction work 

Regulation No. 5   - Duties of client 

Regulation No. 6 - Duties of designer 

Regulation No. 7 - Principal Contractor and Contractor 

Regulation No. 8  - Management and supervision of construction work 

Regulation No. 9   - Risk Assessment for construction work 

Regulation No. 10 - Fall protection 

Regulation No. 11 - Structures 

Regulation No. 12 - Temporary works 

Regulation No. 13 - Excavation 

Regulation No. 14 - Demolition work 

Regulation No. 15 - Tunneling 

Regulation No. 16 - Scaffolding 

Regulation No. 17 - Suspended platforms 

Regulation No. 18 - Rope access work 

Regulation No. 19 - Material hoists 

Regulation No. 21 - Explosive actuated fastening device 

Regulation No. 22 - Cranes 

Regulation No. 23 - Construction vehicles and mobile plant 

Regulation No. 24 - Electrical installations and machinery on construction sites 

Regulation No. 25 - Use and temporary storage of flammable liquids on construction sites 

Regulation No. 26  - Water environments 

Regulation No. 27 - Housekeeping and general safeguarding on construction sites 

Regulation No. 28 - Stacking & Storage on construction sites 

Regulation No. 29  - Fire precautions on construction sites 

Regulation No. 32  - Approved Inspection authorities 

Regulation No. 33  - Offences and penalties 
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The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to 

the above regulations and document each record in the Health and Safety File. 

 
17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARDS TO 

HAZARDOUS ACTIVITIES 

The following activities are identifiable as hazardous in terms of the Construction Regulations 2014. 

The contractor shall execute the activities in accordance with the following Construction 

Regulations 2014 and other applicable regulations of the Act: 

Regulation No. 10  - Fall protection 

Regulation No. 11  - Structures  

Regulation No. 13  - Excavation work 

Regulation No. 14  - Demolition work 

Regulation No. 15 - Tunneling 

Regulation No. 16  - Scaffolding  

Regulation No. 17  - Suspended platforms  

Regulation No. 18 - Rope access work  

Regulation No. 19  - Material hoists 

Regulation No. 20  - Bulk mixing plant  

Regulation No. 21  - Explosive actuated fastening device 

Regulation No. 22  - Cranes  

Regulation No. 23  - Construction vehicles and mobile plant. 

Regulation No. 24  - Electrical installations and machinery on construction sites 

Regulation No. 25  - Use and temporary storage of flammable liquids on construction sites  

Regulation No. 26  - Water environments 

Regulation No. 27 - Housekeeping on construction sites 

Regulation No. 29  - Fire precautions on construction sites.  

 
All of the above requirements will be read in conjunction with the relevant regulations and health 

and safety standards as required by the Act. All documents and records required by the 

Construction Regulations 2014 will be kept in the Health and Safety File and will be made available 

at any time when required by the client or his representative, or on request to an interested party. 

 

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  

Legal Framework and obligations 



 

S37-HSS-0001-00 
Health and Safety Specification 

 
 

59 
 

  

 

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia 

Local Government) legislation that also apply to the project as well as to project owned buildings 

and premises: - 

(i) The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 

(ii) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the 

municipal by-laws and any special requirements of the local supply authority 

(iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as amended 

(iv) National Building Regulations made under the National Building Regulations and Building 

Standards Act, 1977 (Act No. 103 of 1977), and promulgated by Government Notice No. R. 

2378 of 30 July 1990, as amended by Government Notices No's R. 432 of 8 March 1991, R. 

919 of 30 July 1999 and R. 547 of 30 May 2008; (SANS 100400) 

(v) The Post Office Act 1958 (Act 44 of 1958) as amended 

(vi) The Electricity Act 1984, Act 41 of 1984 

(vii) The Regulations of Local Gas Board(s), including Publications of the SABS Standards and 

Codes of Practice, with specific reference to GNR 17468 dated 4th October 1997 

(viii) Legislation pertaining to water usage and the environment 

(ix) Legislation governing the use of equipment, which may emit radiation (e.g., X-Rays etc.) 

(x) Common Law 

 

Legal Liabilities 

Common Law and Legislation 
Based on two main criteria – 

 

• Would the reasonable person have foreseen the hazard? 

That is a reasonable person in that specific position, taking experience, qualifications, 

authority, position in the organization etc. into consideration 

• Would the reasonable person have taken precautionary measures (action) to prevent or limit 

the hazard? 

 
Negligence can be proven on failure on any or both of the above criteria 

(There may not necessarily be a relationship between criminal and civil liability!) 
 

19. HOUSE KEEPING  
 

Good housekeeping will be maintained at all times as per Construction Regulation 27. Poor 

housekeeping contributes to three major problems, namely, costly or increased accidents, fire or 

fire hazards and reduction in production. Good housekeeping will enhance production time. 
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Particular emphasis is to be placed on the following crucial elements of a construction site: 

• Phase priorities and production/plant layout 

• Enclosures 

• Pits, openings and shoring 

• Storage facilities 

• Effective, sufficient and maintained lighting or illumination 

• Principal sources of injuries e.g., stairways, runways, ramps, loose building material 

• Oil, grease, water, waste, rubble, glass, storm water 

• Color coding 

• Demarcations 

• Pollution 

• Waste disposal 

• Ablution and hygiene facilities; and 

• First aid. 

This list must not be taken to be exclusive or exhaustive!  

 
In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a registered 

dump site and records will be maintained. Where it is found to be impractical to use a registered 

dump site or it is not available, the Principal Contractor will ensure that the matter is brought to 

record with the client or his representative, after which suitable, acceptable alternatives will be 

sought and applied. 

 
Dross and refuse from metals, and waste matters or by-products whose nature is such that they are 

poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or 

disposed of by methods approved of by an inspector. 

  
NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or 

after hours unless there is adequate, suitable artificial lighting including support services in respect 

of Health and Safety. 

 
20. LOCKOUT SYSTEMS - ELECTRICAL 

 

A system of control shall be established in order that no unauthorized person can energize a 

circuit, open a valve, or activate a machine on which people are working or doing maintenance, 
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even if equipment, plant or machinery is out of commission for any period, thus eliminating injuries 

and damage to people and equipment as far as is reasonably practicable. 

Physical/mechanical lock-out systems shall be part of the safety system and included in training. 

Lockouts shall be tagged, and the system tested before commencing with any work or repairs. 

 

21. INCIDENT INVESTIGATION 

Inspection and reporting are the best way in which a responsible contractor can control his area of 

responsibility. All incidents, therefore, irrespective of whether it gave rise to loss, injury, damage or 

not, shall be investigated and the results recorded in the Health and Safety File.  

 
22. GENERAL  

The project under control of the Principal Contractor shall be subject to periodic health and safety 

audits that will be conducted by the client at intervals agreed upon between the Principal Contractor 

and the client, provided such intervals will not exceed periods of one month. The Principal 

Contractor is to ensure that he/she and all persons under his control on the construction site shall 

adhere to the above specifications, as non-conformance will lead to the client taking action as 

directed by Construction Regulation 5.1(q). The Principal Contractor should note that he/she shall 

be held liable for any anomalies including costs and resulting deficiencies due to delays caused by 

non-conformance and/or non-compliance to the above Health and Safety Specifications and the 

Health and Safety Plan based on these specifications.  

 
23. IMPORTANT LISTS AND RECORDS TO BE KEPT 

The following are lists of several records that are to be kept in terms of the Construction 

Regulations 2014. The lists are: 

➢ List of appointments 

➢ List of record keeping responsibilities; and 

➢ Inspection checklist. 

 
These lists and documents are to be used as a point of reference to determine which components 

of the Act would be applicable to a particular site or task or project, as was intended under 

paragraph 1 (“Preamble”) above. 

 

23.1 LIST OF APPOINTMENTS 
 

See clause 5.1 of appointments needed 
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23.2 LIST OF RECORD KEEPING RESPONSIBILITIES 
 

ITEM CR RECORD TO BE KEPT 
RESPONSIBLE 

PERSON 

1. 3(2) Application for construction work permit to Provincial Director – 
Annexure 1, where applicable 
Available on site 

Client 

2. 4(1) Notification to the Provincial Director – Annexure 2, where 
applicable 
Available on site 

Principal Contractor & 
Contractor 

3. 5(1)(m) Copy of Principal Contractor’s Health & Safety Plan 
Available on request 

Client 

4. 7(d) Copy of Principal Contractor’s Health & Safety Plan 
As well as each Contractor’s Health & Safety Plan 
Available on request 

Principal Contractor 

5. 7(b) Health and Safety File opened and kept on site (including all 
documentation required i.t.o. OHSA & Regulations 
Available on request 

All Contractor 

6. 7(e) Consolidated Health and Safety File handed to Client on 
completion of Construction work. 
To include all documentation required i.t.o. OHSA & Regulations 
and records of all drawings, designs, materials used and similar 
information on the structure 

Principal Contractor 

7. 7(f) Comprehensive and Updated List of all Contractors on site, the 
agreements between the parties and the work being done 
Included in Health and Safety file and available on request  

Principal Contractor 

ITEM CR RECORD TO BE KEPT 
RESPONSIBLE 

PERSON 

8. 8(6) Keep record on the Health and Safety Officers registration with a 
statutory body approved by the Chief Inspector. 

Contractor 

9. 9(1) Risk Assessment - Available on site for inspection Contractor 

10. 7 (5) Proof of Health and Safety Induction Training Every Employee on site 

11. 10(3) Construction Manager [CR 8(1)] has latest updated version of 
Fall Protection Plan [CR 10(1)] 

Contractor 

12. 11(2)(b) Record of inspections of the structure [First 2 years – once every 
6 months, thereafter yearly] - Available on request 

Owner of Structure 

13. 11(2)(c) Maintenance records - safety of structure - Available on request Owner of Structure 

14. 13(2)(h) Record of excavation inspection - On site available on request Contractor 

15. 17(11) Suspended Platform inspection and performance test records 
Kept on site available, on request 

Contractor 

16. 19(8)(c) Material Hoist daily inspection entered and signed in record book 
kept on the premises 

Contractor 

17. 19(8)(d) Maintenance records for Material Hoist - Available on site Contractor 

18. 20(8) Records of Batch Plant maintenance and repairs 
On site available for inspection 

Contractor 

19. 21(2)(g)(ii) Issuing and collection of cartridges and nails or studs (Explosive 
Powered Tools) recorded in register – recipient signed for receipt 
as well as return  

Contractor 
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22. 23(1)(k) Findings of daily inspections (prior to use) of Construction 
Vehicles and Mobile Plant 

Contractor 

23. 24(d) Record of temporary electrical installation inspections [once a 
week] and electrical machinery [daily before use] in a register 
and kept on site 

Contractor 

24. 29(l) Fire Evacuation Plan Contractor 

 

23.3 INSPECTION CHECKLIST 
EMPLOYER DETAILS 

 

Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  

Relevant SETA for EEA purposes:  

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:   

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety Representatives:  

Activities, products manufactured and/ 
services rendered: 

 

Raw materials, materials and chemical/ 
biological substances: 

 

Total Number of Employees:      
Male:         
Female: 

 

CONTRACTOR INFORMATION 
 

Contractors:    

Site Address:  

Contracts Manager:  

Managing Director:  

Competent Persons:   

  

CR16: SCAFFOLDING:  

CR17: SUSPENDED SCAFFOLDING:  

CR19(6): MATERIAL HOIST (S):  

CR20(1): BULK MIXING PLANT:  

CR10(1)(a): FALL PROTECTION:  
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CR13(1)(a): EXCAVATION WORK:  

CR14: DEMOLITION WORK:  

CR21(2)(b): EXPLOSIVE ACTUATED 
FASTENING DEVICES: 

 

CR28(a): STACKING   

 

INSPECTION SHEET 

SECTION/REGS ITEM CHECKED N/A YES NO 

APPOINTMENTS  

5(1)(k) Principal contractor for each phase or project    

6 Designer    

7(1)(c)(v)  Contractor    

7(2)(c) Sub-Contractor    

8(1) Construction Manager     

8(2) Assistant Construction Manager     

8(5) Construction Safety Officer     

8(7) Construction Supervisor    

8(8) Assistant Construction Supervisor    

9(1) Person to carry out risk assessment    

9(4) Trainer/Instructor    

10(1)(a) Fall protection officer    

11(2) Competent structure inspector    

6(2) & 12(1) Temporary Works Designer    

12(2) Temporary Works Supervisor    

13(1)(a) Excavation supervisor    

13(2)(b)(ii)(bb) Professional engineer or technologist    

13(2)(k) Explosives expert    

14(1) Supervisor demolition work    

14(2) + (3) Demolition expert    

14(11) Explosives expert    

16(1) Scaffold supervisor, Scaffold Erector & Scaffold Inspector    

17(1) Suspended platform supervisor    

17(2)(c) Compliance plan developer    

17(8)(c) Suspended platform expert    

17(13) Outrigger expert    

19(8)(a) Material hoist inspector    

18(1)(a) Rope access supervisor    

20(1) Bulk mixing plant supervisor    

20(2) Bulk mixing plant operator    

21(2)(b) Explosive actuated fastening device expert    

21(2) (g) (i) Explosive actuated fastening device controller    

22(a) Tower crane supervisor    

22(e) Tower crane operator    

23(1)(d)(i) Construction vehicle and mobile plant operator    

23(1)(k) Construction vehicle and mobile plant inspector    

24(d) Temporary electrical installations inspector    
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24 (e) Temporary electrical installations controller     

28 (a) Stacking and storage supervisor    

29 (h) Fire equipment inspector    

DOCUMENTS  

GAR 9(1) Records of Incidents       

GAR 4 Copy of the Act       

GAR 7  Safety Reps Report       

GAR 8 Safety Committee Minutes       

DMR 18(7) Lifting Machinery Log (Crane)       

CR 3(3) Application for construction work permit       

CR 9(2) Risk Assessment       

CR 9(9)(e) Proof of the Health & Safety Induction Training       

CR 13(13)(h) Inspection of Excavation (Records)       

CR 22(g) Crane Operator Medical Certificate       

CR 23(11) Mobile Plant Operator Medical Certificate    

CR 20(9) Batch Plant Repairs & Maintenance Records       

CR24(d) Temporary Electrical Installation Record       

CR 7(1)(b) Health & Safety File       

CR 17(11) Suspended Platforms' Performance Records       

CR 19(b)& (c) Material Hoists Record Book       

 Scaffolding Logbook       

CR 7(8) Medical Certificate of Fitness       

CR 23(1)(I) Construction Vehicle & Mobile Plant Register       

CR 24(d) Electrical Installation & Machinery Register       

INCIDENTS  

GAR 8(1) S24 Reported      

GAR 9(1) Recorded, Investigated and action taken      

PUBLIC SITE  

FR 2(1) Sanitary Facilities      

CR 30(1) (c) Changing Facilities for each sex      

NB Notice Pedestrian warning      

 PERSONAL SAFETY EQUIPMENT  

GSR 2(3) Items Issued:      

GSR 2(3) Items Required:      

S23 (What is the payment on each item?)      

SAFETY PLANS  

FIRST AID 

GSR 3(6) Name(s) of First Aider(s):    

CR 5(1)(b) Client's Health & Safety Specification      

CR7(1)(b) Principal's contractor H&S Plan      

 FIRE HAZARD & PRECAUTIONS  

GSR 4 Flammables used, waste, hot work, diesel, fuel, gas      

ER 9(1) Portable Extinguishers      
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 ELECTRICAL INSTALLATIONS & MACHINERY  

 CR24 Guarding & PPE to Electrical Installations      

 ILLUMINATION  

ER 3(6) Dangerous Places and signage as well      

 ER 3 Housekeeping      

ER6(2)(b), 
(c),(d) 

Clear space storage    

ER6(3) Disposal of waste      

 EXCAVATIONS  

CR 13(3)(l) Barricades (plus illumination!)      

CR 13(3)(c) Safe Depth Shoring/Bracing      

CR 13(1)(a) Monitored      

CR 13(3)(h) Excavation Inspection Record      

GUARDING  

ER 6(2)(f) Floor Openings (plus illumination!)      

  Floor slab sides, Shafts (plus illumination!)      

 SITE EQUIPMENT  

GSR 13A(a) Ladders condition, secured      

SANS 10085 Scaffold condition, secured      

SANS 10085 Platforms no. of boards condition Support 1.25. Toe Boards      

SANS 10085 Handrails      

 SITE MACHINES  

DMR 3(2)(3) Circulars, guards, riving knives      

GMR 3 Mixers guarded      

 ELECTRIC POWER  

EMR 6(1) Switchboards     
 

GMR Condition of Tools, Leads, Plugs, etc.      

 LIFTING MACHINE/TACKLE  

DMR 18(8) Lifting of persons      

DMR 18(8) Condition, Securing of Load      

 EXPLOSIVE ACTUATED FASTENING DEVICE 

CR 21(1) Fastening Device      

IMPROV Warning Notice      

 ROOF WORK  

CR 10(1) Safety equipment & precautions      

CR 10(2) Fall protection plan      

CR 10(3) Updated fall protection plan    

CR 10(5) Roof Work      

 CEMENT 

AR 10(a)  Suitable Tools    
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ACCEPTANCE 
 

Confirmation and Acceptance Signature Date 

 
I _________________________ confirm that I have read and 
understood the  
Health and Safety Specifications as set out above.  

   

 
 

 
I ______________________confirm that I have read and 
understood and confirm my intention to comply with all the legal 
requirements. 

  

 
I _______________________ confirm my acceptance and 
understanding of the assigned responsibilities and duties involved. 

  

 


