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C1:  Agreements and Contract Data 

C1.1:   Form of Offer and Acceptance  

C1.1.1  Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 

the procurement of: Multi-Disciplinary Built Environment Professional Team for the runway and 

taxiway rehabilitation at Chief Dawid Stuurman International Airport.  

 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 

and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under 

the contract including compliance with all its terms and conditions according to their true intent and meaning 

for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  

(in words)  ………………………………………………………………………………………… 

.............................................................................................................................................Rands;  

 

(in figures) R………………………………………….. 

 

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 

tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Consultant in the conditions of contract identified 

in the Contract Data. 
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Signature(s) 

 

   

Name(s) 

 

   

Capacity 

 

   

For the 

Bidder: 

 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

 

Date 

 

     

 



 

Agreements & Contract Data Part C1 P a g e  | 6 

  
 
 

Confidential Confidential Confidential 

Confidential 

Confidential 

C1.1.2  Acceptance  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in accordance with 

the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 

agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement. 

 

The terms of the contract, are contained in:  

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work: Works Information 

Part C4  Site Information 

Part C5  Annexures 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 

Parts. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 

in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 

Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 

and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents 

are valid unless contained in this Schedule. 

 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 

the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these 

obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the tenderer (now Consultant) within five (5) working days of the date of such receipt notifies the 
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Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 

constitute a binding contract between the Parties. 

 

Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

   

for the 

Employer 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

 

Date 
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C1.1.3 Schedule of Deviations 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept 

the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 

Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification 

or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and Address Airports Company South Africa 

SOC Limited 

Aero Park, Block A, First Floor, 

Chief Dawid Stuurman International 

Airport,  

Gqeberha 

 

  

Name & Signature 

of witness 

(Insert name and address of 

organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which requires it. 

 

Part one – Data provided by the Employer 

Clause Statement  Data 

1 General  

 The conditions of contract are the core 

clauses and the clauses for Main 

Option 

 

 Main Option 

Dispute resolution Option 

G:     Term Contract  

W1:   Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X7:    Delay damages 

X9: Transfer of rights  

X10:  Employer’s Agent 

X11:  Termination by the Employer 

X13:  Performance bond 

X18:  Limitation of liability 

Z:      Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 The project stages are:  
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 Project progress phases Key deliverable at end of stage as 
described in the Scope and accepted 
by the Employer 

No Description 

1 Stage 1: Initiation & Briefing 

Refer to the Scope of works (Part C3) 

2 Stage 2: Concept & Viability 

3 Stage 3: Design Development 

4 Stage 4: Documentation & Procurement 

5 Stage 5: Construction/ Implementation 

6 Stage 6: Close out 
 

10.1 The Employer is (Name) Airports Company South Africa SOC Limited, 

Chief Dawid Stuurman International Airport 

 Address 

 

 

 

Telephone:  

Fax: 

Email: 

Airports Company South Africa SOC Limited 

Aero Park, Block A, First Floor,  

Chief Dawid Stuurman International Airport 

Gqeberha 

+27 41 507 7348 

+27 41 507 7340 

TBC 

11.2(9) The services are For the Multi-Disciplinary Built Environment Professional 

Team for the Runway and Taxiway rehabilitation at Chief 

Dawid Stuurman International Airport 

11.2(10) The following matters will be included 

in the Risk Register 

 

• Availability of as-built drawings/ information 

• Access to site 

• Site constraints and constructability 

• Statutory requirements and approvals 

• Financial and Procurement 

11.2(11) The Scope is in the document called Part C3: Scope of Work 

12.2 The law of the contract is the law of the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is English 
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13.3 The period of reply is Seven (7) days  

13.6 The period of retention is 10 years following Completion or earlier termination of a 

contract 

2 The Parties’ main responsibilities 

25.2 The Employer provides access to the following persons, places and things 

 Access to Access date 

1 Any Information available Upon contract award 

2   
 

3 Time  

30.1 The starting date is Upon signing of contract 

30.2 The completion date is End of all project deliverables  

31.1 The Consultant submits a first 

(preliminary) programme by  

Two (2) weeks of contract award 

32.2 The Consultant submits revised 

programmes at intervals no longer than   

Four (4) weeks 

4 Quality  

40.2 The quality policy statement and quality plan are provided within 4 weeks of the Contract Date. 

41.2 The defects date is 52 weeks after Completion of the whole of the services 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   Every four (4) weeks, on the 25th day of each successive 

month 

50.3 Amounts retained from the Consultant 10% of total price up to a maximum of R150 000 (excl. VAT) 
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51.1 The period within which payment is 

made is 

Four to six 4 weeks after the receipt of a compliant tax 

invoice 

51.2 The currency of this contract is the South African Rand (ZAR) 

51.5 The interest rate is The prime lending rate of the Nedbank Bank as determined 

from time to time 

6 Compensation events No data required for this section of the conditions of contract. 

7 Rights to material No data required for this section of the conditions of contract 

8 Indemnity, insurance and liability 

81.1 The Consultant provides the insurance 

stated in  

The Insurance Clauses which are attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Consultant risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Consultant arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination Refer to Secondary Clause X11 

10 Data for Main Options  

G Term Contract  As defined by activities to complete each ECSA stage 

successfully. 

21.4 Total Time Charge The Consultant prepares forecasts of the total Time Charge 

and expenses for the whole of the services and submits 

them to the Employer at intervals no longer than (4) weeks. 

11 Data for Option W1  
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W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body is The current Chairman of Johannesburg Advocate’s Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published 

by The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to be 

held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who will 

choose an arbitrator 

The Arbitrator is the person selected by the Parties as and 

when a dispute arises in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause 

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option Clauses  

X7 Delay Damages  

X7.1 Delay damages for late completion of 

each section of the services are 

Amount per week is 1% up to a maximum of 10% total value 

of the Professional fees 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is Name: TBC 

Address:  TBC 

The authority of the Employer’s Agent is to act on behalf of 

the Employer with the authority set out in the Contract Data 

X11 Termination by Employer  
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X11.1 The Employer may Terminate the Consultant’s obligation to Provide the services 

for a reason not stated in this contract by notifying the 

Consultant 

X13 Performance Bond  

X13.1 The performance bond percentage is 10% of the total of the Prices. 

X18 Limitation of Liability  

X18.1 The Consultant’s liability to the 

Employer for indirect or consequential 

loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the Consultant’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to 

The total of the Prices 

X18.3 The Consultant’s total liability to the 

Employer for defects due to his design 

which are not listed on the Defects 

Certificate is limited to 

The total of the Prices 
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X18.4 The Consultant’s total liability to the 

Employer for all matters arising under 

or in connection with this contract, 

other than excluded matters, is limited 

to 

The Consultant’s total direct liability to the Employer for all 

matters arising under or in connection with this contract, 

other than the excluded matters, is limited to the total of the 

Prices  that applies in the contract, or delict and otherwise to 

the extent allowed under the law of the contract. 

 

The excluded matters are amounts payable by the 

Consultant as stated in this contract for 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the Consultant’s risks 

- loss of or damage to property (other than the works, Plant 

and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 

X18.5 The end of liability date is 52 weeks after Completion of the whole of the services 

Z ADDITIONAL CONDITIONS OF CONTRACT 

Z1 Estimation of fees  

It is specifically recorded that the fees charged by the consultant for services rendered in connection 

with and/or under this Contract shall be in terms of: the Terms of Reference issued together with the 

tender.  
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Z2 

 

 

 

 

 

 

 

 

 

Tax invoices  

The Consultant’s invoice. 

Delete the first sentence of core clause 50.2 and replace with:  

Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been assessed, and  

• the details required by the Employer for a valid tax invoice. 

Delete the first sentence of core clause 51.1 and replace with: 

 

Each payment is made by the Employer within four (4) weeks of receiving the Consultant’s invoice 

showing the details which this contract requires or, if a different period is stated in the Contract Data, 

within the period stated. 

Z3 Communications and Notices 

Z3.1 Add to the end of the first sentence in core Clause 13.1: 

All notices, notifications, requests, demands or other communications shall be deemed to have reached 

the other Party – 

- if delivered by hand, on the date of delivery. 

- if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following the date of such 

posting. 

- if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first 

Business Day following the date of transmission / publication / delivery, excluding SMS’s and Social 

media platforms.  

Z4 Appointment of the Adjudicator  
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 An Adjudicator is appointed when a 

dispute arises, from the Panel of 

Adjudicators below. The referring 

party nominates an Adjudicator, 

which nomination is either accepted 

or rejected by the other party. In the 

instance of a rejection of the 

nominated Adjudicator, the referring 

Party refers the appointment 

deadlock to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Adjudicator listed in the 

Panel of Adjudicators below 

 

The Parties appoint the Adjudicator 

under the NEC3 Adjudicator’s 

Contract, April 2013   

 

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi 

Badela  

Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.

za 

Mr. Sebe 

Msutwana Pr. 

Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.c

o.za 

Mr. Emeka 

Ogbugo 

(Quantity 

Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

 

Z4.1 Appointment of the Arbitrator  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed when a 

dispute arises from the Panel of 

Arbitrators below. The referring    

party nominates an Arbitrator, which 

nomination is either accepted or 

rejected by the other party. In the 

instance of a rejection of the 

nominated Arbitrator, the referring 

Party refers the appointment 

deadlock to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Arbitrator listed in the 

Panel of Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi 

Badela  

Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe 

Msutwana Pr. 

Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co

.za 

Mr. Emeka 

Ogbugo 

(Quantity 

Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

 

Z5 Interpretation of the law 

 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this 

contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a 

waiver of rights and does not give rise to an estoppel unless the Parties agree otherwise and confirm 

such agreement in writing. 

Z6 Providing the Works: Delete core clause 20.1 and replace with the following: 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 The Consultant will supervise the works in accordance with the Works Information and warrants that 

the results of the Works done in accordance with the drawings and specifications, when complete, 

shall be fit for their intended purpose. 

Z7 Extending the defects date: add the following as a new core clause 46: 

Z7.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the 

defects date, the defects date is delayed by a period equal to that during which the Employer, due to a 

Defect, is unable to use the works. 

Z7.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the 

defects date for the part of the works which is replaced is delayed by a period equal to that between 

Completion and the date by when the part has been replaced. 

Z7.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. The 

period between Completion and an extended defects date does not exceed twice the period between 

Completion and the defects date stated in the Contract Data. 

Z8 Termination 

Z8.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the 

words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business 

rescue proceedings”. 

Z9 Cession, delegation and assignment  

Z9.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person without 

the written consent of the Employer, which consent shall not be unreasonably withheld.  

Z9.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and obligations 

under this contract to any person or entity. 

Z10 Ethics 

Z10.1 The Consultant undertakes: 

Z10.1.1 not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or could 

be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 
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Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to the 

Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.1.3 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s obligation 

to Provide the Works or taking any other action as appropriate against the Consultant (including civil or 

criminal action). However, lawful inducements and rewards shall not constitute grounds for termination. 

Z10.1.4 If the Consultant is found guilty by a competent court, administrative or regulatory body of participating 

in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 

payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in 

connection with the contract with the Employer, the Employer shall be entitled to terminate the contract 

in accordance with the procedures stated in core clause 92.2. The amount due on termination is A1. 

Z11. Confidentiality 

Z11.1. All information obtained in terms of this contract or arising from the implementation of this contract shall 

be treated as confidential by the Consultant and shall not be used or divulged or published to any person 

not being a party to this contract, without the prior written consent of the Project Manager or the 

Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded as 

such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to –  

Z11.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation of this 

agreement. The Consultant undertakes to procure that its employees are aware of the confidential 

nature of the information so disclosed and that they comply with the provisions of this clause; 

Z11.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant notifies the 

Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 

information. The Consultant may disclose such information only to the extent required by law and shall 

use reasonable efforts to obtain assurances that confidential treatment will be afforded to the information 

so disclosed; and 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Consultant, 

enters the public domain or to information which was already in the possession of the Consultant at the 

time of disclosure (evidenced by written records in existence at that time). 
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Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent of 

the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z11.5 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 

Z12. Employer’s Step-in rights 

Z12.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default within 

2 weeks of the notification of the default by the Project Manager, the Employer, without prejudice to his 

other rights, powers and remedies under the contract, may remedy the default either himself or procure 

a third party (including any sub-Consultant or supplier of the Consultant) to do so on his behalf. The 

reasonable costs of such remedial works shall be borne by the Consultant. 

Z12.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other drawings, 

CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 

specifications, schedules, reports, calculations, manuals or other documents or recorded information 

(electronic or otherwise) which have been or are at any time prepared by or on behalf of the Consultant 

under the contract or otherwise for and/or in connection with the works) and generally does all things 

required by the Project Manager to achieve this end. 

Z13 Intellectual Property 

Z13.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 

trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z13.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 

carrying out the works. 

Z13.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to 

use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 

operating and maintaining the works.  

Z13.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging an 

infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z13.4.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z13.4.2 the use of the Consultant’s Equipment, or  
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Z13.4.3 the proper use of the Works. 

Z13.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the 

Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 

arbitration which may arise from it. 

Z14 Dispute resolution: The following amendments are made to Option W1: 

Z14.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of the 

contract”. 

Z14.2 The following clauses are added at the end of clause W1.3:  

Z14.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z14.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator. 

Any such dispute shall be referred directly to arbitration.” 

Z15 The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to adhere to 

these requirements shall be considered a material breach of the conditions of this Contract, the sanction 

for which may be a cancellation of this Contract 

Z16 Liens and Encumbrances  

Z16.1 The Consultant keeps the Equipment used to Provide the Services free of all liens and other encumbrances 

at all times. The Consultant, vis-a-vis the Employer, waives all and any liens which he may from time to 

time have, or become entitled to over such Equipment and any part thereof and procures that his Sub-

Consultants similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to over such 

Equipment from time to time 

Z17 Performance Bond 

Z17.1 Amend the first sentence of clause X13.1 to read as follows: The Consultant gives the Employer an 

unconditional, on-demand performance bond, provided by a bank or insurer which the Project Manager 

and the Employer have accepted, for the amount stated in the Contract Data and in the form set out in Part 

C1.5 of this Contract Data.   
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Z17.2 
Add the following new clause as Option X13.2: The Consultant ensures that the performance bond is 

valid and enforceable until the end of the contract period. If the terms of the performance bond specify its 

expiry date and the end of the contract period does not coincide with such expiry date, four weeks prior to 

the said expiry date, the Consultant extends the validity of the performance bond until the end of the 

contract period. If the Consultant fails to so extend the validity of the performance bond, the Employer 

may claim the full amount of the performance bond and retain the proceeds as cash security 

Z18 Other responsibilities: add the following at the end of core clause 27: 

Z18.1 
The Consultant shall have satisfied himself, prior to the Contract Date, as to the completeness, sufficiency 

and accuracy of all information and drawings provided to him as at the Contract Date. 

Z18.2 
The Consultant shall be responsible for the correct setting out of the Works in accordance with the 

original points, lines and levels stated in the Works Information or notified by the Project Manager, 

Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the Consultant 

at the Consultant’s own costs. 
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Part C1.2b Contract Data 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 

requires it. 

Part two – Data provided by the Consultant 

Clause Statement  Data 

10.1 The Consultant is (Name):               

 

Address:   

 

 

 

Tel No.: 

Fax No.: 

Email:   
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22.1 The Consultant’s key persons are: 

 

1.   Name: 

     Job: Principal Agent/ Project Manager 

     Responsibilities:  

     Qualifications: 

     Experience: 

 

2.   Name: 

     Job: Pavement Engineer 

     Responsibilities:  

     Qualifications: 

     Experience: 

 

3.   Name: 

     Job: Electrical Engineer 

     Responsibilities:  

     Qualifications: 

     Experience: 

 

4.   Name: 

     Job: Quantity Surveyor 

     Responsibilities:  

     Qualifications: 

     Experience: 
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 5.   Name: 

     Job: Construction Health and Safety Agent 

     Responsibilities:  

     Qualifications: 

     Experience: 

 

11.2(3) The completion date for the whole of the services is as required by ACSA 

11.2(10) The following matters (if any) will be included in the Risk Register 

•  

11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 

  access to access date 

1 All As-built Information & existing services Upon award of the project(s) 

2 Relevant Engineering, Operational and 

Maintenance Personnel of ACSA 

Upon award of the project(s) 

3 Access to site Upon award of the project(s) 
 

31.1 The programme identified in the Contract Data is Contained in the Returnable Documents  

G Term contract 

11.2(14)  The activity schedule is in the Pricing Data 
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C1.3:  Occupational Health and Safety Agreement  

 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 

85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 

 

OBJECTIVES 

 

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act).  

 

To this end an Agreement must be concluded before any consultant/ subcontracted work may 

commence 

 

The parties to this Agreement are: 

 

Name of Organisation: 

 

AIRPORTS COMPANY SOUTH AFRICA 

CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT 

Physical Address and  Postal address: 

Airport Company South Africa 

Aero Park, Block A, First Floor, 

Chief Dawid Stuurman International Airport,  

Gqeberha 

  

Hereinafter referred to as “Client” 
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Name of organisation: 

 

Physical Address 

 

 

 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 

 

 

MANDATORY’S MAIN SCOPE OF WORK 

 

 

 

 

 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 

No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in 

terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, 

but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 

EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 

(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 

(CONTRACTORS) save where a Written Agreement between the parties has been concluded 

containing arrangements and procedures to ensure compliance with the said Act BY THE 

MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 
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5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 

applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in 

the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 

work commences. 

 

THE UNDERTAKING 

 

The Mandatary undertakes to comply with: 

 

INSURANCE 

 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 

covered in terms of the COID Act, which shall remain in force whilst any such employees are 

present on the Client’s premises. A letter is required prior commencing any work on site 

confirming that the Principal contractor or contractor is in good standing with the Compensation 

Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 

cover shall remain in force whilst they and /or their employees are present on the Client’s 

premises, or which shall remain in force for that duration of their contractual relationship with 

the Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 

employee’s acts and/or omissions on the Client’s premises. 
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 

ACT 85 OF 1993 

 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 

respective employees will at all times comply with the following conditions: 

 

1. All work performed by the Mandatary on the Client’s premises must be performed under 

the close supervision of the Mandatary’s employees who are to be trained to understand 

the hazards associated with any work that the Mandatary performs on the Client’s 

premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 

85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 

written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements 

of the OHSAct 85 of 1993 and that s/he and his/her employees and any of his 

subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 

person before commencement of any work in the Client’s premises. A baseline risk 

assessment document will include identification of hazards and risk, analysis and 

evaluation of the risks and hazards identified, a documented plan and safe work 

procedures to mitigate, reduce or control the risks identified, and a monitoring and review 

plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 

Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall 

be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 

employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 

available and enforced and all employees shall be made conversant with the contents of 

these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 

contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 

Provincial Director: Department of Labour as well as to the Client. 
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11. No user shall be made by the Mandatary and/or their employees and or their 

subcontractors of any of the Client’s machinery/article/substance/plant/personal protective 

equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not 

be performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 

allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol 

or any other intoxicating substance shall not be allowed on the premises.  Anyone found 

on the premises suspected to be under the influence of alcohol or any other intoxicating 

substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and 

when they inquire into Occupational Health & Safety. 

 

FURTHER UNDERTAKING 

 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 

eligible to sign this agreement on behalf of the Mandatary. The signing power of this 

representative must be designated in writing by the Chief Executive Officer of the Mandatary. 

A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 

his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 

procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 

contract. 

 

ACCEPTANCE BY MANDATARY 

 

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 

Construction Regulations 2014,  
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I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 

…………………………………………….…(company name) undertake to ensure that the requirements and 

the provision of the OHS Act 85 of 1993 and  its regulations are complied with. 

 

   

Mandatary – WCA/ Federated Employers Mutual No………………………………. 

 

Expiry date ……………………………………………………………………………………. 

 

 

________________________________________  ________________ 

SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 

 

 

 

_________________________________________  ________________ 

SIGNATURE ON BEHALF OF THE CLIENT    DATE 

AIRPORT COMPANY SOUTH AFRICA 
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C1.4: ACSA Insurance Clauses  

INSURANCE CLAUSES FOR CAPEX PROJECTS 

The insurance clauses in this document should be extracted and attached to tender documents and to 

contracts. 

 

SECTION A: DEFINITIONS 

 

Landside refers to: 

• Areas of the airport before the security points; and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger 

terminals and cargo buildings. 

 

Airside refers to:  

• The Apron / manoeuvring areas; and 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger 

terminals, perimeter gatehouses and cargo buildings. 

• Fuel Farm Area 

 

SECTION B: INSURANCE CLAUSES 

 

1.  Insurance requirements for construction projects with a value below R150 million (Excluding 

VAT) at award and a construction period not exceeding 36 months on the LANDSIDE   

• Projects with a value below R150 million are automatically covered under an ACSA umbrella 

insurance. 

• But please note that details of all projects with a value below R150 million, and with a duration that 

exceeds 36 months should be forwarded to ACSA Treasury as soon as the contractor is awarded 

(Email: nokulunga.masiza@airports.co.za) as these projects are not automatically covered under 

an ACSA umbrella insurance. 

 

1.1  Contract Works 

• The contractor must secure a contract works insurance cover in respect of all loss or damage for 

a minimum limit of R150 000, each and every claim. 

• The contractor must secure a contract works insurance cover in respect of loss or damage arising 

from testing or commissioning for a minimum limit of R250 000, each and every claim. 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before 

a contract is signed between ACSA and the contractor. 

 

1.2  Contract Works SASRIA 

• The contractor must secure a contract works SASRIA insurance cover for a minimum limit of R25 

000, each and every claim. 

 

1.3  Public Liability 

• The contractor must secure Public Liability insurance cover for 3rd party property damage, for a 

minimum limit of R75 000 for each and every claim. 

• The contractor must secure Public Liability insurance cover for removal of lateral support, for a 

minimum limit of R75 000 for each and every claim. 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before 

a contract is signed between ACSA and the contractor. 

 

 

mailto:nokulunga.masiza@airports.co.za
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1.4  Professional Indemnity 

• All consultants must secure Professional Indemnity cover for a limit of not less than R5 million for 
contracts under R50 million at award. 

• All consultants must secure Professional Indemnity cover for a limit not less than R10 million for 
contracts over R50 million at award. 

• The above is also applicable to contractors who have a material design element, excluding typical 
P & G related work, as part of their scope. 

• Proof of cover in the form of a certificate of insurance must be submitted to ACSA before a contract 
is signed between ACSA and the service provider. 

 

 

2.  Insurance requirements for construction projects with a value below R150 million (Excluding 
VAT) at award and construction period not exceeding 36 months on the AIRSIDE. 

• Projects with a value below R150 million are automatically covered under an ACSA umbrella 
insurance. 

• But please note that details of all projects with a value below R150million, and with duration that 
exceeds 36 months should be forwarded to ACSA Treasury as soon as the contractor is awarded 
(Email: nokulunga.masiza@airports.co.za) as these projects are not automatically covered under 
an ACSA umbrella insurance. 
 

2.1  Contract Works 

• The contractor must secure a contract works insurance cover in respect of all loss or damage for 
a minimum limit of R150 000, each and every claim;  

• The contractor must secure a contract works insurance cover in respect of loss or damage arising 
from testing or commissioning for a minimum limit of R250 000, each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before 
a contract is signed between ACSA and the contractor. 

 

2.2  Contract Works SASRIA 

• The contractor must secure a contract works SASRIA insurance cover for a minimum limit of R25 
000, each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before 
a contract is signed between ACSA and the contractor.  
 

2.3  Public Liability 

• The contractor must secure Public Liability insurance cover for 3rd party property damage, for a 
minimum limit of R75 000 for each and every claim;  

• The contractor must secure Public Liability insurance cover for removal of lateral support, for a 
minimum limit of R75 000 for each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before 
a contract is signed between ACSA and the contractor. 

 

2.4  Aviation Liability 

• The contractor must secure Aviation Liability insurance cover for 3rd party property damage and 
injury, for a minimum limit of USD250 000 (Two hundred and fifty US Dollars) for each and every 
claim. 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before 
a contract is signed between ACSA and the contractor. 

 

2.5 Professional Indemnity 

• All consultants must secure Professional Indemnity cover for a limit of not less than R5 million for 
contracts under R50 million at award 

• All consultants must secure Professional Indemnity cover for a limit not less than R10 million for 
contracts over R50 million at award 

mailto:nokulunga.masiza@airports.co.za
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• The above is also applicable to contractors who have a material design element, excluding typical 
P & G related work, as part of their scope 

• Proof of cover in the form of a certificate of insurance must be submitted to ACSA before a contract 
is signed between ACSA and the service provider.  

 
 

3.  Insurance requirements for construction projects with a value above R150 million (Excluding 
VAT), and/or projects with a construction period that exceed 36 months on the LANDSIDE 
and AIRSIDE. 

 

• Projects with a value of more than R150 million, and projects with a construction period that 
exceeds 36 months are not automatically covered under the annual construction policies. A 
separate quote and deductibles are provided by insurers per project. Details of these projects 
should be forwarded to ACSA Treasury as soon as the contractor is awarded (Email: 
nokulunga.masiza@airports.co.za).  
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C1.5 Pro forma Performance Bond – Demand Guarantee (for use with Option X13) 

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Bond / Guarantee) 
 

[Insert Employer’s name and registered address] Bank reference No. 
 
 
 

 

 Date:  

 
Dear Sirs, 
 
Performance Bond – Demand Guarantee for [insert name of Consultant] required in terms of contract [insert 
Consultant’s contract reference number or title] 
 
1. In this Guarantee the following words and expressions shall have the following meanings:- 
 

1.1 “Bank” means [Insert name of Bank], [●] Branch, Registration No. [●] 

1.2 “Bank’s Address” means [Insert physical address of Bank] 

1.3 “Contract” means the written agreement relating to the Services, entered into between the Employer 
and the Consultant, on or about the [●] day of [●] 200[●] (Contract Reference No. 
[●]) as amended, varied, restated, novated or substituted from time to time;  

1.4 “Consultant” means [●] a company registered in accordance with the laws of [●] under Registration 
No [●]. 

1.5 “Employer” means [●] a company registered in accordance with the laws of the Republic of South 
Africa under Registration Number [●] 

1.6 “Expiry Date” means the earlier of 
 

• the date that the Bank receives a notice from the Employer stating that all 
amounts due from the Consultant as certified in terms of the contract have 
been received by the Employer and that the Consultant has fulfilled all his 
obligations under the Contract, or 

• the date that the Bank issues a replacement Bond for such lesser or higher 
amount as may be required by the Employer. 

1.7 “Guaranteed Sum” means the sum of R[●], ([●] Rand) 

1.8 “Services” means [●] 

 
2. At the instance of the Consultant, we the undersigned ______________ and ______________, in our respective 

capacities as _____________ and ___________ of the Bank, and duly authorized thereto, confirm that we hold 
the Guaranteed Sum at the disposal of the Employer as security for the proper performance by the Consultant of 
all of its obligations in terms of and arising from the Contract and hereby undertake to pay to the Employer, on 
written demand from the Employer received prior to the Expiry Date, any sum or sums not exceeding in total the 
Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall: 
 

• be signed on behalf of the Employer by a director of the Employer; 

• state the amount claimed (“the Demand Amount’); 

• state that the Demand Amount is payable to the Employer in the circumstances contemplated in the Contract. 
 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal and not 

as surety and the Bank’s obligation/s to make payment: 
 

• is and shall be absolute provided demand is made in terms of this bond in all circumstances; and 

• is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
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• shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed Sum; 
and 

• shall not be discharged and compliance with any demand for payment received by the Bank in terms hereof 
shall not be delayed, by the fact that a dispute may exist between the Employer and the Consultant. 

 
6. The Employer shall be entitled to arrange its affairs with the Consultant in any manner which it sees fit, without 

advising us and without affecting our liability under this Guarantee. This includes, without limitation, any 
extensions, indulgences, release or compromise granted to the Consultant or any variation under or to the 
Contract.  

 
7. Should the Employer cede its rights against the Consultant to a third party where such cession is permitted under 

the Contract, then the Employer shall be entitled to cede to such third party the rights of the Employer under this 
Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 

• shall expire on the Expiry Date until which time it is irrevocable; 

• is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor transferable; 

• shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof; 

• shall be regarded as a liquid document for the purpose of obtaining a court order; and 

• shall be governed by and construed in accordance with the law of the Republic of South Africa and shall be 
subject to the jurisdiction of the Courts of the Republic of South Africa.  

• will be invalid and unenforceable if any claim which arises or demand for payment is received after the Expiry 
Date. 

 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at the Bank’s 

Address. 
 

Signed at  on this  day of   20__ 

 
For and on behalf of the Bank 
 

Bank Signatories(s)   

Name(s) (printed)   

Witness(s) 
 

  

Bank’s seal or stamp   
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Pricing Data  Part C2 P a g e  | 40 

  

Confidential Confidential 

Confidential 

Confidential 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT 
 
PROJECT No: 4429 
 
MULTI-DISCIPLINARY BUILT ENVIRONMENT PROFESSIONAL TEAM FOR THE 
RUNWAY AND TAXIWAY REHABILITATION AT CHIEF DAWID STUURMAN 
INTERNATIONAL AIRPORT 
 

 
 

Contents: 
 

 No of pages 

C2.1 Pricing Instructions [●] 

C2.2 Pricing Schedule [●] 

C2.3 Summary of Pricing Schedule [●] 
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C2:    Pricing Data 

C2.1       Pricing Instructions 

C2.1.1  The Conditions of Contract, the Scope and any other documents mentioned or referred to are to 

be read in conjunction with the Pricing Schedule. Since short descriptions of the payment items 

in the Pricing Schedule are only given to identify the items and to provide specific details.  

 

C2.1.2  For the purposes of this Pricing Schedule, the following words shall have the meanings hereby 

assigned to them. 

 

Unit: The unit of measurement for each item of work as defined in the Scope of 

Works. 

 

Quantity:  The number of units of work for each item as provided by the Employer or 

as tendered by the Service Provider. 

 

Rate: The payment per unit of work for which a rate has been provided by the 

Employer or for which the Service Provider tenders to do the work. 

 

Amount: The product of the quantity and the rate tendered for an item. 

 

Lump Sum: An amount tendered for an item, the extent of which is described in the 

Pricing Schedule, the Scope of Work or elsewhere, but of which the 

quantity of work is not measured in units. 

 

Provisional Sum:  An amount allowed for in the Pricing Schedule, for which the quantity of 

work is not known.  

 

Prime Cost: Is a specific type of Provisional Sum where payment is made on the pro-

duction of invoices showing the cost price of the implementation or 

installation of the service required. Services rendered in this manner carry 

a cost for which a rate or a lump sum is offered at tender stage to cover 

all the tenderer’s handling, supervision and liability costs in providing the 

item or services. 
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C2.1.3   Rates and lump sums shall include full compensation for overheads, profits, expenses/ liabilities, 

incidentals, bonuses, all general risks, obligations, tax (other than VAT), etc., and for the 

completed items of work as specified in the Scope of Works and Contract Data and for all the 

risks, obligations and responsibilities specified in the General Conditions of Contract, Particular 

or Special Conditions of Contract 

 

C2.1.4    The fee for services rendered will be the standard fees and stages as per the: 

  

ECSA Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the 

Engineering Profession Act, 2000, (Act No. 46 of 2000) as amended in Government Gazette No. 

44333, 26 March 2021. 

 

Guidelines for Professional fees in terms of Project and Construction Management Professions 

Act, 2000, Act 48 as amended by Government Gazette 34858 of 23 December 2011. 

 

Guidelines for Professional fees in terms of Quantity Surveying Profession Professions Act, 2000, 

Act 49 as amended by Government Gazette 29412 of 1 December 2006. 

 

Guidelines for Professional fees in terms of Professional Construction Health and safety Agent. 

Professions Act, 2000, Act 48 as amended by Government Gazette 29412 of 1 December 2011. 

 

C2.1.5  The Consultant shall not be entitled to any claim in instances where quantities are partially or in 

total removed from the contract. 

 

C2.1.6  Variations in the Scope and extent of the Services shall be allowed to meet the Employer's 

requirements and shall be measured and priced at the rates entered in the Price Schedule where 

appropriate and shall form an addition to or deduction from the total of the Accepted Contract 

Price. Any items or variations for which rates have not been included in the Price Schedule shall 

be agreed and priced as non-scheduled items following the guidelines of the registration body as 

listed in C2.1.4.  

 

C2.1.7  No mark up on any disbursements cost will be paid and the listed payments below shall not be 

paid under disbursements namely: 

• Travelling (expect for on-site travelling for the full-time site team) and accommodation 

(expect for the full-time site team). 
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• Typing of correspondence, payment certificates, variation orders, progress reports/ 

financial reports. 

• All mediums of communications.  

• Provisions of computer hardware and software. 

• Printing and special printing requirements. 

Above expenses by tenderer are deemed to be inclusive in their professional fees as they form 

part of the scope of works.  

 

C2.1.8  Incidental disbursement costs (travel, accommodation, car hire, per diem, etc.) are included in 

the fee and/or rates. (The key persons attend an average of four meetings, site inspections, etc. 

with the Employer and/or Others in Gauteng or Site per month for the duration of the contract) 

 

C2.1.9  All quantities are provisional and shall be expended as directed by the Employer's Agent and any 

balance remaining shall be deducted from the amount of the contract sum. 

 

C2.1.10  No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, 

and the original wording will be adhered to. 

 

C2.1.11  Consultant Fees will only be adjusted upon the decrease of the construction value by 5% or the 

increase in the construction value by more than 10%. The adjustment of the fees will take place 

at the following intervals:  

a. Upon receipt of the Investment Decision with the Approval of the ECSA Stage 3 Report.  

b. In the event of termination of the contact.  

c. Upon the appointment of the contractor/s and deviation of the construction value.  

 

C2.1.11 Retention of monies shall be 10% of the total price for completed works upto a maximum of 

R150 000 (excluding VAT). Such retention monies shall be released by the Employer as follows: 

a. 60% on receipt of approved draft Contract Report and As-built material records and drawings 

within 3 (three) months of issue of the Taking-over Certificates of the Works Contract. 

b. 40% on receipt of approved final copies of the above within 1 (one) month of the issue of the 

Performance Certificate for the Works Contract. 
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C2.2   Pricing Schedule 

Remuneration for Professional Services 

The Tenderer is expected to provide a team of Representatives who are suitably qualified and competent to carry out the duties as outlined in the Scope of 
work, Part C3. 

 

N.B Refer to Excel file for the pricing schedule. Pricing to be done using the excel file.  

 

Note to tenderer: How to use the pricing schedule  

• Only Populate yellow cells. 

• Use the item numbers to reference with the scope of works (Part C3) for each item.  

 
C2.3   Summary of Pricing Schedule 

 

N.B Refer to Excel file for the summary of the pricing schedule. The summation of the pricing will be done automatically.   

 

 

Use the final amount as the offer under the form of offer. 

Refer to
 EXCEL file
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT 
 
PROJECT No: 4429 
 
MULTI-DISCIPLINARY BUILT ENVIRONMENT PROFESSIONAL TEAM FOR THE 
RUNWAY AND TAXIWAY REHABILITATION AT CHIEF DAWID STUURMAN 
INTERNATIONAL AIRPORT 
 
 
 

Contents: 
 

 No of 
pages 

C3.1 Description of Services  [●] 

C3.2 Specification and Description of the 
Services 

[●] 

C3.3 Constraint on how the Consultant provides 
the services  

[●] 
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C3   Scope of Works 

C3.1  Description of the services 

C3.1.1  Executive overview 

The project is located at Chief Dawid Stuurman International Airport. The envisaged scope of works entails 

the following:  

 

Rehabilitation of runway 08/26:  

• Mill and replace of the main runway. 

• Provision/repairs of drainage around the runway if necessary. 

• Repainting of the runway. 

• Ensuring that the RESA (Runway End Safety Area) is in compliance with the regulations.   

 

Rehabilitation of taxiways (Alpha, Bravo, Echo and Charlie):  

• Mill and replace of the taxiways. 

• Drainage repairs or the provision of new drains around the taxiways, if necessary,  

• Repainting of the taxiways.  

 

General aviation (GA) pavements 

• Rehabilitation of the general aviation pavements. This may require the mill and replace of the 

surfacing and reworking of the base layer. 

• Provision/repairs of drainage around the GA if necessary. 

• Painting of the GA.  

 

Other 

• Assess and design the runway and taxiway lighting (ensure it compliance). All other auxiliary (i.e. 

electrical) services will have to be assessed for compliance.  

 

Exclusions  

• Apron slabs 

• Runway 17/35 

 

C3.1.2  Objectives 

The services of the Service Provider are to perform the following tasks: 

• Conduct an in-depth study (in terms of visual assessments, pavement surveillance measurements 

and laboratory testing of materials etc.) of the current pavement conditions in order to propose 

remedial measures.  

• Propose remedial works that increases the pavement lifespan by approximately 10-15 years.  

• Assess the adequacy of stormwater drainage and propose remedial measures. 

• Investigate and assess the existing electrical equipment and RESA to ensure compliance with 

SACAA and ICAO requirements and standards.  
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• Propose line marking requirements and design which are compliant. 

• Prepare a detailed cost breakdown for the project, an indicative construction program.  

• Assist in the preparation of the Contractors procurement documents together with the schedule of 

quantities, technical specifications, and drawings. 

• Contract administration and full-time site supervision. 

• Provision of construction drawings.  

 

The implementation of this project will follow the ECSA stages as shown below: 

• Stage 1: Inception 

• Stage 2: Preliminary Design  

• Stage 3: Detailed Design 

• Stage 4: Documentation and Procurement 

• Stage 5: Contract Administration 

• Stage 6: Close out 

 

The first phase of the appointment is for the professional team to provide services until ECSA Stage 3. It is 

at this important junction that ACSA via the Executive Sponsor will receive the investment decision for the 

project. The receipt thereof (and notification to commence) will trigger the second phase. The second phase 

being for the professional team to commence with ECSA Stage 4: Tender preparation, procurement of the 

construction team and to monitor and manage the construction team until project close-out. This implies 

that upon completion of Stage 3, the contract automatically suspends pending an investment decision by 

the Employer. Construction monitoring level 3 for the rehabilitation project at Chief Dawid Stuurman Airport 

as per the Guidelines for scope of services and Tariff of Fees Guideline in respect of services rendered by 

persons registered in terms of the South African Council for the Engineering Profession Act (46/2000) is 

required.  

 

C3.1.2  Interpretation and terminology 

Abbreviation  Meaning  

ECSA  Engineering Council of South Africa  

SACPCMP South African Council for Project and Construction Management Professions 

SACQSP  South African Council for the Quantity Surveying Profession 

Pr Eng  Professional Engineer  

Pr Tech Eng Professional Engineering Technologist  

Pr CHSA Professional Construction Health and Safety Agent 

Pr QS  Professional Quantity Surveyor 

 

C3.2  Specification and description of the services 

The Scope of Services are the services listed as normal services set out in clause 3.2 (namely Stages 1 to 

6) of the ECSA Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the 

Engineering Profession Act 2000, Act 46 of 2000 as amended in Government Gazette No. 44333, 26 March 



 

Scope of Works Part C3 P a g e  | 49 

  

Confidential 

Confidential 

Confidential 

2021. The pricing schedule will be based on time-based rates (Monthly rates for key persons, refer to the 

pricing schedule) for the supervision of staff and an activity schedule (i.e. NEC PSC Option G). Tariff 

guidelines for other disciplines must be derived from the relevant council gazetted documents for 

reequipments under each stage and  fees. 

 

C3.2.1  Stage 1: Inception 

(Defined as: Establish client requirements and preferences, assess user needs and options, appointment 

of necessary consultants, establish the project brief including project objectives, priorities, constraints, 

assumptions aspirations and strategies.) 

 

1. Assist in developing a clear project brief.  

2. Attend project initiation meetings.  

3. Advise on procurement policy for the project.  

4. Advise on the rights, constraints, consents and approvals.  

5. Define the scope of services and scope of work required.  

6. Conclude the terms of the agreement with the client.  

7. Inspect the site and advise on the necessary surveys, analyses, tests and site or other investigations 

where such information will be required for Stage 2 including the availability and location of infrastructure 

and services.  

8. Determine the availability of data, drawings and plans relating to the project.  

9. Advise on criteria that could influence the project life cycle cost significantly.  

10. Provide necessary information within the agreed scope of the project to other consultants involved.  

 

Deliverables typically include:  

• Agreed scope of services and scope of work . 

• Signed agreement.  

• Report on project, site and functional requirements.  

• Schedule of required surveys, tests, analyses, site and other investigations.  

• Schedule of consents and approvals and related timeframes.  

 

C3.2.2  Stage 2 Preliminary design (Concept and Viability) 

(Defined as: Prepare and finalise the project concept in accordance with the brief, including project scope, 

scale, character, form and function, plus preliminary programme and viability of the project.) 
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1. Agree documentation programme with principal agent or consultant and other consultants involved.  

2. Attend design and consultants’ meetings.  

3. Establish the concept design criteria.  

4. Prepare initial concept design and related documentation.  

5. Advise the client regarding further surveys, analyses, tests and investigations that may be required.  

6. Establish regulatory authorities’ requirements and incorporate into the design.  

7. Refine and assess the concept design to ensure conformance with all regulatory requirements and 

consents.  

8. Establish access, utilities, services and connections required for the design.  

9. Co-ordinate design interfaces with other consultants involved.  

10. Prepare process designs (where required), preliminary designs and related documentation for 

approval by authorities and client and suitable for costing.  

11. Provide cost estimates and life cycle costs as required.  

12. Liaise, co-operate and provide necessary information to the client, principal consultant and other 

consultants involved.  

 

Typical deliverables include:  

• Concept design  

• Schedule of required surveys, tests and other investigations and related reports  

• Process design  

• Preliminary design  

• Cost estimates as required.  

 

C3.2.3  Stage 3 Detailed design (Design Development) 

(Defined as: Develop the approved concept to finalise the design, outline specifications, cost plan, financial 

viability and programme for the project.) 

 

1. Review documentation programme with principal consultant and other consultants involved.  

2. Attend design and consultants' meetings.  

3. Incorporate client’s and authorities’ detailed requirements into the design.  
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4. Incorporate other consultant’s designs and requirements into the design.  

5. Prepare design development drawings including draft technical details and specifications.  

6. Review and evaluate design and outline specification and exercise cost control.  

7. Prepare detailed estimates of construction cost.  

8. Liaise and co-operate with and provide necessary information to the principal consultant and other 

consultants involved.  

9. Submit the necessary design documentation to local and other authorities for approval.  

 

Typical deliverables include:  

• Design development drawings  

• Outline specifications  

• Local and other authority submission drawings and reports  

• Detailed estimates of construction costs.  

 

C3.2.4  Stage 4 Documentation and procurement 

(Defined as: Prepare procurement and construction documentation, confirm and implement the 

procurement strategies and procedures for effective and timeous procurement of necessary resources for 

execution of the project.) 

 

1. Attend design and consultants’ meetings.  

2. Prepare specifications and preambles for the works.  

3. Accommodate services design.  

4. Check cost estimates and adjust designs and documents, if necessary, to remain within budget.  

5. Formulate the procurement strategy for contractors or assist the principal consultant, where relevant.  

6. Prepare documentation for contractor procurement.  

7. Review designs, drawings and schedules for compliance with approved budget.  

8. Assist in calling for tenders and/or negotiation of prices and/or assist the principal consultant where 

relevant.  

9. Liaise and co-operate with and provide necessary information to the principal consultant and the other 

consultants as required.  

10. Assist in the evaluation of tenders.  
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11. Assist with the preparation of contract documentation for signature.  

12. Assess samples and products for compliance and design intent.  

 

Typical deliverables include:  

• Specifications  

• Services co-ordination  

• Working drawings  

• Budget construction cost  

• Tender documentation  

• Tender evaluation report.  

• Tender recommendations  

• Priced contract documentation  

 

C3.2.5  Stage 5 Contract Administration and Inspection 

(Defined as: Manage, administer and monitor the construction contracts and processes including 

preparation and co-ordination of procedures and documentation to facilitate practical completion of the 

works.) 

 

1. Attend site handover.  

2. Issue construction documentation in accordance with the documentation schedule including, in the 

case of structural engineering, reinforcing bending schedules and detailing and specifications of structural 

steel sections and connections.  

3. Carry out contract administration procedures in terms of the contract.  

4. Prepare schedules of predicted cash flow.  

5. Prepare pro-active estimates of proposed variations for client decision-making.  

6. Attend regular site, technical and progress meetings.  

7. Inspect works for conformity to contract documentation.  

8. Review the outputs of quality assurance procedures and advise the contractor and client on adequacy 

and need for additional controls, inspections and testing.  

9. Adjudicate and resolve financial claims by contractors.  

10. Assist in the resolution of contractual claims by the contractor.  
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11. Establish and maintain a financial control system.  

12. Clarify details and descriptions during construction as required.  

13. Prepare valuations for payment certificates to be issued by the principal agent.  

14. Witness and review of all tests and mock-ups carried out both on and off site.  

15. Check and approve contractor drawings for design intent.  

16. Update and issue drawings register.  

17. Issue contract instructions as and when required.  

18. Review and comment on operation and maintenance manuals, guarantee certificates and warranties.  

19. Inspect the works and issue practical completion and defects lists.  

 

20. Arrange for the delivery of all test certificates, including the Electrical Certificate of Compliance, 

statutory and other approvals, as built drawings and operating manuals.  

 

Typical deliverables include:  

• Schedules of predicted cash flow  

• Construction documentation  

• Drawing register  

• Estimates for proposed variations  

• Contract instructions  

• Financial control reports  

• Valuations for payment certificates  

• Progressive and draft final accounts  

• Practical completion and defects list  

• All statutory certification and certificates of compliance as required by the local and other statutory 

authorities.  

 

C3.2.6  Stage 6 Close Out 

(Defined as: Fulfil and complete the project close-out, including necessary documentation to facilitate 

effective completion, handover and operation of the project.) 

 

1. Inspect and verify the rectification of defects.  



 

Scope of Works Part C3 P a g e  | 54 

  

Confidential 

Confidential 

Confidential 

2. Receive, comment and approve relevant payment valuations and completion certificates.  

3. Prepare and/or procure operations and maintenance manuals, guarantees and warranties.  

4. Prepare and/or procure as-built drawings and documentation.  

5. Conclude the final accounts where relevant.  

 

Typical deliverables include:  

• Valuations for payment certificates  

• Works and final completion lists  

• Operations and maintenance manuals, guarantees and warranties  

• As-built drawings and documentation  

• Final accounts.  

 

Measurement and Payment (for C3.2.1 to C3.2.6) 

This will be based on the construction estimate per discipline in accordance with the regulatory body fee 

scales. Adjustments on the fee will be conducted to the discretion of the Employer based on the percentage 

tendered. Insert a percentage linked to construction estimate and split into the six (6) ECSA stages.  

 

C3.2.7  Additional services 

The additional services in accordance with the ECSA guidelines includes the following:  

i. Making arrangements for way leaves, servitudes or expropriations.  

ii. Negotiating and arranging for the provision or diversion of services not forming part of the works.  

iii. Additional work in obtaining the formal approval of the appropriate government departments or public 

authorities, including the making of such revisions as may be required as a result of decisions of 

such departments or authorities arising out of changes in policy, undue delay or other causes beyond 

the consulting engineer's control.  

iv. Additional work related to monitoring as required by any government departments or authorities to 

facilitate regulatory approvals and certification (e.g. Mines Health and Safety Act, 29 of 1996).  

v. Topographical and environmental surveys, analyses, tests and site or foundation or other 

investigations, model tests, laboratory tests and analyses carried out on behalf of the client.  

vi. Setting out or staking out the works and indicating any boundary beacons and other reference marks.  

vii. Abnormal additional services by or costs to the consulting engineer due to the failure of a 

contractor or others to perform their required duties adequately and on time.  

viii. Advance ordering or reservation of materials and obtaining licences and permits.  

ix. Additional services, duties and/or work resulting from project scope changes, alterations and/or 

instructions by the client, or his duly authorised agents, requiring the consulting engineer to advise 

upon, review, adapt and/or alter his or her completed designs and/or any other documentation and/or 
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change the scope of his or her services and/or duties. Such additional services are subject to 

agreement in writing between the consulting engineer and the client prior to the execution thereof.  

 

Measurement and Payment 

Item         Unit 

3.2.7 Additional Services 

 a) Surveying, Sampling, Testing & Reporting   Prime Cost (PC) 

 b) Handing Cost i.r.t. 3.2.7 a)     Percentage (%) 

 

The cost under sub item 3.2.7(a) shall only be applicable where such a service is carried out under the 

Prime Cost (PC) sum and this will be for all envisaged survey work, sampling, testing and reporting on 

results obtained. The Service Provider shall identify the type and estimated quantity of tests required and 

shall compile quotation document in accordance with the Employer’s standard requirements/policy for the 

purpose of procuring the relevant service.  

 

The percentage tendered under pay item 3.2.7(b) is a percentage of the amount actually spent under 

payment item 3.2.7(a) and shall include full compensation for all costs of the Service Provider as specified. 

For payment under a PC Sum the percentage handling fee tendered in the Pricing Schedule shall include 

for all the Service Provider’s costs associated with: 

- planning and compiling a schedule of all envisaged work 

- production of a document(s) (quotation/tender etc) for procurement purposes (including 

printing etc) 

- calling for quotations/tenders 

- evaluation of quotations/tenders received and recommendations to the Employer. 

- handling fees 

- profit 

No additional payments related to services under 3.2.7a) will be made.  

 

Procurement of such services 3.2.7a) shall be in accordance with Clause C3.3.10.  

 

C3.2.8  Construction Monitoring 

Level 3:  

The construction monitoring staff must:  

(i) maintain a fulltime presence on site to constantly review samples of materials and work procedures 

(and/or construction materials) for conformity to contract documentation, provide design/ technical 

clarifications and review completed work prior to covering up, or on completion, as appropriate 

(ii) assist with the preparation of as-built records and drawings to the extent required in the agreement with 

the client 
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(iii) where the consulting engineer is the sole consultant or principal agent, carry out such administration of 

the project as is necessary on behalf of the client  

(iv) be available to provide the contractor with technical interpretation of the plans and specifications.  

 

Measurement and Payment 

Item         Unit 

3.2.7 Additional Services 

 a) Site supervision staff       

 i) Resident Engineer      month 

 ii) Assistant Resident Engineer      month 

 iii) Project Liaison Officer     Prov. Sum (PS) 

 b) Disbursements      Prov. Sum (PS) 

 

Payment under item 3.2.7a) (i & ii) shall be a monthly rate. The amount tendered shall include for all 

administrative costs and handling fees for all site staff required as per clause C3.3.2.  

 

Payment under item 3.2.7a)iii) shall be made through approval of the Employer with no handling fees as 

this is expected to be covered under the lump sum for stage 5. Payment under item 3.2.7b) shall be made 

through approval of the Employer and approval is to the discretion of the Employer. This item cover costs 

related to the administration of the contract (stage 5)  for the site supervision staff.  

 

C3.3  Constraints on how the Consultant provides the services  

C3.3.1  Management Meetings  

Attendance is required for regular meetings, including (but not limited to) progress, design, cost review, risk 

review, project board and project management meetings which will be scheduled during the life of the 

projects appointed for.  

  

All reports relevant to the projects, including but not limited to the design reports, monthly progress reports, 

ad-hoc reports and close out report will be submitted on set project calendar dates or as and when required 

by the Employer.  

  

It is envisaged that during the Project Implantation the following meetings and attendance (but not limited 

to) will be required:  

• Management Meetings: During the initial stages of this project (Planning, Studies, Investigations 

and Assessments; Inception; Concept and Viability and Design Development) the service provider 

may be expected to attend fortnightly Project Board management meetings and progress meetings 

with the Employer.   

• Project Board Meetings  

• Design Development Meetings  
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• The service provider shall be required to attend design development and technical review meetings 

with the design team and designated representatives of the Employer. These meetings will be 

structured to gain final approval of the Employer for all design aspects of this work.  

• Site/Technical Meetings  

• During the Contract Administration and Inspection stage of this project, the service provider shall 

attend all site meetings with the Employer and contractor present.   

• Ad-hoc Meetings: The service provide will be expected to attend ad hoc meetings from time to time, 

with the Employer, Stakeholder Groups, and other relevant Stakeholders to address specific issues 

as and when the need arises.  

• General: The service provider shall be represented at all meetings by the lead-built environment 

professional or a senior member of staff (with the approval of the ACSA PM).  

 

Such meetings may be held fortnightly or at other intervals as required by the Employer. The Service 

Provider records these meetings and issues detailed minutes within 1 week. The Service Provider also 

have to attend informal weekly meetings on Site as required by the Employer and/or the Contractor which 

all the key persons must avail themselves. On average about four (4) meetings are foreseen per month. 

 

C3.3.2  Consultants Key persons  

The minimum registration and requirements for the service provider personnel shall be as indicated on the 

table below.  

 

Minimum Requirements of key persons 

Key persons/ Position  Minimum Registration Minimum Relevant Experience 

Project Manager Pr Eng/ Pr Tech Eng1 or Refer to RFP document. 

Pr CPM2 

Pavement Engineer Pr Eng/ Pr Tech Eng1 

Electrical Engineer Pr Eng/ Pr Tech Eng1 

Quantity Surveyor Pr QS3 

Construction Health and Safety Pr CHSA4 

Resident Engineer 5 Pr Eng/ Pr Tech Eng1 Minimum of three (3) projects 

completed as RE above R50m 

construction value each post 

registration. 

Assistant Resident Engineer Candidate Engineer/ 

Engineering Technologist1 

N/A 

Project Liaison Officer Requirements to be confirmed at Stage 5 based on market analysis 

of the area. 

 

1 Registered with the Engineering Council of South Africa (ECSA) or any other international body 
recognised by ECSA, i.e. under the Washington Accord, Dublin Accord and Sydney Accord. As 
either a Professional Engineer (Pr Eng) or a Professional Engineering Technologist (Pr Tech Eng).  
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2 Registered with the South African Council for Project and Construction Management Professions 
(SACPCMP) as a Professional Construction Project Manager (Pr CPM). 

3 Registered with the South African Council for Project and Construction Management Professions 
(SACPCMP) as a Professional Construction Health and Safety Agent (Pr CHSA). 

4 Registered with the South African Council for the Quantity Surveying Profession (SACQSP) as a 
Professional Quantity Surveyor (Pr QS). 

5 The Resident Engineer meeting the requirements as per the table above will have to be proposed 
during Stage 4, prior to concluding the stage. 

 

The Service Provider must promptly inform the Employer in writing of any revision or alteration or 

replacement of key personnel, subject to core clause 22.1 of this contract. Should it become necessary to 

replace any of the key personnel listed during this contract, they may only be replaced by individuals with 

similar or better qualifications and experience, who satisfies the minimum requirements and then only with 

the written approval of the Employer.  

 

The Employer may, having stated his reasons, instruct the Service Provider to remove any person engaged 

by the Consultant or any Subcontractor (whether or not an employee). The Consultant then arranges that, 

after one day, that person has no further connection with the work included in this contract. The Service 

Provider takes all necessary precautions to prevent any unlawful, riotous or disorderly conduct or behaviour 

by or among his and his Subcontractors employees, agents or invitees or any other person for whom the 

Service Provider is responsible whether under this contract or in law. 

 

The Service Provider shall be required to provide a team on site to monitor and administer the Works in 

accordance with the requirements of the Works Contract, Employer’s standard requirements and industry 

good practice. Provision has been made in the Pricing Schedule for the envisaged staffing requirement. 

The establishment of such staff, however, shall be subject to the approval of the Employer. For the 

envisaged scope of the Works, the supervisory team will consist of at least the following: 

i. Resident Engineer  

ii. Assistant Resident Engineer 

iii. Project Liaison Officer 

 

C3.3.3  Documentation control and retention of documents 

The Consultant takes due account of any comments made by the Employer and/or Others on the 

Consultants drawings or other documents. Unless otherwise expressly provided for in this contract, 

however, none of the Employer and/or Others is bound to comment on the Consultants drawings or other 

documents. 

 

None of the Employer and/or Others is bound to check the Consultants drawings or other documents for 

any errors, omissions, ambiguities or discrepancies or compliance with the requirements of this contract. 

The Employer’s and/or Others acceptance, receipt of, or review of, or comment on the Consultants 

drawings or other documents or other matter does not relieve the Consultant from responsibility for the 

Consultants errors or omissions. 
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All drawings bear accepted contract references using a project title block which is accepted by the 

Employer. Detailed revision blocks and drawing numbers are suffixed accordingly. All drawings, particularly 

layout drawings, submitted for acceptance are to a scale acceptable to the Employer. All drawings are 

made to scale and fully detailed and dimensioned. All dimensions marked on the drawings are to be 

considered correct, although measurements by scale may differ therefrom. The material from which each 

part is to be made shall be indicated. 

 

The drawings include tolerances for manufacture and installation. The tolerances are suitable and of 

sufficient accuracy to provide safe and trouble free construction and operation over the life of the 

component.   

 

All copies of drawings submitted to the Employer are provided in the form of 4 prints on white paper with 

black lines. The drawing size is A3 unless the use of another size is unavoidable. All native electronic format 

documents are also provided. 

 

All drawings are dimensioned in metric units unless the use of another unit is required and/or 

recommended, e.g. imperial sizes for flange holes, studs, etc. Where applicable, drawings show a graphic 

scale key plan and north arrow. Dates on drawings are reflected in the following format: dd/mmm/ccyy. 

Revisions are designated RO, RI, R2, R3, etc., commencing with the first issue. All revisions are clearly 

described in the revision column bearing the revision number. 

 

All drawings additionally comply with the latest revision of the ACSA Cad Specification and Good Practice 

Guideline. The retention of project documentation will have to follow the requirements as per the regulatory 

registration bodies in conjunction with the information stated in the agreement and contract data.  

 

C3.3.4  Invoicing and payment 

The Consultant team submits claims to the Employer's Representative by the 21st of the month with 

supporting documentation (detailed time sheets that show the time spent on activities in the programme, 

detailed site diaries, inspection records, etc.) to substantiate the claim. The Employer's Representative 

issues a payment certificate for the amount which they have assessed by the 25th. 

 

The Consultant thereafter submits the invoice with payment certificate attached to 

Invoices.Acsa@airports.co.za by the 30th of the month. Invoices received after the 30th will be processed 

for the following month, i.e. 45 — 60 day payment. 

 

The Consultant ensures that the following are shown the claim and invoice: 

• Employer's purchase order number.  

• the contract and PO numbers and title; and  

• the total amount claimed excluding VAT, the VAT and the invoiced amount including VAT. 

 

mailto:Invoices.Acsa@airports.co.za
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C3.3.5  Programme  

The programme is submitted in Microsoft Project. The level of detail required is sufficient to enable detailed 

resource planning, unless otherwise accepted or directed by the Employer. The programme includes 100% 

of the work defined by the Contract and captures all deliverables - internal, external, and interim - in terms 

of the work to be completed, including project management and the work of Others. 

 

The Consultant allows for public holidays and weekends (as non-working days) in his programme and 

allows 4 weeks of float for each 12-month period. The programme will take cognisance of the legal 

requirements relating to working hours. The Consultant allows 1-week buffers strategically to facilitate 

project contingency to mitigate delays in project completion and/or delays to Others and/or delays to the 

Consultant. 

 

Activities are scaled in week units except for operational disruptions or similar detailed programmes for 

which activities are specified in days. Activities for which multiple shift working is intended are clearly 

defined. Method and resources statements are submitted for critical items to demonstrate that the period 

allocated fits the overall programme and that the Consultants resources are consistent with the time 

allowed. 

 

The other information to be shown on the programme (in addition to the requirements of core clause 31, as 

applicable), is: 

• Dates for issue and acceptance of drawings. 

• Dates for submission of all documents to internal and external stakeholders. 

 

The Consultant submits to the Employer a schedule, within 4 weeks of the starting date and monthly 

thereafter, of all documents for acceptance. This schedule provides individual titles of drawings and 

calculations, and their proposed submittal dates, for requested in the Scope and as necessary for the review 

by the Employer means of compliance by the Consultant with all aspects of the requirements of this 

contract. The scheduled date of first submittal, time allowed for acceptance and expected date of issue 

after acceptance is shown for each document. 

 

The Service Provider shall programme its duties in such a manner so as to complete the various 
stages/phases of the total project within the milestone dates specified below, as per the Employer’s 
programme of milestones: 
 

Task Start End 

Stage 1 Report (Inception) 2024/06/04 2024/08/16 

Stage 2 Report (Prelim) 2024/08/16 2024/10/22 

Stage 3 Report (Detailed) 2024/10/22 2025/01/22 

Stage 4 Documentation & Procurement 2025/02/07 2025/07/01 

Stage 5 Construction Administration 2025/09/01 2026/09/01 

Stage 6 Close out & hand over 2026/09/01 2026/09/30 



 

Scope of Works Part C3 P a g e  | 61 

  

Confidential 

Confidential 

Confidential 

C3.3.6  Quality Control and Assurance  

The Consultant must manage the project in accordance with strict ISO 9001 quality system ensuring quality 

in design, administration, reports and site administration. Consultants must be ISO 9001 compliant or have 

an equivalent in house quality management system to assure that Services comply with the Scope. 

 

Within the period stated in the Contact Data, the Consultant submits his complete quality control and 

assurance system (with all quality control and assurance procedures and manuals) for review and 

acceptance by the Employer. The manual includes pro-forma checklists for all requirements of the 

Consultants quality control and assurance program and those called for in the Scope. 

 

Acceptance by the Employer of the Consultants quality assurance programme, quality plans and/or 

inspection and/or test plans, or of those- of his Subcontractors will not relieve the Consultant of his 

obligation to provide services which meet the requirements of the Contract. 

 

C3.3.7  Compliance with Laws 

The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or 

Services and/or to Providing the Works and/or Services (including laws which apply to persons employed 

to Provide the Services and/or Works). "Laws" includes all national and provincial legislation, statutes 

ordinances and other laws and regulations and by-laws, orders and decrees of government or other legally 

constituted public authority and the common law. 

 

C3.3.8  Compliance with Codes, Manuals & Standards 

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the 

Services comply with internationally recognised codes and standards which are accepted by the Employer. 

 

In case of conflict between national, international codes, standards or guidelines and/or the requirements 

specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes 

precedence; provided always that the Services comply as a minimum and in any event, with applicable law 

and mandatory South African national codes, standards and guidelines. Some of the standards, manuals 

and guideline documents to be used in the project are as follows (latest revision to be used as applicable):  

• ICAO, International Civil Aviation Organisation standards 

• COTO Standard Specification for Road and Bridge Works for South African Authorities, 2020 

• General Conditions of Contract for Construction Works 3rd Edition, 2015 

• Current industry best practice 

 

C3.3.9  Health and Safety 

The Service Provider shall execute the duties of the Employer, as his appointed agent at all times, as 

contemplated in the Construction Regulations (2014) to the Occupational Health and Safety Act (Act No. 

85 of 1993). The Consultant shall arrange, formally and in writing, for the Works Contractor to provide 

documentary evidence of compliance with all the requirements of the said Act. The Service Provider shall 



 

Scope of Works Part C3 P a g e  | 62 

  

Confidential 

Confidential 

Confidential 

also carry out regular site audits to ensure compliance thereto. Should the Service Provider not have “in-

house” capacity to undertake such duties, an external recognized specialist shall be appointed. This 

individual needs to be registered with the SACPCMP as a Professional Construction Health and Safety 

Agent as per C3.3.2.  

 

The following is a list of Baseline Risk Assessment and project specific health and safety specifications 

prepared by the Client in terms of Construction Regulation 5(1)(a) and 5(1)(f). 

i. Baseline Risk Assessment for Design Phase 

• Excavation – locating existing underground services, digging test pits 

• Manual handling – setting up surveying equipment 

• Ergonomic risks 

• High & Low voltage power lines – overhead & underground 

• Exposure to noise 

• Working in close proximity to traffic 

• Working with hot materials 

• Hazardous Chemical Substances 

• Flammable Materials 

• Biological risks e.g. bees, snakes, spiders, etc. 

• Hazardous Biological Agents 

• Environmental risks  

- Bad weather conditions (rain, lightning, wind) 

- poor visibility 

- heat exposure – dehydration 

- cold environment 

 

ii. Baseline Risk Assessment for Supervision Phase 

• Site establishment including: 

- Office(s) 

- Secure/safe storage for materials, plant and equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

- Temporary fuel storage, where applicable 

• Location of existing services, e.g. gas, telecommunications, electrical supply and similar 

• Installation and maintenance of temporary construction electrical supply, lighting and equipment 

• Adjacent land uses/surrounding property exposures 

• Exposure to a water environment 

• Exposure to noise 

• Exposure to vibration 

• Protection against dehydration and heat exhaustion 

• Protection from wet and cold conditions 

• Hazardous Biological Agents that could lead to epidemics and pandemics 

 

 
The Service Provider shall at all stages of the design development identify elements of the design that are 

inherently dangerous or hazardous during the construction phase and design in such a manner as to 
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mitigate or eliminate the risk where possible. At the culmination of each development phase all identified 

dangers/hazards shall be listed and brought to the attention of the Employer and agreed hazards shall be 

emphasised and given prominence by way of notification on the drawings and separately listed in the 

respective phase-end reports. They shall appear in the drawings and the tender document for issue to a 

contractor by means of the baseline risk assessment as outlined above and envisaged in Construction 

Regulations 5(1)(a); (b) and (c). 

 

During the construction phase the supervising Service Provider must ensure that the Employer’s duties are 

continuously fulfilled, meaning that the Service Provider has to include amongst its permanent monitoring 

staff at least one appropriately trained member. In addition, the Service Provider must conduct monthly 

internal audits to ensure the site personnel are adhering to the statutory requirements. This audit must be 

conducted by a registered Professional Construction Health and Safety Agent. Furthermore, the Service 

Provider must, in compliance with Section 24 of the Occupational Health and Safety Act (Act 85 of 1993) 

report immediately to the Employer’s Health and Safety Officer and the relevant project manager the details 

of a Section 24 incident, including confirmation that the construction contractor has similarly reported the 

same incident directly to the Department of Labour. 

 

The Service Provider shall on award of the contract become the Client’s Agent in terms of Construction 

Regulation 5(5), (6) and (7) of the Occupational Health and Safety Act, (Act 85 of 1993). The duties and 

responsibilities as the Client’s Agent are as prescribed in Construction Regulation 5(7). 

 

C3.3.10 Procurement  

Any procurement will be conducted following ACSA’s transformation framework and policy and 

procurement policy. This will be utilized to ensure transformation on the project. Bidders will be ranked by 

applying the preferential point scoring 80/20 for bids with the rand value equal to or below R50 million and 

90/10 for bids with the rand value above R50 million and the preferential point will be as per the table below: 

 

Category Specific Goals 
Minimum 
Target 

Score 

20 10 

C
o

n
s
tr

u
c
ti

o
n

 

51% owned by Black male and Black women and 
Black youth and People living with disabilities 

30% 

20 10 

51% owned by Black male or Black women or Black 
youth or People living with disabilities (at least two of 
the above designated groups must achieved) 

15 8 

51% owned by Black male or Black women or Black 
youth or People living with disabilities 

10 6 

Less than 51% owned by Black male, Black women, 
Black youth, People living with disabilities 

5 4 

Other 0 0 

 

If feasible, the tender shall require a minimum target sub-contracting (particularly for tenders/bids above 

R30 million) of 30% as per the Table above, to advance designated groups as stipulated below:  

• entity which is at least 51% owned by black people. 
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• entity which is at least 51% owned by black people who are youth. 

• entity which is at least 51% owned by black people who are women. 

• entity which is at least 51% owned by black people with disabilities. 

 

These requirements will be implemented subject to being the latest version of ACSA transformation 

framework or policy. The Service Provider must request the latest policy prior to any procurement processes 

being undertaken.  

 

These policy’s must be read in conjunction with the following applicable legislation:  

• Public Finance Management Act 

• Preferential Procurement Policy Framework Act 

• The Constitution of South Africa 

• Broad-Based Black Economic Empowerment Act 

 

C3.3.11 Order of Services 

In those parts of the Services where interference is likely to occur between items being provided under this 

Contract and items provided by the Employer or by Others, work shall not be commenced until the Employer 

has given his acceptance. 

 

C3.3.12 Methods of Working 

The Consultant may execute the contract in accordance with his own standard work execution plans and 

procedures to the extent that they do not conflict with the provisions of this contract. 

 

The Consultants methods of work are at all times such that the Employer can be reasonably satisfied that 

the results will be acceptable and achieved without undue risk. 

 

Notwithstanding any omission from the Scope, the Services are performed and completed with skill and 

care expected of professionals in their respective disciplines. 

 

C3.3.13 Change Control 

The Consultant does not change or substitute a design which is required by this contract or has previously 

been accepted by the Employer unless the Employer has accepted the change or substitution. The 

Employer is under no obligation to accept the change or substitution and no claim will be considered if the 

change or substitution is not accepted. 

 

C3.3.14 Notice Boards 

The Consultant is permitted to display two notice boards advertising this contract on or near the Site or 

access points to the project area. The notices are of a form and in a position accepted by the Employer and 

include details of other parties involved (including the Employer) as well as the Contractor. No 

advertisement shall be displayed without the approval of the Employer. 
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C3.3.15 Document Submissions 

The Consultant submits his drawings, designs and calculations for acceptance prior to the start of 

procurement, as required by the Employer. All such material becomes the property of the Employer. 

 

All correspondence and submissions are prominently identified as relating to the Services and are 

submitted under the cover of appropriate letters or transmittal notes in accordance with the correspondence 

procedures which will be advised by the Employer after the signing of the Contract. All documentation 

supplied by the Consultant to the Employer and/or Others in hard copy is also supplied in electronic format. 

Unless otherwise specified this is MicroStation or AutoCAD format for drawings and MS Office for all other 

documents. 

 

The Employer has the right at all times to inspect the Consultant or Subcontractors drawings of any portion 

of the Services. 

 

The Consultant submits his drawings and other documents to the Employer and/or Others for acceptance 

in sufficient time to permit modifications to be made and for the document to be resubmitted for acceptance 

to the Employer without delaying the initial deliveries or the completion of the Services. 

 

Drawings and samples that have been accepted are not departed from in any way whatsoever except as 

may be provided in the Contract. 

 

If the Consultant requires early acceptance of any documents in order to avoid delay in the completion of 

the Services, he advises the Employer and/or Others to such effect when submitting the documents. 

 

C3.3.16 Time Required for Acceptance of Designs & Calculations by the Employer 

Not later than one month after receipt, the Employer returns one copy of the document marked "Accepted 

"Accepted as Noted" or "Not Accepted", as may be appropriate.  

 

The notations "Accepted" and "Accepted as Noted" authorize the Consultant to proceed with the 

procurement of the part of the Services and/or Works covered by such documents subject to the 

corrections, if any, indicated thereon. Where documents, prints or drawings have been "Not Accepted" the 

Consultant makes the necessary revisions on the document and submits further copies for acceptance in 

the same procedure as for the original submission of drawings. Every revision is shown by number, date 

and subject in the revision block on the drawing. 

C3.3.17 Reports on Disputed Work 

For work in respect of which the entitlement of the Consultant and/or Contractor is disputed or of an 

uncertain nature, the Employer may require the Consultant to submit work detail sheets, for the approval 
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of the Employer, as a record of work done. The sheets are "For record purposes only" and do not give rise 

to or evidence any compensation event. 

 

C3.3.18 Additional Reports 

The Employer is entitled to request the Consultant to provide additional reports when in his opinion they 

are warranted to monitor the progress of the Works. 

 

C3.3.19 Working on the Employers property  

It is the sole discretion of ACSA to adjust the quantity of work and amend, remove or add work as deemed 

necessary throughout the period of the appointment. The works are therefore not guaranteed and the 

appointment is a non-exclusive appointment. The works related to this bid is restricted to airside work only 

and only individuals with appropriate knowledge and experience should be allowed to conduct the specified 

works. The reasons are to avoid misconduct, failure, substandard work and associated consequences 

which could adversely impede on the airside operations and associated safety at the ACSA airports.  

 

Work done on or near an active airport is subject to several special requirements and conditions to ensure 

the safe operations of the airport at all times. Various limitations and requirements are to be taken 

cognisance of during the preparation of the tender and construction programme. This work will be on the 

Airside area of the airport and the normal operations must be able to continue for the duration of the 

contract. 

 

Please also refer to Volume 5: Special Requirements for working at an Operational Airport.  

 

C3.3.20 Provision of bonds and guarantees 

Refer to C1.2 Contract data and C1.5. 
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C4:  Site Information  

C4.1  Location of the Project 

The project is located at Chief Dawid Stuurman International Airport in the province of the Eastern Cape in 

city of Gqeberha (i.e. Nelson Mandela Bay Metropolitan Municipality). The Airport is located approximately 

3.2 km’s South of the City’s central business district. The project entails the rehabilitation of the runway, 

taxiway and general aviation area of the Chief Dawid Stuurman International Airport as shown on the Figure 

below. 

 
 

C4.2  Description of the project 

Chief Dawid Stuurman International Airport (IATA: PLZ; ICAO: FAPE) is one of the 9 ACSA owned network 

of Airports. The Airport has 2 runways installed with respective directions (i.e. perpendicular) and lengths 

of Runway 08/26, 2160 m and Runway 17/35 ,1 677 m. The taxiway length is 3 000 m with a combination 

of Alpha taxiway, Bravo, Echo and 4 holding points. The surface of the runways and taxiways is made of 

asphalt.  

 

The main runway (08/26) is due for rehabilitation, the condition of the runway as well as the taxiways has 

since deteriorated over the span of 15 years in service since the last rehabilitation (i.e. conducted in 2008). 

The works will be conducted on airside requiring hands on management of the construction works 

considering the operational movement of aircraft and airside traffic, safety and security.  

 

The envisaged scope of works entails the following:  
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Rehabilitation of runway 08/26:  

• Mill and replace of the main runway. 

• Provision/repairs of drainage around the runway if necessary. 

• Repainting of the runway. 

• Ensuring that the RESA (Runway End Safety Area) is in compliance with the regulations.   

 
Rehabilitation of taxiways (Alpha, Bravo, Echo and Charlie):  

• Mill and replace of the taxiways. 

• Drainage repairs or the provision of new drains around the taxiways if necessary,  

• Repainting of the taxiways.  

 
General aviation (GA) pavements 

• Rehabilitation of the general aviation pavements. This may require the mill and replace of the 

surfacing and reworking of the base layer. 

• Provision/repairs of drainage around the GA if necessary. 

• Painting of the GA.  

 
Other 

• Assess and design the runway and taxiway lighting (ensure it compliance). All other auxiliary (i.e. 

electrical) services will have to be assessed for compliance.  

 
Exclusions  

• Apron slabs 

• Runway 17/35 

 
C4.3  Traffic Information  

In 2019 the Airport served 1,735,654 passengers and from June 2022 – June 2023 the Airport has serviced 

1,208,485 passengers. The landing (Air Traffic movements) range between 5860 – 6215 per annum for the 

Airport. This number excludes the cargo as well as General aviation. 

 
C4.4  Runway Pavement Strength (PCN) 

The current Pavement Classification number for runway 08/26 is PCN 82 as tested using a falling weight 

deflectometer. The intention is to improve this value pending a cost benefit analysis and the impact of 

changing the Surface strength. The table below shows the deflectometer results which were conducted in 

February 2022. 
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C4.5 Road Furniture 

The existing road furniture is generally in a good to fair condition, with some not in compliance with 

regulatory requirements.  

 
DESCRIPTION CURRENT  ENVISAGED 

RESA  Existing (SACAA finding) Require modification to be in compliance 

awaiting further tests/investigation to 

confirm 

Drainage  Existing (Provisions 

Inadequate)  

Require modification awaiting further 

investigation/assessment to confirm 

Road Markings Existing To be designed for new surfacing 

Lighting & Electrical 

equipment 

Existing To be replaced on new surfacing 

 

C4.6  Special Conditions of Operational Airport  

The Consultant is reminded that this is a National Key Point and as such must adhere to all airport’s rules 

and regulations regarding health safety, environment, security, fire and access control. (Volume 5). 

 
C4.6.1  Access  

• The Consultant shall liaise with ACSA Security Staff in order to obtain access permits for his staff 

and vehicle working at the airport. 

• Personnel and vehicles entering or leaving the site will be subjected to routine searches. 

• The Consultant shall obtain the “gate permit” from the Project Manager before material and 

equipment are brought and removed from the airside.  
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• The Consultant shall include in his rates the costs for access permits and no extra payment or claim 

of any kind will be allowed on account of difficulties of access to site. 

 
C4.6.2  Permits 

• The Consultant shall familiarize himself with ACSA’s safety and security requirements relating to 

permits to prevent any unnecessary work delay. 

• This shall include the permit application process. 

• The Consultant shall have no claim against ACSA in the event that a permit request is refused. 

• The following table is not all inclusive, but is provided for illustration purposes: 

 
Permit Required by/for Department 

Personal Permit All persons employed on the 

airport 

ACSA Security no permit is 

issued to anyone with a 

criminal record. 

Tools Permit All persons taking tools to 

airside 

ACSA Security 

Laptop Permit All persons taking laptop 

computers to airside 

ACSA Security 

Camera Permit All persons taking camera 

equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting 

work on the airside 

ACSA Safety 

Low/Medium Voltage Permit 

to Work 

For all work on substations, 

distribution boards and cables 

ACSA Electrical Maintenance 

 
• Proof of having attended the General Security Awareness Induction Training course is required for 

all personal permit applications. 

• Fees are levied for these courses. Fees are further levied for all permit renewals and refresher 

courses where applicable. 

• No work shall be done without a written permission in the form of a permit/works order. 

 
C4.6.3  Cell phones and two-way radios 

• Cell phone permit issuing authority lies with the ACSA Security department. 

• The Consultant will not be allowed to use two-way radios at the Airport unless these radios are of 

the type, model and frequency range as approved by the ACSA IT department. 

• Approved radios may be arranged via said department – payment will be for the account of the 

Consultant. 
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C4.6.4  Hidden and other services within site 

There might be water, sewer pipes and other services, located underground. Also, there are other cables 

going through the trenches and these must be treated as live cables. There could also be other services 

conduits such as communication cables located underground 

 
C4.7 Pricing and Payment 

The Service Provider when pricing the fee he intends to receive for the provision of the services should 

take account of the relevant regulatory body fee scale guidelines.  
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PART  C5: ANNEXURES 
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Annex A:  POPIA 

 

CONFIDENTIALITY AND DATA PROTECTION 

Save as provided in this clause  (Confidentiality and Data Protection), each Party shall, and shall 

procure that its Affiliate and their respective officers, directors, employees, agents, auditors and 

advisors shall, treat as confidential all information relating to the other Party or its Affiliates thereof or 

relating to their respective businesses that is of a confidential nature and which is obtained by that 

Party in terms of, or arising from the implementation of this Agreement, which may become known to 

it by virtue of being a Party, and shall not reveal, disclose or authorise the disclosure of any such 

information to any third party or use such information for its own purpose or for any purposes other 

than those related to the implementation of this Agreement. 

The obligations of confidentiality in this clause shall not apply in respect of the disclosure or use of 

such information in the following circumstances: 

in respect of any information which is previously known by such Party (other than as a result 

of any breach or default by any Party or other person of any agreement by which such 

Confidential Information was obtained by such Party);  

in respect of any information which is in the public domain (other than as a result of any breach 

or default by either Party); 

any disclosure to either Party’s professional advisors, executive staff, board of directors or 

similar governing body who (i) such Party believes have a need to know such information, and 

(ii) are notified of the confidential nature of such information and are bound by a general duty 

of confidentiality in respect thereof materially similar to that set out herein; 

any disclosure required by law or by any court of competent jurisdiction or by any regulatory 

authority or by the rules or regulations of any stock exchange; 

any disclosure made by a Party made in accordance with that Party’s pursuit of any legal 

remedy; 

any disclosure by a Party to its shareholders or members pursuant to any reporting obligations 

that Party may have to its shareholders or members, provided that each such shareholder or 

member is notified of the confidential nature of such information and is bound by a general 

duty of confidentiality in respect thereof materially similar to that set out herein; 

In the event that a Party is required to disclose confidential information as contemplated in this clause, 

such Party will: 
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advise any Party/ies in respect of whom such information relates (the "Relevant Party/ies") 

in writing prior to disclosure, if possible;  

take such steps to limit the disclosure to the minimum extent required to satisfy such 

requirement and to the extent that it lawfully and reasonably can; 

afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene in the 

proceedings;  

comply with the Relevant Party/ies’ reasonable requests as to the manner and terms of such 

disclosure; and 

notify the Relevant Party/ies of the recipient of, and the form and extent of, any such disclosure 

or announcement immediately after it was made. 

Either Party may, by notice in writing, be entitled to demand the prompt return of the whole or any part 

of any confidential information supplied by it to the other Party, and each Party hereby undertakes to 

comply promptly with any such demand. 

In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), particularly 

section 20 and 21, the service provider (referred to as Operator in POPIA) shall observe the following 

principles when processing personal information on behalf of the Company (referred to as Responsible 

Party in POPIA): 

the Service Provider shall only act on the Company’s documented instructions, unless required 

by law to act without such instructions. 

the Service Provider shall ensure that its representatives processing the information are 

subject to a duty of confidence. 

 the Service Provider shall take appropriate measures to ensure the security of processing. 

The Service Provider shall ensure and hereby warrants that they have minimum IT and or 

physical security safeguard to protect personal information. 

the Service Provider shall notify the Company immediately where there are reasonable 

grounds to believe that the personal information of a data subject has been accessed or 

acquired by any unauthorised person. 

the Service Provider shall only engage a sub-operator with the Company’s prior authorisation 

and under a written contract. 

the Service Provider shall take appropriate measures to help the Company respond to 

requests from data subjects to exercise their rights. 
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taking into account the nature of processing and the information available, the Service Provider 

shall assist the Company in meeting its POPIA obligations in relation to the security of 

processing, the notification of personal information breaches and data protection impact 

assessments. 

the Service Provider shall delete or return all personal information to the Company (at the 

Company’s choice) at the end of the contract, and the service provider shall also delete 

existing personal information unless the law requires its storage; and 

the Service Provider shall submit to audits and inspections. The Service Provider shall also 

give the Company whatever information it needs to ensure that the Parties meet their Section 

20(1) obligations. 

 

1. SIGNATURES 

 

FOR AIRPORTS COMPANY SOUTH AFRICA 

 

THUS DONE AND SIGNED AT ___________________________ON THIS__________DAY OF 

__________________2023. 

  

 

_________________________ 

 

FOR SERVICE PROVIDER 

 

 

THUS DONE AND SIGNED AT _________________________ON THIS__________DAY OF 

__________________2023. 

 

 

______________________ 

 

 

 


