



Annexure A

Work Order no. [Work Order Number- 1132]

[Document Title- 1029]

Table of Contents

1	DESCRIPTION OF THE SERVICES	3
1.1	Background.....	3
1.2	Strategy	3
1.3	Approach	3
1.4	Scope, Phasing of Work, and Exclusions.....	3
1.5	Reference Documents	4
2	DELIVERABLES AND TIMELINE	4
2.1	Operational Deliverables and Dates	4
2.2	Acceptance of Operational Deliverables	4
2.3	Non-Operational Deliverables and Dates	4
2.4	Acceptance of Non-Operational Deliverables	5
3.	CONTRACTOR’S CHARGES.....	5
4.	ACCEPTANCE CRITERIA	6
5.	CLIENT RETAINED RESPONSIBILITIES	6
6.	MEETINGS AND REPORTS	7
7.	TERMINATION PROVISIONS	8
8.	MAINTENANCE WINDOW	8

THIS WORK ORDER No. [Work Order Number - 1132] (the 'Work Order') dated as of [Start Date - 1233] (the 'Commencement Date') is being executed pursuant to the Agreement concluded by and between Interfront and _____ ("the Contractor"), the terms of which are incorporated herein by reference.

1 DESCRIPTION OF THE SERVICES

1.1 Background

The purpose of this work order is to regulate the provision of services by the Contractor to Interfront and the value thereof pertaining to development services for [Start Date - 1233] to _____.

1.2 Strategy

Add text if necessary/remove this section

1.3 Approach

Add approach/remove point

1.4 Scope, Phasing of Work, and Exclusions

Add opening paragraph for scope and phasing of work.

1.4.1 Scope

Add scope xxxxxxx

1.4.2 Phasing of Work

Add phasing xxxx

1.4.3 Exclusions

Add exclusions

1.5 Reference Documents

Title	Version/Date
None	

2 DELIVERABLES AND TIMELINE

2.1 Operational Deliverables and Dates

The Contractor shall modify, plan, design, develop and/or implement the Operational Deliverables that are identified and described in Table B-1.

2.2 Acceptance of Operational Deliverables

The acceptance for Operational Deliverables are set forth in Agreement concluded between Interfront and the Contractor. More specifically, the acceptance criteria will be the functional test cases that Interfront QA creates and executes based on the FRS.

Table B-1: Operational Deliverables and Dates

Table B-1		
Name of Operational Deliverable	Description	Timeline
	To be completed in once the general approach is agreed	

2.3 Non-Operational Deliverables and Dates

Service Provider shall modify, plan, design, develop and/or implement the Non-Operational Deliverables that are identified and described in Table B-2 including those required in connection with the Operational Deliverables under clause 2.1

of this Work Order (e.g., project plans, functional specifications, technical specifications and Acceptance criteria).

2.4 Acceptance of Non-Operational Deliverables

The acceptance for Non-Operational Deliverables are set forth in the Agreement concluded by and between Interfront and the Contractor.

Table B-2: Non-Operational Deliverables and Dates

Table B-2		
Name of Non-Operational Deliverable	Description	Timeline
	To be filled in once the general approach is agreed	

3. CONTRACTOR'S CHARGES

Contractor's Charges for Services under this Work Order shall be the Allocated Portion of the Fixed Price under **clause 3.1.1** of this Work Order.

3.1 The Allocated Portion of the Fixed Price shall be the portion of the Fixed Price that is allocated to each Key Milestone provided under this Work Order. The Allocated Portion of the Fixed Price for each such Milestone is set forth in Table B-3.

Table B-3: Key Milestones, Dates, Rand Value Amounts

Table B-3		
Name of Key Milestone	Planned Milestone Date	Fixed Rand Value inclusive of VAT (%age)
Design Phase – FRS or design or FRS and Design documentation submitted to and acknowledged by Interfront. Deliverables are dependent on project type, size and complexity. Add milestone date		30% of total
Full Functional Release made available to		30% of total

Table B-3		
Name of Key Milestone	Planned Milestone Date	Fixed Rand Value inclusive of VAT (%age)
Interfront – <i>for deployment into a Interfront testing environment</i> Add milestone date		
Interfront Acceptance Completed – When Interfront sign off on functional testing Add milestone date range		30% of total
All deliverables as per this WO have been successfully implemented and have been operating live Add milestone date range		10% of total
Total Fixed Price		

License cost estimates for this work are summarised in Table B-5 below.

Table B-5	
Payment Milestone	Cost (incl VAT 15%)
License name (estimated at a ROE ###)	n/a
Estimated total for Licenses	n/a

PLEASE NOTE: That prior to embedding any code requiring licensing and/or procuring any licenses the Contractor must obtain the prior written approval of Interfront.

4. ACCEPTANCE CRITERIA

The acceptance criteria of operational and non-operational deliverables will be in accordance with the approved Functional Requirements Specification.

5. CLIENT RETAINED RESPONSIBILITIES

In addition to Interfront’s responsibility to timeously pay for the services rendered by the Contractor in terms of this WO, the Retained Responsibilities of Interfront and/or the Contractor are listed in **Table B-7**. The timeous completion and delivery

of the deliverables in terms of this WO is dependent on Interfront and/or the Contractor executing and timeously exercising its Retained Responsibility.

Table B-7	
Contractor / Interfront Retained Responsibility	
The Contractor shall make available knowledgeable and empowered representatives that can provide the required inputs at meetings and workshops to enable the system to be delivered on time and with the required functionality.	
Interfront is to provide specification documents of the requirements eg. BRS, LID, templates for notification and letters, XSD for integration) against which the Contractors can develop its functional and system requirements (FRS, SRS).	
Interfront remains responsible for overall data quality	
Interfront to create the necessary environments for the deployment, integration, qualification, parallel run and acceptance of the operational deliverable. This includes devices, drivers, APIs, hardware, licencing, etc	

6. MEETINGS AND REPORTS

The Contractor and Interfront shall conduct the meetings set forth in **Table B-8**, and the Contractor shall prepare and deliver to Interfront the reports listed in **Table B-9** on the dates therefore set forth in such Table.

Table B-8	
Meetings	
Technical Workgroup	
Contractor Project Checkpoint	

Table B-9	
Reports	Date
Progress Report	Weekly

7. TERMINATION PROVISIONS

Termination of this work order is effective once the operational deliverable is in production at Interfront or its nominees premises and post production support has been completed.

8. MAINTENANCE WINDOW

This Work Order will cover postproduction support for one calendar month after deployment to production at Interfront or its nominee's premises

[Signature blocks appear on the next page]

IN WITNESS WHEREOF, the duly authorized representatives of the Parties hereto have caused this Work Order to be duly executed.

for International Frontier Technologies SOC Ltd	
Name	Leilanie Janse van Rensburg
Title	Acting Managing Director
Date	
Signature	
for International Frontier Technologies SOC Ltd	
Name	Madelein Pepperell
Title	Company Secretary
Date	
Signature	

for International Frontier Technologies SOC Ltd	
Name	John Robertson
Title	Operations Director
Date	
Signature	

for Contractor	
Name	
Title	
Date	
Signature	

for Contractor	
Name	
Title	
Date	
Signature	