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Drawing No Description 

WAT-014/15-PL-VIP01 
STANDARD PRECAST VIP SECTION DETA (FOR PHYSICALLY 
CHALLENG) 

WAT-014/15-PL-VIP02 
STANDARD PRECAST VIP SECTION DETA (FOR PHYSICALLY 
CHALLENG) 

WAT-014/15-PL-VIP03 STANDARD PRECAST VIP SECTION DETA (FOR ROCKY AREA) 

WAT-014/15-PL-VIP04 STANDARD PRECAST VIP SECTION DETA (FOR ROCKY AREA) 

WAT-014/15-PL-VIP05 STANDARD PRECAST VIP SECTION DETA (FOR HIGH WATER TABBLE) 

WAT-014/15-PL-VIP06 PROJECT NAME BOARD 

WAT-014/15-PL-VIP07 STANDARD PRECAST VIP SECTION DETA (FOR NORMAL CONDITIONS) 

WAT-014/15-PL-VIP08 STANDARD PRECAST VIP SECTION DETA (FOR NORMAL CONDITIONS) 
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PART T1 TENDERING PROCEDURES 
 
 
TENDER NO: SK8/3/1-55/2023/24 CIDB Category 4 GB  
 
FOR 
 
INFRASTRUCTURAL RURAL HOUSEHOLD SANITATION PROJECT CLUSTER 04- CONSTRUCTION OF 
VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

 
SECTION CONTENTS 
 

T1.1 Tender Notice and Invitation to Tender ............................................................................................ 8 

T1.2 Tender Data ................................................................................................................................... 11 

Standard Conditions of Tender as contained in SANS 10845-3: 2015 Edition 1 .............................................. 20 
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T1.1 Tender Notice and Invitation to Tender 
 

SUPPLY CHAIN MANAGEMENT  

                                                         INVITATION TO BID                                  MBD1 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE SEKHUKHUNE DISTRICT MUNICIPALITY 

BID NUMBER: SK8/3/1-55/2023/24 CLOSING DATE: 6 MAY 2024 
CLOSING 

TIME: 
13H00 

DESCRIPTION 
INFRASTRUCTURAL RURAL HOUSEHOLD SANITATION PROJECT CLUSTER 04- CONSTRUCTION OF 
VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

SIKHOSANA FIRE STATION, R33 Groblersdal 0470 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr. Voster Masemola 
CONTACT 
PERSON Mr. Floyd Mashele  

TELEPHONE NUMBER 013 262 7656 
TELEPHONE 
NUMBER 013 262 7535 

FACSIMILE NUMBER  
FACSIMILE 
NUMBER  

E-MAIL ADDRESS masemolav@sekhukhune.gov.za E-MAIL ADDRESS mashelef@sekhukhune.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL 
SUPPLIER 
DATABASE No:   

B-BBEE STATUS LEVEL 
VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

1. ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

     Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

2. ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 
 

     Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 
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QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                             YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                           YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                 YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                             YES   NO 

  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW.  
 

 
PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE 
MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT Third Edition 
2015 (GCC 2015) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS 
PERSONS IN THE SERVICE OF THE STATE.” 

 

  

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 

 

SIGNATURE OF BIDDER: 
 
…………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: 
 
…………………………………………… 
 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:  
 
…………………………………………... 
 
 

Bid documents are obtainable from Cashier’s Office, Bareki Mall on payment of a non-refundable fee of R500.00 per 
document or can be downloaded online on eTender Portal for free. Bids must be completed in accordance with the 
conditions attached to the Bid documents and must be sealed and endorsed: Contract (Specify Bid Number: SK8/3/1-
55/2023/24). Bids will be submitted at AB Sikhosana Fire Station. 
 
Address 
 
Location of tender box:  .......................AB Sikhosana Fire Station 
Physical address: R33  ................................................ Groblersdal 

 
The Council reserves the right to accept or reject any Bid or part thereof: 
 

 Municipal Manager: Mr MM Kgwale 
LIMPOPO PROVINCE 
Corner van Riebeeck and Chris Wiid street 
Groblersdal  
0470 
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T1.2 Tender Data 
 
 Tender No: SK8/3/1-55/2023/24 
 
Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in SANS 10845-3: 2015 Edition 1 
which are reproduced without amendment or alteration for the convenience of tenderers after this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the 
clause in the Standard Conditions of Tender to which it mainly applies. 
 

The Additional Conditions of Tender are: 
 

Clause 
number 

Tender Data 

F.1.1 The employer is the Sekhukhune District Municipality in LIMPOPO PROVINCE. 

F.1.2 The tender documents issued by the employer comprise: 
T1.1 Tender notice and invitation to tender 
T1.2 Tender data 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
Part 1: Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Safety Agreement 
Part 2: Pricing data 
C2.1 Pricing instructions 
C2.2 Activity schedules / Bills of Quantities 
Part 3: Scope of work 
C3 Scope of work 
Part 4: Site information 
C4 Site information 

 The Employer’s Agent is: Grandmonde Consulting Engineers (Pty) Ltd  

 Each communication between the employer and a Bidder shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by 
a Bidder. The name and contact details of the employer’s agent are stated in the tender data 

F.1.5.1 Sekhukhune District Municipality may, prior to the award of the tender, cancel a tender if- 
a) due to changed circumstances, there is no longer a need for the services, works or goods requested; 

or 
b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable tenders are received. 
d) Such decision to cancel this tender will be published in the CIDB website and in the government 

Tender Bulletin for the media in which the original tender invitation was advertised. 

F.2.1 Only those Bidders who have in their employ management and supervisory staff satisfying the 
requirements of the Scope of Work for labour intensive competencies for supervisory and management 
staff are eligible to submit tenders. 

F.2.1 Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for an 4 GBor Higher Class of construction 
work, are eligible to submit tenders. 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the 4 GBor Higher class of construction 

work; and 
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3.  the combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered for a 4 GB construction work. 

F.2.1 The following Bidders who are registered with the CIDB, or are capable of being so registered prior to 
the evaluation of submissions, are eligible to submit tenders:  
a) contractors who have a contractor grading designation equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for 4 GB class of construction work 
 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the 4 GB or Higher class of construction 

work; and 
3. the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered for an 4 GB or Higher class of construction work. 

 
Or  
 
2.  The lead partner has a contractor grading designation in the 4 GB or Higher class of construction 

work; and 
3. the two combined contractors grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for 4 GB or Higher class of construction work. 

F.2.1 Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation 
of submissions, in 4 GB or Higher Class of construction work and are registered with the CIDB as having 
a track record, are eligible to submit tenders. 

F2.2.1 The employer will not compensate the Bidder for any costs incurred in the preparation and submission 
of a tender offer, including the costs of any testing necessary to demonstrate that aspects of the offer 
complies with requirements. 

F.2.7 A COMPULSORY CLARIFICATION MEETING will take place at the X-FUELS GARAGE- GA-MOLOI-
for clarification by responsible officials assigned to the contract on 26 April 2024 at 11:00. 

 F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 
Invitation to Tender. Bidders must sign the attendance register in the name of the tendering entity. 
Addenda will be issued to and tenders will be received only from those tendering entities appearing on 
the attendance list.  

F.2.8 Request clarification of the tender documents, if necessary, by notifying the Employer’s Agent at least 
five working days before the closing time stated in the tender data. 

F.2.11  
 

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the Bidder. All signatories to the tender 
offer shall initial all such alterations. 
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F.2.12 
 

*No alterative tender offers will be considered 
 
If Bidder wishes to submit an alternative tender offer, the only criteria permitted for such alternative 
tender offer is that it demonstrably satisfies the Employer’s standards and requirements, the details of 
which may be obtained from the Employer’s Agent.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative complies with the Employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions in 
the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the Bidder, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer’s standards 
and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed design 
before it is constructed. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as original and no copies will be 
necessary. 

F.2.13.5 
 

The employer’s address for delivery of tender offers and identification details to be shown on each tender 
offer package are:  
 
Location of tender box: AB Sikhosana Fire Station 
Physical address: R33 Groblersdal 
Identification details: Contract number, title of tender and the closing date and time of the tender 
Postal address: Sekhukhune District Municipality, Riebeeck and Chris Wiid Street Groblersdal 0470 

F.2.13.6 
 

A two-envelope procedure will not be followed. 

F.2.14 Accept that tender offers, which do not provide all the data or information requested completely and, in 
the form, required, may be regarded by the employer as non-responsive. 

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16 The tender offer validity period is 90 days 

F.2.18 The Bidder shall, when requested by the Employer to do so, submit the names of all management and 
supervisory staff that will be employed to supervise the labour-intensive portion of the works together 
with satisfactory evidence that such staff members satisfy the eligibility requirements. 

F.2.23 The Bidder is required to submit with his tender a Certificate of Contractor Registration issued by the 
Construction Industry Development Board and a valid Tax Clearance Certificate/ CSD PIN issued by 
the South African Revenue Services. Where a Bidder satisfies CIDB contractor grading designation 
requirements through joint venture formation, such Bidders must submit the Certificates of Contractor 
Registration in respect of each partner. 

F.3.4 Tenders will be opened immediately after the closing time of tenders at Sekhukhune District Municipality 

F.3.11 The procedure for the evaluation of responsive tenders is Method 1. 
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 The financial offer will be scored using Formula 2 (option 1) where the value of W1 is: 
1)  90 where the financial value inclusive of VAT of all responsive tenders received have a value in 

excess of R 50 000 000; or  
2)  80 where the financial value inclusive of VAT of one or more responsive tender offers equals or is 

less than R 50 000 000.  
    

Up to 100 minus W1 tender evaluation points will be awarded to Bidders who complete the referencing 
schedule and who are found to be eligible for the preference claimed.  
 

F.3.11 Evaluation of Tenders  
The Bidders notice is drawn to the fact that the evaluation, adjudication and awarding of this tender will 
be in terms of the Supply Chain Management Policy of the SDM. Clause 36.5 of the Supply Management 
Policy which entails balance between financial offer and functionality.  

  

The following steps will be followed in evaluation;  

  
1. Determination of whether or not tender offers are complete.  

2. Determination of whether or not tender offers are responsive.  

3. Determination of the reasonableness of tender offers.   

4. Confirmation of the eligibility of preferential points claimed by bidders.  

5. Determination of expertise and experience of bidders.  

6. Awarding of points for functionality.  

7. Ranking of bidders according to the total points   

8. Performance of risk analysis by checking the capacity of the bidders  
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5.11.9 EVALUATION OF TENDER OFFERS (Project specific, will be updated after approval from 
department) 

Prequalification / Quality Criteria 

Tenderers will be assessed based on the prequalification criteria as set out in the table below. 
Tenderers scoring less than 60% will be considered non-responsive based on items 1 to 5 
below: 

1.Company Experience 

2.Bank Rating 

3.Experience Project Personnel 

4.Key Personnel 

5. Plant and Equipment 

Tenderers shall fill in the relevant information on the Prequalification / Quality Criteria 
Schedules in Part T2 and this information shall be used to award points for functionality on 
the following basis per category: 

 
 

No. 

 

1 

Functionality Criteria – Tender Rating Matrix 

A B C 

Tenderer 
rating 

(Score1-5) 

Weight- 

ing 

Tenders 
Score (%) 
=(AxB)/5 

 

C
o
m
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n
y
 w

o
rk

 e
x
p

e
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e

n
c
e

 a
s
 p

e
r 

F
o

rm
D

1
 

General building projects with the combined value of R2.5mil or higher 
have been constructed with completion in the last 5 years.  

(As proof, attach completion certificates together with appointment letter OR 
practical completion certificates with appointment letter for projects that reached 
practical completion)  

5 

30  

General building projects with the combined value of R2mil have been 
constructed with completion in the last 5 years.  

(As proof, attach completion certificates together with appointment letter OR 
practical completion certificates with appointment letter for projects that reached 
practical completion) 

4 

General building projects with the combined value of R1.5mil have 
been constructed with completion in the last 5 years.  

(As proof, attach completion certificates together with appointment letter OR 
practical completion certificates with appointment letter for projects that reached 
practical completion) 

3 

General building projects with the combined value of R1mil have been 
constructed with completion in the last 5 years.  

(As proof, attach completion certificates together with appointment letter OR 
practical completion certificates with appointment letter for projects that reached 
practical completion) 

2 

General building projects with the combined value of R500k have been 
constructed with completion in the last 5 years.  

(As proof, attach completion certificates together with appointment letter OR 
practical completion certificates with appointment letter for projects that 
reached practical completion) 

1 
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No. Quality Criteria – Tender Rating Matrix 

A B C 

Tenderer 
rating 

(Score1-5) 

Weight- 

ing 

Tenders 
Score (%) = 

(A x B)/5 

 
 
2 

F
o

rm
 A

8
(A

tt
a

c
h
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a

n
k

 R
a
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n

g
 

C
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f)
 

The bank certificate with the original bank stamp and signature. A – 
rating 

5 

20  

The bank certificate with the original bank stamp and signature. B – 
rating 

4 

The bank certificate with the original bank stamp and signature. C – 
rating 

3 

The bank certificate with the original bank stamp and signature. D – 
rating 

2 

The bank certificate with the original bank stamp and signature. E and F 
rating 

1 

 
 

 

Item 3. Personnel Considered as key for the Project are as follows (Table D3): 
 

No. Quality Criteria – Tender Rating Matrix 

A  C 

Tenderer 
rating 
Score 

 
Points 

obtained 

 

  
 

Please note that the personnel required on this tender shall remain valid for the duration of the project, approval from the 
department should be sourced for any change in personnel with similar or higher requirements. The personnel required as 
above should be available for construction and filled out on form D3: Schedule of contractor’s key personnel.  

Contract Manager 
B-Tech in built Environment faculty (architecture, civil, quantity 
surveying, construction management) – NQF 7 

15 
 

 

30 

 

 

 

Site Agent National Diploma in built Environment faculty (architecture, civil, 
quantity surveying, construction management) – NQF 6 

10  

Foreman Diploma in built Environment faculty (architecture, civil, quantity 
surveying, construction management) - NQF LEVEL 5 -  

5  

    

  SUB TOTAL:  
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Item 4. Plant and Equipment 
 

No. Quality Criteria – Tender Rating Matrix 

A B C 

Tenderer 
rating 
Score 

 
Points 

obtained 

 
 
 
4* 

 
TARGETED GOALS 

 
(All plant to be owned. 

Attach proof) 
 

   

 
 
 
 
 
 
 
 

 

 

Bakkie  
 
 

4 
 

Pedestrian roller  
 
 4 

 

TLB  
 
 

8 
 

6 Ton Truck  
 
 

4 
 

SUB TOTAL:   
 
 

20 Max 
 

 
Note: Similar points will be allocated for hired plant. 
(Letter of Intent must not be older than 3 months from the date of tender closing) 
NOTE: Failure to submit information as requested will result in non-allocation of points. 
 
 

TOTAL SCORE (%)  

NB: The winning bidder to ensure that this information remain valid for the duration of the contract. 

 
 
 
 

Clause 
Number 

Tender Data 

5.13 In addition to the requirements of the Condition of Tender, offers will only be accepted if: 

● The tenderer has in his or her possession an original valid Tax Clearance Certificate 
issued by the South African Revenue Services or has made arrangements to meet 
outstanding tax obligations; 

● The tenderer is registered with the Construction Industry Development Board with an 
appropriate contractor grading designation; 

● The tenderer or any of its directors is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; 

● The tenderer has not abused the Employer’s supply chain management system; 

● The tenderer has not failed to perform on any previous contract and has not been given a 
written notice to this effect; 

● The tenderer is registered on the National Treasury Central Supplier Database; 

● To attend a compulsory briefing session and site inspection. Signing the briefing and site 
inspection attendance register is mandatory; 
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Clause 
Number 

Tender Data 

● The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 
conflicts of interest which may impact on the tenderer's ability to perform the contract in 
the best interests of the Employer or potentially compromise the tender process; 

● Tenderers must submit proof of subcontracting arrangement between the main tenderer 
and subcontractors. 

5.17 The number of paper copies of the signed contract to be provided by the Employer is 1. 

5.19 All requests shall be in writing. 

ADDITIONAL CONDITIONS OF TENDER CLAUSES: 

3.7 Jurisdiction 

Unless stated otherwise in the tender data, each tenderer and the Employer undertake to accept 
the jurisdiction of the law courts of the Republic of South Africa. 

5.20 TENDERER’S DIRECT PARTICIPATION OF TARGETED LABOUR JOB CREATION 

In line with the National Government Policies and Strategies, the Department promotes the use 
of labour where feasible and hence specifies a minimum Job Creation content to ensure 
tenderers align with the development goals. 

Minimum Job Creation Content for this contract is set at 2.5 Full Time Equivalent (FTE) 
Jobs per R’m Contract Price. 

Where 1 FTE Job = 230 labour days of employment. 

Contract Price is the tender sum amount including VAT, Contract Price Adjustment (CPA) and 
Contingencies. 

During Construction failure to meet the job creation content will result in the following penalty 
per shortfall in FTE Jobs Created. 

Penalty per FTE job shortfall = 230 (days) x 160 (rand per labour day) x 5%  

5.21 Subcontracting as a condition of tender for procurement above R30 million 

The minimum required for subcontracting is 30% for targeted local enterprises, as condition of 
tender; the tenderer must subcontract a minimum of 30% of the value of contract to: 

(a)  an EME or QSE 

(b)  an EME or QSE which is at least 51% owned by black people;  

(c)  an EME or QSE which is at least 51% owned by black people who are youth;  

(d)  an EME or QSE which is at least 51% owned by black people who are women;  

(e)  an EME or QSE which is at least 51% owned by black people with disabilities;  

(f)  an EME or QSE which is 51% owned by black people living in rural or underdeveloped 
areas or townships;  

(g)  a cooperative which is at least 51% owned by black people;  

(h) an EME or QSE which is at least 51% owned by black people who are military veterans;  

(i) more than one of the categories referred to in paragraphs (a) to (h). 

Tender /Contractors must submit proof of their Sub- Contracting arrangement between the main 
tender and the Sub-Contractors. 
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Clause 
Number 

Tender Data 

Where no tenderer meets Sub-Contracting Criteria, institutions must cancel the tender and 
investigate reasons for tenderers failing to meet compulsory Sub-Contracting. 

Tenderers that do not meets Sub-Contracting requirements are considered as being not 
acceptable tenders and must be disqualified and may not be considered for further evaluation 
or award. 

A person awarded a contract may only enter into Sub-Contracting agreement with the approval 
to the organ of state. 

5.22 Local Content 

Only bids that achieve the minimum stipulated threshold for local production and content must 
be evaluated further in accordance with the 80/20 or 90/10 preference point systems prescribed 

In preferential regulations 6 & 7 
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Standard Conditions of Tender as contained in SANS 10845-3: 2015 Edition 1 

Standard Conditions of Tender 

1 Scope 

This part of ISO 10845 sets out standard conditions of tender which: 

a) bind the employer and tenderer to behave in a particular manner,  

b) establish what a tenderer is required to do in order to submit a compliant tender,  

c) make known the evaluation criteria to tenderers, and  

d) establish the manner in which the employer conducts the process of offer and acceptance 

and provide the necessary feedback to tenderers on the outcomes of the process.  

This part of ISO 10845 is intended for use in procurements relating to goods, services and 

construction works and disposals other than by auction. 

NOTE 1 Annex A contains commentary on the clauses in this part of ISO 10845. Annex B provides 

guidance on how to develop the tender data for a procurement document using this part of 

ISO 10845.  

NOTE 2 ISO 10845-2 establishes the manner in which procurement documents should be formatted 

and compiled. The standard conditions contained in this part of ISO 10845 may by 

reference be incorporated in procurement documents formatted and compiled in 

accordance with the provisions of ISO 10845-2. 

2  Terms and definitions  

For the purposes of this document, the following terms and definitions apply.  

2.1  Bill of quantities  

document that lists the items of work and the quantities and rates associated with each item to allow 

contractors to be paid, at regular intervals, an amount equal to the agreed rate for the work multiplied 

by the quantity of work completed  

[ISO 10845-1:2010, definition 3.3]  

2.2 Bond 

sum of money or securities submitted to the employer or placed in the hands of a third party to 

guarantee completion of the work and recovery of the sums which the contractor would be recognized 

as owing under the terms of the contract  

NOTE  Adapted from ISO 6707-2:1993, definition 3.5.4. 

2.3 Comparative offer 

tenderer's financial offer after all tendered parameters that can affect the value of the financial offer 

have been taken into consideration to enable comparisons to be made on a comparable basis  

2.4 Conflict of interest 
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any situation in which someone in a position of trust has competing professional or personal interests 

which make it difficult for him to fulfill his duties impartially, an individual or organization is in a position 

to exploit a professional or official capacity in some way for his personal or for corporate benefit, or 

incompatibility or contradictory interests exist between an employee and the organization which 

employs that employee  

[ISO 10845-1:2010, definition 3.8]  

2.5  Contract data  

document that identifies the applicable conditions of a contract and states the associated contract-

specific data  

[ISO 10845-1:2010, definition 3.10] 

2.6 Corrupt practice 

offering, giving, receiving or soliciting of anything of value to influence the action of the employer or 

his staff or agents in the tender process  

NOTE  Adapted from ISO 10845-1:2010, definition 3.13.  

2.7 Employer 

person or organization intending to or entering into a contract with the contractor for the provision of 

goods, services, or engineering and construction works  

[ISO 10845-1:2010, definition 3.17]  

2.8  Form of offer and acceptance  

document that formalizes the legal process of offer and acceptance 

[ISO 10845-2:2011, definition 2.15]  

2.9  Form of securities  

document that provides for the securities required by the employer 

[ISO 10845-2:2011, definition 2.16]  

2.10 Fraudulent practice 

misrepresentation of the facts in order to influence the tender process, or the award of a contract 

arising from a tender offer to the detriment of the employer, including collusive practices intended to 

establish prices at artificial levels  

NOTE  Adapted from ISO 10845-1:2010, definition 3.20. 

2.11 Joint venture 

grouping of two or more contractors acting as one legal entity, where each is liable for the actions of 

the other 

[ISO 6707-2:1993, definition 3.4.22]  
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2.12 Organization 

company, firm, enterprise, association or other legal entity, whether incorporated or not, or a public 

body  

[ISO 10845-1:2010, definition 3.23]  

2.13 Quality 

totality of features and characteristics of a product or service that bears on the ability of the product 

or service to satisfy stated or implied needs  

[ISO 10845-1:2010, definition 3.35]  

2.14 Returnable document 

document that a tenderer is required to complete and submit to the employer as part of his tender 

submission 

[ISO 10845-2:2011, definition 2.22] 

2.15  Scope of work 

document that specifies and describes the goods, services, or engineering and construction works 

which are to be provided, and any other requirements and constraints relating to the manner in which 

the contract work is to be performed  

[ISO 10845-1:2010, definition 3.37]  

2.16 Tender data 

document that establishes the tenderer's obligations in submitting a tender and the employer's 

undertakings in administering the tender process and evaluating tender offers  

[ISO 10845-1:2010, definition 3.45]  

2.17 Tender offer 

written offer for the provision of goods, or to carry out a service or engineering and construction works 

under given conditions, usually at a stated price, and which is capable of acceptance and conversion 

into a binding contract 

[ISO 10845-1:2010, definition 3.46]  

2.18 Tenderer 

person or organization that submits a tender offer 

[ISO 10845-1:2010, definition 3.47] 

3 General requirements  

3.1 Actions  

The employer and each tenderer submitting a tender offer shall comply with the standard conditions 

of tender. In their dealings with each other, they shall discharge their duties and obligations, as set 
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out in Clauses 4 and 5, in a timely manner and with integrity, behave equitably, honestly and 

transparently, comply with all legal obligations and not engage in anti-competitive practices.  

The employer and the tenderer, and all the agents and employees involved in the tender process, 

shall avoid conflicts of interest and, where a conflict of interest is perceived or known, declare any 

such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 

conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall 

declare any conflict of interest to whoever is responsible for overseeing the procurement process at 

the start of any deliberations relating to the procurement process or as soon as they become aware 

of such conflict, and abstain from any decisions where such conflict exists or recuse themselves from 

the procurement process, as appropriate.  

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 

and the capacity to proceed with the contract.  

NOTE 1  A conflict of interest can arise due to a conflict of roles which can provide an incentive for 

improper acts in some circumstances or positions. A conflict of interest can create an 

appearance of impropriety that can undermine confidence in the ability of that person to 

act properly in said circumstance or position, even if no improper acts result.  

NOTE 2  Conflicts of interest with respect to those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement process and 

any personal bias, inclination, obligation, allegiance or loyalty which can in any way affect 

any decisions taken.  

3.2 Tender documents  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  

3.3 Interpretation  

The tender data and additional requirements contained in the tender schedules that are included in 

the returnable documents are deemed to be part of the standard conditions of tender in this part of 

ISO 10845.  

The standard conditions of tender contained in this part of ISO 10845, the tender data and tender 

schedules which are only required for tender evaluation purposes, shall not form part of any contract 

arising from the invitation to tender.  

3.4 Communication and employer's agent  

Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that can be read, copied and recorded, and in the language stated in the tender 

data. The employer shall not take any responsibility for non-receipt of communications from or by a 

tenderer. The name and contact details of the employer's agent are stated in the tender data.  

3.5 Employer's right to accept or reject any tender offer  

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, 

and may cancel the tender process and reject all tender offers at any time before the formation of a 

contract. The employer shall not accept or incur any liability to a tenderer for such cancellation and 

rejection, but shall give written reasons for such action upon written request to do so.  
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The employer may not, subsequent to the cancellation or abandonment of a tender process or the 

rejection of all responsive tender offers, re-issue a tender covering substantially the same scope of 

work within a period of six months unless only one tender was received and such tender was returned 

unopened to the tenderer. 

3.6  Procurement procedures 

3.6.1 General 

Unless otherwise stated in the tender data, a contract shall, subject to 5.13, be concluded with the 

tenderer who, in terms of 5.11, is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the 

closing time for tenders.  

3.6.2 Competitive negotiation procedure  

Where the tender data require that the competitive negotiation procedure is to be followed, tenderers 

shall submit tender offers in response to the proposed contract in the first round of submissions. 

Notwithstanding the requirements of 5.4, the employer shall only announce the names of the 

tenderers who make a submission. The requirements of 5.8, relating to the material deviations or 

qualifications which affect the competitive position of tenderers, shall not apply.  

All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms 

of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each 

round to enter into competitive negotiations, based on the principle of equal treatment and keeping 

confidential the proposed solutions and associated information. Notwithstanding the provisions of 

4.17, the employer may request that tenders be clarified, specified and fine-tuned in order to improve 

a tenderer's competitive position, provided that such clarification, specification, fine-tuning or 

additional information does not alter any fundamental aspects of the offers or impose substantial new 

requirements which restrict or distort competition or have a discriminatory effect.  

At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make 

a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. 

Tenderers shall be advised when they are to submit their best and final offer.  

The contract shall be awarded in accordance with the provisions of 5.11 and 5.13 after tenderers 

have been requested to submit their best and final offer.  

3.6.3 Proposal procedure using the two-stage tendering system 

3.6.3.1 Option 1 

In the first stage, tenderers shall submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated.  

The employer shall evaluate each responsive submission in terms of the method of evaluation stated 

in the tender data.  

In the second stage, the employer shall negotiate a contract with the tenderer scoring the highest 

number of evaluation points and award the contract in terms of the standard conditions of tender.  

3.6.3.2 Option 2 
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In the first stage, tenderers shall submit only technical proposals. In the second stage, the employer 

shall invite all responsive tenderers to submit tender offers, following the issuing of procurement 

documents.  

The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of the standard conditions of 

tender in this part of ISO 10845. 

4 Tenderer's obligations 

The tenderer shall comply with the following obligations.  

4.1 Eligibility 

4.1.1 Submit a tender offer 

Submit a tender offer only if the tenderer satisfies the eligibility criteria stated in the tender data and 

if the tenderer, or any of the tenderer's principals, is not under any restriction to do business with the 

employer.  

4.1.2 Notify the employer 

Notify the employer of any proposed material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used by the 

employer as the basis in a prior process to invite the tenderer to submit a tender offer, and obtain 

the employer's written approval to do so before the closing time for tenders.  

4.2 Cost of tendering 

Accept that, unless otherwise stated in the tender data, the employer does not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer comply with requirements.  

4.3 Checking documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy 

or omission.  

4.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response 

to the invitation.  

4.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are incorporated into the tender 

documents by reference.  

4.6 Acknowledging addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if 

necessary, apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account.  
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4.7 Clarification meeting 

Attend, where required, a clarification meeting, the details of which are stated in the tender data, at 

which tenderers may familiarize themselves with aspects of the proposed work, services or supply, 

and raise questions. 

4.8 Seeking clarification 

Unless otherwise notified in the tender data, request clarification of the tender documents, if 

necessary, by notifying the employer at least five working days before the closing time stated in the 

tender data.  

4.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 

cover required in terms of the conditions of contract identified in the contract data.  

4.10 Pricing the tender offer 

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the 

law requires to be paid [except value added tax (VAT)], and other levies payable by the successful 

tenderer, that are applicable 14 days before the closing time stated in the tender data.  

Show the VAT payable by the employer separately as an addition to the tendered total of the prices.  

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data.  

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender 

data.  

NOTE  The contract data can provide for part payment in other currencies.  

4.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

issued by the employer or to correct errors made by the tenderer and ensure that all signatories to 

the tender offer initial all such alterations.  

Do not make erasures using masking fluid.  

4.12 Alternative tender offers 

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted, as well 

as a schedule that compares the requirements of the tender documents with the alternative 

requirements that are proposed. 

Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer.  

4.13 Tender submissions 

4.13.1 General submission requirements 
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Submit one tender offer only, either as a single entity or as a member in a joint venture, to provide 

the whole of the works, services or supply identified in the draft contract, unless otherwise stated in 

the tender data.  

Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  

Submit: 

a) the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the tender data, with a translation of any documentation in a language 

other than the language of communication established in 3.4, and  

b)  the parts communicated electronically in the same format as they were issued by the 

employer. 

4.13.2 Signatures 

Sign the original and all copies of the tender offer where required in terms of the tender data.  

State in the case of a joint venture which of the signatories is the lead partner whom the employer 

shall hold liable for the purpose of the tender offer.  

NOTE  The employer holds all authorized signatories liable on behalf of the tenderer.  

4.13.3 Tender securities 

Submit, as required as part of the tender submission, a tender security from a bank or insurer that is 

in a strong enough commercial position to carry such security in the name of the tenderer, or in the 

names of each of the members of a joint venture, in the amount, for the period and in the form 

specified in the tender data. 

4.13.4 Inclusion of certificates 

Include in the tender submission, or provide the employer with, any certificates as stated in the tender 

data.  

4.13.5 Sealing of documents 

Seal the original and each copy of the tender offer as separate packages, marking the packages as 

"ORIGINAL" and "COPY". Unless otherwise specified in the tender data, seal the "ORIGINAL" and 

"COPY" packages in a single package and state on the outside of such package the employer's 

address and identification details specified in the tender data, as well as the tenderer's name and 

contact address.  

Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked "FINANCIAL PROPOSAL" and place the 

remaining returnable documents in an envelope marked "NON-FINANCIAL PROPOSAL". State on 

the outside of each envelope the employer's address and identification details stated in the tender 

data, as well as the tenderer's name and contact address. Seal the original tender offer and copy 

packages together in an outer package that states, on the outside, only the employer's address and 

identification details as specified in the tender data.  

4.13.6 Employer's acceptance of tender submissions 
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Accept that the employer does not assume any responsibility for the misplacement or premature 

opening of the tender offer if the outer package is not sealed and marked as stated.  

Accept that the employer shall not accept tender offers submitted by telegraph, telex, facsimile or e-

mail, unless otherwise stated in the tender data.  

4.14 Information and data to be completed in all respects 

Accept that tender offers which do not provide all the data or information requested, completely and 

in the form required, may be regarded by the employer as being non-responsive.  

4.15 Closing time 

Ensure that the employer receives the tender offer at the address specified in the tender data not 

later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof 

of delivery. Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of the standard conditions of tender in this part of ISO 10845 apply equally 

to the extended deadline. 

4.16 Tender offer validity 

4.16.1 Period of validity 

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 

stated in the tender data after the closing time stated in the tender data. 

If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period, with or without any conditions attached to such extension. Extend the 

period of the tender security, if any, to cover any agreed extension requested by the employer.  

4.16.2 Withdrawal of tenders 

Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer's agent written notice before the closing time for tenders that a 

tender is to be withdrawn or substituted.  

Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of 4.13 with the packages clearly marked as "SUBSTITUTE".  

4.17 Clarification of tender offer after submission 

Provide clarification of a tender offer during the evaluation of tender offers, in response to a request 

from the employer to do so.  

NOTE  Such clarifications can include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in 

the competitive position of tenderers or substance of the tender offer is sought, offered, or 

permitted.  

4.18  Other material 

Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

tenderer's commercial position (including notarized joint venture agreements), preferencing 

arrangements, or samples of materials considered necessary by the employer for the purpose of a 
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full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason 

as to why it cannot be provided, by the time for submission stated in the employer's request, the 

employer may regard the tender offer as being non-responsive.  

Dispose of samples of materials provided for the employer's evaluation.  

4.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis, as provided for 

in the tender data.   

4.20 Submitting securities, bonds, policies, etc. 

If requested, submit for the employer's acceptance before formation of the contract all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 

contract identified in the contract data.  

4.21 Checking final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

4.22 Returning other tender documents 

If so, instructed by the employer, return all retained tender documents within 28 days of the expiry of 

the validity period stated in the tender data.  

5 Employer's undertakings 

The employer shall carry out the following undertakings. 

5.1 Responding to requests from the tenderer 

Unless otherwise notified in the tender data, respond to a request for clarification received up to five 

working days before the tender closing time stated in the tender data, and notify all tenderers who 

obtained procurement documents. 

Consider any request to make a material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used to pre-

qualify a tenderer to submit a tender offer in terms of a previous procurement process. 

Deny any such request if, as a consequence, 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture 

fails to comply with any of the collective or individual qualifying requirements,  

b) the new partners to a joint venture were not pre-qualified in the first instance, either as 

individual firms or as another joint venture, or  

c) in the opinion of the employer, acceptance of the material change would compromise the 

outcome of the pre-qualification process.  

5.2 Issuing addenda 
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If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until, unless otherwise notified 

in the tender data, three working days before the tender closing time stated in the tender data.  

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender 

data, grant such extension and notify all respondents accordingly.  

5.3 Returning late tender offers 

Return tender offers received after the closing time stated in the tender data unopened, unless it is 

necessary to open a tender submission to obtain a forwarding address to the tenderer concerned.  

5.4 Opening of tender submissions 

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers who choose to attend, at the time and place stated in the tender data. Tender submissions 

for which acceptable reasons for withdrawal have been submitted are not opened.  

Announce at the meeting held immediately after the receipt of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 

applicable, the total of the tenderer's prices, preferences claimed and time for completion, for the 

main tender offer only.  

Make available, upon request, to all interested persons the record of tender parameters that are 

announced in respect of each tender received. 

5.5 Two-envelope system 

Where stated in the tender data that a two-envelope system has been followed, open only the non-

financial proposal of valid tenders in the presence of tenderers' agents, who choose to attend, at the 

time and place stated in the tender data and announce the name of each tenderer whose technical 

proposal is opened.  

Evaluate the non-financial proposals offered by tenderers, then advise tenderers who remain in 

contention for the award of the contract of the time and place when the financial proposals are to be 

opened.  

Open only the financial proposals of tenderers who, in the quality evaluation score, have more than 

the minimum number of points for quality stated in the tender data, and announce the score obtained 

for the non-financial proposals and the total price and any preferences claimed. Return unopened 

financial proposals to tenderers whose non-financial proposals failed to achieve the minimum 

number of points for quality.  

The two-envelope system will not be used on this bid. 

5.6 Non-disclosure 

Do not disclose to tenderers, or to any person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer.  

5.7 Grounds for rejection and disqualification 
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Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and said tenderer's offer) if it is established that the tenderer 

engaged in corrupt or fraudulent practices.  

5.8 Test for responsiveness 

Determine, after opening and before detailed evaluation, whether each tender offer that was properly 

received: 

a) complies with the requirements of the standard conditions of tender in this part of ISO 

10845,  

b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender document.A responsive tender is one 

that conforms to all the terms, conditions, and scope of work of the tender documents, 

without material deviation or qualification. A material deviation or qualification is one which, 

in the employer's opinion, would: 

a)  detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the scope of work,  

b)  significantly change the employer's or the tenderer's risks and responsibilities under the 

contract, or  

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified.  

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation.  

5.9 Arithmetical errors, omission and discrepancies  

Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the amount 

in words shall govern.  

Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with 5.11 for: 

a) the gross misplacement of the decimal point in any unit rate,  

b) omissions made in completing the pricing schedule or bill of quantities, or  

c) arithmetical errors in  

1) line item totals resulting from the product of a unit rate and a quantity in bill of 

quantities or schedules of prices, or  

2) the summation of the prices.  

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 

the tender offer as tendered or accept the corrected total of prices.  

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
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a) If a bill of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern 

and the rate shall be corrected. Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 

shall be corrected.  

b) Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of the 

prices shall govern and the tenderer shall be asked to revise selected item prices (and their 

rates if bill of quantities apply) to achieve the tendered total of the prices.  

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of 

errors in the required manner. 

5.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer.  

5.11 Evaluation of tender offers 

5.11.1 General 

Appoint an evaluation panel to evaluate submissions. Ensure that not less than three persons 

evaluate quality in terms of 5.11.9. 

Reduce each responsive tender offer to a comparative offer and evaluate submissions using the 

tender evaluation methods and associated evaluation criteria and weightings that are specified in the 

tender data.  

5.11.2 Method 1: Financial offer 

In the case of a financial offer: 

a) rank tender offers from the most favourable to the least favourable comparative offer, and  

b) recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so.  

Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the 

tenderer with the highest ranked tender, and recommend the highest ranked tenderer, unless there 

are compelling and justifiable reasons not to do so, in which case the process set out in this 

subclause shall be repeated.  

5.11.3 Method 2: Financial offer and quality 

In the case of a financial offer and quality, 

a) score each tender in respect of the financial offer made and quality offered in accordance 

with the provisions of 5.11.7 and 5.11.9, rejecting all tender offers that fail to score the 

minimum number of points for quality stated in the tender data, if any,  

b) calculate the total number of tender evaluation points () in accordance with the following 

formula:  
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where: 

 is the number of tender evaluation points awarded for the financial offer made in accordance 

with 5.11.7;  

 is the number of tender evaluation points awarded for quality offered in accordance with 

5.11.9, 

c) rank tender offers from the highest number of tender evaluation points to the lowest, and  

d) recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so.  

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and recommend the 

tenderer with the highest number of tender evaluation points, unless there are compelling and 

justifiable reasons not to do so, in which case the process set out in this subclause shall be 

repeated.  

5.11.4 Method 3: Financial offer and preferences 

In the case of a financial offer and preferences 

a)  score each tender in respect of the financial offer made and the preferences claimed, if 

any, in accordance with the provisions of 5.11.7 and 5.11.8,  

b)  calculate the total number of tender evaluation points () in accordance with the following 

formula:  

 

where: 

 is the number of tender evaluation points awarded for the financial offer made in 

accordance with 5.11.7;  

 is the number of tender evaluation points awarded for preferences claimed in accordance 

with 5.11.8, 

c) rank tender offers from the highest number of tender evaluation points to the lowest, and  

d) recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend the 

tenderer with the highest number of tender evaluation points, unless there are compelling and 

justifiable reasons not to do so, in which case the process set out in this subclause shall be repeated. 

5.11.5 Method 4: Financial offer, quality and preferences 

In the case of a financial offer, quality and preferences: 
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a) score each tender in respect of the financial offer made, the preference claimed, if any, and 

the quality offered in accordance with the provisions of 5.11.7 to 5.11.9, rejecting all tender 

offers that fail to score the minimum number of points for quality stated in the tender data, 

if any,  

b) calculate the total number of tender evaluation points () in accordance with the following 

formula, unless otherwise stated in the tender data:  

 

where: 

 is the number of tender evaluation points awarded for the financial offer made in 

accordance with 5.11.7;  

 is the number of tender evaluation points awarded for preferences claimed in accordance 

with 5.11.8, 

 is the number of tender evaluation points awarded for quality offered in accordance with 

5.11.9, 

c) rank tender offers from the highest number of tender evaluation points to the lowest, and  

d) recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so.  

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and recommend the 

tenderer with the highest number of tender evaluation points, unless there are compelling and 

justifiable reasons not to do so, in which case the process set out in this subclause shall be repeated. 

5.11.6 Decimal places 

Score financial offers, preferences and quality, as relevant, to two decimal places.  

5.11.7 Scoring financial offers 

Score the financial offers using the following formula: 

 

where: 

 is the number of tender evaluation points awarded for the financial offer;  

 is the maximum possible number of tender evaluation points awarded for the financial offer 

as stated in the tender data;  

A is the number calculated using the relevant formula described in Table 1, as stated in the 

tender data.  

Table 1: Formulae for calculating the value of Aa 

Formula number Basis for comparison Formula 
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1 Highest price or discount  

2 Lowest price or percentage commission or fee  

 is the comparative offer of the most favourable comparative offer.  

P is the comparative offer of the tender offer under consideration. 

5.11.8 Scoring preferences 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of 

the tender data and reject all claims for preferences where tenderers are not eligible for such 

preferences.  

Calculate the total number of tender evaluation points for preferences (NP) claimed in accordance 

with the provisions of the tender data.  

5.11.9 Scoring quality 

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the tender 

data.  

Calculate the total number of tender evaluation points for quality () using the following formula:  

where: 

 is the maximum possible number of tender evaluation points awarded for the quality as 

stated in the tender data;  

 is the score for quality allocated to the submission under consideration;  

 is the maximum possible score for quality in respect of a submission.  

5.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit, for the tenderer's information, the policies 

or certificates of insurance (or both) which the conditions of contract identified in the contract data 

require the employer to provide.  

5.13 Acceptance of a tender offer 

Accept a tender offer should it be considered not to present any unacceptable commercial risk, only 

if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participation in the employer's procurement,  

b) can, as necessary and in relation to the proposed contract, demonstrate the possession of 

the professional and technical qualifications, professional and technical competence, 

financial resources, equipment and other physical facilities, managerial capability, 

reliability, experience and reputation, expertise and personnel, to perform the contract, 

c) has the legal capacity to enter into the contract,  
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d) is not insolvent, in receivership, bankrupt or being liquidated, does not have affairs 

administered by a court or a judicial officer, does not have suspended business activities, 

or is subject to legal proceedings with respect to any of the foregoing,  

e) complies with the legal requirements, if any, stated in the tender data, and  

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  

5.14 Preparing contract documents 

If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of: 

a) addenda issued during the tender period,  

b) inclusion of some of the returnable documents, and  

c) other revisions agreed between the employer and the successful tenderer during the 

process of offer and acceptance. 

Complete the schedule of deviations attached to the form of offer and acceptance, if any.  

5.15 Completing adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 

for both parties to complete the formalities for appointing the selected adjudicator at the same time 

as the main contract is signed.  

5.16 Notice to successful and unsuccessful tenderers 

Notify the successful tenderer of the employer's acceptance of the tender offer by completing and 

returning one copy of the form of offer and acceptance before the expiry of the validity period stated 

in the tender data, or agreed additional period.  

After the successful tenderer has been notified of the employer's acceptance of the tender, notify 

other tenderers that their tender offers have not been accepted.  

5.17 Providing copies of the contracts 

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance.  

5.18 Returning of tender securities 

Return tender securities to the successful tenderer and unsuccessful tenderers before the expiry 

period stated in the tender data or in the tender security.  

5.19 Providing written reasons for actions taken 

Provide, upon request, written reasons to tenderers for any action that is taken in applying any of 

this part of ISO 10845, but withhold information which is not in the public interest to be divulged, 

which is considered to prejudice the legitimate commercial interests of tenderers and respondents 

or which might prejudice fair competition between tenderers.  
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SEKHUKHUNE DISTRICT MUNICIPALITY 
 
 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 
The tenderer must complete the following returnable schedules:  
 

Notes to tenderer: 

1. Returnable schedules have been separated into the following categories: 

- Forms, certificates and schedules for completion by the tenderer for use in the 
quantitative and qualitative evaluation of the tender (Forms A-F) 

- A list of other returnable documents for completion by the tenderer and which will 
subsequently be incorporated into the contract (Section C1: Agreement and 
Contract data) 

2. Failure to fully complete all the relevant returnable documents may render such a tender 
offer unresponsive. 

3. Tenderers shall note that their signature appended to each returnable form represents a 
declaration that they vouch for the accuracy and correctness of the information provided. 

4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the 
information provided in the returnable documents is accepted in good faith and as 
justification for entering into a contract with a tenderer. If subsequently any information is 
found to be incorrect such discovery shall be taken as wilful misrepresentation by that 
tenderer to induce the contract. In such event the Employer has the discretionary right 
under sub-clause 9.2 of the general conditions of to terminate the contract. 

5. Should a tenderer wish to offer a different period of completion than that required by the 
Employer, it shall be submitted as an alternative tender. 

6. If more than one alternative tender is submitted, each one shall be numbered and 
submitted on a separate copy of form C1.1 Form of Offer, completed and signed, and 
accompanied by the prescribed priced Pricing Schedule and supporting documents. 

7. A retention money guarantee will be considered for acceptance in lieu of cash deductions 
provided that the tenderer submits his proposal as an alternative tender indicating the 
discount he proposes to give. 

8. These forms must be completed in black ink and any alterations made prior to tender 
closure countersigned by an authorised signatory. 

 
 

TENDERERS ARE INSTRUCTED TO COMPLETE ALL THE SCHEDULES 
ATTACHED HEREIN.FAILURE TO COMPLETE ANY OF THE SCHEDULES MAY 
RESULT IN AUTOMATIC DISQUALIFICATION OF THE TENDER AS THE TENDER 
WILL BE CONSIDERED NOT RESPONSIVE. IF THE SCHEDULE IS NOT 
APPLICABLE TENDERERS ARE INSTRUCTED TO INDICATE NOT APPLICABLE 
AND SIGN THE SCHEDULE 
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TENDER COMPLIANCE 

The tenderer must complete the returnable documents as listed 

Generic Tick if 

completed 

Authority of Signatory (Compulsory)  

Certificate of Authority for Joint Venture (Compulsory where applicable)  

Certified copy of identity documents for directors   

Compulsory Enterprise Questionnaire (Compulsory)  

Copy of Company Registration Documents or CK1 for Close Corporations   

Form of offer to be properly signed (Compulsory)  

Declaration of Interest (MBD4) (Compulsory)  

Preference Points Claim Form (MBD6.1) (Compulsory)  

Rendering of Services (MBD7.2) (Compulsory)  

Declaration of Bidder’s Past Supply Chain Management Practices (MDB8) 

(Compulsory) 

 

Certificate of Independent Bid Determination (MDB9) (Compulsory)  

MBD5 (Required for evaluation) if tender exceed R10 million. 
Audited financial statements. 
if the bidder is required by law to prepare annual financial statements for auditing, their 
audited annual statements: 
for the past three year; or; since their establishment if established during the past three 
years; 
 
A certificate signed by the bidder certifying that the bidder has no undisputed 
commitments for municipal services towards a Municipality or other service provider in 
respect of which payment is overdue for more than 30 days in accordance with 
regulation 21 (ii). 
 
BIDS LESS THAN 10 million: 
 
The Municipal rates for the bidder and its directors in respect of which payment is not 
overdue for more than 90 days or proof of lease agreement including rates for the 
landlord. In case where the Company or Director is registered in a rural area where the 
rates are not paid, please attach proof from Local Authority and Affidavit under oath 
indicating that there are no municipal rates payable. (Compulsory) 

 

Valid Tax Clearance Certificate Issued by the South African Revenue Service or PIN 
issued by SARS 

 

CSD Registration/CSD Summary Report  

Proof of insurance with a registered financial service provider  

Proof of COIDA (Compulsory)  

Proof of CIDB registration (4 GB or Higher) (Compulsory)  

 
Note: 
The meaning of the cursive type of each Form is as follows: 

• Compulsory: Documentation or Information that must be submitted with the tender. 
(Failing to submit any of the document may result in the tender being deemed non-responsive) 

• Required for evaluation: Additional documentation that is required 
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Note to tenderer: This form has been created as aid to ensure a tenderer’s compliance with 
the completion of the returnable forms and schedules and subsequent placement in the correct 
envelope.  
 

FORM 
NO 

FORM DESCRIPTION TICK IF 
COMPLETED 

   

A1 ATTENDANCE REGISTER   

A5 TENDERER’S BANK DETAILS AND CREDIT RATING FROM BANK  

A6 CERTIFICATE OF TENDERER’S LITIGATION HISTORY  

A7 SCHEDULE OF CURRENT COMMITMENTS  

A8 CERTIFICATE OF COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY 
ACT, 1993 AND CONSTRUCTION REGULATIONS, 2014 

 

A9 CERTIFICATE OF REGISTRATION WITH CIDB  

B1 CONTRACTORS ESTABLISHMENT ON SITE  

MBD 
6.1 

PREFERENCING SCHEDULE: BROAD-BASED BLACK ECONOMIC 
EMPOWERMENT STATUS 

 

C2 PREFERENTIAL PROCUREMENT: SUBCONTRACTING  

D1 SCHEDULE OF WORK EXPERIENCE  

D2 SCHEDULE OF CONSTRUCTION EQUIPMENT  

D3 SCHEDULE OF CONTRACTORS KEY PROJECT MANAGEMENT  

D4 SCHEDULE OF SPECIALIST SUBCONTRACTORS  

D5 INDICATIVE CONSTRUCTION PROGRAMME  

D6 SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE  

D7 SWORN AFFIDAVIT  

E1 QUALITY ASSURANCE  

MBD 
7.2 

CONTRACT FORM – RENDERING OF SERVICES  
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 T2.2 RETURNABLE SCHEDULES 
 
 

FORM A1: ATTENDANCE REGISTER FOR CLARIFICATION MEETING 
 
 
Notes to Tenderer: 
 
1. Tenderers must attend the clarification meeting. And they must ensure that suitably 

qualified or experienced personnel attend the meeting.  
 
2. Tenderers must ensure that those who attend the meeting on their behalf complete the 

official attendance register. Attendees must fill in the tenderers’ names and contact details 
and they must sign the register. If they do not, the offers of the tenderers they represent 
at the meeting will be considered non-responsive. 
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Pr
o-f
or
ma

FORM A2: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
 
Notes to tenderer: 
 
1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on the 

tendering company’s letterhead a duly signed and dated copy of the relevant resolution of 
the board of directors/partners. 

 
2. In the event that the tenderer is a joint venture, a certificate is required from each member 

of the joint venture clearly setting out: 
 

- authority for signatory, 
- undertaking to formally enter into a joint venture contract should an award be made 

to the joint venture, 
- name of designated lead member of the intended joint venture, as required by tender 

condition4.13.2 
 
3. The resolution below is given as an example of an acceptable format for authorisation, but 

submission of this page with the example completed shall not be accepted as 
authorisation of the tenderer’s signatory. 

 
By resolution of the board of directors passed at a meeting held on  ........................................................  
 
Mr/Ms  ........................................................................................................................................................ , 
whose signature appears below, has been duly authorised to sign all documents in connection with the 
tender for  
 
PROJECT NAME:  
 
and any contract which may arise therefrom on behalf of (enter name of tenderer in block capitals) 
 
 ....................................................................................................................................................................  
 
 
SIGNED ON BEHALF OF THE COMPANY: ..............................................................................................  
 
 
IN HIS/HER CAPACITY AS:.......................................................................................................................  
 
 
DATE: .........................................................................................................................................................  
 
 
SIGNATURE OF SIGNATORY:  ................................................................................................................  
 
 
WITNESS:  .......................................................   .......................................................................  

SIGNATURE SIGNATURE 
 
 

 .......................................................   .......................................................................  
NAME (PRINT) NAME (PRINT) 
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FORM A3: COMPULSORY DECLARATION 
 

The following particulars must be furnished. In the case of a joint venture, separate declarations in respect 
of each partner must be completed and submitted. 

Section 1: Enterprise details 

 

Name of enterprise  

Contact person  

Email  

Telephone  

Cell  

Fax  

Physical address  

Postal address  
 

Section 2: Particulars of companies and close corporations 

 

Company/Close Corporation registration number  
 

Section 3: SARS information 

 

Tax reference number  

VAT registration number (state Not Registered if not registered for VAT) 
 

Section 4: CIDB registration number 

 

CIDB Registration number (if applicable)  
 

Section 5: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company 
established in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation 
registered in terms of the Close Corporations Act, 1984, (Act No. 69 of 1984). 
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Full name of principal Identity number Personal tax reference number 

   

   

   

   

   

   

Attach separate page if necessary. 

 

Section 6: Record in the service of the state 

Indicate, by marking the relevant boxes with a cross, if any principal is currently or has been within the last 
12 months in the service of any of the following: 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 
National Council of Provinces 

□ a member of the board of directors of any 
municipal entity 

□ an official of any municipality or municipal entity 

□ an employee of any department, national or 
provincial public entity or constitutional 
institution within the meaning of the Public 
Finance Management Act of 1999 (Act No. 1 of 
1999) 

□ a member of an accounting authority of any 
national or provincial public entity 

□ an employee of Parliament or a provincial 
legislature 

If any of the above boxes are marked, disclose the following: 
 

Name of principal Name of institution, public office, 
board or organ of state and 

position held 

Status of service 

(tick appropriate column) 

  Current 
Within last 
12 months 

    

    

    

    

Insert separate page if necessary. 

Section 7: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous 
law, domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from 
birth, marriage or adoption 

Indicate, by marking the relevant boxes with a cross, if any family member of a principal as defined in section 
5 is currently or has within the last 12 months been in the service of any of the following: 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 

□ an employee of any department, national or 
provincial public entity or constitutional 
institution within the meaning of the Public 
Finance Management Act of 1999 (Act No. 1 of 
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National Council of Provinces 

□ a member of the board of directors of any 
municipal entity 

□ an official of any municipality or municipal entity 

1999) 

□ a member of an accounting authority of any 
national or provincial public entity 

□ an employee of Parliament or a provincial 
legislature 

 

Name of family 
member 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 

(tick appropriate column) 

  Current 
Within last 
12 months 

    

    

    

    

Insert separate page if necessary. 

Section 8: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity, including any of its joint venture partners, terminated during 
the past five years for reasons other than the employer no longer requiring such works or the employer failing 
to make payment in terms of the contract? 

 Yes  No 

If yes, provide particulars. 

(insert separate page if necessary). 

Section 9: Declaration 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tendering entity, 
confirms that the contents of this Declaration are within my personal knowledge, save where stated otherwise 
in an attachment hereto, and to the best of my belief is both true and correct, and that: 

i) neither the name of the tendering entity, nor any of its principals, appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004 (Act No. 12 of 2004); or 

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za); 

ii) the tendering entity or any of its principals has not been convicted of fraud or corruption by a court of 
law (including a court outside of the Republic of South Africa) within the last five years; 

iii) any principal who is presently employed by the state has the necessary permission to undertake 
remunerative work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting 
tender offers; 

v) the tendering entity has not engaged in any prohibited restrictive horizontal practices, including 
consultation, communication, agreement, or arrangement with any competing or potential tendering 
entity regarding prices, geographical areas in which goods and services will be rendered, approaches 
to determining prices or pricing parameters, intentions to submit a tender or not, the content of the 
submission (specification, timing, conditions of contract, etc.) or intention to not win a tender; 

vi) the tendering entity has no other relationship with any of the tenderers or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer nor any of its principals owes municipal rates and taxes or municipal service charges 
to any municipality or a municipal entity, and are not in arrears for more than three months; 
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viii) SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance 
status to the Employer and, when called upon to do so, obtain the written consent of any subcontractors 
who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold 
prescribed by National Treasury, for SARS to do likewise. 

 
 
Signed:  ____________________________  Date:  _________________________  
 
 
Name:  _____________________________  Position:  ______________________  
 
 
Enterprise name: ______________________________________________________________  
 
 
NOTE 1: The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices 
(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any 
of his principals is not under any restriction to do business with the Employer (4.1.1) and submit only one tender 
either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the 
Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires 
tenderers to comply with all legal obligations. 
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FORM A4:  TAX COMPLIANCE 
 
 
MBD 2 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s 
tax obligations. 
 
1. In order to meet this requirement bidders are required to complete in full the attached form TCC 

001 "Application for a Tax Clearance Certificate" and submit it to any SARS branch office 
nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders / 
individuals who wish to submit bids. 

 
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period 

of 1 (one) year from the date of approval. 
 
3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit 

the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified 
copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit 

a separate Tax Clearance Certificate. 
 
5. Copies of the TCC 001 "Application for a Tax Clearance Certificate" form are available from any 

SARS branch office nationally or on the website www.sars.gov.za. 
 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use 

this provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

http://www.sars.gov.za/
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FORM A5: TENDERER’S BANK DETAILS AND CREDIT RATING FROM BANK 
 
 
Notes to tenderer: 
1. The tenderer shall attach to this form a letter from the bank at which he declares he 

conducts his account. The contents of the bank’s letter must state the credit rating that 
it, in addition to the information required below, accords to the tenderer for the business 
envisaged by this tender. Failure to provide the required letter with the tender submission 
may render the tenderer’s offer unresponsive in terms of tender condition 5.8. 

2. The tenderer’s banking details as they appear below shall be completed. 
3. In the event that the tenderer is a joint venture enterprise, details of all the members of 

the joint venture shall be similarly provided and attached to this form. 
4. The information as supplied will be used to calculate the tenderer’s functionality score 

as per clause 5.11.9 of the tender data. 
 
The tenderer shall provide the following: 
 
i) Name of Account Holder:...............................................................................................................  
 
ii) Account Number: ...........................................................................................................................  
 
iii) Bank name: ....................................................................................................................................  
 
iv) Branch Number: .............................................................................................................................  
 
v) Bank and branch contact details ...................................................................................................  
 

 .......................................................................................................................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   
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FORM A6: CERTIFICATE OF TENDERER'S LITIGATION HISTORY 
 
 
Note to tenderer: 
The tenderer shall list below details of any litigation with which the tenderer (including its 
directors, shareholders or other senior members in previous companies) has been involved with 
any organ of state or state department within the last ten years. The details must include the 
year, the litigating parties, the subject matter of the dispute, the value of any award or estimated 
award if the litigation is current and in whose favour the award, if any, was made.  
 
Failure to provide or disclose the following information will render the tenderer’s offer non-
responsive in terms of tender condition 5.8. Please visit www.saflii.org.za to evaluate your 
status. 
 

Client Other 
litigating 

party 

Dispute Award 
value 

Date resolved 

     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   

http://www.saflii.org.za/
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FORM A7: SCHEDULE OF CURRENT COMMITMENTS 
 
Notes to tenderer: 
1. The tenderer shall list below all contracts currently under construction or awarded and 

about to commence and tenders for which offers have been submitted but awards not yet 
made. 

2. In the event of a joint venture enterprise, details of all the members of the joint venture 
shall similarly be attached to this form. 

3. The lists must be restricted to not more than 20 contracts and 20 tenders. If a tenderer’s 
actual commitments or potential commitments are greater than 20 each, those listed 
should be in descending order of expected final contract value or sum tendered. 

 

TABLE 1 CONTRACTS AWARDED 

Client Project 

Expected total 
value of 

contract (incl. 
VAT) 

Duration 
(Months) 

Expected 
completion 

date 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   
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TABLE 2 TENDERS NOT YET AWARDED 

Client Project Sum Tendered 
(incl. VAT) 

Tendered 
Duration 
(Months) 

Expected 
commencement 

date 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   
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FORM A8: CERTIFICATE OF COMPLIANCE WITH OCCUPATIONALHEALTH 
AND 
SAFETY ACT, 1993 AND CONSTRUCTION REGULATIONS, 2014 

 
 
Note to tenderer: 
Discovery that the tenderer has failed to make proper disclosure may result in the Employer 
terminating a contract that flows from this tender on the ground that it has been rendered invalid 
by the tenderer’s misrepresentation. 
 
The tenderer shall attach to this Form evidence that he is registered and in good standing with a 
compensation insurer who is approved by Department of Labour in terms of section 80 of the 
Compensation for Injury and Disease Act (COIDA / COID Act (Act 130 of 1993). 
 
The tenderer is required to disclose, by also attaching documentary evidence to this form, all 
inspections, investigations and their outcomes conducted by the Department of Labour into the conduct 
of the tenderer at any time during the 36 months preceding the date of this tender. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   
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FORM A9: CERTIFICATE OF REGISTRATION WITH CIDB 
 
 
The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). In the case of a Joint Venture, a printed copy of the Active Contractor’s Listing must 
be provided for each member of the Joint Venture. 
 
Name of Contractor: ...................................................................................................................................  
 
Contractor Grading Designation: ................................................................................................................  
 
CIDB Contractor Registration Number: ......................................................................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   

http://www.cidb.org.za/
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FORM A10: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIERS 
DATABASE. 

 
 
The tenderer shall provide a printed copy of the Active Supplier Listing on the National 
Treasury Central Supplier Database. (www.treasury.gov.za). In the case of a joint 
venture (JV), the tenderer shall provide printed copies of the Active Supplier Listing on 
the National Treasury Central Supplier Database for each member of the JV. In the case 
of a Joint Venture, a printed copy of the Active Supplier Listing must be provided for 
each member of the Joint Venture. 
 
 
Name of Contractor:   
 
Central Supplier Database Supplier Number:   
 
Supplier Commodity:   
 
Delivery Location:   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER: ……………………………………………….  
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FORM A11: CERTIFIED COPIES OF DIRECTORS / MEMBERS /  
TRUSTEES IDENTITY DOCUMENTS 

 
 
The tenderer shall attach to this page certified copies of the directors / members trustee’s identity 
documents of the tendering entity. 
 
In the case of joint ventures, the required documents shall be submitted for each member of the joint 
venture. 
 
Failure to submit the required documentation in the prescribed format will render the tenderer’s offer 
non-responsive in terms of tender condition 5.8.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   
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FORM A12: COPIES OF COMPANY REGISTRATION DOCUMENTS 
 
 
The tenderer shall attach to this page copies of the registration documents of the tendering entity. 
 
Any of the following documents for the tendering entity is sufficient: 
 
CK1: Founding Statement for a Close Corporation. 
CK2: Amended founding statement for a Close Corporation. 
CM1: Certificate of Incorporation for a company. 
CM2: Memorandum of Association for a company. 
CM9:  Certificate of Change of name for a company. 
 
Trust Deed and Letter of Authority to Act as Trustees certified by the High Court. 
 
In the case of joint ventures, the required documents shall be submitted for each member of the joint 
venture. 
 
Note: 
 
The tenderer is to ensure that the documentation submitted meets the following criteria: 
 

- The name of the active directors/members appears on the documents. 
- The ID documents correspond with the names of active directors/members. 

 
If the above criteria are not met the tenderers offer will be rendered non-responsive in terms of tender 
condition 5.8. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER:  ...........................................................................................   
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FORM B1: CONTRACTOR’S ESTABLISHMENT ON SITE 
 
 
The combined, extended total tendered for Item A1 to A2 -  (The Contractor’s general obligations): 
 
a) Schedules for Fixed Charges Items 
b) Schedules for Time Related Items 
c) Time-related obligations 
 
shall not exceed a maximum of 15% of the tender sum (Excluding Contingencies, Escalation and VAT). 
 
If the 15% maximum allowance are exceeded the tenderer’s offer will be rendered non-responsive in 
terms of tender condition 5.8. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:  ...................................................................................................  
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MBD 6.1 

 

FORM C1: PREFERENCING POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATION 2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

b) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 
The lowest/ highest acceptable tender will be used to determine the accurate 
system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

 



 
 

  60 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 
of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 or 90/10 
 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

  or  

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

 

 

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  
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(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

     

     

     

       

     

     

     

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
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indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 

 
 
 
 
 
  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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EVALUATION CRITERIA 
 

• A preferential Point system shall apply whereby the points will be allocated in 

accordance with the Preferential Procurement Regulations of 2022, where 80 points 

will be allocated in respect of price and 20 points in respect of preference points 

claimed for attainment of other specific goals summarized as follows: (80/20 criteria). 

 
HDI SPECIFIC GOALS POINTS 

  

HDI (blacks, Indians and Coloureds) 12 

Woman-Ownership of than 50% 2 

Disability ownership of more than 50% (Physically Impaired) 2 

Youth 2 

Locality (Within SDM jurisdiction) 2 

Total 20 

 
 

• A preferential Point system shall apply whereby the points will be allocated in 

accordance with the Preferential Procurement Regulations of 2022, where 90 points 

will be allocated in respect of price and 10 points in respect of preference points 

claimed for attainment of other specific goals summarized as follows: (90/10 criteria). 

 
HDI SPECIFIC GOALS POINTS 

  

HDI (Black, Indians and Coloureds 6 

Woman-Ownership of more than 50% 1 

Disability ownership of more than 50% 1 

Youth 1 

Locality (within SDM jurisdiction) 1 

Total 10 
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FORM C2: PREFERENTIAL PROCUREMENT: SUBCONTRACTING 
 
 

1. “The regulation states that if feasible to contract above R 30 million, an organ of state must 

apply subcontracting to advance designated groups”. 

2. Definitions 

1.1 "EME" means an exempted micro enterprise in terms of a code of good practice on black 
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act. An EME is an enterprise including a sole propriety with an annual total revenue of 
R10 million or less. 

1.2 "QSE" means qualifying small business enterprise in terms of a code of good practice on 
black economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act. A QSE is an enterprise with an annual total revenue of between R10 million and 
R50 million 

  

3. Tenders must be advertised with a condition that tenderers who fail to comply with this 

requirement would be disqualified. Sub-contracting conditions:  

 

i. In the case of construction and built environment sectors, nothing prevents bidders/ 

contractors/ suppliers to select sub-contractors from the CIDB database who are 

registered on the CSD for the purposes of compliance with the minimum 30% 

compulsory sub-contracting provisions. 

ii. Tenderers or contractors must submit proof of subcontracting arrangement between the 

main tenderer and the subcontractor. Proof of subcontracting arrangement may include 

a subcontracting agreement between main tenderer and the subcontractor. 

iii. The responsibility for inclusion of compulsory subcontracting clause in the tender rests 

with the institution. 

iv. The responsibility to sub-contract with competent and capable sub-contractor’s rests 

with the main contractor/ supplier. 

v. The contract will be concluded between the main contractor and the Department, 

therefore, the main contractor and not the sub-contractor would be held liable for 

performance in terms of its contractual obligations. 

vi. Main contractors/ suppliers are discouraged from subcontracting with their subsidiary 

companies as this may be interpreted as subcontracting with themselves and / or using 

their subsidiaries for fronting. Where primary contractor subcontracts with a subsidiary 

this must be declared in tender documents. 

vii. Tenders that do not meet subcontracting requirements are considered as being not 

acceptable tenders and must be disqualified and may not be considered for further 

evaluation or award. 

viii. The report containing the list of potential subcontractors may be drawn by accessing the 

following link: www.csd.gov.za 

ix. Where no tenderer meets sub-contracting criteria, institutions must cancel the tender 

and investigate reasons for tenderers failing to meet compulsory sub-contracting. 

http://www.csd.gov.za/
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x. The tenderer must indicate in the table below the EME/QSE subcontractors he 

proposes to use in order to obtain the minimum specified subcontracting percentage of 

30% 

4. The contractor upon award will submit to the employer’s agent, sub-contracting strategy 

demonstrating how he intends attaining the 30% as prescribed 

Schedule 
item no 

Name of EME/QSE Item description as per BoQ Value (Rands) 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  Total   

  Tender Sum  

  % of Tender Sum   

 
 
 
SIGNED ON BEHALF OF THE TENDERER:………………………………………………..    
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FORM D1: SCHEDULE OF WORK EXPERIENCE 
 
 
Note to tenderer: 
The tenderer shall enter in the spaces provided below a complete list of the last ten civil-
engineering contracts awarded to him. The tenderer shall attach to this form completion 
certificates OR practical completion certificates for those projects that have reached practical 
completion within 18 months prior to the advertisement of this tender. This information is 
deemed to be material to the award of the contract. 
 

EMPLOYER 
(NAME, TEL NO & 

FAX NO) 

CONSULTING 
ENGINEER 

(NAME, TEL NO & 
FAX NO) 

NATURE OF 
WORK 

VALUE OF 
WORK 

YEAR 
COMPLETED 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 
SIGNED ON BEHALF OF THE TENDERER: ............................................................................................  
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FORM D2: SCHEDULE OF CONSTRUCTION EQUIPMENT 
 
 
Note to tenderer: State with relevant symbol in the availability column. 
 
The tenderer shall state below what construction equipment will be immediately available for this 
contract, what construction equipment will become available by virtue of outstanding orders, and what 
further construction equipment will be acquired or hired for the work should he be awarded the contract. 
 
a) CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE (I) 
b) CONSTRUCTION EQUIPMENT ON ORDER (O) 
 (State details of arrangements made, with delivery dates) 
c) CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED (H) 
 (State details of delivery arrangements) 
 

DESCRIPTION, SIZE, CAPACITY NUMBER AVAILABILITY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 
SIGNED ON BEHALF OF TENDERER:  ...................................................................................................   
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FORM D3: SCHEDULE OF CONTRACTOR’S KEY PROJECT PERSONNEL 
 
 
The tenderer shall state below what project personnel will be available for this contract and what 
additional personnel will be employed for the work should he be awarded the contract. 
 
More than a single individual maybe proposed for a position, based on the size of the project and the 
required personnel. 
 
No one person may play a role in more than one position in the contract. 
 
Any additional supporting documentation to substantiate the proposed personnel should be attached to 
this page.  
 
REFER TO SECTION 5.11.9 (PRE-QUALIFICATION CRITERIA) OF THE TENDER DATA FOR THE 
MINIMUM REQUIRED CONTRACTOR’S PERSONNEL 
 

POSITION NAME QUALIFICATIONS 
NO. YEARS OF RELEVANT 

EXPERIENCE 

  (State the Institution, 
Qualification Obtained 
and Year Obtained) 

(Indicate the number of years 
of road building experience 

and key expertise) 

CONTRACT 
MANAGER 

   

SITE AGENT    

SENIOR 
FOREMAN 

   

ASSITANCE 
FOREMEN 

   

SAFETY 
OFFICER 

   

OTHER (Specify)    

OTHER (Specify)    

OTHER (Specify)    

OTHER (Specify)    

 
Please note that the personnel required on this tender shall remain valid for the duration of the project, 
approval from the department should be sourced for any change in personnel with similar or higher 
requirements. The requirements should be as stipulated on quality criteria, clause 5.11.9 of tender data. 
 
Contractors shall employ in labour-intensive works only those supervisory and management staff that 
have completed the required Skills Programme in terms of Appendix G of the “Guidelines for the 
implementation of labour intensive infrastructure projects under the Expanded Public Works Programme 
(EPWP) Third Edition 2015”: 
 
 
SIGNED ON BEHALF OF TENDERER:  ...................................................................................................  
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FORM D4: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
 
 
Note to tenderer: 
1. The tenderer shall list below the specialist items of work on this contract. Alternatives may 

be mentioned. 
2. The tenderer shall state whether he intends to carry out any specialised work himself. 
 
Acceptance of this tender shall not be construed as approval of all or any of the listed specialist 
subcontractors. Should any or all of the specialist subcontractors not be approved subsequent to the 
acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the 
various items of work shall remain final and binding, even in the event of a subcontractor not listed below 
being approved by the Employer’s Agent. 
 

SPECIALISED ITEM NAME OF SPECIALIST SUBCONTRACTOR 

  

  

  

  

  

  

  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:  ...................................................................................................  
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FORM D5: INDICATIVE CONSTRUCTION PROGRAMME 
 
 
Note to tenderer: 
If a tenderer wishes to submit an alternative tender then this form, appropriately completed, shall 
be attached to the Pricing Schedule for the alternative proposal. 
 
The tenderer shall attach a preliminary programme, reflecting the proposed sequence and tempo of 
execution of the various activities comprising the work for this contract. The programme shall be in 
accordance with the information provided in form D2: Schedule of construction equipment, form D6: 
Schedule of estimated monthly expenditure, and with all other aspects of the tender. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: ....................................................................................................  
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FORM D6: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 
 
Note to tenderer: 
If a tenderer wishes to submit an alternative tender then this form, appropriately completed, shall 
be attached to the Pricing Schedule for the alternative proposal. 
 
The tenderer shall state his estimated value of the work to be completed every month, based on his 
preliminary programme and his tendered unit rates, in the tables below. 
 

MONTH VALUE MONTH VALUE 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

 

9 

 

10 

 

TOTAL c/f 

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

TOTAL b/f 

 

11 

 

12 

 

13 

 

14 

 

15 

 

16 

 

17 

 

18 

 

19(FINAL, 
stipulate as 
per your 
contract 
duration)* 

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 

R ...............................................  

 TOTAL: R ...............................................................  

 
* Final payment at end of Defects Liability Period is for balance of retention and any other payments 
due. 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:  ...................................................................................................  
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FORM E1: QUALITY ASSURANCE 
 
 
The tenderer shall attach to this Form sufficient details from his Quality Assurance Plan to indicate the 
processes and policies to be adopted to ensure that the required specifications of the works are 
achieved during construction. 
 
The Quality Assurance Plan to be submitted to the Employer’s Agent after award shall include that of 
any subcontractors (if applicable). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:  ...................................................................................................  
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FORM E2:  DECLARATION FOR PROCUREMENT                                       MBD 5                                                             

 

 
 

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL 
APPLICABLE TAXES INCLUDED) 

 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire: 

1 Are you by law required to prepare annual financial 
statements for auditing? 

 
 

1.1 If yes, submit audited annual financial statements for the 
past three years or since the date of establishment if 
established during the past three years. 

 
……………………………………………………………… 

 
……………………………………………………………… 

 

2 Do you have any outstanding undisputed commitments for 
municipal services towards any municipality for more than 
three months or any other service provider in respect of 
which payment is overdue for more than 30 days? 

 

2.1 If no, this serves to certify that the bidder has no 
undisputed commitments for municipal services towards 
any municipality for more than three months or other 
service provider in respect of which payment is overdue 
for more than 30 days. 

 

2.2 If yes, provide particulars. 

 
……………………………………………………………… 

 
………………………………………………………………. 

 
………………………………………………………………. 

 
…………………………………………………………….. 

 
* Delete if not applicable 

 

*YES / NO 

 
 
 
*YES/NO 
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1 Has any contract been awarded to you by an organ of 
state during the past five years, including particulars of 
any material non-compliance or dispute concerning the 
execution of such contract? 

 

1.1 If yes, furnish particulars 

 
………………………………………………………………. 

 
…………………………………………………… 

*YES / NO 

 

 

4. Will any portion of goods or services be sourced from outside *YES / NO 

the Republic, and, if so, what portion and whether any portion 

of payment from the municipality / municipal entity is expected to 
be transferred out of the Republic? 

 

4.1 If yes, furnish particulars 
 

…………………………………………………….. 
 

…………………………………………………….. 

 
 

CERTIFICATION 
 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT. 

 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 

 
 

………………………………….. 
…………………………………….. 

Signature Date 
 
 

………………………................. 
……………………………………
. 

Position Name of Bidder 
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 CONTRACT FORM - RENDERING OF SERVICES MBD7.2 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………………. in my capacity  
 
as……………………...………………………………..  
 
accept your bid under reference number ……………. dated…………………for the rendering of services 
indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the 

contract, within 30 (thirty) days after receipt of an invoice. 
 

DESCRIPTION OF 

SERVICE 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

MINIMUM THRESHOLD  
FOR LOCAL PRODUCTION 

AND CONTENT (if 
applicable) 

 
 

    

 
 
4. I confirm that I am duly authorised to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 
 
OFFICIAL STAMP 
 
 
 
 
 

 
 

 
 
 

 
 
 

  

WITNESSES 
 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
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MBD 8 
 

FORM F2: DECLARATION OF BIDDERS PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES 

 

 
1 This Standard Bidding Document must form part of all bids invited. 
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and services are 

being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 
 

a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 

of Restricted Suppliers as companies or persons prohibited from doing 

business with the public sector? 

(Companies or persons who are listed on this Database were informed in 

writing of this restriction by the Accounting Officer/Authority of the institution 

that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page.  

Yes 

 

No 

 

4.1.1 If so, furnish particulars: 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item Question Yes No 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during the 
past five years? 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 
 

CERTIFICATION 
 
 
I, THE UNDERSIGNED (FULL NAME) ....................................................................................  
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
Signature  ..................................................  Date ................................................................  
 
 
Position .....................................................  Name of Bidder ..............................................  
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MBD 9 
 

FORM F3:  CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 
 

2 Section 4(1)(b)(iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² 
Collusive bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

 
3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must 

take all reasonable steps to prevent abuse of the supply chain management system and 
authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the 

institution’s supply chain management system and or committed fraud or any other 
improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed 

any corrupt or fraudulent act during the bidding process or the execution of that contract. 
 
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 
5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must 

be completed and submitted with the bid. 
 
 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 
acquire goods and/or services through a bidding process. Bid rigging is, therefore, an agreement between 
competitors not to compete. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
 

  80 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

MBD 9 
 

FORM F4: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
 

(SK8/3/1-52/2023/2024 INFRASTRUCTURAL RURAL HOUSEHOLD SANITATION PROJECT 
CLUSTER 04- CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA 

LOCAL MUNICIPALITY) 
 

 
in response to the invitation for the bid made by: 

 
Sekhukhune District Municipality 

 
(Name of Institution) 

 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of ____________________________________________________________________ that: 

(Name of Bidder) 
 
1. I have read, and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 
and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 
behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 
bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 
"competitor" shall include any individual or organization, other than the bidder, whether or not 
affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 
abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business 
as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation); 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; 
or 

(f) bidding with the intention not to win the bid.  
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8. In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 
of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

Signature  ...........................................................  Date  .........................................................................  

 

 

Position ...............................................................  Name of Bidder  .......................................................  

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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FORM F5: CERTIFICATE OF TENDER COMPLIANCE 
 
1.SUB-CONTRACTING 
1.1 Will any portion of the contract be sub-contracted?  (Tick applicable box) 

YES  NO  

 
 
 
1.1.1 If yes, indicate: 

i) What percentage of the contract will be contracted…………..% 

 

ii) The name of the sub-contractor ………………………………… 

 
iii) Whether the sub-contractor is an EME or QSE 

 
(Tick applicable box) 

YES  NO  

 
iv) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations, 2022: 
 
 
2. DECLARATION WITH REGARD TO COMPANY/FIRM 
2.1 Name company/firm:……………………………………………… 
 
2.2 VAT registration number:……………………………………………………. 
 
2.3 Company registration number……………………………………………………. 
 
8.4 TYPE OF COMPANY / FIRM 

 Partnership/ Joint Venture / Consortium 
 One person business/sole propriety 
 Close corporation 
 Company 
 (Pty) Limited  

 [Tick applicable box] 
 
1.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

……………………………………………………………………………………. 

 
1.6 COMPANY CLASSIFICATION 

 Manufacturer 
 

 Supplier  
 

 Professional service provider 
 
 

 Other services provider e.g. transporter, etc 
[Tick applicable box] 
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1.7 MUNICIPAL INFORMATION 

Municipality where the business is situated:……………………………………………… 

Registered Account Number:………………………………………………………………. 

Stand Number:………………………………………………………………………………. 

 

1.8 Total number of years the company/ firm has been in business:……………… 

 

1.9 I/we, the undersigned, who is/are duly authorized to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goal we acknowledge that: 

 
i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown inn paragraphs 

1.4 and 1.6, the contractor may be required to furnish documentary proof to the satisfaction of 

the purchaser that the claims are correct; 

iv) If the specific goal has been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not fulfilled, the purchaser may, in addition to any other remedy it may have- 

a) Disqualify the person from the bidding process; 

b) Recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 

c) Cancel the contract and claim any damages which it has suffered as a result of having to 

makes less favorable arrangements due to such cancellation; 

d) Recommend that the bidder or contractor, its shareholders and directors, or only the 

shreholders and directors who acted on a fraudulent basis, be restricted by the National 

Treasury from obtaining business from any organ of state for a period of not exceeding 

10 years, after the audi alteram partem (hear the other side) rule has been applied; and 

e) Forward the matter for criminal prosecution. 

             

 

  

 

WITNESSES 

1………………………………………. 

 

2………………………………………. 

 

…………………………………………… 

SIGNATURE OF BIDDER 

DATE:……………………………………………. ….. 

ADDRESS:…………………………………………… 

                  ……………………………………………. 
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FORM A16: COMPULSORY ENTERPRISE QUESTIONAIRE 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 
within the last 12 months in the service of any of the following:  
 

a member of any municipal council 
a member of any provincial legislature 
a member of the National Assembly or the National 
Council of Province 
a member of the board of directors of any municipal 
entity 
an official of any municipality or municipal entity 

   an employee of any provincial department, 
national or provincial public entity or constitutional 
institution within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any 
national     or provincial public entity 

    an employee of Parliament or a provincial 
legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 

principal shareholder or 
stakeholder 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    



 

  85 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

    

*insert separate page if necessary 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months been in the service of any of the following: 
  

a member of any municipal council 
a member of any provincial legislature 
a member of the National Assembly or 
the National Council of Province 
a member of the board of directors of any 
municipal entity 
an official of any municipality or municipal 
entity 
 

   an employee of any provincial department, national or 
provincial public entity or constitutional institution within the 
meaning of the Public Finance Management Act, 1999 (Act 1 
of 1999) 

   a member of an accounting authority of any national     or 
provincial public entity 

    an employee of Parliament or a provincial legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 
that my / our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  
iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for compiling the 
scope of work that could cause or be interpreted as a conflict of interest; and 
iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
name 

 

 
SIGNED ON BEHALF OF THE TENDERER: ..........................................................................  
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FORM A3:            MBD 4 
 

DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
Any person, having a kinship with persons in the service of the state, including a blood relationship, 
may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative 
declare their position in relation to the evaluating/adjudicating authority.  
 
3 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative:………………………………………..  
 
3.2 Identity Number: ………………………………………………………………………………….  
 
 3.3 Position occupied in the Company (director, trustee, hareholder²):……………………..  
 
3.4 Company Registration Number: ……………………………………………………………….  
 
3.5 Tax Reference Number:………………………………………………………………………  
 
3.6 VAT Registration Number:   ……………………………………………………………………  
 
3.7 The names of all directors / trustees / shareholders members, their individual identity numbers 
and state employee numbers must be indicated in paragraph 4 below. 
 
3.8   Are you presently in the service of the state?                                                     YES / NO 
 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 
 
…………………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 
a member of – 
any municipal council; 
any provincial legislature; or 
the national Assembly or the national Council of provinces; 
 
a member of the board of directors of any municipal entity; 
an official of any municipality or municipal entity; 
an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 
of 1999); 
a member of the accounting authority of any national or provincial public entity; or 
an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? ………………YES / NO 
 
3.9.1 If yes, furnish particulars.………………………...……………………………………..  
 
              …………………………………………………………………………………………….  
3.10   Do you have any relationship (family, friend, other) with persons  
in the service of the state and who may be involved with  
the evaluation and or adjudication of this bid? …………………………………   YES / NO 
 
3.10.1 If yes, furnish particulars. 
……………………………………………………………………………… 
……………………………………………………………………………… 
 
 
3.11    Are you, aware of any relationship (family, friend, other) between  
any other bidder and any persons in the service of the state who  
may be involved with the evaluation and or adjudication of this bid?                YES / NO
  
 
3.11.1 If yes, furnish particulars 
………………………………………………………………………………… 
……………………………….……............................................................  
 

3.12   Are any of the company’s directors, trustees, managers,  
principle shareholders or stakeholders in service of the state?                           YES / NO 
 
3.12.1 If yes, furnish particulars. 
………………………………………………………………………………. 
………………………………………………………………………………. 
 
3.13   Are any spouse, child or parent of the company’s directors 
         trustees, managers, principal shareholders, or stakeholders  
         in service of the state?                                                                                        YES / NO 
 
3.13.1 If yes, furnish particulars. 
………………………………………………………………………………. 
………………………………………………………………………………. 
 
3.14   Do you or any of the directors, trustees, managers,  
principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                                 YES / NO 
 
3.14.1 If yes, furnish particulars: 
…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS. 

 

Full Name Identity Number State Employee Number 
 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 

 

4. DECLARATION 
 
I, THE UNDERSIGNED (NAME) …………………………………………………………………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ABOVE IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 
 
 
 
 
………………………………….. ..……………………………………………. 
Signature Date 
 
 
 
 
…………………………………. ……………………………………………… 
Position  Name of bidder 
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PART 2: THE CONTRACT 
 
 
 
 

SECTION CONTENTS 
 

PART C1 AGREEMENT AND CONTRACT DATA ............................................................................................ 90 

PART C2 PRICING DATA ................................................................................................................................ 111 

PART C3 SCOPE OF WORK ........................................................................................................................... 130 

PART C4 SITE INFORMATION ....................................................................................................................... 226 

PART C5 ANNEXURES ................................................................................................................................... 228 
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PART C1 AGREEMENT AND CONTRACT DATA 
 
 
TENDER No: SK8/3/1-55/2023/24 CIDB Category 4 GB 
 
FOR 
 
INFRASTRUCTURAL RURAL HOUSEHOLD SANITATION PROJECT CLUSTER 04- CONSTRUCTION OF 
VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

 
SECTION CONTENTS 
 

C1.1 Form of Offer and Acceptance ....................................................................................................... 91 

C1.2 Contract Data ............................................................................................................................... 100 

C1.3 Form of Guarantee ....................................................................................................................... 106 

C1.4 CIDB Adjudicator’s Appointment .................................................................................................. 109 
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C1.1 Form of Offer and Acceptance 
 
 

This document formalises the legal process of offer and acceptance. It contains: 

 

a) the offer to provide the engineering and construction works for a price, or in accordance with the 
terms of the financial proposal made; 

b) confirmation from the Employer that he accepts the tender offer following his tender evaluation, 
and that a contract therefore exists; and 

c) a schedule of deviations, which records any, agreed changes to the documentation that may 
occur during the process of offer and acceptance. 

 

 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: Contract No: SK8/3/1-55/2023/24 – INFRASTRUCTURAL RURAL HOUSEHOLD SANITATION PROJECT 

CLUSTER 04- CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

  
The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and Addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
 ............................................................................................................................................................................  
 
 ................................................................................. Rand (in words); R  ..........................................(in figures)  
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) .......................................................................................................................................................  
 
Name(s) ..............................................................................................................................................................  
 
Capacity .............................................................................................................................................................  
 
for the 
tenderer .............................................................................................................................................................  

(Name and address of organization) 
 
Name &signature of 
witness  .............................................................  
 
 ................................................................................. Date ..................................................................................  
 
CIDB Registration Number  ................................................................................................................................  
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s 
Offer shall form an Agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract, are contained in:  
 

Part C.1 Agreements and Contract Data, (which includes this agreement) 
Part C.2 Pricing data 
Part C.3 Scope of work. 
Part C.4 Site information 
Part C.5 Annexures 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 5 
above.  
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and 
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Agreement. No amendments to or deviations from said documents are 
valid unless contained in this Schedule, which must be duly signed by the authorised representative(s) of 
both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if 
any).Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding contract between the parties. 
 
Signature(s) .......................................................................................................................................................  
 
 
Name(s) ..............................................................................................................................................................  
 
 
Capacity .............................................................................................................................................................  
 
for the 
Employer ...........................................................................................................................................................  

(Name and address of organization) 
Name & 
signature of 
witness .....................................................................  
 
 ................................................................................. Date ..................................................................................  
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Schedule of Deviations 
 
Notes: 
 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter 
in such letter, which constitutes a deviation as foresaid become the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the Parties becomes an 
obligation of the contract shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded 
here, shall also be incorporated into the final draft of the Contract. 

 
1 Subject ____________________________________________________________________________  
 
Details  ______________________________________________________________________________  
 
2 Subject  ___________________________________________________________________________  
 
Details  ______________________________________________________________________________  
 
3 Subject ____________________________________________________________________________  
 
Details  ______________________________________________________________________________  
 
4 Subject ____________________________________________________________________________  
 
Details  ______________________________________________________________________________  
 
5 Subject ____________________________________________________________________________  
 
Details ______________________________________________________________________________  
 
6 Subject ____________________________________________________________________________  
 
Details  ______________________________________________________________________________  
 
7 Subject ____________________________________________________________________________  
 
Details  ______________________________________________________________________________  
 
By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, 
clarification or change to the terms of the offer agreed by the Tenderer and the Employer during this process 
of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
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FOR THE TENDERER: 
 
 
Signature(s) .............................................................  ................................................................................  
 
 
Name(s) ...................................................................  ................................................................................  
 
 
Capacity ...................................................................  ................................................................................  
 
 
 ............................................................................................................................................................................  

[Name and address of organisation] 
 
 
Name and 
signature of 
witness .....................................................................  Date ........................................................................  
 
 
FOR THE EMPLOYER: 
 
 
Signature(s) .............................................................  ................................................................................  
 
 
Name(s) ...................................................................  ................................................................................  
 
 
Capacity ...................................................................  ................................................................................  
 
 
 ............................................................................................................................................................................  

[Name and address of organisation] 
 
 
Name and 
signature of 
witness .....................................................................  Date ........................................................................  
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CONFIRMATION OF RECEIPT 
 
The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the 
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this 
Agreement, including the Schedule of Deviations (if any) today: 
 
 
The .................................. [day] 
 
 
of  ...................................................................... [month] 
 
 
20 ..................... [year] 
 
 
at  ....................................................................................... [place] 
 
 
For the Contractor:  ..........................................................................................................  

Signature 
 
 

 ..........................................................................................................  
Name 

 
 

 ..........................................................................................................  
Capacity 

 
 
Signature and name of witness:  ..........................................................................................................  

Signature 
 

 ..........................................................................................................  
Name 
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C1.1.2  Form Agreement in terms of the Mine Health and Safety Act, (Act No. 29 of 1996) as 
amended by the Mine Health and Safety Amendment Act (Act No. 72 of 1997) and the 
Mineral Resources and Petroleum Development Act (Act No. 28 of 2002) 

 
 
THIS AGREEMENT made at ………….…….…………… on this the ……… day of ………….. in the year ……….  
 
between the SEKHUKHUNE DISTRICT MUNICIPALITY (hereinafter) called "the  
 
Employer" of the one part, herein represented by ………………………………………………………. in his  
 
capacity as ………………………………………………………………………………………………….. and delegate  
 
of the Employer in terms of the Employer’s standard powers of delegation pursuant to the provisions of Act No. 7 
 
of 1998 and ……………............................................................................. in his capacity as the Contractor and  
 
being duly authorised by virtue of a resolution appended hereto as ANNEXURE A. 
 
WHEREAS the Employer is desirous that certain works be constructed, as stated above and has accepted a 
tender by the Contractor for the construction, completion and maintenance of such works and whereas the 
Employer and the Contractor have agreed to certain arrangements and procedures to be followed in order to 
ensure compliance by the Contractor with the provisions of the Mine Health and Safety Act (Act No.29 of 1996); 
as amended by the Mine Health and Safety Amendment Act (Act No. 27 of 1997), the Mineral Resources and 
Petroleum Development Act (Act No. 28 of 2002) and all the applicable Regulations of the said Acts. 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Contractor declares himself conversant with all the requirements, regulations and standards of the 

said Acts and Amendments of the Acts, as well as with the procedures and safety rules of the Employer 
as pertaining to the Contractor and all his Sub-contractors. 

 
2. The Contractor accepts responsibility for compliance with all the requirements, regulations and standards 

of the Acts and Amendments of the Acts, as well as with the procedures and safety rules of the Employer 
as pertaining to the Contractor and all his Sub-contractors. 

 
3. The Contractor, as the appointed Mine Manager of the Employer (Owner of the mine / borrow pit / quarry), 

shall undertake all the duties and accept all the responsibilities of the owner in compliance with the said 
Acts, Amendments and its Regulations. 

 
4. The Contractor, as the appointed Mine Manager of the Owner, shall in turn appoint a Sub-Ordinate Mine 

Manager, a Responsible Mine Surveyor/Competent Person and a Competent Person in Charge of 
Machinery who shall undertake the duties as delegated to them in terms of their appointments. 

 
5. The Contractor shall himself obtain the necessary authorisation for mining, quarrying, blasting and 

crushing for all the borrow pit sites. 
 
6. The Contractor shall assume responsibility for the Environmental Management Programme (EMP) in 

respect of all the borrow pit sites and quarries (mines) and shall ensure that the sites are rehabilitated at 
the conclusion of the contract. 

 
7. The Contractor shall comply with all the provisions and requirements as set out in the EMP and in the 

said Acts, Amendments and its Regulations. 
 
8. This Agreements shall hold good from the date of signature until the date on which a Closure Certificate 

is issued by the Mining Authority (Department of Minerals and Energy). 
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In witness thereof, the parties have set their signature hereon in the presence of the subscribing 
witnesses: 

 
 
 
SIGNED ON BEHALF OF THE EMPLOYER .........................................................................................................  
 
 
AS WITNESS: 
 
 

SIGNATURE: ..........................................................................................................................................................  

 

 

NAME(PRINT):  ......................................................................................................................................................  

 
 
 
SIGNED ON BEHALF OF THE CONTRACTOR  ...................................................................................................  
 
 
AS WITNESS: 
 
 

SIGNATURE: ..........................................................................................................................................................  

 

 

NAME(PRINT):  ......................................................................................................................................................  
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C1.1.4 Agreement in Terms of the Occupational Health and Safety Act, 1993 (Act No. 85 of 
1993) 

 
 
THIS AGREEMENT made at  ............................................. on this the  ........................................................... day 

of  ........................................................................................ in the year. between S(hereinafter called "the 

Employer") on the one part, herein 

represented by  ................................................................... in his capacity as  ...............................................  and 

delegate of the Employer and  ................................................................................................................................  

(hereinafter called "the Principal Contractor") of the other part, herein represented by  .......................................  

 ............................................................................................ in his capacity as  ......................................................  

 
WHEREAS the Employer is desirous that certain works be constructed, (insert project description) viz and has 
accepted a tender by the Principal Contractor for the construction, completion and maintenance of such works 
and whereas the Employer and the Principal Contractor have agreed to certain arrangements and procedures 
to be followed in order to ensure compliance by the Principal Contractor with the provisions of the Occupational 
Health and Safety Act 1993 (Act 85 of 1993 and the Construction Regulation, February 2014); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Principal Contractor shall execute the work in accordance with the contract documents pertaining to 

this contract.  
 
2. This Agreement shall hold good from its commencement date, which shall be the date of a written notice 

from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either: 
 

a) the date of the final certificate issued in terms of the relevant clauses of the General Conditions of 
Contract (hereinafter referred to as "the GCC"), as contained in the contract documents pertaining 
to this contract, or 

 
b) the date of termination of the contract. 

 
3. The Principal Contractor declares himself to be conversant with the following: - 
 

a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 
of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of The Act. 

 
i) Section 8: General duties of employers to their employees. 

 
ii) Section 9: General duties of employers and self-employed persons to persons other than 

employees. 
 

iii) Section 37: Acts or omissions by employees or mandatories and 
 

iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 
 

v) Construction Regulations 2014, and other safety regulations, as applicable. 
 

b) The procedures and safety rules of the Employer as pertaining to the Principal Contractor and to 
all his sub-contractors. 

 
4. The Principal Contractor is responsible for the compliance with the Act by all his sub-contractors, whether 

or not selected and/or approved by the Employer. 
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5. The Principal Contractor warrants that all his and his sub-contractors’ employees are covered in terms of 

the Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain in force 
whilst any such employees are present on site. A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement. 

 
6. The Principal Contractor undertakes to ensure that he and/or his sub-contractors and/or their respective 

employees will at all times comply with the following conditions: 
 

a) The Principal Contractor shall assume the responsibility in terms of Section 16.1 of the 
Occupational Health and Safety Act. The Principal Contractor shall not delegate any duty in terms 
of Section 16.2 of this Act without the prior written approval of the Employer. If the Principal 
Contractor obtains such approval and delegates any duty in terms of section 16.2 a copy of such 
written delegation shall immediately be forwarded to the Employer. 

 
b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the Principal 

Contractor to the Department of Labour as well as to the Employer. The Employer will further be 
provided with copies of all written documentation relating to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Principal 
Contractor and/or his employees and/or his sub-contractors.  

 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 
 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER: .......................................................................................  
 
 
WITNESS: 
 
 
1.  .......................................................................  2.  .........................................................................  

NAME (Print) NAME (Print) 
 
 
 
SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR: .............................................................  
 
 
WITNESS: 
 
 
1.  .......................................................................  2.  .........................................................................  

NAME (Print) NAME (Print) 
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C1.2 Contract Data 
 
This document identifies which standard conditions of contract are applicable, and together with contract specific 
data, establishes the risks, liabilities and obligations of the contracting parties and the procedures for the 
administration of the contract 
 
INFRASTRUCTURAL RURAL HOUSEHOLD SANITATION PROJECT CLUSTER 04- CONSTRUCTION OF 
VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 
PART 1: DATA PROVIDED BY THE EMPLOYER 
 
CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works, Third Edition, 2nd print 2015, published by the South 
African Institution of Civil Engineering, is applicable to this Contract and is obtainable from www.saice.org.za. 
 
Copies of these Conditions of Contract may be obtained from the South African Institution of Civil Engineering, 
Tel 011 805 5947. 
 
CONTRACT SPECIFIC DATA 
 
The following contract specific data are applicable to this Contract: 
 
Clause 
 
1.1 Definitions 
 
1.1.1.4  “Practical Completion” add the following:- shall mean the state of readiness of the entire works 

as indicated in the “Scope of Works”. 
 
1.1.1.5 Delete the clause and replace with the following. 
 

"Commencement Date" means the date that the Agreement, made in terms of the Form of Offer 
and Acceptance, comes into effect, 

 
The contract shall come into effect when the Employer issues a letter to the Contractor stating 
that his tender has been accepted / the contract has been awarded to the Contractor, or upon 
receipt of the signed contract document by the Contractor from the Employer. 

 
 
  “Commencement Date” add the following:- the “Commencement Date” shall be 21 calendar 

days after the date reflected on the “Letter of Acceptance” indicating the acceptance of the 
tender by the Client. 

 
1.1.1.13 The Defects Liability Period is 365 days. 
 
1.1.1.14 The time for achieving Practical Completion is 324 days, comprising of the Construction Period, 

approximately 3 weeks builders break and public holidays and 21 days Mobilisation Period. (on 
the schedule, you only allow for 43 weeks, we do not pay for mobilisation period) 

 
1.1.1.15 The name of the Employer is Sekhukhune District Municipality 
 
1.1.1.26 The Pricing Strategy is a re-measurement Contract 
 
1.1.1.35 ‘Mobilisation Period’ means the period as stated in the Contract Data, or the period between 

the Commencement Date and the date that the Contractor starts with the construction of the 
Works (Commencement of the Works Clause 5.3.3), whichever is the shortest. 

 
 Mobilisation Period: - 21 days  

http://www.saice.org.za/
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1.1.1.36 ‘Construction Period’ means the number of days as specified in the Contract Data, within 

which the Contractor has to complete the construction of the Works as detailed in Part C3.” 
 
 Construction Period: 324 days. 
 
1.2.1.2 The Employer's address for receipt of communications is: 
 

Physical address: Postal address: 
18 Chris Wiid Street Private Bag X 8611 
Groblersdal Groblersdal 
0470                                                           0470 
Telephone: + 27 (13) 262 7300 
Website: www.sekhukhunedistrict.gov.za 

  
1.1.1.16 The name of the Employer's Agent is (consultants name) represented by an employee duly 

authorised thereto in writing. 
 
1.2.1.2 The Employer's Agent 's address for receipt of communications is: 
 

Physical address: Postal address:  
 666 Riverside 
 Jane Furse 
 1085 
  

    
GRANDMONDE CONSULTING ENGINEERS  
Telephone: 015 298 8828 
Email: grandemonde02@gmail.com 
 

1.1.1.26 The Pricing Strategy is: Re-measurement Contract. 
 
3.2.3 The Employer's Agent shall obtain the specific approval of the Employer before carrying out 

any of his functions or duties according to the following Clauses of the General Conditions of 
Contract: 

 
- Clause 5.12: Extension of Time for Practical Completion 

- Clause 6.3: Variations 

- Clause 6.6.3: Expenditure of Contingency Allowance 

- Clause 10.1.5: The Employer's Agent shall rule on any claim lodged by the 
Contractor, but the final approval shall be upon written approval from 
the Employer in accordance with the standard documentation of 
processing claims. 

 
5.1.1 and 5.8.1 The non-working days are Sundays. 
 

The special non-working days are: 
 

1 Public holidays  
2 The year end break commencing and ending on dates as specified by SAFCEC. 

 
5.3.1 The documentation required before commencement with Works execution are: 
 

Health and Safety Plan (Refer to Clause 4.3) 
Initial programme (Refer to Clause 5.6) 
Security (Refer to Clause 6.2) 
Insurance (Refer to Clause 8.6) 

mailto:grandemonde02@gmail.com
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Quality Assurance as per form E1 
 
5.3.2 The time to submit the documentation required before commencement with Works execution is 

fourteen (14) days. 
 
5.3.3 Time to instruct commencement of the Works 
 

Replace the entire amended Clause 5.3.3 with: 
 

"If the Employer’s Agent’s instruction to commence carrying out the Works, or to resubmit 
documentation, is not received by the Contractor within 7 days from the actual date of 
submission of the documentation referred to in Clause 5.3.1, commencement of the Works shall 
be taken.”  
 

5.3.3.1 In respect of works not requiring a construction work permit to be on the expiry of such 7 days.  
 
5.3.3.2 In respect of works requiring a construction work permit to be on the expiry of the 63 days (2 

months) Mobilisation Period, unless otherwise instructed.” 
 
5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Scope of Works. 
 
5.4.3  Add the following paragraph after the first paragraph: 
 
 “If the Employer is prevented from giving possession of the site to the Contractor due to any 

epidemic or pandemic incident or regulation which will result in the Mobilisation period 
exceeding the period stated in Clause 1.1.1.35 then the Mobilisation period will be extended by 
such a period until which the Employer can give the Contractor access to the site.” 

 
5.13.1 The penalty for failing to complete the Works or any portion thereof within the abovementioned 

time limit, plus approved extensions of time or condonation thereof is 1/30 of a 0.273% of the 
contract sum (excluding VAT) per calendar day. 

 
5.14.1 Practical Completion 
 

Replace the last sentence of the second paragraph:  
 

"Should the Employer’s Agent … on expiry of 14 days." 
 

with the following: 
 

"Should the Employer’s Agent not issue such a list within 14 days, Practical Completion shall 
be deemed to have been achieved on the said fourteenth day." 

 
5.14.2 Issue of Certificate of Practical Completion 
 

Replace "the Employer’s Agent"in the second and third lines with the following: 
 

", the Contractor shall notify the Employer’s Agent, who shall inspect the Works and the 
Employer’s Agent" 

 
5.14.4 Certificate of Completion 
 

Replace “the Employer’s Agent"in the third line of the first paragraph with: 
 

", the Contractor shall notify the Employer’s Agent, who shall inspect the works and the 
Employer’s Agent" 
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5.16.3 The latent defect period is ten (10) years for civil engineering works. 
 
6.8.2 Contract Price Adjustment: Is applicable 
 

The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Schedule included in the General Conditions of Contract. 

 
The value of "x" is 0.15. 

 
The values of the coefficients are: (project specific) 

 
a  = 0.15 Labour 
b  =  0.20 Construction equipment 
c  = 0.55 Material 
d  = 0.10 Fuel 

` 
(a) 'L' is the 'Labour Index' and shall be the price index for 'Consumer Price Index' for the 

Limpopo Province (Groblersdal) as published in the Statistical News Release, P0141, 
Table A “Consumer Price Index: Main indices"" of Statistics South Africa. 

 
(b) 'P' is the 'Construction Equipment' and shall be the Producer Price Index applicable to 

Plant and Equipment (Total) as published in the Statistical Release P0151.1, Table 4 of 
Statistics South Africa. 

 
(c) 'M' is the 'Materials Index' and shall be the Producer Price Index applicable to Civil 

Engineering Material (Total) as published in the Statistical Release P0151.1, Table 6 of 
Statistics South Africa. 

 
(d) 'F' is the 'Fuel Index' and shall be the Producer Price Index for Final manufactured 

goods - Coal and Petroleum Products - Diesel as published in the Statistical News 
Release P0142.1, Table 1 of Statistics South Africa." 

 
The base month is April 2023. (a month before the closing of advert) 

 
6.8.3 Price adjustments for variations in the cost of special materials are allowed. 
 
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 
 

The percentage advance on Plant not yet supplied to Site is 80%. 
 
6.10.3 Percentage retention is 10%. 
 

The limit of retention money is 10% of the Contract Sum. 
 

6.10.4 Delivery, dissatisfaction with and payment of payment certificate  
 

Replace "28 days “in the seventh line with "30 days". 
 
6.10.5  Payment of retention money 
 

Add after the first sentence: 
 

"Half of the retention money shall only be released once the Contractor has rehabilitated all the 
borrow pits utilised for the project, and the Department of Mineral Resources has issued a letter 
in which they indicate that they are satisfied with the rehabilitation of the borrow pits." 

 
6.11 Variations exceeding 15 per cent 
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Replace "15 per cent “in the heading, the marginal heading and in the third line after 6.11.1.3 
with "20 per cent". 
 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum 
is Nil. 

 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is Nil. 
 
8.6.1.3 The limit of indemnity for liability insurance is R20 000 000 for any single claim, the number of 

claims to be unlimited during construction and Defects Liability Period. 
 
10.1.5 Employer’s Agent’s ruling on Contractor’s Claim 
 

Add the following to Clause 10.1.5 before the last sentence: 
 

"If the Employer’s Agent does not respond in accordance with the foregoing procedure and 
timetable, either Party may assume that the claim has been rejected by the Employer’s Agent 
and submit the dispute by issuing a Dispute Notice in terms of Clause 10.3.1." 

 
10.3.1 Dispute Notice 
 

Replace Clause 10.3.1.1 with the following: 
 
10.3.1.1 The dispute arises from any ruling." 
 
10.5.3 The number of Adjudication Board Members to be appointed is three (3). 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 
Clause 
 
1.1.1.9 The Contractor is  .......................................................................................................  
 
1.2.1.2 The Contractor's address for receipt of communications is: 
 

Physical address: Postal address: 
 

 ..................................................................  .......................................................  
 

 ..................................................................  .......................................................  
 

 ..................................................................  .......................................................  
 

 ..................................................................  .......................................................  
 

Telephone:   .............................................................  
 

Fax:   
 

E-mail:  .............................................................  
Clause 
 
1.2.1 The security to be provided by the Contractor shall be: 
 

Performance guarantee of 10% of the Contract Sum plus retention of 10% of the value of the 
Works. 

 
6.5.1.2.3 The percentage allowance to cover overhead charges is ……….%.  
 
6.8.3 The variation in cost of special materials is: as per Form B2 
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C1.3 Form of Guarantee 
 

PRO FORMA 

PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2nd print, 2015. 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor" means :  .............................................................................................................................  

Physical address :  .............................................................................................................................  

"Employer" means :  .............................................................................................................................  

"Contractor" means :  .............................................................................................................................  

"Employer’s Agent" means :  .............................................................................................................................  

"Works" means :  .............................................................................................................................  

"Site" means :  .............................................................................................................................  

"Contract" means : The Agreement made in terms of the Form of Offer and Accepted and such 
amendments or additions to the Contract as may be agreed in writing between 
the parties. 

"Contract Sum" means : The accepted amount inclusive of tax of R .........................................................  

Amount in words :  .............................................................................................................................  

"Guaranteed Sum" means : The maximum aggregate amount of R ................................................................  

Amount in words :  .............................................................................................................................  

"Expiry Date" means :  ................................... (Give date) or any other later date set by the Contractor  
and/or Employer provided such instruction is received prior to the Expiry Date 
as indicated here. 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion 
of the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum 

2. The Guarantor’s period of liability shall be from and including the date of issue of this performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the 
Certificate of Completion of the Works or the date of payment in full of the Guaranteed sum, whichever 
occurs first. The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date 
on which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 
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3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any intention 
whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 
Certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor‘s physical address with 
a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand 
in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 
the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the Full outstanding balance upon receipts of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is 
called up in terms of 5; or  

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and 
that the performance Guarantee is called up in terms of 5; and  

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor’s maximum liability in term 1. 

7. Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of the final 
Payment Certificate submit an expense account to the Guarantor showing how all monies received in 
terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear 
interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from the 
date payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Employer. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 
the employer may deem fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the services of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor after it has expired. 
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13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s court. 

 

Signed at .................................................................................................................................................................  

 

Date ........................................................................................................................................................................  

 

Guarantor’s signatory (1) ........................................................................................................................................  

 

Capacity ..................................................................................................................................................................  

 

Guarantor’s signatory (2) ........................................................................................................................................  

 

Capacity ..................................................................................................................................................................  

 

Witness signatory (1) ..............................................................................................................................................  

 

Witness signatory (2) ..............................................................................................................................................  
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C1.4 CIDB Adjudicator’s Appointment 
 
This document provides the basis by which the parties to contract may appoint an adjudicator 
 
CIDB Adjudicator’s Appointment 

 
(For use with the GCC 2015 contract) 
 
This agreement is made on the ..................... Day of  ..............................................................................Between: 
 
 ......................................................................................................................... (Name of company / organisation) 
 
Of ............................................................................................................................................................................  
 
 ........................................................................................................................................................  (Address) and 
 
 ........................................................................................................................  (Name of company / organisation) 
 
Of  ...........................................................................................................................................................................  
 
 ...............................................................................................................................................................  (Address) 
 
(The Parties) and ................................................................................................................. (Name of adjudicator) 
 
Of ............................................................................................................................................................................  
 
 ...............................................................................................................................................................  (address) 
(the Adjudicator). 
 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated  .............................  
 
and known as ..........................................................................................................................................................  
 
and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB 
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested 
to act.  
 
*Delete as necessary 

 
IT IS NOW AGREED as follows: 
 
The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
 
The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the 
Procedure. 
 
The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance 
with the Procedure as set out in the Contract Data. 
 
The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall 
endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent 
of the other Parties which consent shall not be unreasonably refused. 
 
The Adjudicator shall inform the Parties if he intends to destroy the documents, which have been sent to him in 
relation to the adjudication, and he shall retain documents for a further period at the request of either Party. 
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SIGNED by: ...............................  SIGNED by: ................................. SIGNED by: .................................  

Name: ........................................  Name: .......................................... Name: ...........................................  

who warrants that he / she is duly 
authorised to sign for and on behalf 
of the first Party in the presence of 

who warrants that he / she is duly 
authorised to sign for and behalf of 
the second Party in the presence of  

the Adjudicator in the presence of 

Witness: .....................................  Witness: ....................................... Witness: .......................................  

Name: ........................................  Name: .......................................... Name: ...........................................  

Address: 

 ...................................................  

 ...................................................  

 ...................................................  

Address: 

 ..................................................... 

 ..................................................... 

 ..................................................... 

Address: 

 .....................................................  

 .....................................................  

 .....................................................  

Date: ..........................................  Date: ............................................ Date: .............................................  
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PART C2 PRICING DATA 
 
 

SECTION CONTENTS 
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C2.1 Pricing Instructions 
 

 
PREAMBLE TO THE SCHEDULE OF QUANTITIES   
 

1. For the purposes of this schedule of quantities, the following words shall have the 
meanings hereby assigned to them:- 

  

 Unit : The unit of measurement for each item of work as defined in the 
specifications. 

 
 Quantity : The number of units of work for each item. 
 
 Rate : The payment per unit of measurement at which the tenderer tenders to do 

the work. 
 
 Amount : The product of the quantity and the rate tendered for an item. 
 
 Sum : An amount tendered for an item, the extent of which is described in the 

schedule of quantities, the specifications or elsewhere but the quantity of 
work of which it not measured in any units. 

 
2. This schedule of quantities forms an integral part of the contract documents. 
 
3. The quantities set out in the schedule of quantities are approximate quantities only.  The 

quantities of work finally accepted and certified for payment, and not the quantities given 
in the schedule of quantities, shall be sued for determining payments to the Contractor. 

 
 The validity of the contract shall in no way be affected by differences between the quantities in 

the schedule of quantities and the quantities finally certified for payment.  Work shall be valued 
at the rates or sums tendered, subject only to the provisions of the general conditions of 
contract, paragraphs 11 and 12 of this preamble, and the standard specifications. 

 
4. Rates and sums shall be comprehensive in accordance with the standard specifications.  Full 

compensation for completing and maintaining, during the maintenance period, all the work 
shown on the drawings and specified in the specifications, and for all the risks, obligations and 
responsibilities specified in the general conditions of contract, special conditions of contract and 
specifications shall be considered as provided for collectively in the terms of payment given in 
the schedule of quantities, except in so far as the quantities given in the schedule of quantities 
are only approximate. 

 
5. The tenderer shall fill in a rate or sum for each item where provision has been made for it, even 

where no quantities are given.  Items against which no rate or sum has been entered in the 
tender will not be paid for when the work is executed, as it is assumed that the Contractor does 
not wish to receive payment for any such work. 

 
 The tenderer shall fill in a rate against all items where the words “rate only” appear in the amount 

column.  The provisions of the standard specifications shall apply in rate-only items.  Tenderers 
shall also note the provisions of paragraph 12 of this preamble. 

 



 

  113 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

 Should the tenderer group a number of items together and tender one sum for such group of 
items, this single sum shall apply to that group of items and not to each individual item, or, 
should he indicate against any item that full compensation for such item has been included in 
another item, the rate for the item included in another item shall be deemed to be nil. 

 
 The tendered sums and rates shall be valid irrespective of any change in the quantities during 

the execution of the contract. 
 
6. Notwithstanding any custom to the contrary, the work as executed will be measured for payment 

in accordance with the methods described in the contract documents under the various items 
of payment.  Attention is directed to the provisions of the standard specifications regarding the 
measurement of quantities for payment.  Except where specified otherwise the nett 
measurements or mass of the finished work in place shall be taken for payment, but any quantity 
of work in excess of that prescribed shall be excluded. 

 
7. The amount of work or the quantities of materials stated in the schedule of quantities shall not 

be considered as restricting or extending the amount of work to be done or the quantity of 
materials to be supplied by the Contractor. 

 
8. The stating of quantities of materials or the amount of work in the schedule of quantities shall 

not be regarded as authorisation for the Contractor to order material or to execute work.  The 
Contractor shall obtain the Engineer’s detailed instructions in regard to all work before ordering 
any materials for or executing the work, or before making arrangements in this regard. 

 
9. The short descriptions of the items of payment given in the schedule of quantities are only for 

the purpose of identifying the items and of providing specific details.  More details regarding the 
extent of the work entailed under each item appear inter alia, on the drawings, and in the 
specifications, the general conditions of contract and the special conditions of contract. 

 
10. The provisions of the general conditions of contract shall apply to provisional sums and prime 

cost sums. 
 
11. Subject to the conditions stated in paragraph 12 below, the rates and sums filled in by the 

tenderer in the schedule of quantities shall be final and binding and may not be adjusted should 
there by any mistakes in the extensions thereof.  Should there be any discrepancies between 
the correctly extended and totalled schedule of quantities and the tender sum, the Employer 
shall have the right to make such adjustments to the tender sum as he may deem necessary in 
order to reconcile the total of the schedule of quantities with the tender sum.  In their own 
interest, tenderers should make doubly sure of the correctness of their tendered rates, the 
extensions and the tender sum. 

 
12. In order to ensure that payments certified by the Engineer are reasonably consistent with the 

market value of the work done, and that variations in quantities do not distort the contract 
valuation, the rates, prices and amounts tendered in the schedule of quantities are required to 
be in balance. 

 
 A tender will be considered out of balance if :- 
 
 (i) the combined, extended total tendered for the item :- 
 
  Preliminary and General 
 
  (a)  Fixed – charged items 
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 (b) Time-related items 
   
  Not to exceeds a maximum of 12% of the tender sum. 
 
 Or 
 

(ii) The rates, prices or amounts tendered for any other items differ by more than 20 (twenty) 
percent from either the next highest or next lowest rates, prices or amounts tendered. 

 
Any such unbalanced tender may be rejected if, after fourteen (14) days of having been 
given written notice by the Employer to adjust those rates or lump sums which are 
unreasonable or out of balance, the tenderer fails to make the necessary satisfactory 
adjustments.  These adjustments in rectification will be such that increases are balanced 
by decreases, leaving the tender sum unchanged. 

 

13. The units of measurement indicated in the schedule of quantities are metric units. 

 

 The following abbreviations are used in the schedule of quantities :- 

 

 mm   = millimetre 

 m   = metre 

 km   = kilometre 

 km-pass  = kilometre-pass 

 m2   = square metre 

 m2-pass  = square metre-pass 

 ha   = hectare 

 m3   = cubic metre 

 m3.km  = cubic metre-kilometre 

 l   = litre 

 kl   = kilolitre 

 kg   = kilogram 

 t   = ton (1 000 kg) 

 No.   = number 

 %   = percent 

PC sum         = prime cost sum (An allowance calculated by the Engineer for works to         
which the Contractor is asked their mark up for overheads and profit) 

 Prov sum         = provisional sum (Included in the Contract Sum to cover works or 
material, or both, the extent of which cannot be specifically detailed 
when entering the Contract).  

 kPa   = kilopascal 

 t-km   = ton-kilometre 
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 h   = hour 

 dia   = diameter 

 

14. All rates and sums of money quoted in the schedule of quantities shall be in rands and whole 
cents.  Fractions of a cent shall be discounted. 

 

15. Unless a separate rate for the supply and installation of any item is specifically called for, the 
supply and installation cost of any item shall be fully included in the unit rate. 
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DAY WORK LIST 

GENERAL 

Contractors must complete this list, which will be used to assess the value of work that the Engineer 

instructs in writing to be done on a day work basis, all in agreement with clause 6.5 of the General 

Conditions of Contract, 2015 and coupled Special Conditions of Contract.  All the rates are fixed and 

shall be binding till the issuing of the final certificate, except for statutory increases that are announced 

from time to time. These unit rates shall be an all inclusive rate. 

  

LABOUR COSTS 

 

Rates for labour as listed below shall include all the allowances as specified in the General Conditions 

of Contract, 2015 and Special Conditions of Contract. The extra allowance, applicable on Labour 

costs listed below, is given in the tender appendix and must not be taken into account in this list. 

 

Overtime costs incurred by this contract shall be paid in the same proportion as the amounts actually 

paid to the employees. 

 

DESCRIPTION UNIT RATE 

Unskilled labour Hour R ………………………… 

Semi-skilled labour Hour R ………………………… 

Skilled labour Hour R ………………………… 

Foreman / Section leader Hour R ………………………… 

Surveyor Hour R ………………………… 

Surveyor’s assistant Hour R ………………………… 

EQUIPMENT COSTS 

 

Full comprehensive hourly rates, which also include the cost of operators, must be listed below. Rates 

must also include all the costs of consumable items, maintenance, depreciation, tools, and all other 

coincidences that shall be necessary to operate the equipment for the purpose it is designed for. The 

rates must also include all the overhead costs, profits, site supervision, insurance, holidays with 

payment, travelling costs (or travelling allowances) and residence allowances of operators and any 

other allowances that are applicable on equipment. The Tenderer must list under each heading the 

make and specification of the equipment available. 
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DESCRIPTION UNIT RATE 

1. Hydraulic, crawler mounted 
excavators (Caterpillar 235 
type or similar) with 1 cubic 
meter bucket.  

Hour R ……..….…………… 

2. Front-end Loader (Caterpillar 
939 type or similar) 

Hour R ……..….…………… 

3. Hydraulic tractor mounted 
backhoe (JCB 3C or similar) 

Hour R ……..….…………… 

4. Tipper Trucks  

6 m³ 

10 m³  

Hour 

Hour 

R ……..….…………… 

R ………..….………… 

5. Water truck  

 

5 000 litres 

10 000 litres  

 

Hour 

Hour 

 

R ……..….…………… 

R ………..….………… 

6. Concrete mixer  

75 Litre concrete mixer  Hour 

 

R ……..….…………… 

11. Vibratory poker Hour R ………..….………… 

12. Compressor 

Mobile compressor, 4,7 cubic 
meters per minute, including 
hoses.  

Hour R ………..….………… 
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13. Accessories for compressor 

Rock drill and rods 

Jackhammer and steels 

 

Hour 

Hour 

 

R ……..….…………… 

R ………..….………… 

14. Water pumps including hoses 
and suction connector 

75mm 

100mm 

150mm 

 

Hour 

Hour 

Hour 

 

R ……………………… 

R ……………………… 

R ……………………… 

15. Compactors 

Vibratory plate 400mm sq.  

Vibratory drum roller  

650mm wide 

Rammers 

 
Hour 

 
Hour 

 
Hour 

 
R ……………………… 

 
R ……………………… 

 
R ……………………… 

16. LDV, capacity 1.5 ton Hour R ……………………… 

17. Standing Time  

 

Water Construction Team 

(Rate to allow for all labour, 
machinery and other works 
associated with the construction 
process as listed under item 17 as 
may be determined as set out in 
clause 5.10 of GCC (2015)    

 

Day 

 

R ……………………… 

18. Other equipment 

……………………………... 

 

Hour 

 

R ……………………… 
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C2.2 Bill of Quantities 
 
 

Records the Contractor's prices for providing works which are described elsewhere in a specification within the 

Scope of Work section of the contract. 
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C3.1 Description of the Works 
 
STATUS 
 

The Standard Specifications that form part of this Contract have been written to cover all phases of 
work normally required for road contracts and may therefore cover items of work not applicable to this 
particular Contract. 

 
The Project Specifications form an integral part of the Contract Documents, supplement the Standard 
Specifications, and take precedence in the event of discrepancies with the Standard Specifications, the 
Bill of Quantities or the Drawings. 

 
C3.1.1 Employer’s Objectives 
 

Objectives during construction are to provide black empowered economic enterprise contractors with a 
portion of the work, work opportunities to the local communities, provide training to local and other 
labourers and to execute and complete the work with a high degree of safety, sensitivity to the 
environment and quality. 

 
C3.1.2 Overview of the Works 
 

The works entails the excavation, supply precast VIP, bedding, lining and assemble top structures.  
  
C3.1.3 Scope of work 

Infrastructural rural household sanitation project cluster 04- construction of 350 VIP sanitation toilets 
within Makhuduthamaga local municipality 

 
The Works to be carried out by the Contractor under this project comprises the following: 

a) The scope of works under this contract includes the following activities but not limited to:  
b) Site establishment, maintenance, and removal. 
c) Setting out. 
d) Accommodation of traffic. 
e) Clearing and grubbing, including removal or rubble on site. 
f)     Pit excavations in soft and intermediate materials (LI) for 350 VIP Toilets Units. 
g) Backfilling of all pits to depths up to 1m (LI). 
h) Spreading (LI). 
i)     Processing and compaction (LI). 
j)     Construction of sub-structure. 
k) Assemble and erect complete of toilet top structure (LI); and 
l)     Finishes. (LI) 

 
C3.1.4 Construction Program and Method 
 

Early completion of the works is of prime importance. 
 
Immediately after the handing over of the site, the Engineer and the Contractor shall discuss the order of 
procedure and methods in which the Contractor shall carry out the works, in order to give priority to certain 
parts of the works and to avoid delays with the mechanical contract, and ensure that the existing works 
operate continuously during the construction period, after which the Contractor shall compile and submit 
to the Engineer, within (2) two weeks, a Gantt chart showing the construction program. 
 
The construction activities must be programmed to be suitable in terms of his resources to complete 
the contract inside the stipulated time period. 
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The program of works shall be compiled to allow for a lag time of the items as listed under 
Schedules G to I to commence 90 days after the commencement date of the Contract 

 
Sufficient photos of the existing infrastructure must be taken by the Contractor and handed over to the 
Engineer before such operations commence.  No payment will be made in this regard and it shall be 
deemed covered in the preliminary and general items. 

 
C3.1.5 Location of the Works 
 

This project falls within the Sekhukhune District Municipality in Limpopo Province.  
 
C3.1.6 Temporary Works 
 

The Contractor will be required to ensure temporary water supply to the stands adjacent to where the 
Contractor is to disconnect the water supply to do the pipe bursting and sleeving.  

 
C3.1.7 Accommodation of Traffic 
 

Vehicles will be required to be accommodated throughout the project to ensure access to all the different 
villages alongside the route. It is therefore envisaged that vehicles travelling on the route be 
accommodated by constructing temporary deviations next to the existing gravel road within the road 
reserve. 

 
Actual accommodation of traffic proposals to be used on the project shall be submitted timeously for 
the Engineer's approval. Particular attention shall be given to accesses and intersecting roads. 

 
C3.1.8 Existing services 
 

The following existing services may be encountered within the road reserve: 
 

• Telkom lines; 
 

• Overhead power lines; 
 

• Electrical cables; 
 

• Water pipes from farmers crossing through culverts. 
 

Any overhead services crossing the roads, must clear the final road level by at least 6,5m. 
 

Telkom and Eskom overhead lines affected by the construction are to be relocated by the service 
owners. The positions of these services are shown on the layout drawings. 

 
C3.1.9 Maintenance works 
 

The Contractor shall be responsible for maintaining the entire length of road reserve, from the date of 
handing over of the site until the date of issue of the certificate of completion of the Works. 

 
Once the certificate of completion of the Works has been issued the responsibility for normal 
maintenance of the water network (e.g. collection of litter, clearing of outlets, repair of valve chambers 
and boxes damaged by the public, etc) shall revert back to the Sekhukhune District Municipality. The 
Contractor shall, however, still be responsible for the contractual maintenance during the Defects 
Liability Period. 

 
C3.1.10 Drawings 
 



 

  133 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

The reduced drawings that form part of the Tender Documents are to be used for tender purposes only. 
 

The Contractor will be supplied with one set of A1 paper prints of each of the Drawings. 
 

Any information in the possession of the Contractor that is required by the Engineer’s Representative 
to complete his as-built drawings must be supplied to the Engineer’s Representative before a Certificate 
of Completion will be issued. 

 
Only figured dimensions must be used and Drawings must not be scaled unless required by the 
Engineer. The Engineer will supply any figured dimensions that may have been omitted from the 
Drawings. 

 
The levels given on the Structural Drawings are subject to confirmation on the Site and the Contractor 
shall submit all levels to the Engineer for confirmation before he commences construction of any 
structure. The Contractor shall also check all clearances given on the Drawings and shall inform the 
Engineer of discrepancies.  

 
C3.1.11 Power Supply And Other Services 
 

The Contractor must make his own arrangements concerning the supply of electrical power and all 
other services. No direct payment will be made for the provision of electrical and other services. The 
cost of providing these services will be deemed to be included in the rates and amounts tendered for 
the various items of work for which these services are required. 

 
C3.1.12 Construction In Confined Areas 
 

It may be necessary for the Contractor to work in confined areas. Except in the case of structures, no 
additional payment will be made for work in "restricted areas" as described in Section 6100 of the 
Standard Specifications. In certain areas the width of the fill material and pavement layers may reduce 
to zero and the working space may be confined. The method of construction in these confined areas 
depends on the Contractor's Construction Plant. However, the Contractor must note that measurement 
and payment will be in accordance with the specified cross-sections and dimensions, irrespective of the 
methods used to achieve these cross-sections and dimensions, and that the rates and amounts 
tendered will be deemed to include full compensation for any special equipment or construction 
methods or for any difficulty encountered in working in confined areas and narrow widths, and at or 
around obstructions, and that no extra payment will be made nor will any claim for payment be 
considered on account of these difficulties. 

 
C3.1.13 Contractor's Site Office And Camp Site 
 

The location of the Contractor's site office and camp site will be subject to the approval of the Engineer. 
 
C3.1.14 Security 
 

The Contractor shall be responsible for the security of his personnel and Construction Plant on and 
around the Site of the Works and for the security of his camp, and no claims in this regard will be 
considered by the Employer. 

 
C3.1.15 Water For Construction Purposes 
 

The Contractor must make adequate provision in his tender for all negotiations and procurement of 
water for construction activities, and all related costs will be deemed to be included in his tendered 
rates. 

 
C3.1.16 Additional Requirements for Construction Activities 
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(a) The travelling public shall have the right of way on public roads, and the Contractor shall make 
use of approved methods to control the movement of his equipment and vehicles so as not to 
constitute a hazard on the road. 

 
(b) Failure to maintain road signs, warning flashing lights, etc, in a good condition shall constitute 

ample reason for the Engineer to bring the works to a stop until the road signs, etc, have been 
repaired to his satisfaction. 

 
(c) The Contractor may not commence construction activities before adequate provision has been 

made to accommodate traffic in accordance with the requirements of this document and the 
South African Road Traffic Signs Manual (SARTSM – Vol 2, Chapter 13). 

 
(d) The Contractor may not proceed with permanent works before the required offices and 

laboratories of the Engineer’s site personnel have been erected by him. This includes the 
provision of electricity, sanitary arrangements, potable water and telephone, e-mail and fax 
facilities. In the event where the Contractor cannot obtain telephone lines timeously from 
Telkom, a wireless system shall be provided for telephone, e-mail and fax facilities. 

 
C3.1.17 Temporary Latrines 
 

The Contractor shall provide sufficient latrine facilities for the use of his employees. He shall be entirely 
responsible for enforcing their use and for maintaining such latrines in a clean, orderly and sanitary 
condition to the satisfaction of the Engineer and the Employer. Latrines shall be positioned within 
walking distance from wherever employees or labourers are employed on the Works. 

 
Where required, latrines shall be provided at the rate of one for ten persons and where applicable, the 
Contractor shall make his own arrangements and pay all charges for the removal of sewage. 

 
C3.1.18 Moving Existing Services 
 

Services belonging to any public or private authority, which require moving, shall be dealt with in the 
manner specified in the project specification.  

 
The drawings show the positions of services determined from observations and measurement but 
neither the Employer nor the Engineer accepts responsibility neither for the accuracy of the information 
nor for the omission of any information. The Contractor shall locate and mark the positions of hidden 
services in advance of construction and take all reasonable steps to protect existing works against 
damage, which may arise as a result of his operations on the site. 

 
The Contractor will be held responsible for direct or consequential damage to any existing works 
including any claims which may arise as a result thereof and the cost of repair of any such damage 
shall be borne by the Contractor unless it is established by the Engineer that the Contractor exercised 
reasonable care and damage was unavoidable. 

 
The owners and the Engineer shall be notified immediately of any damage done to existing works. 

 
If so directed by the Engineer the positions of existing works shall be changed by the Contractor to meet 
the requirements of the proposed work. The cost of such work shall be paid for at the applicable rates 
set out in the Bill of Quantities or, in the absence of such rates, at rates mutually agreed between the 
Engineer and the Contractor. 

 
Work required on known services has been tabulated in a services schedule. The schedule must be 
read in conjunction with the services plans. 

 
All communication by the Contractor with the relevant authorities in connection with services must be 
directed through the Engineer. 
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C3.1.19 Training 
 

Technical skills, generic and management skills training shall be provided with the aim of providing 
locally employed labour with the technical skills required to undertake the work involved in the Contract, 
and of furthering small contractor development. Particular Project Specifications deals specifically with 
matters regarding training, and a payment item for that is included.   

 
C3.1.20 Use Of Local Resources 
 

A major objective of this Contract is the optimum practical use of local resources. One of the methods 
to be adopted to achieve this objective is through the implementation of labour-optimising construction 
methods. Labour-optimising construction is defined in Particular Specification of the Project 
Specifications. 

 
C3.1.21 Labour-Optimising Construction Activities 
 

(a) General 
 

The portions of the Works listed in Subclause (b) below shall, unless otherwise instructed by 
the Engineer, be constructed under this Contract using labour-optimising construction 
methods.  

 
In respect of those portions of the Works which are not listed in Subclause (b), the construction 
methods adopted and Plant used shall be at the discretion of the Contractor, provided always 
that the construction methods adopted and Plant used by the Contractor are appropriate in 
respect of the nature of the Works to be executed and the standards to be achieved in terms 
of the Contract. 

 
(b) Operations to be executed using labour-optimising construction methods 

 
The following portions of the Works shall be executed using labour-optimising construction 
methods:  

 
(i) Removing and grubbing large trees and tree stumps; 

 
(ii) Excavating for all open drains, concrete structures, and fence posts; 

 
(iii) Backfilling and compacting all excavations; 

 
(iv) Removing oversize material; 

 
(v) Removing existing concrete and masonry work, irrespective of class and type; 

 
(vi) Stone pitching and erosion protection; 

 
(vii) Finishing off cut and fill slopes; 

 
(viii) Finishing the road and road reserve. 

 
 
C3.1.22 Restrictions On The Use Of Personnel In The Permanent Employ Of The Contractor 
 

(a) The Contractor shall limit the use on the Contract Works of his permanently employed 
personnel to that of key personnel only (as defined in Part C of the Project Specifications) and 
shall, subject to the further provisions of the following parts of the Project Specifications 



 

  136 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

 
(i) Particular Specification -Provision of the temporary workforce; 

 
(ii) Particular Specification-Provision of structured training; 

 
execute and complete the Works using a temporary workforce employed directly by the 
Contractor and/or by Subcontractors. 

 
(b) The Engineer may at his discretion, upon receipt of a written and fully motivated application 

from the Contractor and where he deems the circumstances to warrant, authorise in writing that 
the Contractor may use in the execution of the Works, workers not being his key personnel but 
who are in his permanent employ. Without limiting the generality of application of this sub 
clause, circumstances which may be considered by the Engineer to warrant the authorization 
of the use of the Contractor's permanent employees not being key personnel, include: 

 
(i) The unavailability of sufficient numbers of temporary workers and/or Subcontractors to 

execute the Works, provided always that the Contractor has proven that he has 
exercised his best endeavours and taken all reasonable actions to recruit sufficient 
numbers of temporary workers and Subcontractors and has exhausted all reasonable 
recruitment options 

 
(ii) The unavailability within the temporary worker pool and/or subcontractor sources 

available to the Contractor in terms of the Contract, of sufficient of the required 
knowledge and skills necessary for the execution of the Works or specific portions 
thereof, in cases where the time for completion allowed in the Contract is insufficient to 
facilitate the creation of the necessary skills through the provision of training as 
contemplated in this Contract 

 
(iii) Any other circumstances which the Engineer may deem as constituting a warrant. 

 
 
C3.1.23 Community Liaison And Community Relations 
 

In all dealings with the various communities and workers employed from within the communities, the 
Contractor shall take due cognisance of the character, culture and circumstances of the communities 
involved and shall at all times use his best endeavours to avoid the development of disputes and to 
foster a spirit of co-operation and harmony towards the Contract. 

 
The Contractor shall at all times keep the Engineer fully informed on all matters affecting the Contract 
and the communities, and shall attend all meetings of the Project Co-ordinating Committee as may be 
reasonably required by the Engineer. All matters concerning the communities shall be discussed and 
where possible, resolved at such meetings. 

 
Where any resolution of the Project Co-ordinating Committee shall be contrary to the terms and 
provisions of the Contract, the Contractor shall not give effect to them without a prior written instruction 
from the Engineer. Where the Contractor is of the opinion that any instruction of the Engineer issued in 
terms of this clause will result in him incurring additional costs which were not provided for in his 
tendered rates and prices, and/or that a delay in the progress of the Works will result, he will be entitled 
to submit a claim in terms of Clause 10.1 of the Conditions of Contract, provided always that the period 
of twenty-eight (28) days referred to in Clause 10.1 shall be reduced to three (3) normal working days 
in respect of all claims submitted in terms of this clause. 

 
 
C3.1.24 Employment of targeted labour under the Expanded Public Works Programme (EPWP) 

 
The Contractor shall be contractually obliged to: 
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(a) brief EPWP workers on the conditions of employment; 
(b) enter into a formal contract of employment with each EPWP worker, which contract will form part 

of the Employment Agreement; 
(c) keep personnel files for all EPWP workers and make copies available to the Employer if and 

when requested; and 
(d) ensure that payments to EPWP workers are made in accordance with Government Notice 

No. R347. 
 
The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be: as per 
SAFSEC rate 
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C3.2 Engineering 
 
C3.2.1 Design 
 

a) The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

b) The Contractor is responsible for the design of the temporary Works and their compatibility with 
the permanent Works. 

c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of 
the “As-Built” drawings. 

 
C3.2.2 Employer’s Design 
 

The design of the Works was done on behalf of the Employer by professional Consulting Engineers. 
 
 C3.2.3 Contractor's Design 
 

Not applicable 
 
Where the Contractor is to supply the design of designated plans of the permanent or temporary 
Works he shall supply full working drawings supported by a professional Engineer’s design certificate. 

 
C3.2.4 Drawings 
 

The Contractor shall use only the dimensions stated in figures on the Drawings In setting out the Works, 
and dimensions shall not be scaled from the Drawings, unless required by the Engineer. The Engineer 
will, at the request of the Contractor in accordance with the provisions of the Conditions of Contract, 
provide such dimensions as may have been omitted from the Drawings. 
 
The Contractor shall ensure that accurate as-built records are kept of ail infrastructure installed or 
relocated during the Contract. The position of pipe bends, junction boxes, duct ends and all other 
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by 
the Contractor. This information; shall be supplied to the Engineer's Representative on a regular basis. 
 
All information in possession of the Contractor, required by the Engineer and/or the Engineer's 
Representative to complete the as-built/record drawings, must be submitted to the Engineer's 
Representative before a Certificate of Completion will be issued. 
 
The Drawings prepared by the Employer for the permanent Works are listed at the back of this volume. 
The Employer reserves the right to issue amended and/or additional drawings during the Contract. 
 

C3.2.5 Design Procedure 
 

Not applicable. 
 

C3.3 Procurement 
 
C3.3.1 Preferential Procurement  
 
C3.3.1.1 Requirements 
 

Preferential procurement requirements apply as set out in the Preference Schedules of the Sekhukhune 
District Municipality and in accordance with the resource standard pertaining to targeted procurement. 
 

C3.3.1.2 Resource standard pertaining to targeted procurement 
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The edition of the document pertaining to the Municipality Supply Chain and Procurement Management, 
current at the time of close of tender shall apply. 
 

C3.3.2 Subcontracting 
 
C3.3.2.1Scope of mandatory subcontract works 
 

Unless specified elsewhere, the total value of subcontract works shall not exceed 15% of the contract 
value 
 

C3.3.2.2 Preferred subcontractor’s/suppliers 
 
 Subject to approval by the Engineer prior to the appointment of the Contractor 
 
C3.3.2.3 Subcontracting procedures 
 
 Subject to approval by the Engineer prior to the appointment of the Contractor 
 
C3.3.2.4 Attendance on subcontractors 
   
 Subject to approval by the Engineer prior to the appointment of the Contractor 

 

C3.4 Construction 
 

Project Specifications Referring To The Standard Specifications And Additional Specifications 
 

The Standard Specifications SANS 1200 series as approved by the South African Bureau of Standards 
latest editions as amended, shall apply to this Contract and amendments forming part of the Project 
Specifications with a prefix PS are those issued by South African Bureau of Standards and additional 
Specifications as listed.  

 
In certain clauses the Standard Specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications. It also 
contains some additional specifications required for this particular Contract. 
 
The number of each clause and each payment item in this part of the Project Specifications consists 
of the prefix B followed by a number corresponding to the number of the relevant clause or payment 
item in the Standard Specifications and P for the Particular Specification.. The number of a new clause 
or a new payment item which does not form part of a clause or a payment item in the Standard 
Specifications and which is included here, is also prefixed by PS the relevant Standard specification  
followed by a new number. The new numbers follow on the last clause or item number used in the 
relevant section of the Standard Specifications. 

 
C3.4.1 Work Specification 
 
C3.4.1.1 Applicable Standardized Specification 
 

a) The latest edition as at date of tender of the following Standardised Specifications for Civil 
Engineering Construction as published by the South African Bureau of Standards shall apply. 

 
SANS 1200 

 
A : GENERAL 
AB : ENGINEER'S OFFICE 
C : SITE CLEARANCE 
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D : EARTHWORKS 
DB : EARTHWORKS (Pipe trenches) 
DK : GABIONS AND PITCHING 
G : CONCRETE (Structural) 

 L : MEDIUM-PRESSURE PIPELINES 
 LB : BEDDING (Pipes) 
 H          :            STEELWORK 

 
Copies of the above listed SANS specifications are not bound into this document but may be 
purchased by Tenderers at their own cost from :- 
 

SA Bureau of Standards 
Private Bag X191 
PRETORIA 
0001 

 
For all Building Works, the latest edition (1999) of the "Model Preambles for Trades" as 
recommended and published by the Association of South African Quantity Surveyors shall apply.  
This Standardised Specification is not bound into this Document but may be purchased by 
Tenderers from the Master Builders Association, Natal Building Centre, 40 Essex Terrace, 
Westville (031 - 26670706). 
 
In the event of any discrepancy between the "Model Preambles for Trades" and the SANS 1200 
Standardised Specifications or Project Specifications, the SANS 1200 Standardised and Project 
Specifications shall take precedence. 
 

b) The term “project specification” must be replaced by “scope of works” wherever it appears in these 
standardized specifications.  
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C3.4.1.2 National and International Standards 
 

All national and international standards referred to in the above listed specifications apply, including 
those referred to in any amendments under subclause C3.4.1.4 below. 
 

C3.4.1.3 Variations and additions to the standardized specifications SANS 1200 
 

Variations and additions to the standardized specifications as listed in C3.4.1.1.  
 

PSA : GENERAL 
PSAB : ENGINEER'S OFFICE 
PSC : SITE CLEARANCE 
PSD : EARTHWORKS 
PSDB : EARTHWORKS (Pipe trenches) 
PSDK : GABIONS AND PITCHING 
PSDM : EARTHWORKS (Roads and subgrades) 
PSG : CONCRETE (Structural) 

  PSL : MEDIUM-PRESSURE PIPELINES 
  PSLB : BEDDING (Pipes) 
 
C3.4.1.4 Particular Specifications 
 

The following Particular Specifications for the works not covered by the SANS 1200 Standardized 
Specifications are also included hereunder: 
 

PA : PIPELINE VALVES 

PB : DISINFECTION OF PIPELINES 

PC : PROVISION OF STRUCTURED TRAINING 

PD : PROVISION OF THE TEMPORARY WORKFORCE 

PE : HIV/AIDS SPECIFICATION 

PF : GENERIC LABOUR INTENSIVE SPECIFICATION 

PG : ENVIRONMENTAL MANAGEMENT PLAN 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SANS 1200 A: GENERAL 

 
 
PSA 1  SCOPE 
 

Replace the content of sub clause 1.1 including the note, with the following: 
This specification cover requirements, principles and responsibilities of a general nature which  
are generally applicable to civil engineering construction and building work contract, as well the 
requirements for contractor’s establishment on the site.” 

 
PSA 2  INTERPRETATIONS 
 
PSA 2.3 Definitions (sub clause 2.3) 
 

 In the opening phrase between the words “Specification” AND “the following”, insert the words 
“the definitions given in the Conditions of the Contract and”. 

  
a. General 

 
“General conditions and Conditions of contract: The General Conditions of the contract, together with 
the special conditions of contract as applicable. “Specified”: As specified in the standardized 
specifications, the Drawings or the project Specifications. Specifications shall have the corresponding 
meaning.” 

 
 b. Measurement and Payment 
 

Replace the definition for “Fixed charge”, Time related charge” and “Value – related charge” with the 
following: 
 
Fixed charge: a charge that is not subject to adjustment on account of variations in the value of the 
contract Price or the time allowed in the contract for the completion of the work. 
  
Time related charge: A charge, the amount of which varies in accordance with the time for Completion 
of the work, adjusted in accordance with the provisions of the contract. 
 
Value related charge: A charge the amount of which varies pro rata with the final value of the measured 
work executed and valued in accordance with the provisions of the contract. Hard material cubic metre 
(m³) 

 
PSA 3  MATERIALS 
 
PSA 3.1  Quality (sub-clause 3.1) 
 
   Add the following: 
 

“All manufactured materials supplied shall be new materials unless the contrary is specified.  All  
materials specified in accordance with SABS Specifications shall bear the SABS mark, whether  
so specified or not. 

 
The Contractor shall arrange for all necessary process control tests for soil properties, density,  
etc, and concrete cube tests and is responsible for the cost of all testing to ascertain that the  
materials do comply with the relevant minimum requirements and all such costs shall be  
deemed to be included in the tendered rates.  The cost of acceptance control tests done by the  
Engineer, of which the results do not comply with the minimum requirements, shall be for the 
Contractor’s account.  The tests must be carried out by an independent laboratory approved by  
the Engineer. 
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The Contractor shall inform the Engineer of any process control testing to be done at least 48 hours before 
such test are required and must allow in his programme for the time necessary for the tests and the   
processing of the results thereof.” 

Add the following sub-clauses to Clause 3: 

PSA 3.3  Ordering of Materials 

The quantities set out in the Schedule of Quantities have been carefully determined from calculations 

based on data available at the time and should therefore be considered to be only approximate 

quantities.  The liability shall rest entirely and solely with the Contractor to determine before ordering, 

the required types and quantities of the various materials required for completion of the Works in 

accordance with the Specifications and the Drawings issued to the Contractor for construction 

purposes. 

Any reliance placed by the Contractor on the estimated quantities stated in the Schedule of Quantities 

issued for tendering purposes, or measurements made by the Contractor from the drawing issued for 

tendering purposes, shall be entirely at the Contractor’s risk, and the Employer accepts no liability 

whatever in respect of materials ordered by the Contractor on the basis of Tender Documents.” 

PSA 3.4  Materials Supplied by the Employer 

Material designated in the contract documents to be supplied by the Employer shall not be obtained by 

the Contractor from any other source than from the Employer. Requisitions for materials to be supplied 

by the Employer shall be submitted timeously by the Contractor in writing and shall be signed by the 

Contractor or his authorised representative and countersigned by the Engineer. 

The Contractor or his authorised representative shall, upon delivery of all such materials, sign a receipt 

only for such defects and deficiencies as may have been recorder by the Contractor, such material will, 

expect only for such defects and deficiencies as many have been recorded by the Contractor  in writing 

on the said receipt, be deemed to be in a sound and satisfactory condition and will then  be deemed to 

be his sole  responsibility, as such materials has been supplied by the Contractor himself. 

The onus shall be entirely on the contractor to ensure that he accepts only sound materials from the 

employer, and notwithstanding the supply of material on the Site of the Work which, in his option, is 

unsound, defective or in any way not in compliance with the specifications. The Contractor shall 

immediately remove such rejected from the site of the works and shall replace them at his own expense, 

with new and sound materials which are in accordance with the specifications to the satisfaction of the 

Engineer. 

In the event of circumstance arising which necessitate the replacement of any materials which were 

supplied by the Employer, the Contractor shall, unless otherwise instructed in writing by the Engineer, 

obtain such replacement materials only from the employer. In such circumstances, the contractor shall 

be liable to and pay to the Employer, all costs incurred by the Employer in supplying such replacement 

materials, irrespective of whether the Contractor could have obtained the said replacement materials 

from another source at lesser cost than the Employer. 

The aforesaid shall always apply, provided the Contractor will not be held liable for the costs of 

replacement by the employer of unsound materials which were not accepted by the Contractor as 

aforesaid. 
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PSA 4  PLANT 

PSA 4.2  Contractor's Office, Stores and Services (sub-clause 4.2) 

Add the following paragraph before the existing first paragraph:  

 

The Contractor’s building, sheds and other facilities erected or utilized on the site for the purposes of 

the Contract shall be fenced off and shall contain all offices, store, workshop, testing laboratories, toilet 

facilities, etc, as may be required by the Contractor. The facilities shall always be kept in the neat and 

orderly condition. 

 

No personnel may reside on the Site. Only night watchmen may be on the Site after hours.” 

 

Delete “and first-aid services” in the second paragraph and add the following: The Contractor shall 

provide on the Site and close proximity to the actual locations where the work is being executed, one 

toilet per 10 workmen , which toilets shall be relocated from time to time as the location of the work 

being executed changes, so as to ensure that easy access to the toilets is maintained. 

 

The Contractor shall, where applicable, make all necessary arrangements and pay for the removal of 

night soil.” 

 

Neither housing nor shelters are available for the Contractor's employees, and the Contractor shall 

make his own arrangement to house his employees and transport them to the site. 

PSA 5   CONSTRUCTION 

PSA 5.1   Survey 

PSA 5.1.1  Setting Out of the Works (sub-clause 5.1.1) 

Add the following 

The Contractor will be required to set out the various sections of the Works in the order that he proposes 

to undertake the work as per his programme, at least one week prior to commencing work on these 

sections, to enable the Engineer to check the design proposals in the field and thereafter to make any 

minor changes which he may deem necessary.  Any additional survey work or setting out required as 

a result of these changes shall be undertaken on a daywork basis.” 

Setting out of the works is the sole responsibility of the Contractor and shall be done from the layouts 

given to him.  The proposed network pipes must be placed as indicated on the typical drawings away 

from the erf boundaries.  Any discrepancy shall immediately be reported in writing to the Engineer.  Any 

costs or subsequent costs arising from discrepancies, which had not been reported to the Engineer, 

shall be the sole responsibility of the Contractor. 

The Engineer may alter any part of the works to suit local conditions.  The Contractor must therefore 

contact the Engineer immediately after the preliminary setting out of any part of the works before starting 

with detail setting out, or construction.  Only after the Engineer has approved a specific site or part of 

the works, may the detail setting out and construction commence. 
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PSA 5.1.2 Preservation and replacement of beacons and pegs subject to Land Survey Act    (sub-clause 

5.1.2) 

Cadastral stand pegs and any other survey or reference pegs indicated on site, and on plan, and/or 

recorded in writing during any stage of construction of the works remain the responsibility of the 

Contractor until completion of the works. 

These pegs have to be verified before commencement of the works and all disturbed pegs noted in 

writing and submitted to the Engineer. 

Should any pegs be disturbed during the contract by the Contractor, the pegs must be replaced by a 

registered land surveyor at the Contractor's cost. 

On completion of the Contract a letter from a registered Land Surveyor, certifying that all cadastral stand 

pegs have been checked and found correct, must be submitted to the Engineer. A pay item has been 

included for this verification of stand pegs. 

PSA 5.2  Watching, Barricading, Lighting And Traffic Crossings (Subslause 5.2) 

Add the following: 

The road crossings of existing bitumen surfaced roads and gravel roads must be done in half widths, 

while the total traffic is accommodated in the other lane. 

Road traffic signs shall comply with the requirements of the "South African Road Traffic Signs Manual" 

and shall be approved by the Engineer before construction commences 

PSA 5.4  Protection of Overhead and Underground Services (sub-clause 5.4) 

Add the following sub-clauses. 

PSA 5.4.1  Location of existing services 

The Contractor shall make the necessary arrangements with the statutory authority (Municipality, 

Eskom and Telkom) concerned for the timely relocation of all overhead and underground public 

services. No claim for extension of time will be considered due to any delay to earthworks operations 

as a result of obstructions caused by existing services. 

Any existing manholes which fall within the road formation area shall be reset to the design road levels 

and be provided with a heavy-duty manhole cover. 

Before commencing with any work in an area, the Contractor shall ascertain the presence and actual 

position of all services which can reasonably be expected by an experienced and competent contractor 

to be present on, under over or within the Site. 

Without in any way limiting his liability in terms of the Conditions of Contract in relation to damage to 

property and inference with services, The Contractor shall, in collaboration with the Engineer, obtain 

the most up to date plans as are available, showing the positions of services existing in the area where 

the intends to work. Neither the Employer nor the Engineer offers any warranty as to the accuracy  or 

completeness of such plans and because services can often not be reliably located from plans, the 

Contractor shall ascertain the actual location of services depicted on such plans by means of careful 

inspection of the Site. 



 

  159 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

Thereafter the Contractor shall by the use of appropriate methodologies, carefully expose the services 

at such positions as are agreed to by the Engineer, for the purposes of verifying the exact location and 

position of the services. Where the expose of verifying the exact location and position of the services. 

Where the exposure of existing services involves excavation to expose underground services, the 

further requirements of subclauses 4.4 and 5.1.2.2 of SABS 1200 D (as amended) shall apply. 

The aforesaid procedure shall also be followed in respect of services not shown on the plans, but which 

may reasonably be anticipated by an experienced Contractor to be present or potentially present on the 

site. 

All services, the positions of which have been determined as aforesaid at the critical points, shall 

henceforth be designated as known services and their positions shall be indicated by the Contractor on 

a separate set of drawings, a copy of which shall be furnished to the Engineer without delay. 

As soon as any service which has not been identified and located as described above is encountered 

on, under over or within the site, it shall henceforth be deemed to be a known service and the aforesaid 

provisions pertaining to locating, verifying and recording its position on the balance of the site shall 

apply. The Contractor shall notify the Engineer immediately when any such service is encountered or 

discovered on the Site. 

Whilst he is in possession of the Site, the Contractor shall be liable for all loss of or damage as may 

occur to. 

a) Known services, anywhere along the entire lengths of their routes, as may reasonably be 

deduced from the actual locations at which their positions were verified as aforesaid, due cognizance 

being taken of such deviations in line and level which may reasonably be anticipated, and 

b) Any other service which ought reasonably to have been a known service in accordance with 

the provisions of this clause, 

The Contractor shall also be liable for consequential damage in regard to (a) and (b), whether caused 

directly by the Contractor’s operations or by the lack of proper protection. 

No separate payment will be made to the Contractor in respect of his cost of providing, holding available 

on the Site and utilising the said detecting and testing equipment, nor for any costs incurred in preparing 

and submitting to the Engineer the Drawings as aforesaid. These costs shall be deemed included in the 

Contractor’s other tendered rates and price included in the Contractor. 

Payment to the Contract in respect of exposing services at the positions agree by the Engineer and as 

Described above will be made under the payment items (if any) as may be provided for in the respective 

sections of the specifications pertaining to the type of work involved. 

PSA 5.4.2  Protection during Construction 

The Contractor shall take all reasonable precautions and arrange its operations in such a manner as to 

prevent damage occurring to all known services during the period which the contractor has occupation 

and / or possession of the Site. 

Services left exposed shall be suitably protected from damage and in such a manner as will eliminate 

any danger arising therefrom to the public and/ or workmen, all in accordance with the requirements of 

the prevailing legislation and related regulations. 
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Unless otherwise instructed by the Engineer, no services shall be left exposed after its exact position 

has been determined and all excavations carried out for the purpose of exposing underground services 

shall be promptly backfilled and compacted. In roadways, the requirements of subclause 5.9 of SABS 

1200 DB should be observed. In other areas compaction is to be to 90% modified AASHTO density. 

PSA 5.4.3  Alterations and Repairs to Existing Services 

Unless the contrary is clearly specified in the contract or ordered by the Engineer, the Contractor shall 

not carry out alterations to existing services. When any such alterations become necessary, the 

Contractor shall promptly inform the Engineer, who will either make arrangement for such work to be 

executed by the owner of the service, or instruct the Contractor to make such arrangements himself. 

Should damage occur to any existing services the Contractor shall immediately inform the Engineer, or 

when this is not possible the relevant authority ans obtain instructions as to who should carry out repairs. 

In urgent cases, the Contractor shall take appropriate steps to minimise damage to and interruption of 

the service. No repairs of telecommunication cables or electric power lines and cable shall be attempted 

by the Contractor. 

PSA 5.4.4  Protection of Structures 

Where work is carried out in proximity of buildings, tanks or other structures the Contractor shall take 

the necessary precautions required, including shoring, to ensure the safety of structures that are at risk. 

PSA 5.4.5  Hand Tools 

The contractor shall provide and maintain all hand tools required for the execution of the Works.  

Add the following sub clauses to clause 5 

PSA 5.5  Site Meetings 

The Contractor or his authorised agent will be required to attend regular site meetings, which shall 

normally be held once a month on dates and at times determined by the Engineer, but in any case, 

whenever reasonably required by the Engineer. Unless otherwise indicated in the contract or instructed 

by the Engineer, such meetings shall be held at the Contractor’s office on the site. At such monthly 

meetings, matters such as general progress on the work, quality of work, problems, claims, payments, 

and safety shall be discussed, but not matters concerning the day to day running of the contract. 

PSA 5.6  Engineering Surveys and Investigations 

The Engineer may order or conduct testing, surveys, investigations or any other actions for obtaining 

additional information about the site , or for facilitating services in connection with the execute of any 

work in terms of the Contract, or for investigating or facilitating the design of the works. Such testing 

may include but shall not be limited to: 

• Testing of Boreholes 

• Land Surveys 

• Geotechnical Investigations 

• Environmental impact assessments 

• Provision of OHS specifications” 
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PSA 6   TOLERANCES 

PSA 6.2  Degrees of Accuracy (sub-clause 6.2)     

Degree of accuracy II shall be applicable throughout the works unless as specified on the drawings 

which shall take precedence.  

Add the following subclause to clause 6 : 

PSA 6.4  Use of Tolerances 

No guarantee is given that the full specified tolerance will be available independently of each other, and 

the contractor is cautioned that the liberal or full use of any one or more of the tolerance may deprive 

him of the full or any use of tolerances relating to other aspects of the work. 

Except where the contrary is specified, or when clearly not applicable, all quantities for measurement 

and payment shall be determined from the authorised, dimensions. These are specified dimensions or 

those shown on the Drawings or if changed as finally prescribed by the Engineer, without any allowance 

for the specified tolerances. Except if otherwise specified, all measurements for determining quantities 

for payment will be based on the authorised’ dimensions. 

If the work is constructed in accordance with the authorised dimensions plus or minus the tolerance 

allowed, the calculation of quantities will be based on the authorised dimensions, regardless of the 

actual dimensions to which the work has been constructed. 

When the work is not constructed in accordance with the authorised dimensions plus or minus the 

tolerance allowed, the Engineer may nevertheless, at his sole discretion, accept the work for payment, 

In such cases no payment shall be made for quantities of work or material in excess of these calculated 

for the authorised dimensions minus the tolerance allowed, quantities for payment shall be calculated 

based on the actual dimensions as constructed. 

PSA 8  MEASUREMENT AND PAYMENT 

PSA 8.1.2  Fixed-Charge And Value-Related Items  

The tendered amounts for fixed-charge and value-related items will not be increased, if extension of 

time for the completion of the works is awarded.   

PSA 8.2.1 Fixed–Charge And Value-Related Items  

“Payment of fixed charge” will be made as follow: 

a) EIGHTY PER CENT (80%) of the sum tendered will be paid when the facilities have been 

provided and approved: 

b) The remaining TWENTY PER CENT (20%) will be paid when the works have been completed, 

the facilities have been removed and the site of the Contractor’s establishment has been cleared and 

cleaned to the satisfaction of the Engineer. 

No adjustment will be made to the sum tendered in respect of item 8.3.1 should the value of the works 

finally executed or the time for completion vary in any way from that specified in tender. 

No value related payments shall be applicable.     

PSA 8.2.2  Time-Related Items  
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The tendered amount for a time-related item will be increased; if an extension of time for the completion 

of the works is awarded on the condition that the activity related to the item tendered for must be 

sustained during the extended period. 

The ratio between the increased amount for a time-related item and the tendered amount must be the 

same as the ratio between the extension of the time period for the completion of the works and the 

original time period allowed for completion of the works. 

If the works is completed before the end of the original time period allowed for completion of the works, 

the tendered amount of a time related item that is influenced by the earlier completion would be reduced 

similarly. 

Subject to the provisions of sub clauses 8.2.3 and 8.2.4 payment under item 8.4.1 (time related item) 

will be made monthly in equal amount, calculated by diving the sum tendered for the item by the 

tendered contract period in months, provided always that the total of the monthly amount so paid for 

the item is out of proportion to the value of the progress of the work as a whole. 

PSA 8.2.5  Adjusted Payment for Time-related Items 

The payment to the Contractor for time-related items shall be adjusted in accordance with the following 

formula in the event of the contract being extended by means of a variation order: 

  Extended contract period as  

Sum of Tendered amounts for time- X authorised by variation order 

related items  Tendered contract period 

The above-mentioned adjustment of the payment for time-related items shall be made in the Completion 

Payment Certificate and shall be the only payment for additional time-related costs. 

PSA 8.3.2  Facilities for the Engineer 

Add the following to 8.3.2.1 

d) Supply of computer and ancillary equipment       Unit: Sum 

The Contractor shall, for the duration of the contract, provide one desktop computer complete together 

with the software specified hereunder, for the exclusive use of the Engineer and his staff 

• 1 Computer (i5 or similar) 

• 1 A3 Inkjet Printer 

• 1 A4 Scanner 

• Internet connectivity 

All Computer hardware shall be provided complete with the requisite connecting cables and all 

interfacing devices and software necessary for its efficient operation as an integral system. 

The following software shall be properly installed on the computer and original licence agreements and 

disk shall be provided to the Engineer for safekeeping:  

• Microsoft Windows 11 or later compatible 
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• MS Office suite 

The tendered sum for each item shall include full compensation for cost related to the above item. 

All Computer equipment provide shall kept fully serviceable at all the times by the Contractor. The 

Contractor shall have any defective equipment repaired or replaced at his own cost within 12 hours 

after notification by the Engineer’s staff. 

The Contractor shall further provide at his own cost, all the paper and black toner cartridges and 

consumable reasonably required by the Engineer. 

PSA 8.3  Scheduled Fixed-Charge and Value-Related Items 

PS A 8.3.3  Other Fixed-Charge Obligations  

This item as listed under Section 1 of the bill of quantities is as specified in the standardised specification 

SABS 1200 A. 

PSA 8.4  Scheduled Time Related Items 

PSA 8.4.5  Testing (Sub clause 8.4.5) 

Add the following: 

The cost of all sampling and testing executed by the Contractor or approved laboratory must be included 

in the amount for other time related items and no separate payment shall be made for this.  This 

condition also relates to the placing, curing and testing of concrete cubes. 

PSA 8.5  Sums Stated provisionally by the Engineer (Sub clause 8.5) 

 Add the following: 

PSA 8.5.1  Testing 

A provisional sum is allowed for testing of soils and materials by the Engineer, and the cost of 

transporting samples to the testing laboratory. It should be noted that this is completely unconnected 

with the general testing of materials in accordance with clause 7 of the standardized specifications, for 

which the Contractor is solely responsible, and the cost of which is included in the scheduled rates. 

The cost of all sampling and testing executed by the Contractor or approved laboratory must be included 

in the amount for other time related items and no separate payment shall be made for this.  This 

condition also relates to the placing, curing and testing of concrete cubes. 

PSA 8.5.2  Surveys, Investigations, assessments, specifications and services: 

a) OHS Specification   ..............................................Unit: Provisional Sum 

Contractor‘s handling costs, profit and all other charges in respect of subitems PSA 8.5.2 (a) 

b) OHS Specification   ............................................. Unit : Percentage (%) 

Payment under subitems PSA 8.5.2(a) shall be the amounts actually paid and shall be made in 

accordance with the provisions of the General Conditions of the contract. 
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The percentage tendered for subitem PSA 8.5.2 (b) shall be the percentages of the amount actually 

reimbursed to the contractor under subitem PSA 8.5.2.(a) and shall be full and final compensation in 

respect of the Contractor’s handling costs, profit, mentoring , record keeping, reporting and all other 

charges in connection with providing the services 

PSA 8.6  Prime Cost Items (sub clause 8.6) 

Replace subclause 8.6 with the following: 

PSA 8.6.1  Prime Cost Sums 

a) Description of item to which Prime Cost Sum applies   ..........Unit : PC Sum 

b) Charge required by the Contractor on subitem above   ......................Unit % 

Subitems(a) and (b) will be provided in the Schedule of Quantities for each different item to which a 

Prime Cost Sum applies. 

The Contractor shall be reimbursed under subitem(s) (a) in substitution of the respective Prime Cost 

Sums included in the contract, the actual price(s) paid or payable by him in respect of the goods, 

material or services supplied, but excluding any charges of the Contractor’s labour, profit, carriage, 

establishment or other charges related to such goods, services or materials. 

The Contractor shall be paid under subitem (b), the respective percentage, as stated the Contractor in 

his tender, of the amount certified by the Engineer for payment under the related subitem (a). The 

percentages tendered by the Contractor for each respective subitem(b) included in the Schedule of 

Quantities shall be deemed to be in full and final compensation to the contractor in respect of any charge 

by the Contractor for labour , carriage profit, establishment and for any other charges related to the 

goods , services or materials supplied under related subitem (a). 

If the Contractor shall have omitted within his tender to insert a tendered percentage under subitem(b) 

or tendered a zero percentage, the Contractor’s tendered rate for subitem(b) shall be deemed to be 

zero and the Contractor shall not be entitled to any payment under subitem (b) 

PSA 8.7  Dayworks (Sub clause 8.7) 

Replace the last contents of subclause 8.7 with the following: 

“Measurement and payment shall be in accordance with the provisions of sub clause 37(2) of the 

General Conditions of Contract 

PSA 8.8  Temporary Works  

PSA 8.8.2  Accommodation of Traffic (Sub clause 8.8.2) 

Add the following: 

The rate shall cover all costs pertaining to the provision, erection, moving, re-erection and maintenance 

of all temporary barricades, road signs, lights, flagmen, etc. as required, for the guarding and protection 

of the works, for the construction, gravelling and maintenance of access roads and detours to the site 

of the works, borrow pits or spoil sites, as well as for the later removal or the cleaning and tidying up 

thereof. This rate shall also cover all costs to facilitate construction activities related to working in half 

width where required at road crossings.  
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PSA 8.8.4  Existing Services (sub-clause 8.8.4) 

In the related sections of the Schedule of Quantities, rates are to be listed for the detection and exposing 

of existing services.  

Hand excavate in all materials for the detection of existing services per specified depth category. 

(Category to be stated)       …………………………….Unit: m3 

These rates shall cover all costs including time and machinery (if necessary) involved in the detection 

of existing services and different depth classifications. The rate shall cover the Contractor's costs of 

excavating by hand in all materials to expose or locate existing services and shall include the backfilling 

and compaction thereof. 

Add the following to sub clauses 8.8 

PSA 8.8.7  Setting Out of the Works 

The costs for the setting out of the works and level control shall be deemed to be covered by the rate 

for the particular item. 

The Contractor shall set out the works in accordance with the drawings 

PSA 8.8.8  Compliance with OHS Act and Regulations including the construction regulations 2003 

            

     ...............................................................................Unit: Sum 

The tendered sum shall include full compensation to the Contractor for compliance with all the 

requirements of the OHS Act and Regulations (including the Construction Regulations 2003) all times 

for the full duration of the Contract, as described in the Project Specifications. The successful tenderer 

shall provide the Engineer with the complete breakdown of this tendered sum. 

This sum will be paid to the Contractor in equal monthly amount subject to proper/ substantial 

compliance. 

PSA 8.8.9  Compliance with Environmental Management Plan 

       .......................................................Unit: Sum 

The tendered sum shall include full compensation to the Contractor for compliance with all the 

requirements of the Environmental Management Plan at all times for the full duration of the Contract, 

as described in the Project Specifications. The successful tenderer shall provide the Engineer with the 

complete breakdown of this tendered sum. 

This sum will be paid to the Contractor in equal monthly amount subject to proper/ substantial 

compliance. 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SANS 1200 AB: ENGINEERS OFFICE 

 
 
PSAB 3  MATERIALS 

 
PSAB 3.1    Nameboards (sub-clause 3.1) 

The Contractor shall supply, erect where directed, maintain and remove on completion (1 No.) 

project name board of substantial construction, with the project description, and names of the 

Employer, Engineer and Contractor printed on, in accordance with the Engineer's detail or as 

approved. The board shall be mounted 3m above the ground level on two steel supports or suitable 

gum poles firmly set in the ground. 

PSAB 5  CONSTRUCTION 

PSAB 5.5  Survey Assistants (sub-clause 5.5) 

The Contractor shall at all times make available to the Engineer two suitably trained labourers for 

use on and about the site on survey and other work as directed by the Engineer at all reasonable 

times. 

PSAB 8  MEASUREMENT AND PAYMENT 

Add the following 

PSAB 8.2 Survey Assistance and Equipment   …….……………………………….Unit :  Sum 

The rate shall cover all fixed and time-related costs pertaining to the survey assistants and 

equipment as prescribed in PSAB 5.5. 

PSAB 8.3   Provisional Sum for costs of cellular calls and other related charges. ………..Unit: Prov.  Sum 

PSAB 8.4  Handling costs and profit in respect of sub-item PSAB 8.3 …………………….………..Unit:  % 

Measurement and payment in respect of the provisional sum item shall be made in accordance 

with the provisions of the General Conditions of Contract. 

 

The tendered percentage is a percentage of the amount actually spent under item PSAB 8.3, 

which shall include full compensation for the handling costs of the Contractor, and the profit in 

connection with the payment of the costs of calls and other charges relating to the use by the 

Engineer’s site staff. 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SANS 1200 C: SITE CLEARANCE 

PSC 3  MATERIAL 

PSC 3.1 DISPOSAL OF MATERIAL 

Substitute the first sentence of 3.1 with the following: 

Material obtained from clearing and grubbing shall be disposed of at a suitable site approved by the 

Engineer. The Contractor shall obtain his own dumping site for the disposal of material and all 

transport costs shall be included in the rates for site clearance.   

No overhaul will be paid for any spoil materials from the “clear and grubbing” operation. All costs 

relating to this activity shall be deemed to be included in the rates tendered for site clearance.  

PSC 5  CONSTRUCTION 

PSC 5.1 AREAS TO BE CLEARED AND GRUBBED 

Substitute the first sentence of 5.1 with the following: 

Unless otherwise indicated by the Engineer, clearing and grubbing are limited to be cleared to a 

distance of 1.5m on both sides of the pipeline centre line or a width as indicated on the applicable 

drawing along the designated route.   

An area 2.0m wider on all sides of reservoirs and pump stations shall be cleared 

Measurement and payment for clearing and grubbing shall only occur for areas as required in writing 

by the Engineer. Such works shall be undertaken in compliance with Environmental report. 

Route pegs or markers shall not be destroyed or damaged during clearing operations. 

The Contractor may proceed with clearing and grubbing after the handing over of the site. 

PSC 5.2 Cutting of Trees 

PSC 5.2.3.2 Individual trees (sub clause 5.2.3.2) 

 Add the following: 

Trees outside the pipe route or road prism must be left standing and undamaged, except where 

otherwise ordered in writing by the Engineer. Those trees falling within the designated area for clear 

and grubbing may only be removed on instruction of the Engineer. Such works shall be undertaken 

in compliance with Environmental report  

A penalty of R2 500,00 per tree for trees damaged and/or removed will be charged. 

PSC 5.5  Reclearing of Vegetation (sub clause 5.5) 

Add the following 

When areas have to be recleared on the written instructions of the Engineer, such reclearing shall 

be carried out at the Contractor’s own cost and the Contractor is therefore advised not to clear the 

areas too soon. 
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Add the follow sub clause to clause 5 

PSC 5.9 Existing Fencing 

The fencing parallel to the proposed route must be maintained and repaired where it was damaged. 

The fencing must only be removed and re0erected at the positions indicated and approved by the 

Engineer. When the pipeline crosses fencing or gates, temporary wire gates must be provided that 

must be kept closed.  

PSC 8   MEASUREMENT AND PAYMENT 

PSC 8.1 Basic Principals 

Add the following:  

No separate item will be made for removal of topsoil along the pipe routes or road prism. The 

contractor is to excavate in such a manner that the top 100mm of materials is kept separate from 

other excavations for replacement upon completion of the backfill operations or finishing of the road 

prism. All costs related to the excavation of this topsoil shall be deemed to be included in the 

tendered rates for the related excavation works.  

PSC 8.2  Scheduled Items 

PSC 8.2.1  Clear and Grub 

Replace the first line with the following: 

The area designated by the Engineer to be cleared and grubbed will be the nearest square metre or 

hectare 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SANS 1200 D: EARTHWORKS 

PSD 2  DEFINITIONS 

Replace the definition “Borrow” with the following: 

“Borrow Material: Materials, other than materials obtained from excavations required for the works, 

obtained from sources such as borrow pits or the authorized widening of cuttings”. 

PSD 3  MATERIALS 

PSD 3.1.2  Classes of Excavation (Sub clause 3.1.2) 

The classification of material other than “soft excavation” shall be agreed upon before excavation 

may commence. 

The Contractor shall immediately inform the Engineer if and when the nature of the material being 

excavated changes to such an extent that a new classification is warranted for further excavation. 

Failure on the part of the Contractor to advise the Engineer in good time shall entitle the Engineer or 

reclassify, at his discretion, such excavated material. 

“Boulder excavation Classes A and B” shall not apply, irrespective of the construction method used. 

Boulder excavation will be classified on site by the Engineer, as either “Intermediate” or “Hard rock” 

excavation. 

PSD 3.2.3 Materials Suitable for Backfill or Fill against Structures. (Sub clause 3.2.3) 

Replace the contents of this sub clause with the following: 

“Material used for backfill behind structures shall generally be the material excavated, subject to the 

following conditions: 

a) The materials shall not contain an excessive number of stones retained on the 50mm sieve 

b) The materials shall not contain large clay lumps that do not break uo under the action of the 

compaction equipment; and 

c) The liquid limit of the material shall not exceed 40, neither shall the PI exceed 18” 

PSD 3.3 Selection 

PSD 3.3.1 General (sub clause 3.3.1) 

Substitute the second paragraph with the following: 

The Contractor shall deal selectively with material from general excavation.  Any imported material 

in road reserves that do not comply with the minimum requirements for the respective layers, shall 

be removed, and replaced with suitable material, all at the Contractor's expense. 

The Contractor shall deal in such a way with materials from all excavations for pipe trenches to 

ensure that usable material is not contaminated with unsuitable material.  If usable material is 

contaminated, such contaminated material shall be removed and replaced with suitable material, all 
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at the Contractor's expense.  No additional payment shall be made in respect of this and all relevant 

costs shall be deemed to be included in the tendered rates. 

All unsuitable material shall be removed prior to importing fill material in such areas. 

PSD 5  CONSTRUCTION 

PSD 5.1 Precautions  

PSD 5.1.1 Safety 

PSD 5.1.1.1 Barricading and lighting (sub clause 5.1.1.1) 

Replace “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” with “Occupational Health 

and Safety Act, 1993 (Act 85 of 1993)” 

PSD 5.1.1.2 Safeguarding of excavations (sub clause 5.1.1.2) 

Replace “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” with “Occupational Health 

and Safety Act, 1993 (Act 85 of 1993)” 

PSD 5.1.1.3  Explosives (sub clause 5.1.1.3) 

Replace the contents of this subclause with the following: 

The Contractor will generally be permetted to use explosives for breaking up hard material during 

excavations, for demolishing existing structures and for other purposes where explosives are 

normally required, subject to the following conditions. 

The Engineer may prohibit the use of explosives in cases where, in his option, the risk of injury to 

persons or damage to property or to adjoining structures is too high.  

Such action by the Engineer does not entitle the Contractor to additional payment for having to resort 

to less economical methods of construction 

a) The Engineer ‘s prior written approval shall be obtained for each and every blasting operation. 

This approval may be withheld if the Contractor does not use explosives responsibly and carefully. 

b) The Contractor shall comply fully with the requirements of the Explosives Act, 1997 (Act No 83 

of 1997) and all other legislation and regulations as may be applicable to blasting and use of 

explosives. 

c) Before blasting is undertaken, the Contractor shall satisfy the Engineer that he has established 

whether or not the insurers concerned require pre and post blasting inspections of buildings and 

structures within certain radius of proposed blasting. 

d) Should such inspections be required , the contractor shall together with the Engineer and the 

insurer, examine and measure the buildings, houses or structures in the vicinity of the proposed 

blasting site and establish and record together  with the owner, lessee or occupier, the extent of any 

existing cracking or damage before blasting operations commence. 

e) When there is possibility of damage to power and telephone lines or any other services or 

property, the Contractor shall adapt his method of blasting and the size of the charges and shall use 

adequate protective measures (eg cover blasting) to reduce the risk of damage. 
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f) All accidents, injury to persons and animals and damage to property shall be reported to the 

Engineer in detail and in writing as soon as is practicable. 

g) The Engineer shall be given 24 Hours notice by the Contractor before each blasting operation 

is carried out. 

h) When the blasting to specified profiles, the Contractor shall so arrange the holes and charges 

that the resulting exposed surfaces are as the nature of the material permits. The Contractor shall 

make good at his own expense, any additional excavation necessitated by the shattering of rock in 

excess of any overbreak allowance specified in the Project Specifications or given on any Drawing. 

Notwithstanding the Contractor’s compliance with the above provisions, the Contractor shall remain 

liable for any injury to persons and animals and loss of or damage to property occurring as a result 

of blasting operations. 

PSD 5.1.2 Existing services  

PSD 5.1.2.2 Detection, location and exposure (sub clause 5.1.2.2) 

Add the following to: 

If existing services are not shown on the drawings, but the existence thereof can be reasonably 

expected, the Contractor shall, in conjunction with all relevant authorities, determine the exact depth 

and location of such services before the commencement of construction.  After locating the exact 

position of services, whether indicated on the drawings or not, such services shall be deemed to be 

known services and the Contractor shall be liable for all costs and subsequent costs arising from the 

damage thereof as a result of the Contractor's activities.  These services must also be indicated on 

the "As Built" drawings. 

A minimum of three trial cross trenches per street block must be excavated by hand perpendicular 

to the pipeline route to establish the position of existing services and the final portion of the network 

pipeline. 

All services must be located and opened for inspection by the Engineer before commencing trench 

excavation.  Any costs or losses suffered by the Contractor as a result of not abiding by this 

specification will be for the Contractor's account. 

PSD 5.1.3  Stormwater and Groundwater (sub clause 5.1.3) 

Add the following: 

The Contractor shall, where applicable and at the earliest practicable opportunity, install the 

permanent drainage specified or shown on the Drawings and shall at his own cost provide the 

temporary drainage required to protect the works. 

PSD 5.1.4.1 Dust Nuisance (sub clause 5.1.4.1) 

Add the following: 

The Contractor is responsible for dust control and is liable for all claims that may result from dust 

nuisance on all parts of the site and at all times from the date of handing over of the site to the 

completion date of the contract.  No payment regarding the above-mentioned will be made and all 

costs shall be deemed to be covered by the tendered rates. 
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PSD 5.1.6 Road Traffic Control (sub clause 5.1.6) 

Add the following: 

 a) Sufficient road signs must be erected in such a way that motorists will be warned in 

time of works, eg. at the closing of a street sufficient signs to direct traffic must be erected at the 

preceding intersection. 

 b) Bypasses and/or road signs shall be provided and/or erected at all locations where the 

free flow of traffic is obstructed and shall be approved by the Engineer before the commencement 

of construction.  Where main roads are crossed, detours and temporary traffic signs must be 

provided as shown on the attached drawings. 

 c) Where a trench crosses a street or any place where a trench crosses the direction of 

traffic flow, drums must be placed in the street and not just along the sides of the street with danger 

tape in between. 

 d) Danger tape must be put up between drums and tied around the drums. 

 e) Drums may not be filled with stones.  The spacing of drums must be in such a way 

(maximum 5 m) that they are visible from all directions. 

 f) Sufficient safety measures must be utilised for pedestrians. 

g) Vehicular and pedestrian access must be maintained to all stands, businesses, etc at all times. 

 The Contractor’s attention is drawn to the fact that pipelines must be constructed under main 

roads and access roads. The Contractor must arrange his work in such an order to assure free flow 

of traffic. No additional payment for any discomfort, extra costs, or delaying as a result of the 

provision of this facility will be made except for the item as allowed under PSA 8.8.2 

PSD 5.2 Methods and Procedures 

PSD 5.2.2 Excavation (sub clause 5.2.2)  

Add the following: 

Hand Excavation 

The Engineer may order that excavation be done by hand, using shovels only, in the vicinity of 

underground services.  A special item for such hand excavation has been measured in the Bill of 

Quantities. 

PSD 5.2.2.1 Excavation for General Earthworks and for structures (sub clause 5.2.2.1) 

Add the following: 

The contractor shall be required to provide working space around all structures. The excavation, 

backfilling and compaction of this materials shall be deemed to be included in the tendered rates for 

particular the structure.   

PSD 5.2.2.2 Borrow Pits (sub clause 5.2.2.2) 

Add the following 
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The contractor must construct and maintain at his own cost the necessary access roads and borrow 

pits. The position of borrow pits must be approved by the Engineer before opening up the borrow 

pits. 

It is to be noted that no extra over payment will be affected for intermediate or hard rock excavations 

on materials obtained from borrow pits and commercial off-site sources.  The contractor is to allow 

for this in his rates. 

PSD 5.2.2.3 Disposal (sub clause 5.2.2.3) 

Substitute the second sentence with the following: 

All surplus and unsuitable material shall be dumped and neatly finished off in the area pointed out 

by the Engineer within the freehaul distance.  

PSD 5.2.5 Transport of earthworks 

PSD5.2.5.1 Freehaul (sub clause 5.2.5.1) 

Add the following: 

The transport of all excavated materials, irrespective of the distance and source, shall be deemed 

to be freehaul, the costs of which is included in the Contractor’s tendered rates and prices for the 

excavation of the materials. No separate compensation shall apply for the transportation of 

excavated materials.  

Free haul of material on site from borrow pit areas, as well as to dumping areas within 10km will be 

regarded as freehaul.  This freehaul distance is applicable to the whole of the contract. 

PSD 8.3  Scheduled Items 

PSD 8.3.3 Restricted excavation 

The excavation of valve chambers, stand posts etc. Is not measured separately and is included in 

the tariff of the chambers. 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SABS 1200 DB:  EARTHWORKS (PIPE TRENCHES) 

PSDB 3 MATERIALS 

PSDB 3.1 Classes of Excavation (Sub clause 3.1) 

Substitute 3.1 the following: 

The Engineer shall classify excavated materials as Soft excavation. Rock will be measured 

individually as an extra-over items. 

TABLE 1: CLASSIFICATION OF MATERIALS 

CLASSIFICATION DESCRIPTION 

Soft All materials other than rock 

Rock  Material which cannot be economically 

fragmented and loosened for removal by hand 

implements and pneumatic tools, except by 

drilling and blasting or the use of rock breaking 

equipment. 

 

In the first instance, the classification shall be based on the descriptions given in Table 1.  In the 

event of disagreement between the Contractor and the Engineer, the Engineer shall reclassify the 

material in accordance with relevant specifications and without being unreasonable to the 

Contractor.  The decision of the Engineer on the classification shall then, subject to the provisions 

of the Contract, be final and binding. 

The Contractor shall notify the Engineer of the presence of what he considers to be rock immediately 

upon discovery thereof.  The Engineer will inspect the material and decide whether or not it warrants 

the use of pneumatic tools or rock breaking equipment.  In the case of isolated boulders set in a soil 

matrix, the Engineer may order the Contractor to either widen the excavation and roll the boulders 

sideways or lift the boulders out from the trenches. 

In the event that the Engineer decides that the use of pneumatic tools, rock breaking equipment, or 

blasting is necessary, he will classify the material accordingly and arrange for the quantity thereof to 

be measured.  The Contractor will supply the necessary pneumatic equipment and arrange for others 

to break up rock into manageable pieces. 

PSDB 3.5 Backfill Materials 

a) Substitute "from trenches" in 3.5 (a) with "from trenches and street  excavations". 

 Add the following to 3.5(c): 

c) Road crossings, access to services, farms and camps and any section that fall within the road 

prism shall be classified as areas subject to loads from road traffic and must be compacted 

accordingly to the top of the trench (natural ground level).  

Add the following paragraph to sub clause 3.5 
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d) Cement – Stabilized Backfilling 

Backfilling shall, where directed by the Engineer, be stabilized with 5% cement. The aggregate shall 

consist of approved soil or gravel containing stones not bigger than 38 mm and with a plasticity index 

not exceeding 10. 

The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of 100 mm thick 

to 90% of modified AASHTO density. 

e) Solicrete Backfilling 

The aggregate for soilcrete shall be mixed with 5% cement and shall consist of approved soil or 

gravel containing stones not bigger than 38 mm and with a plasticity index not exceeding 10. 

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water to acquire 

a consistency that allows the mixture to be placed with vibrators to fill all voids between the pipe and 

the sides of the trench. Shuttering shall be used where necessary. 

PSDB 3.6 Materials for Reinstatement of Roads and Paved Areas (Sub clause 3.6) 

Add the following: 

PSDB 3.6.5 Slurry 

a)  Aggregate for Slurry 

The aggregate for slurry shall be approved crusher sand obtained from a parent rock having an ACV 

not exceeding 30 or a mixture of crusher sand and clean natural sand, where the mixture does not 

contain more than 25% of natural sand. The aggregate shall be clean, tough, durable, angular in 

shape, and shall conform to the following grading requirements: 

Table: Aggregate Slurry 

Sieve Size (mm) Percentage by Mass Passing 

 Fine Grade Medium Grade 

6,700  100 

4,750 100 82-100 

2,360 90-100 56095 

1,180 65-95 37-75 

0,600 42-72 22-50 

0,230 23-48 15-37 

0,150 10-27 7-20 

0,075 4-12 4-12 

                 b) Cement Filler for Slurry 

 CEM 1 (Portland cement shall be used 
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c) Bitumen Emulsions 

SS 60 anionic/cationic emulsion shall be used  

d) Slurry Mix 

The composition of slurry shall be based on the following mass proportions: 

i) Slurry aggregate (dry) : 100 parts (1m3) 

ii) Stable grade emulsion : 16 parts (260 l) 

iii) Cement   : 1,5 parts (0,01m3) 

iv) Water   : +/- 15 parts (approx. 235l) 

The volume of water in the slurry mix, shall be such that the consistency of the slurry is between 

30mm and 40mm when measured in accordance with the test method (Appendix G in TRH3-1998) 

PSDB 3.7 Selection  

Replace the words “If he so wishes: in the first line of the second paragraph with the words “at his 

own cost” 

If the excavation of a pipeline damages an existing road surface, the Contractor must stockpile 

material from the top 200mm of such a road surface in order to reuse it as sub base for the repairing 

of the road crossing. 

If necessary gravel material that is suitable for the reparation of road surfaces must be imported. 

The Contractor must make provision in his tariffs for compaction in road reserves for the selection of 

excavated material as specified above. 

PSDB 4 PLANT 

PSDB 4.1 Excavation Equipment (Sub clause 4.1) 

Add the following: 

An adequate number of suitable tools, including hand stampers, wheelbarrows and hosepipes shall 

be provided by the Contractor. The Contractor will supply mechanical compaction equipment and 

when required pneumatic and rock breaking equipment. 

All excavations exceeding the specified widths shall be backfilled with approved selected material.  

No payment shall be made for this and all relevant costs shall be deemed to be included in the 

tendered rates. 

PSDB 5 CONSTRUCTION 

PSDB 5.1 Precautions  

PSDB 5.1.2.2 Special Water Hazards (Sub clause 5.1.2.2) 

Add the following: 

Water in Trenches 
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Water in pipe trenches may cause movement of the pipes as a result of flotation and backfilling must 

therefore be executed as quickly as possible.  If movement of the pipes does occur the contractor 

must, unless otherwise instructed by the Engineer, remove the pipes from the trench and reinstall it 

at his own expense. 

No provision has been made in the Schedule of Quantities for separate payment for dealing with 

water. The unit rate for excavation shall cover the cost of dealing with water in the excavations. 

PSDB 5.1.3  Accommodation of Traffic and Access to Properties (Sub clause 5.1.3) 

Replace the semicolon and the word “and” at the end of sub clause 5.1.3(a) with a full stop and 

replace item (b) with the following: 

Where necessary to achieve compliance by the Contractor with his obligations in terms of the Project 

Specifications to provide and maintain pedestrian and vehicular access to properties affected by the 

works, the Contractor shall construct and maintain to the satisfaction of the Engineer, such temporary 

access roads around and /or steel or timber bridges over excavations in roads, pavements, 

entrances or accesses to properties. 

Temporary pedestrian access bridges shall be at least 1,2 m wide and temporary access bridges for 

vehicles shall be at least 3,6 m wide. All temporary access bridges shall be fitted with handrails as 

well as protective mesh fencing on both sides. 

On Completion of the work, the contractor shall dismantle and remove all such temporary 

constructions and reinstate these areas to their former condition. 

Except only where the Engineer has included in the schedule of Quantities, particular payment items 

specifically therefore, the contractor will not be paid directly for the construction and maintenance of 

temporary access roads and/ or the provision and maintenance  of bridges as aforementioned, and 

the costs thereof shall be deemed included in the Contractor’s bid rates of excavation. 

PSDB 5.2  Minimum Base Widths (sub clause 5.2) 

Replace paragraph (a) with the following  

Where two pipes are placed in the same trench, they shall be 300 mm apart and the specified side 

allowance shall still be applicable except where stated to the drawings which shall take president. 

Replace paragraph (b) with the following 

i. The minimum base width of external diameter for flexible piping laid at a depth not exceeding 
1.5 m will be: 

 

External diameter of pipe barrel, mm     Trench Width (mm) 

Over   Up to and including 

- 50      300 

50 315      600 
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ii. The minimum base width of external diameter for flexible piping laid at a depth exceeding 1.5 m 
up to and including 2.5m will be: 

 
External diameter of pipe barrel, mm     Trench Width (mm) 

Over   Up to and including 

- 315      750 

Add the following after paragraph (b): 

Trenches for subsurface drain shall be excavated to the dimensions and gradients shown on the 

Drawing or directed by the Engineer. 

The specification width of trenches and the width of the excavation measured for payment shall not 

be less than 0.3 m, but the Contractor may reduce the actual width with the Engineer’s permission. 

PSDB 5.4 Excavation (sub clause 5.4) 

Add the following: 

Excavation and backfilling of pipe trenches on sidewalks in the residential area shall be done in such 

a manner as to ensure the least possible disruption to the public and access to the properties.  No 

additional payment shall be made for this and all relevant costs shall be deemed to be included in 

the tendered rates. 

PSDB 5.5 Trench Bottom (sub clause 5.5) 

Substitute "90 %" in the second paragraph of 5.5 with "93 % ". 

Add the following: 

Where pipe trenches are excavated deeper than specified or shown on the drawings, these 

excavations must be backfilled with suitable approved selected material in layers of not more than 

150mm uncompacted thickness and must be compacted to the thickness of the adjoining in-situ 

material or as prescribed by the Engineer. 

PSDB 5.6 Backfilling 

PSDB 5.6.1 General (sub clause 5.6.1) 

Backfilling in road reserves must be compacted in 100mm layers up to natural ground level. 

Where prescribed by the Engineer all surplus material must be neatly piled over the real trench width 

to a height not more than 150mm higher than the adjoining level. 

PSDB 5.6.3 Disposal of Soft Excavation Material (sub clause 5.6.3) 

Add the following: 

All surplus and unsuitable material as described in DB 5.6.3 shall be disposed of at the spoil site, as 

described in PSD 5.2.2.3 and levelled. 

The disposal of surplus excavation will not be confined to the trench servitude. The Engineer may 

order the Contractor to dispose of surplus material elsewhere on the site, within the haul free 

distance.  All costs related thereto must be included in the contractor's rates as scheduled under 

item 8.2.2 & 8.2.3 SABS 1200 DB. 
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PSDB 5.7 Compaction 

PSDB 5.7.2 Areas Subject To Traffic Loads (sub clause 5.7.2) 

Add the following: 

All pipe trenches within road crossings, accesses to services, farms and camps that fall within the 

road reserve, will be regarded as areas subject to traffic loads.  Backfilling of trenches that are subject 

to traffic loads will be executed as follows: 

Main backfill up to road layers  : 90% mod AASHTO 

Selected backfill material (150mm)  : 93% mod AASHTO G7 quality 

Sub base (150mm) stabilized with  :       95% mod AASHTO G6 quality  

3% Portland cement 

Base (150mm)                           :        98% mod AASHTO G3 quality. 

Asphalt Surface Treatment             :  30mm Continuously graded 

Slurry Seal Surface Treatment  :        applied at a rate of 200m2/m3 

PSDB 5.9 Reinstatement of Surface 

PSDB 5.9.2 Private Property and Commonage (sub clause 5.9.2) 

Add the following to DB 5.9.2: 

Gardens and lawns shall be repaired to the original standard where they were crossed.  Grass and 

plants shall be taken out of the ground, temporarily stocked, watered during construction, and 

replanted after backfilling. 

Add the following sub clauses 

PSDB 5.9.7 Preparation for Excavation on Roads with Surface Seal 

Before commencement of trench excavation on surface sealed roads the excavation shall be 

prepared by facilitating a saw cut edge (Depth 75mm) to the width dimensions of the trench to be 

excavated  

Add the following clauses 

PSDB 5.11 Labour intensive excavations and backfilling 

All excavations must be labour intensive where possible and local labour must be hired for this 

purpose.  Provision for machine rates have been made in the list of quantities and must be priced 

accordingly.  All backfilling regardless of whether excavation was done by hand or machine, will be 

done by hand.  Mechanical compaction equipment must however be used to obtain the required 

compaction.  (See Conditions of Tender in relevant paragraphs). 

PSDB 5.12 Excavation Restrictions and Payment 
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A maximum length of 500m of open trench only will be allowed on the project, conditional that it is 

continuous.  Under no circumstances will leap frogging of trenches be allowed unless written 

permission is granted by the engineer. 

PSDB 5.13 Shoring  

No item has been scheduled for shoring or other safety precautionary measures for working in 

trenches.  This must be allowed for in the contractor's rates as scheduled under item 8.3.2 & 8.3.3 

SABS 1200 DB. 

PSDB 8 MEASUREMENT AND PAYMENT 

PSDB 8.2 Computation of Quantities 

 

PSDB 8.2.4 Shoring (sub clause 8.2.4) 

Add the following to: 

The rate for shoring shall be deemed to be measured and paid under the respective excavation rate 

for pipe trenches.  

PSDB 8.3 Scheduled Items 

PSDB 8.3.2 Excavation (sub clause 8.3.2) 

PSDB 8.3.2 (a) Excavate in all materials for trenches, backfill, compact and dispose   

   of surplus material          Unit  :  m3 

Replace “of 1,0 m” In the first sentence of 8.3.2(a) with: 

As specified in the schedule of quantities. 

Add the following to DB 8.3.2 (a): 

The depth of excavation in street reserves shall be measured from the final finished level. 

In cases where services lie parallel to steep slopes, the depth of the excavation will be measured 

along the centre of the trench (on the route of the service). 

Trench base widths will be in accordance with PSDB 5.2 

 b) Extra over items (a) above for: 

Add the following to 8.3.2(b)2: 

The extra over rate shall include where blasting occurs for the exposing of the rock, backfilling prior 

to blasting and excavation of the trench again to the required depth and level.   

Add the following at the end of the existing subitem 2 

No payment will be made under subitems (1) and (2) in respect of any materials measured and paid 

for under subitems 3 below. 

Add the following new subitems in 8.3.2(b) 
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 3.  Hand excavation where ordered by the Engineer in:   

Soft Material          Unit : m3 

Hard Material             Unit : m3 

The unit of measurement shall be the cubic metre of material, measured in place according to the 

authorised dimensions, which was excavated by hand on the specific prior written instructions of the 

Engineer, provided always that the Engineer’s said instruction shall have stated that measurement 

and payment for such hand excavation will be in accordance with this item. 

The bid rate shall include full compensation for the additional cost, effort and time resulting from 

excavating in the respective materials using hand methods only. 

The Engineer shall not be obliged to authorise payment under this item in respect of any hand 

excavation carried out (whether ordered in writing or otherwise),which hand excavation was in any 

case necessary to achieve compliance by the Contractor with his obligations under the Contract to: 

• Utilise construction appropriate to the nature of the specific parts of the works and/or 

• Protect existing structures and/or services and /or 

• Comply with all prevailing legislation and regulations 

4.  Backfill stabilized with 5% cement where directed by the  Engineer ……  . Unit : m3 

The unit of measurement shall be the cubic metre of backfill material, measure in place after 

compaction according to the authorised dimensions, which was stabilized on the Engineer’s 

instructions in accordance with subclause PSDB 3.5(c) 

The bid rate shall include full compensation for supply the cement and for selecting, mixing, 

backfilling and compacting the stabilized material to 90% of modified AASHTO density. 

5.  Soilcrete backfill where directed by the Engineer …………………..……………………Unit : m3 

The unit of measurement shall be the cubic metre of soilcrete placed on the Engineer’s instructions 

in accordance with subclause PSDB 3.5 (d), measure in place according to the authorised 

dimensions. 

The bid rate shall include full compensation for supplying the cement and for selecting, mixing and 

placing the soilcrete as well as for the cost of shuttering if required. 

PSDB 8.3.2 (c) Excavate Unsuitable Material From Trench Bottom      Unit  :  m3 

 Delete “within free haul distance” and replace with "within 10 km from an excavation". 

PSDB 8.3.3 Excavation Ancillaries 

PSDB 8.3.3.3 Compaction in Road Reserves         Unit  :  m3 

Replace the following sentence: “The volume will be measured as specified in 8.2.2, 8.2.3 and 

8.3.3.1 “ with the following: 
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To determine the volume in the case of gravel roads, the depth will be measured from the underside 

of the gravel wearing course to the top of the fill blanket, and in  the case of bitumen roads, from the 

underside of the subbase to the top of the fill blanket. 

The rest of the trench shall be backfilled as specified in clauses 5.9.3, 5.9.4 and 5.9.5 as applicable, 

and payment will be made under item 8.3.6.1 

PSDB 8.3.3.4  Overhaul 

Replace the contents of this item with the following: 

Measurement and payment shall be in accordance with sub clause PSD 5.2.5. 

PSDB 8.3.4 Particular Items (sub clause 8.3.4) 

 (a)  Shore trench        Unit  :  m 

Add the following to DB 8.3.4(a): 

This must be allowed for in the contractor's rates as scheduled under item 8.3.2 & 8.3.3 SABS 1200 

DB. 

Delete DB 8.3.4(b) and replace with the following: 

 (b)  Control of Ground Water       Unit  :  m 

The tendered rate for the effective control of ground water shall cover for all equipment, plant, 

material as well as the labour involved to use the well points, pumps and pipes, etc to control the 

ground water before and during excavation.  The rate shall also cover the maintenance of the 

equipment for the total contract period.  Payment for this item will only be made if the Contractor 

used well points and pumps to control ground water before or during excavation and measurement 

will be done on the length of pipe laid in trenches where ground water control had been applied. 

PSDB 8.3.5 Existing Services that Intersect or Adjoin a Pipe Trench (sub clause 8.3.5) 

PSDB 8.3.5(a) Services that intersect a trench         Unit : m3 

 Add the following to DB 8.3.5(a): 

Existing services with a depth of cover exceeding 300 mm, measured from the bottom of excavation 

to the top of the existing service shall not be measured and paid for.  There will be distinguished 

between existing trunk services and existing erf connections. 

i. The rate shall also allow for the following costs: 

ii. Sufficient photo's have to be taken of existing services and handed over to the Engineer before 

they are being crossed, if there is a possibility of a difference in opinion over the condition of those 

services, especially on private property. 

iii. If such a service is damaged, it has to be repaired to its original condition or if possible, to a 

standard agreed to in writing with the relevant owner.  This agreement has to be approved by the 

Engineer. 

iv. If such a service is removed, it has to be replaced as per original. 
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  The unit of measure shall be per cubic meter per depth category  

PSDB 8.3.5(b) Services that adjoin a trench         Unit  :  No or m 

Add the following to DB 8.3.5 (b): 

The unit "number" will only be used for services such as poles and trees. 

The cost for shoring shall be deemed as covered by the listed items and no additional payment will 

be made for this. 

No payment will be made for overhead services that do not directly rest on the ground except where 

allowance is made for this in the bill of quantities. 

Existing services that rest directly on the ground e.g. poles, trees, walls, and structures are handled 

in the same way as underground services, but the axle of the service will be determined as follows: 

The vertical axle is defined as the nearest side or corner of the existing structure to the excavation, 

measured at the point where the structure and natural ground level intersect. 

The horizontal axle will be at the point where the structure and the natural ground level intersect.  In 

this instance, where the excavation falls above the 45° line but within 1,0 meter horizontally from the 

structure, the service will also be measured as adjoining. 

If the structure, according to the abovementioned, does not qualify as an adjoining service but the 

foundation of the structure is such that if a 45° line drawn from the nearest bottom corner thereof 

cuts through the excavation, the structure will be measured as an adjoining service if approved by 

the Engineer. 

If there is more than one service adjoining the same trench and such a service is on the same side 

of the trench, payment will only be made for the nearest service to the trench, or if they are the same 

distance from the trench for the top one.  The maximum number of services that will be paid for, is 

therefore one on each side. 

There will be distinguished between existing trunk services and existing erf connection. 

PSDB 8.3.6 Finishing 

PSDB 8.3.6.1 Reinstate road surfaces complete with all courses   Unit : m2 

 Replace DB 8.3.6.1 with the following: 

 a)  Selected backfill material (150mm)    : 

  93% mod AASHTO G7 quality material 

 b)  Sub base (150mm) stab. 3% cement  : 

  95% mod AASHTO G6 quality material 

 c)  Base (150mm)        : 

  98% mod AASHTO G3 quality material 

 d)  Prime          : 
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  MC30 applied at 0.9 l/m2  

e)  Asphalt         : 

  30mm nominal thickness continuously graded asphalt (26.5mm max)  

The area will be calculated from the length of finished road or paved surfaces as applicable and with 

the trench width taken in accordance with base widths as indicated in clause 5.2 of SABS 1200DB. 

Payment for finishing will be additional to that for excavation covered by 8.3.2. 

The rate shall cover the cost of supplying, processing, compaction and shall include the cost of 

delays and the cost of any risk of having to repair damage as specified in DB 5.10.  Compaction to 

be according to PSDB 5.7.2. 

 f) Slurry Surface Treatment       Unit : m2 

The rate shall include for slurry surface treatment shall be measured brushed by squeegee and 

applied at a rate of 200m2/m3 

 g) Removal and replace existing kerbing:                                          Unit : m 

The rate shall include for the hand excavation of the existing kerbing and the reinstatement of the 

kerbing afterwards including haunching with 25/19MPa concrete. 

PSDB 8.3.7  Accommodation of Traffic        Unit : Sum 

This item shall include for the accommodation of traffic and all road signage, flagmen as prescribed 

in the road signage manual of SA.  

This item shall further also include for providing vehicle access to adjacent properties. Allowance 

shall be made for the provision of ramps over the trenches if necessary, to allow for access.  

A penalty of R500-00 (five hundred rand) per day per stand will be deducted  from the payment 

certificate for every day that vehicle access is not possible to a particular stand 

Add the following sub clause: 

PSDB 8.3.8  Saw Cut to Existing Road Surface       Unit : m 

The tendered rate shall include full compensation for all arrangements with the relevant authorities, 

cutting a 75mm mechanical saw joint and the removing of excess material.  

 

 

 

 

 

  



 

  185 
 
CONSTRUCTION OF VIP SANITATION TOILETS WITHIN MAKHUDUTHAMAGA LOCAL MUNICIPALITY 

SDM: 
 

Witness 1: Witness 2: Tenderer:  Witness 1: Witness 2: 

 

VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SABS 1200 DK:  GABIONS AND PITCHING 

 

PSDK3    MATERIALS 

PSDK 3.2.1   Size (sub-clause 3.2.1) 

Type of pitching shall be grouted pitching. 

The dimensions of any individual stone pitching will comply with the values given for type of pitching 

‘medium’ in Table 2 

PSDK 5  CONSTRUCTION 

PSDK 5.3.3    Grouted Pitching (sub-clause 5.3.3) 

Where ordered by the Engineer all areas prone to water scour shall be pitched with stone. Stone for 

pitching shall be of good, sound, durable rock with minimum size as specified. Before pitching is 

commenced, all slopes and surfaces to receive pitching shall be carefully trimmed to the correct 

grades. The pitching stones are to be laid with joints broken as much as possible and are to be 

hammered solid in position to present a regular and uniform surface. All joints are to be grouted to 

their full depth in 4:1 cement mortar. 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SABS 1200 G:  CONCRETE (STRUCTURAL) 

 

PSG3   MATERIALS 

PSG 3.2  Cement 

PSG 3.2.2  Alternative Types of Cement (sub clause 3.2.2) 

Replace the content of this subclause with the following: 

Only CEM 1 42,5 (Portland cement) or CEM II/A-V 42,5 (Portland fly ash cement) according to ( 

SANS 50197-1), may be used. The Cement may not consist of more than 20% siliceous fly ash 

blended with the OPC (Ordinary Portland Cement). Should the contractor wish to use any other type 

of cement, he shall obtain the Engineer’s prior written approval (see 8.1.3.2 and 8.1.3.3) 

PSG 3.2.3  Storage of Cement (Sub clause 3.2.3) 

Add the following: 

Cement shall not be stored for longer than 12 weeks without the Engineer’s permission.” 

PSG 3.4  Aggregates 

PSG 3.4.3  Storage of Aggregates (sub clause 3.4.3) 

Add the following : 

When aggregates of different chloride content are stored on the site, their use in the various classes 

of concrete shall be strictly controlled. 

Add the following subclauses: 

PSG 3.9  Waterstops 

PVC waterstops shall comply with the requirements of CKS 389. 

PSG 3.10  Sealing Strips 

The dimensions and manufacturer of the sealing strip for use in the reservoir are shown on the 

Drawings. The strip shall be permanently bonded to the prepared concrete surface in accordance 

with the manufacturer’s instructions. The Completed joint shall be guaranteed 100% watertight and 

resistant to the long term affects of chemically treated water. 

PSG 4   PLANT 

PSG 4.1  General (Sub clause 4.1)  

Add the following subclause: 

The removable tie-rod ends shall facilitate removal without damage to the concrete and no 

permanently embedded parts of such tie-rods shall have less than 50 mm of cover to the finished 

concrete surface. 
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The cavities left in concrete when the tie-rod end cones are removed shall be soundly caulked with 

the cement mortar to which an approved shrinkage-reducing agent has been added, and shall ne 

neatly finished to a smooth surface uniform with that of the surrounding concrete. 

The cost of supplying special tie-rods as well as the filling of cavities left by the tie-rod cones shall 

be included in the rates bid for formwork under the appropriate pay items. 

On no account shall formwork be secured to reinforcing bars. 

The Contractor is to submit a method statement of the Engineer for plugging /sealing holes left by 

formwork ties. 

PSG 5  CONSTRUCTION 

PSG 5.1 Reinforcement 

PSG 5.1.2  Fixing (sub clause 5.1.2) 

Add the following: 

The Engineer will inspect the reinforcing after it has been fixed in place, the formwork has been 

cleaned, cover blocks have been positioned, and before concreting commences. 

Welding of reinforcing steel will not be permitted. 

PSG 5.1.3  Cover (Sub clause 5.1.3) 

Add the following: 

The distance between pipes in concrete and reinforcing steel shall nowhere be less than: 

a) 40 mm or 

b) The cover specified on the Drawings. 

PSG 5.2  Formwork 

PSG 5.2.1  Classification of Finishes (sub clause 5.2.1) 

c) Special 

Add the following: 

This finish is obtained by first giving the surface a smooth finish with the joints between formwork 

panels forming an approved regular pattern suitable for the appearance of the structure. All 

projections shall then be removed, irregularities repaired, and the surface rubbed or otherwise 

treated until it is smooth with an even texture, appearance and colour.  

If this finish of exposed surfaces of the entire structure or any part thereof as specified below, entirely 

at his own cost. All repairs must be completed before the rubbing commences. 

The surface shall be saturated with water for at least one hour, The initial rubbing of the face shall 

be carried out with a medium coarse carborundum stone together with a small amount of mortar of 

the same cement/sand ratio as the concrete being repaired. Rubbing shall continue until all form 

marks, projections and irregularities have been removed and a uniform surface has been obtained. 
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The paste produced by the rubbing shall be kept In place. The final rubbing shall be carried out with 

a fine carborundum stone and water. This rubbing shall continue until the entire surface has a 

smooth, even texture and is uniform in colour. The surface has a smooth, even texture and is uniform 

in colour. The surface shall subsequently be washed with a brush to remove surplus paste and 

powder. 

PSG 5.2.2  Preparation for Formwork (sub clause 5.2.2) 

Add the following: 

Construction joints shall be positioned as shown on the Drawings 

PSG 5.2.5  Removal of Formwork (sub clause 5.2.5) 

Add the following subclause: 

PSG 5.2.5.6  The Contractor shall make provision for continued support to beams and slabs  

 while the formwork is being removed and/or for back propping of beams and slabs. 

PSG 5.3  Holes, Chases and Fixing Blocks (sub clause 5.3) 

Add the following: 

Cover blocks for reinforcing and fixtures may be placed into concrete provided that neither the 

strength nor any other desirable characteristics (such as the appearance) of the concrete section is 

affected or impaired in the opinion of the Engineer. 

The holes or cavities left by ferrule heads in the concrete of water-retaining structures shall be filled 

with an approved non-shrink grout applied strictly in accordance with the manufacturer’s 

specifications. The Contractor is to submit a method statement in this regard. 

PSG 5.4  Pipes and Conduits (sub clause 5.4) 

Add the following clause: 

All pipes passing through concrete floors, walls or slabs shall be cast into a concrete member 

simultaneously with the casting of the member. Openings for pipes shall only be left in concrete 

members when so directed by the Engineer or when shown on the Drawings. Pipes shall be installed 

in such openings according to the details shown on the Drawings. 

If the Water tightness is a requirement where pipes are cast into walls, floors and slabs, the 

Contractor shall ensure water tightness where smooth-surfaced pipes are used by using an 

approved method such as tape wrapping the pipes prior to casting in. The cost of such method will 

be deemed to be included in the rates bid for item PSG 8.10 

PSG 5.5  Concrete 

PSG 5.5.1  Quantity 

PSG 5.4.1.2 Consistency (sub clause 5.4.1.2) 

Add the following to sub clause 5.5.1.2 (a) 
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The slump of concrete used in water retaining structures may not be less than 30mm and not more 

than 60mm. 

PSG 5.5.1.5  Durability (sub clause 5.5.1.5) 

The exposure conditions of the concrete are classified as severe. 

PSG 5.5.1.7  Strength Concrete (sub clause 5.5.1.7) 

Add the following: 

The concrete mixes shall be designed by the Portland Cement Institute or similar approved 

laboratory.  

The minimum cement content shall be 325 kg / m3. The maximum water: cement ration shall be 

0,55 for ordinary Portland cement (OPC), CEM 1 42,5 according to SANS 50197-1, or 0,50 for 

ordinary Portland cement blended with pulverized fuel ash (PFA). 

The cement content shall not exceed 400 kg/m3 OPC in reinforced concrete or 450 Kg/m3 OPC 

blended with PFA in reinforced concrete. 

Add the following to sub clause 5.5.1 

5.5.1.8 Durability 

Concrete shall be so proportioned to ensure that the cement/water ration does not exceed 0.5 and 

to ensure workability, water-reducing admixtures of approved manufacture shall be used in 

preference to increasing the cement content.  

PSG 5.5.3  Mixing (sub clause 5.5.3) 

PSG 5.5.3.2  Ready –mixed concrete (sub clause 5.5.3.2) 

Add the following: 

Ready mixed concrete may be used on the site. The Contractor shall take samples for testing from 

every load delivered to the Site. 

PSG 5.5.5  Placing (sub clause 5.5.5) 

Add the following: 

Concreting of the wall between horizontal construction joints shall be carried out in both directions 

from a point on the wall in order to close the gap with fresh concrete. 

PSG 5.5.7  Construction Joints (sub clause 5.5.7) 

Add the following: 

Horizontal construction joints are permitted in structure wall in positions indicated on the Drawings 

or approved by the Engineer. Vertical construction joints in the walls are subject to the written 

approval of the Engineer and the cost of all such vertical or horizontal construction joint will be 

deemed to be included in the rates for cast- in situ concrete. 
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The construction joint in water-retaining structures shall be made strictly in accordance with the 

details shown on the Drawings. 

Should the Contractor ‘s method of construction necessitate the placing of the construction or other 

joint in a position not shown on the Drawings, such method of construction and position of the joint 

shall be approved by the Engineer in writing. The Cost of such joint shall be included in the bid rates 

and shall be approved by the Engineer in writing. The cost of such joint shall be included in the bid 

rates and shall include scrabbling of the concrete where steel reinforcement is continuous. 

The wall shall be cast in lifts of height that permits each lift to be poured without interruption in one 

continuous operation during normal working hours. 

Every specified permissible deviation is binding in itself. The cumulative effect of permissible 

deviations will not be considered. The maximum permissible vertical deviation is subject to the other 

permissible deviations. 

PSG 6  TOLERANCES  

PSG 6.2.3 Specified PD’s (Sub clause 6.2.3)  

 Replace sub clause 6.2.3 (d)(5) with the following: 

Permissible Deviation 

Degree of accuracy 

III II I 

mm mm mm 

5 3 2 

50 30 10 

 

PSG 7  TESTS 

PSG 7.1  Facilities and Frequency of Sampling 

PSG 7.1.1  Facilities (sub clause 7.1.1) 

Add the following: 

The Contractor shall provide sufficient storage capacity for the concrete cubes and shall arrange to 

have them tested by an approved laboratory. 

The cost of all testing, including the cost of sampling, storage and transport of samples shall be 

included in the rates bid for concrete work. 

PSG 7.3  Acceptance Criteria for Strength Concrete 

Add the following: 
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Test result obtained from the supplier of ready –mixed concrete will not be accepted for evaluation 

in terms of subclause 7.3, but samples for testing shall be taken of such concrete at the point of 

placing. 

PSG 8   MEASUREMENT AND PAYMENT  

PSG 8.1  Measurement and Rates 

PSG 8.1.1  Formwork (sub clause 8.1.1) 

Delete “or splays over 20 mm x 20 mm”  from the first line of paragraph 8.1.1.2. 

Add the following paragraphs: 

8.1.1.7  For construction joint at kickers, all additional costs for formwork to edges up to 30 mm high will be 

deemed to be included in the rates bid for vertical formwork to sides of walls and will not be measured 

separately in narrow widths. 

8.1.1.8  No Formwork will be measured to edges of blinding layers under structures, and the cost therefore 

(if needed) will be deemed to be included in the rate bid for concrete in blinding layers. 

8.1.1.9  Back shuttering or formwork to top revealed surfaces of sloping or conical formwork will only be 

measured to surfaces of over 40 degrees and up to 85 degrees to the horizontal. 

8.1.1.10  Formwork to horizontal surface in pump stations, valve chambers, manholes or sumps can either be 

removed through the manhole cover opening or the Contractor may use permanent formwork at his 

own cost as no claims in this regards will be considered. 

PSG 8.1.2  Reinforcement (sub clause 8.1.2) 

Replace the content of this subclause with the following: 

The unit measurement for steel bars shall be the tons of reinforcement in place, in accordance with 

the Drawings or as authorised by the Engineer. 

The unit of measurement for welded steel fabric shall be the kilogram of fabric reinforcement in place, 

and the quantity shall be calculated from the net area covered by the mesh, excluding overlaps. 

Clips, ties, separators, stools and other steel used for positioning reinforcement will not be measured, 

unless these are shown on the bending schedules. 

The bid rate includes full compensation for supply, deliver, cutting, bending, welding, placing and 

fixing of the steel reinforcement, including all typing wire, stools, supports and waste. 

PSG 8.1.3  Concrete (sub clause 8.1.3) 

PSG 8.1.3.1 Delete, or the plan size of excavation where additional excavation is    

  provided of facilitate erection of forms from the second line of paragraph  8.1.3.1 (c) 

PSG 8.2.5  Narrow Widths 

Add the following: 

Widths in excess of 300 mm shall not be regarded as narrow widths. 
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PSG 8.4  Scheduled Concrete Items 

PSG 8.4.3  Strength concrete (sub 8.4.3)  

Add the following after the last sentence: 

In the case of structural floor screeds, the unit of measurement shall be the square metre and the 

average thickness and proportions will be stated. 

  For floor screed replace “Unit : m3” with “Unit: m2 or m3” 

PSG 8.5  Joints (sub clause 8.5) 

Replace “unit: m” with “unit: m or m2 

Add the following items: 

PSG 8.9  Screeds 

Floor screeds (1:3) with falls including a smooth steel-trowelled finish to top: 

Description of application and thickness   ....................................unit : m2 

Etc for other applications and thicknesses 

The unit of measurement shall be the square metre of screeds constructed 

The Bid rate shall include full compensation for constructing the screeds as specified including 

supplying of all materials, preparing the concrete surface to receive the screeds and for all else that 

may be necessary to complete the work. 

PSG 8.10  Casting in Pipes with or without Puddle Flanges 

Up to 300 mm nominal bore: 

Description and thickness of structural elements   ...........................Unit : No. 

Over 300 mm up to 600 mm nominal bore: 

Description thickness of structural elements     ............Unit : No. 

Etc for other nominal bores in increments of 300 mm 

The Unit of measurement shall be the number of each size of pipe installed. 

The Bid rates shall include full compensation for installing  the pipe where  new pipes are used (with 

or without a puddle flange) in the exact position as shown on the Drawings , for splitting or cutting 

the formwork where required, for ensuring water tightness where required and for all additional costs 

required to install the pipes specified or shown on the Drawings. 

New pipes shall be measured under the items of the relevant section of the specifications. 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SABS 1200 L:  BEDDING (PIPES) 

PSL 3   MATERIALS 

PSL 3.1  General 

Add the following paragraphs: 

Each type of pipe delivered to the site shall be of a standard length corresponding to the standard 

lengths offered by the pipe manufacturer in the catalogue, with a maximum permissible variation in 

length PF-+ 2% 

A Pipe that is shorter or longer than the defined standard will be rejected by the Engineer, expect 

when such non-standard lengths are required in terms of the Contract and have been specifically 

manufactured or cut as such by the pipe manufacture or supplier. 

PSL 3.4  Steel Pipes, Fittings and Specials 

PSL 3.4.2  Pipes of nominal bore up to 150 mm (sub clause 3.4.2) 

  Add the following: 

The pipes shall be normalised or seamless steel pipes and shall be used with malleable cast-iron 

fitting complying with the requirements of SABS 509. 

Where flanges are required they shall comply with SABS 1123 table 1600 unless otherwise shown 

on the Drawings. 

PSL 3.7  Other Types of Pipes 

PSL 3.7.2  Polyethylene Pipes (sub clause 3.7.2) 

Replace the contents of this clause with the following: 

Polyethylene pipes shall be SABS ISO 4427 PE 100 PN10 HDPE pipes with compression fittings 

and shall comply with SABS 533 Part II. 

Add the following sub clause: 

PSL 3.7.3  Ductile Iron Pipes  

Ductile iron pipes shall be class K9 pipes complying with SANS 50542-2003 (Edition 2) EN 

545:2002 (EDITION 2) and shall be manufactured with spigot and socket push –in joint and Tyton 

rubber gaskets. 

PSL 3.9  Corrosion Protection 

PSL 3.9.2 Steel pipes 

PSL 3.9.2.1  Steel pipes of nominal bore up to 150 mm (sub clause 3.9.2.1) 

Add the following: 

Steel pipes shall be galvanized where shown on the Drawings. 
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PSL 3.9.2.2  Steel pipes of nominal bore over 150 mm (sub clause 3.9.2.2) 

Add the following: 

Steel pipes shall be hot-dip galvanized where shown on the Drawings and as specified in sub-

clause 3.9.2.2 

Galvanized steel pipework, fittings, specials, etc. Shall comply with SABS 934 and 763 and be 

entirely coated with zinc after fabrication by complete immersion in a zinc bath. The finished 

surface shall be clean, uniform and any excess being removed. The zinc deposit shall exceed the 

followings: 

Coastal areas: 0.735 kg/m2 

Inland areas:  0.400 kg/m2 

PSL 3.9.6  Corrosive Soil (sub clause 3.9.6) 

Add the following: 

Where shown on the Drawings, steel pipes in contact with corrosive soil shall be wrapped with 

Densopol 80 HT or an equivalent approved product, strictly in accordance with the manufacturer’s 

instructions. 

  Add the following subclause: 

PSL 3.9.7  Ductile Iron Pipes 

Ductile iron pipes shall be coasted internally with a 5 mm thick cement mortar lining complying with 

SANS 5054: 2003 (Edition 2) and or EN 545: 2003 (Edition 2) and externally with a metallic zinc 

spray coating plus a layer of bituminous varnish to a total minimum film thickness of 70 micro, all in 

accordance with SANS 5054:2003 (edition 2) 

Any pipes with damage to the lining or coating shall not be repaired but shall be removed from the 

site and replaced with pipes having undamaged linings and coatings. 

PSL 3.10  Valves (sub clause 3.10) 

  Replace the contents of this subclause with the following: 

PSL 3.10.1  Gate Valves  

Gate valve shall, unless otherwise specified, be of the standard waterworks pattern with resilient 

seal gates and shall comply with the requirements of SABS 664. The gate valves shall be double 

flanged for all pipework.  

In addition to the SABS specification the following special requirements shall be met: 

a) The valve class shall be at least equal to that of the pipework in which it is to be installed. All 

valves shall be rated for a working pressure of at least 1,6 MPa (Class 16). 

b) The valves shall be double flanged 

c) The valves shall be supplied with a non-rising type spindle. Spindles shall be threaded such 

that two turns of the hand wheel shall effect a movement of 25mm on the gate valve.  
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d) The valves shall be fitted with a cast iron cap attached to the spindle by means of a “Stout 

brass screw” with a hexagonal head. 

e) The valves shall be Clockwise Closing. 

f) The lugs on the gate and the spindle are to conform to 3.2.3 of SABS 664 and are to be 

machined to a good fit and finish.  

g) The design of the valve guides shall be such that all valves supplied can be mounted in any 

position 

h) Valve trim shall be either Type B (gun metal trim) or Type C (stainless steel trim) as specified 

in SANS 664 Clause 3.5.5.  

i) Seat rings shall comply with clause 3.5.6 of SABS 664 and shall be pinned into position. 

j) The stuffing box may either be of the conventional type with gland packing with a gland 

secured with 2 No. bolts and nuts. The nuts shall be of the Tee pattern and the gland stuffing box 

shall be capable of holding four rings of a standard size of gland packing. The gland packing box 

shall be capable of being repacked under working pressure, preferably with the gate in the open 

position. The gland shall fit neatly and snugly into the stuffing box. The base of the gland stuffing 

box shall be chamfered to force the packing against the spindle. 

k) Alternatively the sealing of the spindle body may be by means of “O” rings which are retained 

in position by means of machined grooves in the valve body and which seals against the spindle.  

l) The valves shall be double flanged and drilled in accordance with SABS 1123/1977 for the 

required pressure rating. 

m) Each valve shall be supplied with 2 No. full face rubber gaskets and the required number of 

nut, bolts and washers to suite the valves. The costs of these items shall be included in the rates 

tendered. 

n) Valves which incorporate a thrust plate of the horseshoe type will not be considered. 

o) Every sluice valve shall be provided with substantial guides cast on each side of the gate, 

preferably extending to the top of the nut box and operating along corresponding guides cast in the 

sides of the valve body (Brass trim only). Bronze guides shall be of phosphor bronze to BS 1400 

PB 2-0. 

p) The valves shall be drop tight at the specified working pressure applied to one side of the 

gate and the other side subject to open conditions. 

q) The gate valves shall be supplied with the gland packing installed and shall be either 

“Maxmech Style M57, Chesterton 1724” or similar approved. 

r) All valves shall be coated and lined by means of a powder (sintered) epoxy coating with a dry 

film of a least 250 micron.  

 

PSL 3.10.2  Butterfly valves  
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Butterfly valve shall comply with the requirements of BSA 5155 and shall be of the double-flanged, 

lugged or water types, as specified. They shall be designed to fit between flanges drilled in 

accordance with SABS 1123. 

Butterfly valve shall be controlled by weather-proof actuators fitted with hand wheels. Electrical 

actuators shall be provided if so specified on the drawings. Safety devices such as shear pins shall 

be built into the actuators to prevent damage to the valve should excessive force be applied to the 

hand wheel in the fully open or closed positions. If so specified, valves with a 10 mm diameter and 

smaller shall be controlled be controlled by direct-mounted ratchet handles. 

Closure of valve shall be by clockwise movement of the hand wheel or ratchet handle and the fully 

open and fully closed positions shall be positively stopped. 

 

Valve discs shall be of single casting, with a streamlined shape, and shall have smooth surfaces. 

Where resilient seats are specified, these shall be moulded to the shape of the valve body but shall 

be bonded to the body, so that they can be easily replaced. 

Butterfly valves of class 16 and higher or with a 350 mm diameter and larger shall be fitted with self 

–lubricating, two-way, adjustable thrust bearings to permit precise disc to seat positioning at all 

times. 

Valve shafts shall preferably be continuous, but if stub shafts are provided, they shall each extend 

into the disc hub for a distance of at least 1,5 times the shaft diameter. 

Butterfly valves shall be installed with valve shafts in vertical position and hand wheels in a 

horizontal position. 

PSL 3.10.3  Air Valves 

Air valves shall have a single or double openings as specified and shall be manufactured, when 

applicable, to the same standards of quality and finish as laid down in SABS 664 for Gate Valves. 

Air valve shall be “Vent-o-Mat-RBX” or similar (Flanged type) 

PSL 3.10.4  Non-Return Valves for Pumping Mains 

Non return valves shall be the Fig WDV 25 or similar approved and the following requirements 

shall be met: 

a) Quiet operation 

b) Water hammer to be minimized 

c) Adapt to fluctuations in flow rate 

d) Drop tight sealing 

e) Reliable  

PSL 5   CONSTRUCTION 

PSL 5.1  Laying 
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 Add the following: 

Where connecting to the existing pipeline the position of the existing pipeline must be 

established by the excavation of test holes (Hand excavation) before any trench excavation to 

the planned connection point is undertaken. The Contractor will not be compensated for 

excavation and any other works that is executed and proves to be unnecessary because this 

specification was not followed.  

PSL 5.4  Concrete Encasing (sub clause 5.4) 

 Replace the first sentence with the following: 

Concrete encasing with concrete with a strength of 20/19 MPa must be provided at positions 

as indicated by the Engineer. Provision must be made to keep the pipe in position during the 

concrete encasing. The length of concrete encasing will be determined by means of an 

instruction from the Engineer.  

Add the following: 

Soilcrete Encasing 

A mixture of Portland cement and gravel of sub base quality (G6) that is mixed in a ratio as 

prescribed must be provided at positions and lengths as instructed by the Engineer.  

PSL 5.6  Valve and Hydrant Chambers 

PSL 5.6.1  General (sub clause 5.6.1) 

 Replace the words “Drawing L-1 “ in the second line with “The Drawings” 

PSL 5.6.2  Construction of Chambers (sub clause 5.6.2) 

Replace the words “drawing L-1, L-2 and L-3”  in the fourth line with “The Drawings” 

Add the following subclauses: 

PSL 5.11    Pipeline Route Markers 

Route markers for the pipeline shall be erected at all changes in direction and 500 m intervals 

on straight sections and shall be manufactured according to details shown on the Drawings. 

PSL 7   TESTING 

PSL 7.3  Standard Hydraulic Pipe Test 

PSL 7.3.1  Test Pressure and Time of Test 

PSL 7.3.1.2  Replace 1,25 in the first line with 1,5. The maximum working pressure for different pipes in 

indicated by the class of the pipe. 

PSL 8   MEASUREMENT AND PAYMENT  

PSL 8.2  Scheduled Items 

PSL 8.2.1 Supply, lay and bed pipes complete with couplings (sub clause 8.2.1) 
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The bid rates shall also include full compensation for the cost of all labour, material, plant, 

chemicals and overheads for complete sterilization of the entire pipeline and disposal of the 

sterilizing solution as approved by the Engineer. 

Add the following: 

“Payment” will be made as follow: 

a) EIGHTY PER CENT (80%) of the sum tendered will be paid when the excavations has 

been completed to line and level and approved by the Engineer.  

b) The remaining TWENTY PER CENT (20%) will be paid when the pipeline has passed 

the pressure testing, sterlized and the remaining backfilled has been completed to the approval 

of the Engineer.  

PSL 8.2.11  Anchor blocks / Trust blocks and Pedestals (sub clause 8.2.11) 

Insert “concrete” before “and” in the last line of the last paragraph 

Add the following: 

The tendered rates shall also include the wrapping of uPVC pipes and fittings with Densopol 

80 or a similar approved material where the pipes and fittings come into contact with 

concrete. 

“Add the following items” 

PSL 8.2.16  Connection to existing main supply pipe.........................................  Unit : No 

The bid rate shall include full compensation for the cost of excavation, connection to existing 

main supply pipe, removal of surplus and waste material, all labour and equipment necessary 

to make the connection, removing the blank flange and all liaison with the local authorities. 

PSL 8.2.17  Closing of water supply by relevant authority.................................  Unit : Sum 

The bid sum shall include full compensation for all costs involved to arrange with the relevant 

authority to close the water supply. 
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VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS 

SABS 1200 LB:  BEDDING (PIPES) 

PSLB 1            SCOPE 

 Add the following: 

 This specification also covers the bedding required for sleeve pipes. 

PSLB 3    MATERIALS 

PSLB 3.1 Selected Granular Material (sub clause 3.1) 

       Substitute the clause with the following: 

Selected granular material shall be an aggregate, sand or granular material, all of a non-cohesive 

nature and free from any organic material, of which the grading analysis shows 100 % passing 

a 13,2 mm sieve and not more than 5 % passing a 0,075 mm sieve. 

Selected granular material shall have a PI not exceeding 6 and shall be free from sharp-

 edged particles exceeding 19 mm 

Only if approved by the Engineer may sand from the trench excavations be used as selected 

material. 

PSLB 3.2 Selected Fill Material (sub clause 3.2) 

 Substitute with the following: 

 Selected fill material shall be material that has a PI of less than 12 and does not contain 

vegetation or stones exceeding 20mm. Selected fill material may occur in-situ, be imported or 

selected from trench excavation. 

PSLB 3.3 Bedding (sub clause 3.3) 

 Add the following: 

 All pipes shall be classified as flexible pipes and shall have a bedding of selected granular 

material and selected fill material. 

 uPVC and HDPE pipes are deemed to be flexible pipes for the purposes of this subclause. 

 Pipes shall be laid on Class B bedding (Rigid Pipes). 

PSLB 3.4 Selection 

PSLB 3.4.1 Suitable Material from Trench Excavation Available (sub clause 3.4.1) 

 Replace the first sentence with the following: 

 Notwithstanding the requirements DB 3.7 and LB 3.4.1 relating selected excavation methods, 

the Contractor must follow selected excavation methods and provide or use plant that will 

prevent material that is suitable and necessary for bedding being contaminated. 

 

Provision in the rates shall be made for sifted sand for all the bedding, irrespective whether 

imported or in situ. Bedding shall include both the blanket and cradle layers.  Under no 

circumstances will the contractor deviate from this specification unless written permission has 

been granted by the engineer.  Items 8.3.2.1 of the SABS 1200 LB schedule must be allowed 

for under either item 8.3.2 (a) SABS 1200 LB or item 8.2.1 SABS 1200 LB scheduled in the bill 

of quantities.  
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Replace the words “(but is not requires)” in the fifth line with the words” (at his own cost)” 

PSLB 5 B CONSTRUCTION 

PSLB 5.1 General 

PSLB 5.1.4 Compacting (sub clause 5.1.4) 

 Substitute "90 % of modified AASHTO" in with "93 % of modified AASHTO 

 If sand is used the compaction grade must be 100% modified AASHTO. 

PSLB 5.2.2.3(d)  Borrow (sub clause 5.2.2.3(d))   

If insufficient cut material is available to complete the earthworks in any particular section of the 

work, the Contractor shall locate other economic sources of borrow material, within the freehaul 

distance. 

 

PSLB 5.2.5.1 Freehaul (sub clause 5.2.5.1) 

All haul of material on site from borrow pit areas, as well as to dumping areas within 10 km will 

be regarded as freehaul.  This freehaul distance is applicable to the whole of the contract. 

PSLB 5.10 Borrow pits and, Commercial Off-site Sources (sub clause 5.10) 

It is to be noted that no extra over payment will be effected for intermediate or hard rock 

excavations under these items.  The contractor is to allow for this in his rates. 

 

PSLB 8 MEASUREMENT AND PAYMENT 

PSLB 8.1 Principles 

PSLB 8.1.1 Supply of Bedding Materials Measured Separately (sub clause 8.1.1) 

 Add the following: 

 Payment for bedding material and selected fill material is only made if the selected trench 

excavation material cannot be used in the same position as bedding material but has to be 

obtained from another part of the site of works or designated borrow pits, or from commercial 

sources. 

PSLB 8.1.5 Disposal of Displaced Material (sub clause 8.1.5) 

 Add the following: 

 Surplus displaced material shall be dumped and levelled at the spoil site. 

PSLB 8.2 Scheduled Items 

PSLB 8.2.2 Supply only of Bedding by Importation 

PSLB 8.2.2.4 From stockpile (provisional) 

 a) Selected granular material   Unit : m³ 

 b) Selected fill material    Unit : m³ 
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The rate shall cover the cost of obtaining, handling and transport regardless the distance, of the 

required bedding material from the stockpile, the delivery thereof at positions that are spaced 

along the trench in such a way as suits the working method of the Contractor, as well as the 

removal of material displaced by this importation within a free haul distance of 0,5 km. 

 

PSLB 8.2.5  Overhaul Of Material For Bedding Cradle And Selected 

Fill Blanket   Unit : m³.km 

 Substitute LB 8.2.5 with the following: 

 a) Limited overhaul (0,5 km to 1,0 km)   Unit : m³ 

 b) Long overhaul   Unit : m³.km 

 Except that the volume is calculated according to LB 8.1.3, the requirements of D 8.3.6 or DA 

8.3.3, as applicable, shall apply for overhaul.  
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PARTICULAR SPECIFICATIONS 

The following Particular Specifications for the works not covered by the SANS 1200 Standardized 

Specifications are also included hereunder and shall form part of the contract: 

PA : Pipeline Valves 

PB : Disinfection of Pipeline  

PC : Provision of Structured Training 

PD : Provision of Temporary Workforce 

PE : HIV/AIDS Specification 

PF : Generic Labour – Intensive Specification 

PG : Environmental Management Plan 
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PARTICULAR SPECIFICATION PG - ENVIRONMENTAL MANAGEMENT PLAN 
 
CONTENTS 
 
PG 01 SCOPE 

 
This environmental management programme (EMP) sets out the methods by which proper 
environmental controls are to be implemented by the Contractor. The duration over which the 
Contractor’s controls shall be in place cover the construction period of the project as well as the limited 
time after contract completion defined by the General Conditions of Contract, and the project 
specifications, as the defects liability period (maintenance period). 

 
The provisions of this EMP are binding on the Contractor during the life of the contract. They are to 
be read in conjunction with all the documents that comprise the suite of documents for this contract. 
In the event that any conflict occurs between the terms of the EMP and the project specifications or 
Record of Decision, the terms herein shall be subordinate.  

 
The EMP is a dynamic document subject to similar influences and changes as are brought by 
variations to the provisions of the project specification. Any substantial changes shall be submitted to 
the Employer in writing for approval. 

 
The EMP identifies the following: 

 
Construction activities that will impact on the environment. Specifications with which the Contractor 
shall comply in order to protect the environment from the identified impacts. Actions that shall be taken 
in the event of non-compliance. 
 
This should be read in conjunction with the Environmental Mitigation Plan of the Environmental 
Consultant specification which shall be applicable should there be a conflicting statement. 

 
PG 02 DEFINITIONS 
 

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not 
be limited to, all declared category 1 and 2 listed invader species as set out in the Conservation of 
Agricultural Resources Act (CARA) regulations. Other vegetation deemed to be alien shall be those 
plant species that show the potential to occupy in number, any area within the defined construction 
area and which are declared to be undesirable. 

 
Construction Activity: a construction activity is any action taken by the Contractor, his 
subcontractors, suppliers or personnel during the construction process as defined in the South African 
National Roads Agency Limited and National Roads Act, 1998 (Act No. 7, 1998) 

 
Environment: environment means the surroundings within which humans exist and that could be 
made up of: 

 
• the land, water and atmosphere of the earth; 
• micro-organisms, plant and animal life; 
• any part or combination of (i) and (ii) and the interrelationships among and between them; and 
• the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that 

influence human health and well-being. 
 

Environmental Aspect: an environmental aspect is any component of a contractor’s construction 
activity that is likely to interact with the environment. 

 
Environmental Impact: an impact or environmental impact is the change to the environment, whether 
desirable or undesirable, that will result from the effect of a construction activity. An impact may be 
the direct or indirect consequence of a construction activity. 
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Record of Decision: a record of decision is a written statement from the National Department of 
Environmental Affairs and Tourism, (NDEAT), that records its approval of a planned undertaking to 
improve, upgrade or rehabilitate a section of road and the mitigating measures required to prevent or 
reduce the effects of environmental impacts during the life of a contract. 
Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, within 
which the road, including access intersections or interchanges, is situated. A road reserve may, or 
may not, be bounded by a fence. 

 
Road Width: for the purposes of the EMP, the road width is defined as the area within the road reserve 
i.e. fence line to fence line, but also includes all areas beyond the road reserve that are affected by 
the continuous presence of the road, e.g. a reach of a water course. 

 
PG 03 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 
 

The Contractor shall identify likely aspects before commencing with any construction activity. 
Examples of environment aspects include: 

 
• waste generation 
• stormwater discharge 
• emission of pollutants into the atmosphere 
• chemical use operations 
• energy use operations 
• water use operations 
• use of natural resources 
• noise generation 

 
Thereafter the Contractor shall programme his work in such a way that each cause and effect of a 
construction activity is also identified and the activity planned so as to prevent any impact from 
happening. If prevention is not practicable, or in the event of mishap or misapplication, the Contractor 
shall provide plans and measures for the Engineer’s approval, which will limit and contain the 
magnitude, duration and intensity of the impact. The Contractor shall demonstrate that he/she is 
capable of carrying out any repair and reinstatement of the damaged environment. These 
requirements shall be concurrent with the time constraints to produce an approved construction 
programme according to subclause 5.6 of the general conditions of contract and clause B1204 of 
these project specifications. 

 
Listed below are some environmental impacts that could adversely alter an aspect of the environment 
through usual construction activities: 

 
• Pollution of atmosphere, soil or water 
• Destruction or removal of fauna and flora and effect on biological diversity  
• Deformation of the landscapes oil erosion 
• Destruction of historical/heritage sites 
• Effect on the built environment 
• Effect on agricultural land and wetlands 

 
General good construction practice will play an important role in avoiding the occurrence of an Impact. 
The Contractor’s attention is drawn, in this regard, to G 08. Environmental Management of 
Construction Activities. 

 
PG 04 LEGAL REQUIREMENTS 
 
PG 04.01 General 
 

Construction will be according to the best industry practices, as identified in the project documents. 
This EMP, which forms an integral part of the contract documents, informs the Contractor as to his 
duties in the fulfilment of the project objectives, with particular reference to the prevention and 
mitigation of environmental impacts caused by construction activities associated with the project. The 
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Contractor should note that obligations imposed by the EMP are legally binding in terms of 
environmental statutory legislation and in terms of the additional conditions to the general conditions 
of contract that pertain to this project. In the event that any rights and obligations contained in this 
document contradict those specified in the standard or project specifications then the latter shall 
prevail. 

 
PG 04.02 Statutory and other applicable legislation 
 

The Contractor is deemed to have made himself conversant with all legislation pertaining to the 
environment, including provincial and local government ordinances, which may be applicable to the 
contract. 

 
 
PG 05 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 
PG 05.01 Appointment of a Designated Environmental Officer (DEO) 
 

For the purposes of implementing the conditions contained herein, the Contractor shall submit to the 
Engineer for approval the appointment of a nominated representative of the Contractor as the DEO 
for the contract. The request shall be given, in writing, at least fourteen days before the start of any 
work clearly setting out reasons for the nomination, and with sufficient detail to enable the Engineer 
to make a decision. The Engineer will, within seven days of receiving the request, approve, reject or 
call for more information on the nomination. Once a nominated representative of the Contractor has 
been approved he/she shall be the DEO and shall be the responsible person for ensuring that the 
provisions of the EMP are complied with during the life of the contract. The Engineer will be responsible 
for issuing instructions to the Contractor where environmental considerations call for action to be 
taken. The DEO shall submit regular written reports to the Engineer, but not less frequently than once 
a month. 

 
The Engineer shall have the authority to instruct the Contractor to replace the DEO if, in the Engineer’s 
opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or 
this specification. Such instruction will be in writing and shall clearly set out the reasons why a 
replacement is required. 

 
There shall be an approved DEO on the site at all times. 

PG 05.02 Administration 
 

Before the Contractor begins each construction activity the DEO shall give to the Engineer a written 
statement setting out the following: 

 
• The type of construction activity. 
• Locality where the activity will take place. 
• Identification of the environmental aspects and impacts that might result from the activity. 
• Methodology for impact prevention for each activity or aspect. 
• Methodology for impact containment for each activity or aspect. 
• Emergency/disaster incident and reaction procedures. 
• Treatment and continued maintenance of impacted environment. 
• The Contractor may provide such information in advance of any or all construction activities 

provided that new submissions shall be given to the Engineer whenever there is a change or 
variation to the original.  

 
The Engineer may provide comment on the methodology and procedures proposed by the DEO, but 
he shall not be responsible for the Contractor’s chosen measures of impact mitigation and 
emergency/disaster management systems. However, the Contractor shall demonstrate at inception 
and at least once during the contract that the approved measures and procedures function properly. 

 
PG 05.03 Good Housekeeping 
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The Contractor shall undertake "good housekeeping" practices during construction as stated in SANS 
1200. This will help avoid disputes on responsibility and allow for the smooth running of the contract 
as a whole. Good housekeeping extends beyond the wise practice of construction methods that leaves 
production in a safe state from the ravages of weather to include the care for and preservation of the 
environment within which the site is situated. 

 
 
PG 06 TRAINING 
 

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the 
environment applicable to this contract and must be appropriately trained in environmental 
management and must possess the skills necessary to impart environmental management skills to all 
personnel involved in the contract. 

 
The Contractor shall ensure that adequate environmental training takes place. All employees shall 
have been given an induction presentation on environmental awareness. Where possible, the 
presentation needs to be conducted in the language of the employees. The environmental training 
should, as a minimum, include the following: 

 
• The importance of conformance with all environmental policies 
• The environmental impacts, actual or potential, of their work activities 
• The environmental benefits of improved personal performance; 
• Their roles and responsibilities in achieving conformance with the environmental policy and 

procedures and with the requirement of the Agency’s environmental management systems, 
including emergency preparedness and response requirements;  

• The potential consequences of departure from specified operating procedures;  
• The mitigation measures required to be implemented when carrying out their work activities. 
• In the case of permanent staff the Contractor shall provide evidence that such induction courses 

have been presented. In the case of new staff (including contract labour) the Contractor shall 
inform the Engineer when and how he/she intends concluding his environmental training 
obligations. 

 

PG 07 ACTIVITIES/ASPECTS CAUSING IMPACTS 
 

A list of possible causes of environmental impacts that occur during construction activities is given in 
Table 1: Aspects or Activities that Cause Environmental Impacts during Construction Activities, which 
is to be found at the end of this part. This list is not exhaustive, and shall be used for guideline purposes 
only. 

 
 
PG 08 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

 
PG 08.01 Site Establishment 
 
PG 08.01.01 Site Plan 
 

The Contractor shall establish his construction camps, offices, workshops, staff accommodation 
and testing facilities on the site in a manner that does not adversely affect the environment. 
However, before construction can begin, the Contractor shall submit to the Engineer for his 
approval, plans of the exact location, extent and construction details of these facilities and the 
impact mitigation measures the Contractor proposes to put in place. 

 
The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, 
kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in 
close proximity to steep areas, as this will increase soil erosion. Preferred locations would be 
flat areas along the route. If the route traverses water courses, streams and rivers, it is 
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recommended that the offices, and in particular the ablution facilities, aggregate stockpiles, spoil 
areas and hazardous material stockpiles are located as far away as possible from any water 
course as possible. Regardless of the chosen site, the Contractor’s intended mitigation 
measures shall be indicated on the plan. The site plan shall be submitted not later than the first 
site meeting. Detailed, electronic colour photographs shall be taken of the proposed site before 
any clearing may commence. These records are to be kept by the Engineer for consultation 
during rehabilitation of the site.  

 
PG 08.01.02 Vegetation 
 

The Contractor has a responsibility to inform his staff of the need to be vigilant against any 
practice that will have a harmful effect on vegetation.  

 
The natural vegetation encountered on the site is to be conserved and left as intact as possible. 
Vegetation planted at the site shall be indigenous and in accordance with instructions issued by 
the Engineer. Only trees and shrubs directly affected by the works, and such others as may be 
indicated by the Engineer in writing, may be felled or cleared. In wooded areas where natural 
vegetation has been cleared out of necessity, the same species of indigenous trees as were 
occurring, shall be re-established. 

 
The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any 
proclaimed weed or alien species that propagates during the contract period shall be cleared 
by hand before seeding. Fires shall only be allowed in facilities or equipment specially 
constructed for this purpose. A firebreak shall be cleared and maintained around the perimeter 
of the camp and office sites. 

 
PG 08.01.03 Rehabilitation 
 

The area where the site offices were erected will require rehabilitation at the end of the contract. 
All construction material, including concrete slabs and braai areas shall be removed from the 
site on completion of the contract.  
 

PG 08.01.04 Water for human consumption 
 

Water for human consumption shall be available at the site offices and at other convenient 
locations on site. 

 
All effluent water from the camp/office sites shall be disposed of in a properly designed and 
constructed system, situated so as not to adversely affect water sources (streams, rivers, pans 
dams etc). Only domestic type wastewater shall be allowed to enter this drain. 

 
PG 08.01.05 Heating and Cooking fuel 
 

The Contractor shall provide adequate facilities for his staff so that they are not encouraged to 
supplement their comforts on site by accessing what can be taken from the natural 
surroundings. The Contractor shall ensure that energy sources are available at all times for 
construction and supervision personnel for heating and cooking purposes.  

 
PG 08.02  Sewage treatment (impose penalties on solid waste non-conformance) 
 

Particular reference in the site establishment plan shall be given to the treatment of sewage generated 
at the site offices, site laboratory and staff accommodation and at all localities on the site where there 
will be a concentration of labour. Sanitary arrangements should be to the satisfaction of project 
management, the local authorities and legal requirements.  

 
Safe and effective sewage treatment will require one of the following sewage handling methods: septic 
tanks and soak-aways, dry-composting toilets such as "enviro loos", or the use of chemical toilets 
which are supplied and maintained by a subcontractor. The type of sewage treatment will depend on 
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the geology of the area selected, the duration of the contract and proximity (availability) of providers 
of chemical toilets. Should a soak-away system be used, it shall not be closer than 800 metres from 
any natural water course or water retention system. The waste material generated from these facilities 
shall be serviced on a regular basis. The positioning of the chemical toilets shall be done in 
consultation with the Engineer. Read with COLTO Specifications 1402(g) and 1404(a). 

 
Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 
wherever employees are employed on the works. Use of the veld for this purpose shall not, under any 
circumstances, be allowed. 

 
Outside toilets shall be provided with locks and doors and shall be secured to prevent them from 
blowing over. The toilets shall also be placed outside areas susceptible to flooding. The Contractor 
shall arrange for regular emptying of toilets and shall be entirely responsible for enforcing their use 
and for maintaining such latrines in a clean, orderly and sanitary condition to the satisfaction of the 
Engineer. 

 
PG 08.03 Waste Management 
 

The Contractor’s intended methods for waste management and waste minimisation shall be 
implemented at the outset of the contract. All personnel shall be instructed to dispose of all waste in 
the proper manner. 

 
PG 08.03.01 Solid Waste 
 

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection 
and disposal. A refuse control system shall be established for the collection and removal of 
refuse to the satisfaction of the Engineer. Disposal of solid waste shall be at a DWS licensed 
landfill site or at a site approved by DWS in the event that an existing operating landfill site is 
not within reasonable distance from the site offices and staff accommodation. No waste shall 
be burned or buried at or near the site offices, nor anywhere else on the site, including the 
approved solid waste disposal site.  

 

PG 08.03.02 Litter 
 

No littering by construction workers shall be allowed. During the construction period, the 
facilities shall be maintained in a neat and tidy condition and the site shall be kept free of litter. 

 
Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to 
the disposal of all refuse. At all places of work the Contractor shall provide litter collection 
facilities for later safe disposal at approved sites.  

 
PG 08.03.03 Hazardous waste 
 

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a DWS approved landfill 
site. Special care shall be taken to avoid spillage of tar or bitumen products such as binders or 
pre-coating fluid to avoid water-soluble phenols from entering the ground or contaminating 
water. 

 
Under no circumstances shall the spoiling of tar or bituminous products on the site, over 
embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous 
products shall be returned to the supplier’s production plant. Any spillage of tar or bituminous 
products shall be attended to immediately and affected areas shall be promptly reinstated to 
the satisfaction of the Engineer. 

 
PG 08.04 Control at the workshop 
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The Contractor’s management and maintenance of his plant and machinery will be strictly monitored 
according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of 
construction activity or at a formalised workshop) 

 
PG 08.04.01 Safety 
 

All the necessary handling and safety equipment required for the safe use of petrochemicals 
and oils shall be provided by the Contractor to, and used or worn by, the staff whose duty it is 
to manage and maintain the Contractor’s and his subcontractor’s and supplier’s plant, 
machinery and equipment. 

 
PG 08.04.02 Hazardous Material Storage 
 

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 
conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, 
appointed area that is fenced and has restricted entry. Storage of tar or bituminous products 
shall only take place using suitable containers to the approval of the Engineer.  

 
The Contractor shall provide proof to the Engineer that relevant authorisation to store such 
substances has been obtained from the relevant authority. In addition, hazard signs indicating 
the nature of the stored materials shall be displayed on the storage facility or containment 
structure. Before containment or storage facilities can be erected the Contractor shall furnish 
the Engineer with details of the preventative measures he proposes to install in order to mitigate 
against pollution of the surrounding environment from leaks or spillage. The preferred method 
shall be a concrete floor that is bunded. Any deviation from the method will require proof from 
the relevant authority that the alternative method proposed is acceptable to that authority. The 
proposals shall also indicate the emergency procedures in the event of misuse or spillage that 
will negatively affect an individual or the environment. 

 
PG 08.04.03 Fuel and Gas Storage 
 

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel 
suppliers. An adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas 
to accommodate any leakage spillage or overflow of these substances. The area inside the 
bund wall shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. 
Any leakage, spillage or overflow of fuel shall be attended to without delay. 

 
Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 
 

PG 08.04.04 Oil and Lubricant Waste 
 

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery 
shall be collected in a holding tank and sent back to the supplier. Water and oil should be 
separated in an oil trap. Oils collected in this manner, shall be retained in a safe holding tank 
and removed from site by a specialist oil recycling company for disposal at approved waste 
disposal sites for toxic/hazardous materials. Oil collected by a mobile servicing unit shall be 
stored in the service unit’s sludge tank and discharged into the safe holding tank for collection 
by the specialist oil recycling company.  

 
All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated 
soil shall be removed and replaced. Soils contaminated by oils and lubricants shall be collected 
and disposed of at a facility designated by the local authority to accept contaminated materials. 

 
PG 08.05 Clearing the Site 
 

In all areas where the Contractor intends to, or is required to clear the natural vegetation and soil, 
either within the road reserve, or at designated or instructed areas outside the road reserve, a plan of 
action shall first be submitted to the Engineer for his approval.  
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The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed. 
This shall be submitted to the Engineer for his records before any disturbance/stockpiling may occur. 
The record shall be comprehensive and clear, allowing for easy identification during subsequent 
inspections. 

 
The Contractor shall be responsible for the re-establishment of grass within the road reserve 
boundaries for all areas disturbed during road construction. This includes, for example, service roads, 
stockpile areas, stop/go facilities, windrows and wherever material generated for, or from, road 
construction has to be stored temporarily or otherwise within the road reserve, or at designated or 
instructed areas outside the road reserve. This responsibility shall extend until expiry of the defects 
liability period. 

 
PG 08.06 Soil Management 
 
PG 08.06.01 Topsoil 
 

Topsoil shall be removed from all areas where physical disturbance of the surface will occur 
and shall be stored and adequately protected. The contract will provide for the stripping and 
stockpiling of topsoil from the site for later re-use. Topsoil is considered to be the natural soil 
covering, including all the vegetation and organic matter. Depth may vary at each site. The 
areas to be cleared of topsoil shall include the storage areas. All topsoil stockpiles and windrows 
shall be maintained throughout the contract period in a weed-free condition. Weeds appearing 
on the stockpiled or windrowed topsoil shall be removed by hand. Soils contaminated by 
hazardous substances shall be disposed of at an approved Department of Water and Sanitation 
waste disposal site. The topsoil stockpiles shall be stored, shaped and sited in such a way that 
they do not interfere with the flow of water to cause damming or erosion, or itself be eroded by 
the action of water. Stockpiles of topsoil shall not exceed a height of 2m, and if they are to be 
left for longer than 6 months, shall be analysed, and if necessary, upgraded before replacement. 
Stockpiles shall be protected against infestation by weeds. 

 
The Contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas 
to be topsoiled and grassed shall be done so systematically to allow for quick cover and 
reduction in the chance of heavy topsoil losses due to unusual weather patterns. The 
Contractor’s programme shall clearly show the proposed rate of progress of the application of 
topsoil and grassing. The Contractor shall be held responsible for the replacement, at his own 
cost, for any unnecessary loss of topsoil due to his failure to work according to the progress 
plan approved by the Engineer. The Contractor’s responsibility shall also extend to the clearing 
of drainage or water systems within and beyond the boundaries of the road reserve that may 
have been affected by such negligence. 
 

PG 08.06.02 Subsoil 
 

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth 
instructed by the Engineer, and stored separately from the topsoil if not used for road building. 
This soil shall be replaced in the excavation in the original order it was removed for rehabilitation 
purposes. 

 
PG 08.07 Drainage 
 

The quality, quantity and flow direction of any surface water runoff shall be established prior to 
disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 
incorporated into the planning of all construction activities. Before a site is developed or expanded, it 
shall be established how this development or expansion will affect the drainage pattern. Recognised 
water users / receivers shall not be adversely affected by the expansion or re-development. No water 
source shall be polluted in any way due to proposed changes. 
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Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from 
direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, 
fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar products.  

 
The Contractor shall submit to the Engineer his proposals for prevention, containment and 
rehabilitation measures against environmental damage of the identified water and drainage systems 
that occur on the site. Consideration shall be given to the placement of sedimentation ponds or barriers 
where the soils are of a dispersive nature or where toxic fluids are used in the construction process. 
The sedimentation ponds must be large enough to contain runoff so that they function properly under 
heavy rain conditions. 

 
PG 08.08 Earthworks and Layerworks 
 

This section includes all construction activities that involve the mining of all materials, and their 
subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 
temporary works in the case of deviations. Before any stripping prior to the commencement of 
construction, the Contractor shall have complied with the requirements of sections G 08.05 and 
G 08.07. In addition, the Contractor shall take cognisance of the requirements set out below. 

 
PG 08.08.01 Quarries and borrow pits 
 

The Contractor’s attention is drawn to the requirement of the Department of Minerals and 
Energy, that before entry into any quarry or borrow pit, an EMP for the establishment, operation 
and closure of the quarry or borrow pit shall have been approved by the Department. It is the 
responsibility of the Contractor to ensure that he is in possession of the approved EMP or a 
copy thereof, prior to entry into the quarry or borrow pit. The conditions imposed by the relevant 
EMP are legally binding on the Contractor and may be more extensive and explicit than the 
requirements of this specification. In the event of any conflict occurring between the 
requirements of the specific EMP and these specifications the former shall apply. The cost of 
complying with the requirements shall be deemed to be included in existing rates in the Bill of 
Quantities.  

 
PG 08.08.02 Excavation, hauling and placement 
 

The Contractor shall provide the Engineer with detailed plans of his intended construction 
processes prior to starting any cut or fill or layer. The plans shall detail the number of personnel 
and plant to be used and the measures by which the impacts of pollution (noise, dust, litter, fuel, 
oil, sewage), erosion, vegetation destruction and deformation of landscape will be prevented, 
contained and rehabilitated. Particular attention shall also be given to the impact that such 
activities will have on the adjacent built environment. The Contractor shall demonstrate his 
"good housekeeping", particularly with respect to closure at the end of every day so that the site 
is left in a safe condition from rainfall overnight or over periods when there is no construction 
activity.  

 
PG 08.08.03 Spoil sites 
 

The Contractor shall be responsible for the safe siting, operation, maintenance and closure of 
any spoil site he uses during the contract period, including the defects liability period. This shall 
include existing spoil sites that are being re-entered. Before spoil sites may be used proposals 
for their locality, intended method of operation, maintenance and rehabilitation shall be given to 
the Engineer for his approval. The location of these spoil sites shall have signed approval from 
the affected landowner before submission to the Engineer. No spoil site shall be located within 
500m of any watercourse. A photographic record shall be kept of all spoil sites for monitoring 
purposes. This includes before the site is used and after re-vegetation.  

 
The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited 
unless special measures are taken to prevent leaching of the toxins into the surrounding 
environment. Such special measures shall require the approval of the relevant provincial or 
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national authority. The same shall apply for the disposal of solid waste generated from the 
various camp establishments. The Engineer will assist the Contractor in obtaining the necessary 
approval if requested by the Contractor. 

 
Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 
75mm topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a 
vertical: horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to 
exceed this ratio. Appropriate grassing measures to minimise soil erosion shall be undertaken 
by the Contractor. This will include both strip and full sodding. The Contractor may motivate to 
the Engineer for other acceptable stabilising methods. The Engineer may only approve a 
completed spoil site at the end of the defects liability period upon receipt from the Contractor of 
a landowner’s clearance notice and an engineer’s certificate certifying slope stability The 
Contractor’s costs incurred in obtaining the necessary certification for opening and closing of 
spoil sites shall be deemed to be included in the tendered rates for spoiling. 

 
PG 08.08.04 Stockpiles 
 

The Contractor shall plan his activities so that materials excavated from borrow pits and 
cuttings, in so far as possible, can be transported direct to and placed at the point where it is to 
be used. However, should temporary stockpiling become necessary, the areas for the 
stockpiling of excavated and imported material shall be indicated and demarcated on the site 
plan submitted in writing to the Engineer for his approval, together with the Contractor’s 
proposed measures for prevention, containment and rehabilitation against environmental 
damage. 

 
The areas chosen shall have no naturally occurring indigenous trees and shrubs present that 
may be damaged during operations. Care shall be taken to preserve all vegetation in the 
immediate area of these temporary stockpiles. During the life of the stockpiles the Contractor 
shall at all times ensure that they are: 

 
• Positioned and sloped to create the least visual impact; 
• Constructed and maintained so as to avoid erosion of the material and contamination of 

surrounding environment; and 
• Kept free from all alien/undesirable vegetation. 

 
After the stockpiled material has been removed, the site shall be re-instated to its original 
condition. No foreign material generated / deposited during construction shall remain on site. 
Areas affected by stockpiling shall be landscaped, top soiled, grassed and maintained at the 
Contractor’s cost until clearance from the Engineer and the relevant Authority is received. 

 
Material milled from the existing road surface that is temporarily stockpiled in areas approved 
by the Engineer within the road reserve, shall be subject to the same condition as other 
stockpiled materials. Excess materials from windrows, in-situ milling or any detritus of material 
from road construction activities may not be swept off the road and left unless specifically 
instructed to do so in the contract drawing or under instruction from the Engineer 
In all cases, the Engineer shall approve the areas for stockpiling and disposal of construction 
rubble before any operation commences and shall approve their clause only when they have 
been satisfactorily rehabilitated.  

 
PG 08.08.05 Blasting activities 
 

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the 
Contractor shall rigorously adhere to the relevant statutes and regulations that control the use 
of explosives. In addition, the Contractor shall, prior to any drilling of holes in preparation for 
blasting, supply the Engineer with a locality plan of the blast site on which shall be shown the 
zones of influence of the ground and air shock-waves and expected limits of fly-rock. The plan 
shall show each dwelling, structure and service within the zones of influence and record all 
details of the dwellings/structures/services including existing positions, lengths and widths of 
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cracks, as well as the condition of doors, windows, roofing, wells, boreholes etc. The Contractor, 
alone, shall be responsible for any costs that can be attributed to blasting activities, including 
the collection of fly-rock from adjacent lands and fields. The submission of such a plan shall not 
in any way absolve the Contractor from his responsibilities in this regard. The Contractor shall 
also indicate to the Engineer the manner in which he intends to advertise to the adjacent 
communities and/or road users the times and delays to be expected for each individual blast. 

 
PG 08.09 Batching sites 
 

Asphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric 
Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered 
on site, the Contractor shall be responsible to obtain the necessary permit from the Department of 
Environmental Affairs and Tourism, regardless of where they are sited. 

 
Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or 
borrow pit areas, shall be subject to the requirements of the Department of Minerals and Energy 
legislation as well as the applicable industrial legislation that governs gas and dust emissions into the 
atmosphere. Such sites will be the subject of regular inspections by the relative authorities during the 
life of the project. In addition, the selection, entry onto, operation, maintenance, closure and 
rehabilitation of such sites shall be the same as for those under section G 08.08.03, with the exception 
that the Contractor shall provide additional measures to prevent, contain and rehabilitate against 
environmental damage from toxic/hazardous substances. In this regard the Contractor shall provide 
plans that take into account such additional measures as concrete floors, bunded storage facilities, 
linings to drainage channels and settlement dams. Ultimate approval of these measures shall be from 
the relevant national authority, as shall approval of closure. The Engineer will assist the Contractor in 
his submissions to the relevant authority. 

 
Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 
sedimentation dam to the legally required standards to prevent surface and groundwater pollution. 
The designs of such a facility should be submitted to the Engineer for approval. 

 
The Contractor shall invite the relevant department to inspect the site within 2 months after any plant 
is commissioned and at regular intervals thereafter, not exceeding 12 months apart 

 
PG 08.10 Spillages 
 

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as 
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, 
organic materials and tar or bituminous products. In the event of a spillage, the Contractor shall be 
liable to arrange for professional service providers to clear the affected area. 

 
Responsibility for spill treatment lies with the Contractor. The individual responsible for, or who 
discovers a hazardous waste spill must report the incident to his/her DEO or to the Engineer. The 
Designated Environmental Officer will assess the situation in consultation with the Engineer and act 
as required. In all cases, the immediate response shall be to contain the spill. The exact treatment of 
polluted soil / water shall be determined by the Contractor in consultation with the DEO and the 
Engineer. Areas cleared of hazardous waste shall be re-vegetated according to the Engineer’s 
instructions 

 
Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or 
death, specialist hydrological or ecological advice will be sought for appropriate treatment and 
remedial procedures to be followed. The requirement for such input shall be agreed with the Engineer. 
The costs of containment and rehabilitation shall be for the Contractor’s account, including the costs 
of specialist input. 

 
PG 08.11 Areas of Specific Importance 
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Any area, as determined and identified within the project document as sensitive or of special interest 
within the site shall be treated according to the express instructions contained in these specifications 
or the approved EMP. The Contractor may offer alternative solutions to the Engineer in writing should 
he consider that construction will be affected in any way by the hindrance of the designated sensitive 
area or feature. However, the overriding principle is that such defined areas requiring protection shall 
not be changed. Every effort to identify such areas within the site will have been made prior to the 
project going out to tender. The discovery of other sites with archaeological or historical interest that 
have not been identified shall require ad hoc treatment. 

 
PG 08.11.01 Archaeological Sites 
 

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. 
The Contractor shall take reasonable precautions to prevent any person from removing or 
damaging any such article and shall immediately upon discovery thereof inform the Engineer of 
such discovery. The National Monuments Council is to be contacted who will appoint an 
archaeological consultant. Work may only resume once clearance is given in writing by the 
archaeologist. (Read with Subclause 4.7.1 of the General Conditions of Contract). 

 
PG 08.11.02  Graves and middens 
 

If a grave or midden is uncovered on site, or discovered before the commencement of work, 
then all work in the immediate vicinity of the graves/middens shall be stopped and the Engineer 
informed of the discovery. The National Monuments Council should be contacted and in the 
case of graves, arrangements made for an undertaker to carry out exhumation and reburial. 
The undertaker will, together with the National Monuments Council, be responsible for attempts 
to contact family of the deceased and for the site where the exhumed remains can be re-
interred. (Read with Subclause 4.7.1 of the General Conditions of Contract). 

 
PG 08.12 Noise Control 
 

The Contractor shall endeavour to keep noise generating activities to a minimum. Noises that could 
cause a major disturbance, for instance blasting and crushing activities, should only be carried out 
during daylight hours. Compliance with the appropriate legislation with respect to noise, shall be 
mandatory. 

 
Should noise generating activities have to occur at night the people in the vicinity of the drilling shall 
be warned about the noise well in advance and the activities kept to a minimum. 

 
PG 08.13 Dust Control 
 

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from 
batching plants shall be subject to the relevant legislation and shall be the subject of inspection by the 
relevant office of the Department of Minerals and Energy. 

 

PG 08.14 Alien Vegetation 
 

The Contractor shall be held responsible for the removal of alien vegetation within the road reserve 
disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go 
facilities, windrows and wherever material generated for or from road construction has been stored 
temporarily or otherwise within the road reserve. This responsibility shall extend for the duration of the 
defects liability period. 

 
 
PG 09 RECORD KEEPING 
 

The Engineer and the DEO will continuously monitor the Contractor’s adherence to the approved 
impact prevention procedures and the Engineer shall issue to the Contractor a notice of non-
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compliance whenever transgressions are observed. The DEO should document the nature and 
magnitude of the non-compliance in a designated register, the action taken to discontinue the non-
compliance, the action taken to mitigate its effects and the results of the actions. The non-compliance 
shall be documented and reported to the Engineer in the monthly report.  

 
Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall 
be kept on site and made available for inspection by visiting officials from the Employer or relevant 
environmental departments. 

 
 
PG 10 COMPLIANCE AND PENALTIES 
 

The Contractor shall act immediately when such notice of non-compliance is received and correct 
whatever is the cause for the issuing of the notice. Complaints received regarding activities on the 
construction site pertaining to the environment shall be recorded in a dedicated register and the 
response noted with the date and action taken. This record shall be submitted with the monthly reports 
and a verbal report given at the monthly site meetings.  

 
Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient 
ground for the imposition of a penalty  

 
 
The following penalties shall apply for environmental violations: 
 
PG 10.01 Unnecessary removal or damage to trees: 
 

• 2600mm girth or less: R5 000 per tree 

• Greater than 2600mm, but less than 6180mm girth: R10 000 per tree 

• Greater than 6180mm girth: R30 000 per tree 
 
PG 10.02 Serious violations: 
 

• Hazardous chemical/oil spill and/or dumping innon-approved sites: R10 000 per incident 

• General damage to sensitive environments: R5 000 per incident 

• Damage to cultural and historical sites: R5 000 per incident 

• Uncontrolled/unmanaged erosion (plus rehabilitation  
at the Contractor’s cost): R1 000 to R5 000 per incident 

• Unauthorised blasting activities: R5 000 per incident 

• Pollution of water sources: R10 000 per incident 
 

The Engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 
imposed shall be final. 

 

PG 10.03 Less serious violations: 

 
• Littering on site: R1 000 per incident 

• Lighting of illegal fires on site: R1 000 per incident 

• Persistent or un-repaired fuel and oil leaks: R1 000 per incident 

• Excess dust or excess noise emanating from site: R1 000 per incident 

• Dumping of milled material in side drains or on grassed areas: R1 000 per incident 

• Possession or use of intoxicating substances on site: R500 per incident 

• Any vehicles being driven in excess of designated speed limits: R500 per incident 

• Removal and/or damage to flora or cultural or 
heritage objects on site, and/or killing of wildlife: R2 000 per incident 

• Illegal hunting: R2 000 per incident 

• Urination and defecation anywhere except in designated areas: R500 per incident 
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The Engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 
imposed shall be final. The imposition of such a penalty shall not preclude the relevant provincial or 
national authority from applying an additional penalty in accordance with its statutory powers. Any 
non-compliance with the agreed procedures of the EMP is a transgression of the various statutes and 
laws that define the manner by which the environment is managed. 

 
Failure to redress the cause shall be reported to the relevant authority for them to deal with the 
transgression, as it deems fit. 

 
 
PG 11 MEASUREMENT AND PAYMENT 
 

Item  Unit 
 
PG 11.01 Penalty for unnecessary removal or damage to trees 

for the following diameter sizes: 
 

(a) 2600mm girth or less ............................................................................................... number (No) 
(b) Greater than 2600mm, but less than 6180mm girth ................................................ number (No) 
(c) Greater than 6180mm girth ...................................................................................... number (No) 

 
The unit of measurement shall be the number of trees by diameter size removed unnecessary or 
damaged. The penalty rates applied shall be those stated in clause G 10.01. 

 
Item  Unit 

 
PG 11.02 Penalty for serious violations: 
 

(a) Hazardous chemical/oil spill and/or dumping in 
non-approved sites .................................................................................................. number (No) 

(b) General damage to sensitive environments ............................................................ number (No) 
(c) Damage to cultural and historical sites .................................................................... number (No) 
(d) Pollution of water sources ........................................................................................ number (No) 
(e) Unauthorised blasting activities ............................................................................... number (No) 
(f) Uncontrolled/unmanaged erosionper incident, depending  

on environment impacts, plus rehabilitation at the Contractor’s cost) ..................... number (No) 
 

The unit of measurement for G 11.02(a) to (f) shall be the number of serious violation incidents. The 
penalty rates to be applied shall be those stated in clause G 10.02. 

 

Item  Unit 
 
PG 11.03 Penalty for less serious violations: 
 

(a) Littering on site ......................................................................................................... number (No) 
(b) Lighting of illegal fires on site ................................................................................... number (No) 
(c) Persistent or un-repaired fuel and oil leaks ............................................................. number (No) 
(d) Excess dust or excess noise emanating from site ................................................... number (No) 
(e) Dumping of milled material in side drains or on grassed areas  .............................. number (No) 
(f) Possession or use of intoxicating substances on site.............................................. number (No) 
(g) Any vehicles being driven in excess of designated speed limits ............................. number (No) 
(h) Removal and/or damage to flora or cultural or heritage 
 objects on site, and/or killing of wildlife .................................................................... number (No) 
(i) Illegal hunting ........................................................................................................... number (No) 
(j) Urination and defecation anywhere except in designated areas ............................. number (No) 
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The unit of measurement shall be the number of less serious violation incidents. The penalty rates 
applied shall be those stated in clause G 10.03. 

 
The Engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 
imposed shall be final. The imposition of such a penalty shall not preclude the relevant provincial or 
national authority from applying an additional penalty in accordance with its statutory powers. Any 
non-compliance with the agreed procedures of the EMP is a transgression of the various statutes and 
laws that define the manner by which the environment is managed. 

 
Failure to redress the cause shall be reported to the relevant authority for them to deal with the 
transgression, as it deems fit. 

 
Item  Unit 

 
PG 11.04 Contractor’s time related obligations in respect of 

Environmental management plans and specifications ...........................................................month 
 

The tendered monthly amount shall represent full compensation for that part of the Contractor’s 
general obligations in terms of the environmental management plans and specifications which are 
mainly a function of time. This includes inter alia payment of all costs of the approved designated 
environmental office (DEO) and other staff contemplated in the administration of the environmental 
obligations, including the transport of employees on site. Payment will be monthly. 
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C3.5  Management 
 
C3.5.1 Management of The Works 

C3.5.1.1 Applicable SANS and SANS Standards 

The provisions of these Specifications take precedence over the provisions of any part of SANS 
2001 that is applicable to the contract.  The variations and additions to these specifications are 
described in the section “Applicable SANS 1200 Standardized Specifications”. 

The SANS 1200 Standardized Specifications listed in C3.4.1.1 are applicable. 

C3.5.1.2 Particular/Generic Specifications 

The Particular Specifications listed in C3.4.6 apply to this Contract. 

C3.5.1.3 Methods and Procedures 

(a) Maintenance of access and streets 

The operation of construction vehicles on existing roads or streets, or streets that have been 
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with 
an axle load not exceeding that allowed by the Road Traffic Ordinance of the authority 
concerned, or any amendment thereof.  Hauling is strictly fortenderden on sections of road or 
streets that have been completed as described above.  The Contractor shall make use of a 
temporary haul road, or where not practically possible, program his work in such a manner that 
the haulage materials shall be restricted to that required for the particular section of street.  No 
additional payment shall be made for the use of temporary haul roads and all relevant costs shall 
be deemed covered by the appropriate rates. 

No additional payment will be made for the construction of temporary access roads to the 
construction site, borrow areas or the spoil sites, except for payment made under payment item 
A8.3.2.2 of SANS 1200 A. 

Should the Contractor make use of existing roads or streets for haulage, he shall be held 
responsible to clear the road or street of any spillage caused by his activities within one (1) day 
after such spillage occurred.  No additional payment will be made for the cleaning of the spillage. 

(b) Blasting operation 

All blasting shall be carried out by a competent, registered blaster.  The blaster shall furnish to 
the Engineer copies of all the permits required to purchase, transport, use and dispose of unused 
blasting material.  The Contractor shall inform the commander of the local SAPS at least 1 day 
prior to the date and time blasting is about to take place. 

No blasting operations shall take place on weekends or holidays or week days after 17h00. 

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is 
available and in place before the blast is initiated.  The Contractor shall be responsible to note 
in writing (photographs) the structural status of structures before blasting for comparison after 
blasting.  

(c) Normal working hours 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday.  It 
shall be from 07h00 until 13h00 on Saturdays. 
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Work on other days will only be allowed after written approval has been granted by the Engineer. 

(d) Interference with municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 
member or their functions or with the operations of the water treatment works in any way. 

Any person ignoring this shall be removed permanently from site, all at the expense of the 
Contractor. 

(e) Access for other contractors 

The Contractor shall provide reasonable access to other Contractors carrying out work on the 
site from time to time, as and when such access is required.  The Contractor is entitled to request 
reasonable notification of at least 24 hours before access by others is required. 

The contractual responsibilities of the Contractor shall remain in full force in spite of the other 
Contractors having access to the site. 

(f) Giving notice of work to be covered up 

The Contractor shall give the Engineer at least 24 hours notice prior to a request for examination 
of materials or work to be covered up.  This request must be made in the request book on site. 

Should such a request be made and upon inspection the Engineer found that the works or 
materials are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 
days of invoice for all expenses incurred as a result. 

(g) Sequence of the works 

The Contractor shall arrange with the mechanical and electrical Contractor and the Engineer the 
sequence of the works to ensure the existing plant remains in operation. 

C3.5.1.4 Quality plans and control (Testing) 

Refer to Section C3.4.2.5(b). 

C3.5.1.5 Environmental Management Plan (EMP) 

(a) Demarcation of the site 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle 
wash areas, fuel and material storage area, batching areas and other infrastructure that 
is required for the running of the job. 

(ii) The working area in which construction activities are permitted to take place.  No 
infrastructure, permanent lay down or storage areas shall be established in this working 
are unless specified in the project specification or prior approval is obtained from the 
Engineer. 

(b) Construction camp 

The Contractor shall provide the Engineer with a plan showing the positions of all buildings, 
yards, vehicle wash areas, batching areas and other infrastructure for approval by the Engineer 
at least ten (10) days prior to the commencement date.   
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(c) Fencing of site 

If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) to the 
satisfaction of the Engineer.   

This fence shall be erected before the commencement of any other work on site.  The fence 
shall be removed after completion of the project and the site reinstated to its original state. 

(d) Workshops 

All workshops shall be located inside the demarcated construction camp area as approved by 
the Engineer prior to establishment.  The workshop shall have a smooth impermeable concrete 
floor sloped to one side where oil is trapped in an oil trap or sump to contain any spillages of 
substances such as oil.   

Waste material shall be disposed of in accordance with the national, regional and local by-laws 
regulations and by-laws.  The waste shall be regularly removed and disposed of at an approved 
site. 

(e) Eating areas 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing 
approved by the Engineer.  The Contractor shall provide adequate shade and provide scavenger 
proof and waterproof refuse bins.  Cooking will only take place in this area on well maintained 
gas cookers with fire extinguishers present.  Open fires other than the gas cookers shall not be 
allowed. 

(f) Watchmen 

The Contractor shall have a watchman present on site during non-working hours and on holidays 
to ensure the safety of plant and materials on site. 

(g) Ablution facilities 

The exact location of toilets shall be approved by the Engineer.  The Contractor shall provide 
the toilets and maintain and service it on a daily basis.  The toilets shall be kept clean.  Regular 
inspections shall be conducted by the Engineer.  Burial of waste on site is strictly fortenderden.  
Leaking or broken toilets shall be removed and replaced immediately by the Contractor. 

(h) Solid waste 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, excess 
concrete, waste timber, etc. 

The Contractor shall establish a waste control and removal system.  He shall submit a method 
statement to the Engineer for approval prior to commencement.   

Appropriate solid waste containers shall be provided for the storage of waste.  The containers 
shall be water proof.  The waste shall be removed on a regular basis to prevent the accumulation 
of waste on site and disposed of at an approved waste site. 

(i) Wastewater 

Water shall be used sparingly on site.  Where possible, wastewater shall be recycled.  A 
wastewater management plan shall be submitted to the Engineer for approval 10 days prior to 
the commencement date. 
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The management plan shall detail the expected extent of the contamination of each wastewater 
stream and how the Contractor plans to deal with it. 

Wastewater shall be prevented from flowing into the Olifants River. 

(j) Fuel storage area 

Fuel shall be stored on site in a depot at a location as agreed with the Engineer.  The Contractor 
shall ensure that liquid fuels are stored in tanks with lids.  The tanks shall be placed on a sloped 
smooth concrete surface with an oil trap on the lower end to collect any spillage.   

Fuel shall be kept under lock at all times. 

(k) Concrete batching area 

Cement and concrete is hazardous to the environment due to the high pH of the material and 
the chemicals it contains. 

The Contractor shall furnish to the Engineer for approval a method statement for the mixing of 
concrete.  Concrete shall not be mixed directly on the ground.  Care must be taken to ensure 
that wastewater and contaminated material is collected and disposed of correctly. 

(l) Equipment maintenance and storage 

All equipment and vehicles shall be kept in good working order and serviced regularly.  Leaking 
equipment shall be repaired immediately or removed from site.  Where possible, maintenance 
and service shall take place only in the workshop.  Permission must be obtained from the 
Engineer if the aforementioned cannot be adhered to. 

The Contractor shall demarcate an area in which the equipment and vehicles may be stored.  
The location shall be approved by the Engineer. 

(m) Materials handling, use and storage 

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s 
restrictions and conditions.  The Contractor shall be held responsible should deliveries not 
comply with the EMP requirements. 

The Contractor shall comply with all relevant national, regional and local legislation with regard 
to the transport, use and disposal of hazardous material. 

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, 
together with the handling, storage and disposal procedures of the materials.  This information 
shall be available to all personnel on site. 

The location of the hazardous material store shall be within the demarcated construction camp 
area.  The location shall be approved by the Engineer. 

Where possible, the Contractor shall ensure that the refuelling of vehicles takes place only at 
the fuel storage area in the construction camp.  If this is not possible, the Contractor shall obtain 
permission from the Engineer to refuel at any other place.  Contaminated material and 
wastewater at the refuelling area shall be contained and disposed of correctly. 

(n) Emergency procedures 

The Contractor shall ensure that emergency procedures for the following situations are 
submitted for approval to the Engineer; 
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Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts.  The 
Contractor shall ensure that his staff and subcontractors are fully aware of the procedures to be 
followed in the event of a fire. 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the 
procedures to be followed in the event of a spillage.  The Engineer must be informed immediately 
about a spill.  The Contractor shall ensure that the necessary materials and equipment is on site 
to deal with spills and leaks.  The cleanup of spills and leaks shall be for the account of the 
Contractor. 

(o) Care of surrounding areas 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction.   

C3.5.1.6 Planning and programming 

Early completion of the extensions to the water treatment works is important. 

The existing water treatment works must remain fully operational. 

Immediately after handing over the site, the Engineer and the Contractor will discuss the order 
of procedure and methods in which the Contractor shall carry out the works.  The order of the 
work shall be such that the mechanical and electrical Contractor is not unnecessarily delayed 
by the Contractor. 

Before handing over a structure to the mechanical and electrical Contractor for the installation 
of mechanical and or electrical equipment, the Contractor shall ensure the absence of 
scaffolding, formwork, building materials, rubble or open trenches.   

The programme to be furnished by the Contractor to the Engineer for approval shall be in the 
form of a Gantt chart.  The critical path shall be indicated in red. 

C3.5.1.7 Other Contractors on site 

A mechanical and electrical Contractor will be on site during the latter part of the contract period 
to install mechanical and electrical equipment.  Close cooperation is required between the 
Contractor and this mechanical and electrical Contractor to ensure neither delays the other.   

C3.5.1.8 Recording of weather 

The Contractor shall record the weather conditions on a daily basis in the site diary.  Rainfall 
figures and strong wind which could delay the Works shall be noted, recorded and confirmed by 
the signature of the Engineer’s Representative on site. 

C3.5.1.9 Format of communications 

All communication regarding the Contract shall be channelled through the Engineer or his 
representative.  Formal contractual communication shall be in writing. 

Instructions will only be given by the Engineer or his representative.  The Contractor shall not 
take any instructions from the Employer, the local municipality or the superintendent or 
operators.   

C3.5.1.10 Progress meetings, planning and programming 
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A project progress meeting shall be held monthly on site for the duration of the project on dates 
to be agreed upon.  The Contractor shall be responsible for the venue for the meeting.  He will 
also ensure that the CLO attend all such meetings. 

The Contractor shall furnish to the Engineer a Gantt chart programme with the critical path 
indicated in red.  This shall be done on MS Project and shall be furnished in hard copy and 
electronically to the Engineer. 

C3.5.1.11 Site Diary 

Daily records of plant, personnel, materials, etc., shall be recorded daily by the Contractor and 
noted in the site diary which will be supplied by the Contractor before the commencement date 
of the project. 

All visitors shall be required by the CLO to complete the site diary. 

C3.5.1.12 Site Instructions 

Only the Engineer or his representative has the mandate to issue site instructions to the 
Contractor.  This will be done in writing in the site instruction book or per facsimile, or per letter 
or per minutes of the site meeting. 

The Contractor shall furnish an A4 site instruction book in triplicate before the commencement 
date of the Contract. 
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C3.6 Health and Safety 
 
C3.6.1 Health and Safety Requirements and Procedures 

Before commencement of work, the Contractor shall present to the Engineer his Health and 
Safety Plan for approval.  He shall also appoint a qualified health and Safety Officer in writing 
and give a copy of the letter of appointment to the Engineer. 

The Health and Safety Specification is attached as Appendix C and must be referred to when 
compiling the Health and Safety Plan. 

(a) Construction Regulations, 2003  

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:  
Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No 
25207 and Regulation Gazette No 7721 of 18 July 2003  Non-compliance with these regulations, 
in any way whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be encountered 
on this Contract are detailed in the Project Specifications, Schedule of Quantity and Drawings, 
as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of the 
Construction Regulations 2003.  

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety plan 
detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as 
well as the Construction Regulations and no extension of time will be considered for delays due 
to non-compliance with the abovementioned plan or regulations.   

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations.   

C3.6.2 Protection of the Public 

The site is not accessible to the general public.  However, the existing water treatment works 
must remain in operation for the duration of the Contract.  The Contractor shall ensure that all 
personnel entering the construction site is fully informed about the dangers, do’s and don’ts on 
the site.  The Contractor shall ensure that non-construction personnel are protected within the 
guidelines of the OHS Regulations. 

C3.6.3 Barricades and Lighting 

All excavations and openings in walls and slabs into which or through which a person may fall, 
shall be securely barricaded in accordance with the requirements of the applicable OHS 
Regulations. 
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C3.6.4 Vehicular and People Traffic Control 

The Safety Officer shall take full responsibility for the vehicular and people traffic control in and 
around the site.  The personnel of the existing water treatment works shall be fully informed and 
trained by the Safety Officer if required. 

C3.6.5 Measures Against Disease and Epidemics 

No particular measures have to be taken against disease and epidemics on site.   

Untreated water from may not be used for human consumption on the Site. 

C3.6.6 Aids Awareness 

All construction personnel shall be given an Aids awareness briefing by the Safety Officer.  
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Annexure A Abstracts of the Mine Health and Safety Act No. 29 of 1996 and Amendment Act 
No. 72 of 1997 

 
 
DEFINITIONS: 
 
Section 102 of the Mine Health and Safety Act refers. 
 
"mine" means, when – 
 
(a) "used as a noun- 
 

(i) any borehole, or excavation, in any tailing or in the earth, including the portion of the earth that 
is under the sea or other water, made for the purpose of searching for or winning a mineral, 
whether is being worked or not, or 

 
(ii) any other place where a mineral deposit is being exploited, including the mining area and all 

buildings, structures, machinery, mine dumps, access roads or objects situated on or in that 
area that are used or intended to be used in connection with searching, winning, exploiting or 
processing of a mineral, or for health and safety purposes. But, if two or more excavations, 
boreholes or places are being worked in conjunction with one another 

 
(iii) a works; and 

 
(b) used as a verb, the making of any excavation or borehole referred to in paragraph (a) (i), or the 

exploitation of any mineral deposit in any other manner, for the purpose of winning a mineral including 
prospecting in connection with the winning of a mineral. 

 
(a) whether that substance is in solid, liquid or gaseous form; 

 
(b) that occurs naturally in or on the earth, in or under water or in tailings, and 

 
(c) that has been formed by or subjected to a geological process. 

 
"processing" means the recovering, extracting, concentrating, refining, calcimining, classifying, 
crushing, milling, screening, washing, reduction, smelting or gasification or any mineral, and "process" 
has a similar meaning 

 
"works" means any place, excluding a mine, where any person carries out- 

 
(a) The transmitting and distributing to another consumer of any form of power from a mine, by the 

owner thereof, to the terminal point of bulk, to the power supply meter on any such other 
consumer’s premises, or 

 
(b) Training at any central rescue station, or 

 
(c) The making, repairing, re-opening or closing of any subterranean tunnel, or 

 
(d) Any operations necessary in connection with any of the operational listed in this paragraph. 

 
 
 

  


