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1. Introduction 

This document provides an overview of Eskom’s technical requirements for an enquiry for the supply of pole 
top split prepayment metering kiosks for outdoor use.  This document provides an overview of the requirements 
for the different metering kiosks, and acts as an index and supplement to the detailed design drawings and 
standard. 

This document defines the technical evaluation criteria that will be used in the enquiry for pole top split 
prepayment metering kiosks. 

2. Supporting clauses 

2.1 Scope 

2.1.1 Purpose 

This document provides information relating to an enquiry for the technical evaluation, acceptance and supply 
of pole top split prepayment metering kiosks for use in Eskom.   

2.1.1.1 Metering kiosk types 

The enquiry includes the following pole top split prepayment metering kiosks types: 

Table 1: Pole top split prepayment metering kiosks types 

Item Meter Module Type Drawing number SAP number 

1 BOX, POLE TOP SPLIT METER 2-WAY 50A  D-DT-1042 & D-DT-3055 0245949 

2 BOX, POLE TOP SPLIT METER 2-WAY 120A D-DT-1042 & D-DT-3055 0670228 

3 BOX, POLE TOP SPLIT METER 4-WAY 50A D-DT-1043 & D-DT-3055 0229922 

4 BOX, POLE TOP SPLIT METER 4-WAY 120A D-DT-1043 & D-DT-3055 0245950 

5 BOX, POLE TOP SPLIT METER 6-WAY 50A D-DT-1044 & D-DT-3055 0670312 

6 BOX, POLE TOP SPLIT METER 6-WAY 120A D-DT-1044 & D-DT-3055 0670315 

7 BOX, POLE TOP SPLIT METER 8-WAY 50A D-DT-1045 & D-DT-3055 0229921 

Suppliers may tender for any single item, multiple items or all the above items.   

2.1.2 Applicability 

This document shall apply throughout Eskom Holdings Limited Distribution Division. 

2.2 Normative/informative references 

Parties using this document shall apply the most recent edition of the documents listed in the following 
paragraphs. 

2.2.1 Normative 

[1] ISO 9001 Quality Management Systems. 

[2] 240-75659760 Pole-mounted service distribution boxes for split prepayment metering standard 

[3] D-3055 Buyers guide for pole top split prepayment metering kiosks.  

[4] D-1042 Manufacturing drawings for pole top split prepayment metering kiosks 2-way.  

[5] D-1043 Manufacturing drawings for pole top split prepayment metering kiosks 4-way.  
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[6] D-1044 Manufacturing drawings for pole top split prepayment metering kiosks 6-way.  

[7] D-1045 Manufacturing drawings for pole top split prepayment metering kiosks 8-way.  

[8] SANS 60439 Low-voltage switchgear and control gear assemblies Part 5: Particular requirements for 
assemblies for power distribution in public networks. 

[9] Phase 1 and Phase 2 Technical Schedule for pole top split metering kiosks (Microsoft Excel files): 

• Technical requirements for pole top split prepayment metering kiosks. 

2.2.2 Informative 

None 

2.3 Definitions 

2.3.1 General 

N/A 

2.3.2 Disclosure classification 

Controlled disclosure: controlled disclosure to external parties (either enforced by law, or discretionary). 

2.4 Abbreviations 

N/A 

2.5 Roles and responsibilities 

This document defines the technical evaluation criteria that will be used by the Eskom technical evaluation 
team for the evaluation of pole top split prepayment metering kiosks. 

2.6 Process for monitoring 

None 

2.7 Related/supporting documents 

The detail requirements for the phase 1 mandatory and phase 2 technical evaluation are listed in the Excel 
document – “Phase 1 and Phase 2 Technical Schedule for pole top split metering kiosks.xlsx”.  
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3. Project Timeframes and Deliverables 

The technical evaluation will be conducted over three phases as follows: 

3.1 Phase 1:  Mandatory requirements  

Manufacturers shall be evaluated on the tender returnables for Mandatory requirements as listed below. Only 
manufacturers which have passed the mandatory requirements will be evaluated during phase 2. 

Table 2: Mandatory requirements 

Technical Mandatory Requirements 

Type test reports/certificates (from an accredited facility) to be provided for the pole top 
kiosk - (Maximum timeframe - six months after tender award). 

 Completed technical schedules in original Microsoft Excel format and copies in Acrobat 
format. 

 Pole top box construction drawings submitted with all dimensions shown. 

 Proof or a certificate for the MOV (surge arrester) complies with SANS 1524-1-2 

Proof or a certificate which shows that the cabling used complies with SANS 1507 

Proof or a certificate which shows that the miniature circuit breakers (MCB) used complies 
with VC 8036 (NRCS approved) 

3.2 Phase 2:  Product A&B Schedules, Risk and Support  

Manufacturers shall be evaluated on the tender returnables for Technical schedules and Risk and Support. 
Manufacturers which have passed the technical evaluations will be required to provide prototypes and these 
will be evaluated during phase 3. 

3.3 Phase 3: Sample Evaluation 

Only suppliers that meet the criteria set aside for phase 2 will move onto phase 3 of the technical evaluation. 

Manufacturers shall be advised of their qualification for the evaluation after phase 2 where after they need to 
prepare the samples. The samples must be ready for inspection a month after notification. Eskom shall notify 
the manufacturer of the exact date of the evaluation. 

The following items shall be manufactured for technical and quality evaluations: 

1. Item 1 - Box, pole top split meter 2-way 50A, drawings D-DT-1042 & D-DT-3055 and SAP
 0245949 

2. Item 4 - Box, pole top split meter 4-way 120A, drawings D-DT-1043 & D-DT-3055 and SAP
 0245950 

3. Item 6 - Box, pole top split meter 6-way 120A, drawings D-DT-1044 & D-DT-3055 and SAP 
0670315  

4. Item 7 – Box, pole top split meter 8-way 50A, drawings D-DT-1045 & D-DT-3055 and SAP
 0229921 

NOTE: The pole top split prepayment metering kiosks must be fully populated as per the SAP descriptions, standard and drawings. 

Manufacturer visits shall be conducted to evaluate if the pole top split prepayment metering kiosks fulfills 
design requirements and to verify the information provided in the questionnaire relating to risk and support.  

The evaluations shall be conducted at the manufacturer’s premises.   
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4. Tender Returnables (Technical phase 2) 

Tenderers shall supply the following information: 

1) Completed general questionnaire as listed in the Excel files for each item. 

2) Completed technical schedules for all items tendered as listed in the Excel files for each item. 

3) Completed risk and support questionnaire as listed in the Excel files for each item. 

4) Manufacturer drawings of their pole top boxes, data sheets, brochures and test certificates (where 
applicable). 

5. Tender Evaluation (Technical) 

Tender responses shall be evaluated using the methodology of the Preferential Procurement Policy 
Framework Act (05 of 2000).   

The technical tender evaluation will comprise of a detailed technical evaluation whereby the Product A&B 
schedules and the Risk and Support questionnaires are evaluated and then the sample evaluations at the 
manufacturer’s manufacturing premises.  

The overall technical scoring shall be made up of scoring in the various sub-categories during the different 
phases of the technical evaluation as follows: 

5.1 Phase 2 – Product A&B schedules and Risk and Support 

Phase 2 shall be made up of scoring in two sub-categories and shall be adjudicated a score out of 100 percent 
as follows: 

Table 3: Phase 2 scoring breakdown 

Phase 1 - Technical sub-category Weightings 

Product A&B Schedules 60 percent 

Risk and Support 40 percent 

Total 100 percent 

Minimum threshold for qualification 85 percent 

Only manufacturers that meet the minimum threshold for phase 2 will move onto phase 3 of the technical 
evaluation.   

5.1.1 Phase 2- Technical Sub-Category: Product A&B Schedules 

This section shall comprise scoring of the technical schedules.  Major deviations to scored items shall be 
addressed in Sub-category: Risk and Support. 

The A&B Schedules use a default weight of 1 for each scored item.  Critical items are assigned higher weights.  
For example, a weight of 10 indicates that the item will count the same as ten items with weight 1.  Each item 
will be assigned a score by the Eskom evaluation team based upon the tendered response and cross-checked 
with the supporting documents provided. 
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Table 4: Scoring of items in Technical Schedules A&B 

 

 

 

 

 

 

 

 

 

 

The score for each item will be multiplied by its weight to obtain the total score per item.  All scores for the A&B 
Schedule will be tallied and shall be calculated based on the maximum possible score.  This will be recorded 
as the percentage score.   

5.1.2 Phase 2 – Technical Sub-Category: Risk and Support 

The Eskom technical team will evaluate the risk and support capability of the manufacturer based on the Risk 
and Support Questionnaire as listed in the Excel file, deviations schedules and from the non-scored 
components in Sub-category: Product A&B Schedules. The evaluation of the risk and support of the 
manufacturer shall be adjudicated a score out of 100 made up of two areas as follows: 

Product Risk (60 percent): A score derived for the product risk based on the following areas and weighted 
as follows: 

• Installed base / time that the product has been installed (weight 25) 

• Deviations from standards (weight 25) 

• Ability to deliver (weight 25) 

• Historical performance (weight 25) 

Support (40 percent):  A score derived for support based on the following areas and weighted as follows: 

• Link between supplier / manufacturer and sub-contractors (weight 30) 

• Maintenance support (weight 50) 

• Spares holding (weight 20) 

  

Criteria Score 

Fully compliant - (Indicated as F in A&B Schedules) 

Note: Responses which provided all the required technical information will be scored as 
fully compliant. 

3 

Partially compliant - (Indicated as P in A&B Schedules) 

Note: Responses which provided some of the required technical information but not all of 
the required information will be scored as partially compliant. 

1 

Non-compliant - (Indicated as N in A&B Schedules) 

Note: Responses which did not meet the technical requirements or where no information 
was provided will be scored as non-compliant. 

0 



Document Classification: Controlled Disclosure   

TECHNICAL EVALUATION CRITERIA FOR POLE TOP 
SPLIT METERING KIOSKS 

Unique Identifier:  240-150758652 

Revision:  4 

Page:  8 of 9 
 

ESKOM COPYRIGHT PROTECTED 

When downloaded from the WEB, this document is uncontrolled and the responsibility rests with the user 

to ensure it is in line with the authorized version on the WEB. 

 

5.2 Phase 3 – Sample evaluations 

Sample kiosks shall be evaluated and tested against the requirements of the respective standard and 
manufacturing drawings. A score will be allocated for each sample according to the requirements as listed in 
the sample evaluation scorecard.   

The same evaluation scoring principle from phase 2 is used with the sample evaluation. Each item will be 
assigned a score by the Eskom evaluation team based upon the sample provided. 

Table 5: Scoring of items for the sample evaluation 

 

 

 

 

 

 

 

 

 

 

The score for each item will be multiplied by its weight to obtain the total score per item.  All scores for the 
sample evaluation will be tallied and shall be calculated based on the maximum possible score.     

The samples shall be adjudicated a score out of 100 percent with a minimum threshold for qualification of 
85 percent on all of the required samples.   

5.3 Type testing of kiosks 

Manufacturers will be required to submit their pole top kiosks for type testing after contract award. The type 
test certificates shall be presented to Eskom six months after contract award if they are not immediately 
available.   

6. Authorization 

This document has been seen and accepted by: 

Name and surname Designation 

Aletta Mashao PTM&C Engineering Senior Manager 

Deon van Rooi Middle Manager PTM&C   

7. Revisions 

Date Rev. Compiler Remarks 

Nov 2022 4 HPD Groenewald Added mandatory requirements to the document. 

Removed requirements for a re-evaluation of phase 2 -
was an audit finding which cannot be implemented.  

Amended scoring tables 4 & 5 to add criteria for the 
scoring.  

Aug 2022 3 HPD Groenewald Added requirements for a re-evaluation of phase 2. 

Criteria Score 

Fully compliant - (Indicated as F in A&B Schedules) 

Note: Samples which are fully compliant with Eskom’s standards and manufacturing 
drawings will be scored as fully compliant. 

3 

Partially compliant - (Indicated as P in A&B Schedules) 

Note:  Samples which have deviations with Eskom’s standards and manufacturing 
drawings and where the deviations can be rectified will be scored as partially compliant. 

1 

Non-compliant - (Indicated as N in A&B Schedules) 

Note:   Samples which have deviations with Eskom’s standards and manufacturing 
drawings and where the deviations cannot be rectified will be scored as non-compliant. 

0 
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Date Rev. Compiler Remarks 

July 2020 2 HPD Groenewald Added requirements for the full technical evaluation 
including sample evaluations. 

October 2019 1 HPD Groenewald Original document 

8. Development team 

The following people were involved in the development of this document: 

• Henri Groenewald 

• Jutas Maudu 

9. Acknowledgements 

None 


