CONSTRUCTION SERVICES - TECHNICAL TRAININGS

Summary of Bills of Quantities

TOTAL of PRICES (Costs in ZAR)					
Bill No	Bill Description				
1	PROVISIONAL SUMS				
2	CIVILS AND LINES TRAINING				
3	DAM LINING (PLASTICS FABRICATION)				
4	MICRO PILING TRAINING				
5	TERMINATIONS AND JOINTING				
Totals					

Mbatha WN Quantity Surveyor

02/05/2024

CONSTRUCTION SERVICES - TECHNICAL TRAININGS

GENERAL NOTES:

- This training will be required across all provinces on site
- Service providers needs to conclude all SETA processes till Statement of Results
- Trainers must have a Valid Medical Certificate
- Require completion of ERI Attendance Registers with a Soft Copy Excel Report
- Certification should not be based on confirmation of payment
- Cancelation timelines of 48 hours with Valid Reason
- Invoicing within 30 days
- Assessments and Re-assessments

					т	otal of Prices:			
Unique No	Bill Ref	Bill Description	Heading 1	Unit of measurement	Total Qty	Rate	Total		
Bill 1 - PROVISION	NAL SUMS								
1.0001	1	Provisional Sums	Travelling	Sum	1				
1.0002	1	Provisional Sums	Accommodation	Sum	1				
Bill 2 - CIVILS AND	D LINES TRAINING								
2.0001	2	Civils & Lines Training	Apply health and safety to a work area	No	100				
2.0002	2	Civils & Lines Training	Identify and use protective clothing and equipment in general construction	No	100				
2.0003	2	Civils & Lines Training	Use and maintain hand tools on a construction site	No	100				
2.0004	2	Civils & Lines Training	Use and maintain power hand tools on a construction site	No	100				
2.0005	2	Civils & Lines Training	Use and maintain small plant and equipment on a construction site	No	100				
2.0006	2	Civils & Lines Training	Erect and dismantlle scaffolding	No	100				
2.0007	2	Civils & Lines Training	Interpret, Read and Use Reinforcing Drawings	No	100				
2.0008	2	Civils & Lines Training	Read and interpret construction drawings and specifications	No	100				
2.0009	2	Civils & Lines Training	Batch and mix concrete by volume	No	50				
2.0010	2	Civils & Lines Training	Conduct routine site test to fresh and hardened concrete	No	50				
2.0011	2	Civils & Lines Training	Set out excavate, cast concrete strip foundations	No	50				
2.0012	2	Civils & Lines Training	Combat soil erosion	No	50				
2.0013	2	Civils & Lines Training	Erect and strip formwork for straight walls, columns and bases	No	50				
2.0014	2	Civils & Lines Training	Fabricate, erect and strip timber formwork for straight walls, columns and bases	No	50				
2.0015	2	Civils & Lines Training	Assemble, tie and install reinforcing cages.	No	50				
2.0016	2	Civils & Lines Training	Work in confined spaces on a Construction Site	No	100				
2.0017	2	Civils & Lines Training	Demostrate the understanding of earthworks	No	50				
2.0018	2	Civils & Lines Training	Read a Plan	No	100				
2.0019	2	Civils & Lines Training	Position a tape for measuring	No	50				
2.0020	2	Civils & Lines Training	Plot tape and offset measurements on a plan	No	50				
2.0021	2	Civils & Lines Training	Undertake and offset surveying Set out predetermined points	No No	50 50				
2.0022	2	Civils & Lines Training Civils & Lines Training	Set out predetermined points Set out survey equipment to take observations	No	50				
2.0023	2	Civils & Lines Training Civils & Lines Training	Determine the elevation of a point by leveling	No	50				
2.0025	2	Civils & Lines Training Civils & Lines Training	Erect Fencing	No	30				
2.0026	2	Civils & Lines Training	Inspect, use and care for manual lifting equipment and tackle	No	100				
2.0027	2	Civils & Lines Training	Lift and move a load using manual lifting equipment and tackle 2 days	No	100				
2.0028	2	Civils & Lines Training	Lead and Supervise Construction Teams	No	100				
2.0029	2	Civils & Lines Training	Calculate Construction Quantities and develop a Work plan	No	100				
Bill 3 - DAM LINING (PLASTICS FABRICATION)									
3.0001	3	Dam Lining (Plastics Fabrication)	Weld Thermo Plastics with electrofusion fabrication	No	30				
3.0002	3	Dam Lining (Plastics Fabrication)	Weld Thermo Plastics with extrusion equipment	No	30				
3.0003	3	Dam Lining (Plastics Fabrication)	Weld Thermo Plastics with heated tool equipment	No	30				
3.0004	3	Dam Lining (Plastics Fabrication)	Weld Thermo Plastics with hot gas	No	30				
3.0005	3	Dam Lining (Plastics Fabrication)	Weld Thermo Plastics solvent sement	No	30				
Bill 5 - MICRO PILI	ING TRAINING								
5.0001	5	Micro Piling Training	Drill medium diameter using an hydraulic or pneumatic drilling rig and	No	20				
5.0002	5	Micro Piling Training	Compressor Drill small diameter using a percussion drilling rig and compressor	No	20				
5.0002	5	Micro Piling Training Micro Piling Training	Prepare and mark off work area for drilling	No	20				
5.0004	5	Micro Piling Training Micro Piling Training	Demonstrate an understanding of drilling techniques	No	20				
5.0005	5	Micro Piling Training Micro Piling Training	Demonstrate an understanding of drilling techniques Demonstrate knowledge and ability to work in a Surface Mine	No	20				
3.5555			2				,		
Bill 6 - TERMINATIONS AND JOINTING									
6.0001	6	Terminations & Jointing	Join Medium Voltage Cables	No	30				
6.0002	6	Terminations & Jointing	Install and Terminate Medium Voltage Cables	No	30				

Mbatha WN Quantity Surveyor 02/05/2024