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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Provision of Commuter Transport Services between Matla Power Station and Witbank & Emalahleni
area for normal day workers, scheduled shift workers and unscheduled shift workers, and unplanned
trips as and when required for a period of 5 year.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R |
orC
Option E The first forecast of the total Defined Cost plus the Fee R[ ]
exclusive of VAT is
Subtotal | R[ ]
Value Added Tax @ 15% is R |
The offered total of the amount due inclusive of VAT is? R |

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)
M. Lesolang
Capacity
GM Matla Power Station
for the .
Employer Eskom Matla Power Station
Delmas Road
Kriel 2271
(Insert name and address of organisation)
Name &
signature of Date
withess

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to

incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature
Name M. Lesolang
Capacity
GM Matla Power Station
On behalf  (Insert name and address of organisation) Eskom Matla Power Station
of Delmas Road
Kriel 2271
Name &
signature
of witness
Date
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C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of
the clause which requires the data is shown in the left hand column for each statement however

other clauses may also use the same data.

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[®]” - data is required to be
inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General
The conditions of contract are the core clauses and the clauses
for main Option:
A: Priced contract with price
list

dispute resolution Option

and secondary Options

of the NEC3 Term Service Contract April 20132 (TSC3)

W1: Dispute resolution

procedure
X1: Price adjustment for
inflation

X2 Changes in the law
X17:  Low service damages
X18: Limitation of liability
X19: Task Order

Z: Additional conditions of
contract

10.1 The Employer is (name):

Address

Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state-owned
company incorporated in terms of
the company laws of the Republic
of South Africa

Registered office at Megawatt Park,
Maxwell Drive, Sandton,

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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Johannesburg
Tel No.
Fax No. [e]
10.1 The Service Manager is (hame): Edith Schoonwinkel
Address Matla Power Station
Delmas Road
Kriel
2271
Tel +27 17 612 6359
Fax N/A
e-mail schoone@eskom.co.za
11.2(2) The Affected Property is N/A
11.2(13) The service is Supply of a Transport service for
Normal day workers, Shift workers
and Unscheduled workers to and
from Eskom Matla Power Station to
various areas of Kriel and Thubelihle
for a period of 5 years.
11.2(14)  The following matters will be included in the Risk Register
Unprotected Strikes
11.2(15) The Service Information is in Part 3: Scope of Work and all
documents and drawings to which
it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is - Within 7 working days
2 The Contractor’s main responsibilities Data required by this section of the
core clauses is also provided by
the Contractor in Part 2 and terms
in italics used in this section are
identified elsewhere in this
Contract Data
21.1 The Contractor submits a first plan for acceptance within
7 days including weekends after
receiving Task Order
3 Time
30.1 The starting date is. 25 February 2024
30.1 The service period is Five Years
4 Testing and defects There is no reference to Contract

Data in this section of the core
clauses and terms in italics used in
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this section are identified elsewhere
in this Contract Data

Payment

50.1

The assessment interval is

- 25th day of each successive
month

51.1

The currency of this contract is the

South African Rand

51.2

The period within which payments are made is

30 days as per Eskom Finance
Procedures

51.4

The interest rate is

the publicly quoted prime rate of
interest (calculated on a 365 day
year) charged by from time to time
by the Standard Bank of South
Africa Limited (as certified, in the
event of any dispute, by any
manager of such bank, whose
appointment it shall not be
necessary to prove) for amounts
due in Rands and

(ii) the LIBOR rate applicable at the
time for amounts due in other
currencies. LIBOR is the 6 month
London Interbank Offered Rate
quoted under the caption “Money
Rates” in The Wall Street Journal
for the applicable currency or if no
rate is quoted for the currency in
question then the rate for United
States Dollars, and if no such rate
appears in The Wall Street Journal
then the rate as quoted by the
Reuters Monitor Money Rates
Service (or such service as may
replace the Reuters Monitor Money
Rates Service) on the due date for
the payment in question, adjusted
mutatis mutandis every 6 months
thereafter (and as certified, in the
event of any dispute, by any
manager employed in the foreign
exchange department of The
Standard Bank of South Africa
Limited, whose appointment it
shall not be necessary to prove.

Compensation events

There is no reference to Contract
Data in this section of the core
clauses and terms in italics used in
this section are identified
elsewhere in this Contract Data

Use of Equipment Plant and Materials

There is no reference to Contract
Data in this section of the core
clauses and terms in italics used in
this section are identified

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 8

C1.2B TSC3 CONTRACT DATA PART 2



ESKOM HOLDINGS SOC Ltd
TITLE OF PROJECT / CONTRACT

CONTRACT NUMBER

elsewhere in this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks N/A

9 Termination There is no reference to Contract
Data in this section of the core
clauses and terms in italics used in
this section are identified
elsewhere in this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the final total of the Prices

for the whole of the Task Order at intervals no longer than

4 weeks.

11 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA
Division (or its successor body) of the
South African Institution of Civil
Engineering Panel of Adjudicators by
the Party intending to refer a dispute
to him. (see www.ice-sa.org.za). If the
Parties do not agree on an
Adjudicator the Adjudicator will be
appointed by the Arbitration
Foundation of Southern Africa
(AFSA).

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA ajoint
Division of the South African
Institution of Civil Engineering and
the Institution of Civil Engineers
(London) (see www.ice-sa.org.za)
or its successor body.

W1.4(2) The tribunal is: arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the

The place where arbitration is to be held is

The person or organisation who will choose an arbitrator
- if the Parties cannot agree a choice or
- if the arbitration procedure does not state who selects an

arbitrator, is

Conduct of Arbitrations published
by The Association of Arbitrators
(Southern Africa) or its successor
body.

South Africa

the Chairman for the time being or
his nominee of the Association of
Arbitrators (Southern Africa) or its
successor body.
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12 Data for secondary Option clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is The prices are fixed and firm for
the first year thereafter the
contract will be adjusted as per the
table below at contract anniversary
The proportions used to calculate the Price Adjustment Factor  proportion |linked to Index
are: index for prepar
ed by
15% { non-
adjustable
1.00
X2 Changes in the law There is no reference to Contract
Data in this Option and terms in
italics are identified elsewhere in
this Contract Data.
X17.1 The service level table is in See below table

ITE | DESCRIP | QUALITY OF | DAMAGES TO BE

M TION OF | PERFORMA | IMPLEMENTED
TASK NCE

1 Submissi | Late >10 days late: 1% of
on of submission monthly contract value
Monthly of Safety >30 days late: 2 % of
Safety minutes. monthly contract value
Meeting
minutes

2 Submissi | Late submission >10 days late: 1%
on of of Monthly of monthly
Manhours | Manhour contract value

statistics. >30 days late: 2

% of monthly
contract value

3 Accident

Late reporting of

>24 hours late:

investigation

reporting accidents / 1% of monthly
incidents contract value for
one month period.
4 Accident Late completion Preliminary
investigati | of Preliminary and | investigation:
on Formal accident >72 hours after

incident/accident
occurred.

0,5% of monthly
contract value for
each day after 30
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days.
Formal: >7 days
after accident
date: 0,5% of
monthly contract
value for each
day after the 7
days. Exception
is if the driver is
injured in such a
way that the
investigation
cannot be
concluded.
5 Providing | Failure to swop a | If vehicle with

a vehicle with a defect is not

replacem | defect with replaced with

ent bus of | another until the another vehicle

the same | vehicle that has a | immediately

standard defect has been > 1 day, a penalty

and repaired fully and | of 1% of the

quality in inspected by monthly invoice

the case Fleet. will be deducted

of a for each day the

mechanic vehicle was not

al replaced.

breakdow

nor

vehicle

service to

get the

Eskom

employee

s to their

destinatio

nas

speedily

as

possible.

X18.2 For any one event, the Contractor’s liability to the Employer for
loss of or damage to the Employer’s property is limited to
X18.3 The Contractor’s liability for Defects due to his design of an item

of Equipment is limited to

the amount of the deductibles
relevant to the event described in
the “Format TSC3” insurance
policy available on
http://www.eskom.co.za/Tenders/Insu
rancePoliciesProcedures/Pages/EIM
S Policies_

From_1_ April_2014 To_31_March_2
015.aspx

e the total of the Prices at the
Contract Date

and

e the amounts excluded and
unrecoverable from the
Employer’s insurance (other than
the resulting physical damage to
the Employer’s property which is
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not excluded) plus the applicable
deductibles in the Employer’s
assets and works / maintenance
policies available on
http://www.eskom.co.za/Tenders/In
surancePoliciesProcedures/Pages/

EIMS_Policies_
From_1 April_ 2014 To 31 March_2
015.aspx
X18.4 The Contractor’s total liability to the Employer, for all matters the total of the Prices other than
arising under or in connection with this contract, other than the  for the additional excluded
excluded matters, is limited to matters.

The Contractor’s total liability for
the additional excluded matters is
not limited.

The additional excluded matters
are amounts for which the
Contractor is liable under this
contract for

o Defects due to his design, plan
and specification,

e Defects due to manufacture
and fabrication outside the
Affected Property,

e loss of or damage to property
(other than the Employer’s
property, Plant and Materials),

e death of or injury to a person
and

e infringement of an intellectual
property right.

X18.5 The end of liability date is Two months after the end of the
service period.
X19 Task Order
X19.5 The Contractor submits a Task Order programme to the - 5days of receiving the Task
Service Manager within Order or as per the service
manager requested date
- Additional Emergency
Conditions Apply
Z The additional conditions of contract are
Z1to Z12 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the
written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its
rights and obligations under this contract to any of its subsidiaries or any of its present divisions or
operations which may be converted into separate legal entities as a result of the restructuring of the
Electricity Supply Industry.
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Z2

Z3

Z4

Z2.1

722

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Z4.4

Z4.5

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more
persons or organisations then these persons or organisations are deemed to be jointly and severally liable
to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service Manager within
two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their
behalf.

The Contractor does not alter the composition of the joint venture, consortium or other unincorporated
grouping of two or more persons without the consent of the Employer having been given to the Contractor
in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor
notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the
notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer
may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the
Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason
for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1,
P2 and P4 as stated in clause 92, and the amount due is Al and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with this contract
available to Others. This undertaking does not, however, apply to information which at the time of
disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to
information which was already in the possession of the Contractor at the time of disclosure (evidenced by
written records in existence at that time). Should the Contractor disclose information to Others in terms of
clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as
such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information which is
required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies
the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior
to any disclosure. In the event that such protective order is not, or cannot, be obtained, then the
Contractor may disclose that portion of the information which it is required to be disclosed by law and uses
reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so
disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any
portion thereof, in the course of Providing the Service and after the end of the service period, requires the
prior written consent of the Service Manager. All rights in and to all such images vests exclusively in the
Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
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Z5

Z6

z7

Z8

Z5.1

Z6.1

76.2

Z7.1

Z7.2

Z7.3

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the
Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an
estoppel unless the Parties agree otherwise and confirm such agreement in writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons

in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for
under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of
1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper
compliance with the Construction Regulations, all applicable health & safety laws and regulations and the
health and safety rules, guidelines and procedures provided for in this contract and generally for the
proper maintenance of health & safety in and about the execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction Regulations and
with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise
provided for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable environmental laws
and regulations and rules, guidelines and procedures otherwise provided for under this contract and
ensures that his Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures
stated in the Service Information, showing the amount due for payment equal to that stated in the payment
certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the
time by when the Employer is to make a payment is extended by a period equal in time to the delayed
submission of the correct tax invoice. Interest due by the Employer in terms of core clause 51.2 is then
calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the
requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’'s VAT
number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z8.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event,
he is not entitled to a change in the Prices.

Z9

Z9.1

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to
R0.00 (zero Rand)
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Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s
liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if
Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after

210 the words "against it":
Z10.1  or had a business rescue order granted against it.
Z11 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or
Subcontractor’'s employees, or any one or more of all of these parties’ relatives or
friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the case
of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or

service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit
or to avoid an obligation or incurring an obligation,

Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action and

Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of this
contract or in execution thereof.

Z 11.2 The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party
has taken such Prohibited Action and the Contractor did not take timely and appropriate action to
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is
not required that the Committing Party had to have been found guilty, in court or in any other similar
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to
Provide the Service for this reason.

Z 11.3 If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the
procedures and amounts due on termination are respectively P1, P2, P3 and P4, and Al and A3.
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Z 11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.

Z12 Contract Financial Commitments

Z12.1 Task orders will be issued by the Service Manager on an “as and when” required basis. The
liability of the Employer is limited to the total of the Prices stated in the specific Task Order and
not the total Price stated in the Service Information. The Employer is not obliged to issue any
Task Order to the Contractor despite the Contractor being awarded the contract.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
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Annexure B: Table of low service damages (X17)

- Low Service Damage
Description

- Value of Low Service
Damages

- Limit of Low Service
Damage

- Service delaying the Outage
Critical Path (Delaying other
Contractor(s) from
starting/completing their work)

- 1.5% of Task Order per day

- Limited to 10% of the Task
Order value

- Service delays not finishing as
per agreed upon Programme
submitted to the Service Manger

- 1% of Task Order per day

- Limited to 10% of the Task
Order value

- Submission of documents as
per agreed upon CDSS in this
service agreement

- 0.5% of Task Order per day

- Limited to 10% of the Task
Order value

- Rework due to poor
workmanship.

- 2% of Task Order per day

- Limited to 10% of the Task
Order value

- Daily Progress Updated
Programme

- 0.5% of Task Order per day

- Limited to 10% of Task Order
Value

- No response of NCR within 3
days

- 1% of Task Order per day

- Limited to 10% of Task Order
Value

_ Failure to complete HP Cleaning
Main & Boiler Feed Pump Turbine
Condenser within 10 days
maximum

_ 2% of Task Order per day

_Limited to 10% of the Task
Order value
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C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer

is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.
] appears, data is required to be inserted relevant to the option

3. Where a form field like this [

selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement

Data

10.1 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is

The subcontracted fee percentage is

11.2(14)  The following matters will be included in

the Risk Register

11.2(15)  The Service Information for the

Contractor’s plan is in:

211 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:

Qualifications:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Experience:

CONTRACT NUMBER

CV's (and further key person's data including

CVs) arein
A Priced contract with price list
11.2(12) The price listis in Rands
11.2(19) The tendered total of the Prices is R Excl VAT
C Target contract with price list
11.2(12) The price listis in Rands
11.2(20) The tendered total of the Prices is R Excl VAT
E Cost reimbursable contract
11.2(12) The price listis in Rands
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PART 2: PRICING DATA
TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

e Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
e Understands the function of the Price List and how work is priced and paid for;
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e |s aware of the need to link operations shown in his plan to items shown in the Price List;

e Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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Project Description: Transportation of workers to Matla Power Station for a period of 5 years - (Witbank)

Item | Description Period Daily No. No of | Km for Estimated | Rate Per KM Monthly Total
of Return | Buses | one days
Trips Return /Month
Trip
PART A - MONTHLY BREAKDOWN
Preliminaries and General
1 OHS and Contractural Requirements Monthly | N/A N/A N/A 22 R R
Transportation of Workers Inclusive of
Driver, Fuel and Bus
Normal Day Shift
2 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22 R R
16:15) Ackerville, Kwaguga location
Witbank to Matla Power Station 1 No x 14
Seater
3 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22 R R
16:15) Tasbet Park , Duvhail,2,8 Witbank
Matla Power Station 1 No x 14 Seater
4 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22 R R
16:15) Del Judor 4, Highveld park, Model
Park Witbank to Matla Power Station 1
No x 22 Seater
5 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22 R R

16:15) Ezimnabeni - Witbank to Matla
Power Station 1 No x 22 Seater

Normal Work Days (Mon - Fri, 07:00 to
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6 16:15) Pro Housing Tasbet 12, Acsia Flats, | Monthly | 1 1 150 22
Duvha 7 Part Tasbet 1 - Witbank to Matla
Power Station 1 No x 22 Seater

7 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22
16:15) Jackroo, Clear Water, Panorama -
Witbank to Matla Power Station 1 No x
22 Seater

8 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22
16:15) Klipfontein Ext 8, Del Judor Proper
Tasbet 1,2,3 Uthingo Park Duvha Outlet
RDP- Witbank to Matla Power Station 1
No x 22 Seater

9 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22
16:15) Pipe Ridge, Marelden, Dan Pienaar,
Die Heuwel, Klarinet, Down Town -
Witbank to Matla Power Station 1 No x
22 Seater

10 Normal Work Days (Mon - Fri, 07:00 to Monthly | 1 1 150 22
16:15) Ben Fluer, Bankenveld, Rhino Ridge
Springbok, Tasbet, Khayalami Estate -
Witbank to Matla Power Station 1 No x
22 Seater

Shift Workers

11 Monday to Sunday Shift 1 - (07:00 to Monthly | 3 3 150 31
14:00) Shift 2 - (14:00 to 22:00) Shift 3 -
(22:00 to 07:00) Witbank Area, 3 No x 14
Seater

Unscheduled Shifts (24 Hours As and
when Required)
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CONTRACT NO.

12 As and when Required (1 x 14 Seater Bus | Monthly | 3 1 150 31 R R

for Witbank area)
PART A - MONTHLY COST TOTAL
Item | DESCRIPTION MONTHS | PART A - MONTHLY TOTAL YEARLY

BREAKDOWN TOTAL

PART B - YEARLY TOTAL
1 Transport Service (Witbank Area) Yearly Total 12 R R
PART B - YEARLY TOTAL R
Item | Description Period Return Buses | Km/ Estimated | Rate/ Rate Per Montly Amount

Trips Return days KM
Trip /Month

PART C - UNPLANNED TRIPS (Once Off)

Unplanned Trips as and when required

(Normal Working hours)
1 As and when Required (1 x 22 Seater Bus Five N/A 1 5000 N/A R R

for Witbank area) Year

Duration

PART C - (UNPLANNED TRIPS FOR FULL FIVE YEAR DURATION) TOTAL R
Item | DESCRIPTION TOTAL 5 YEARS

PART D -5 YEAR FULL DURATION TOTAL
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CONTRACT NO.

1

PART B TOTAL X 5 for the 5 year duration

2

PART C TOTAL (Once off amount)

PART D - TOTAL EXCLUDING VAT FOR THE FULL 5 YEAR DURATION
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PART C3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1
C3.1 | Employer’s Service Information 23
Total number of pages 24

1 Description of the service

1.1Executive overview

Provision of Commuter Transport Services between Matla Power Station and
Witbank & Emalahleni area for normal day workers, scheduled shift workers and
unscheduled shift workers, and unplanned trips as and when required for a period
of 5 year.

1.2Employer’s requirements for the service

GENERAL

Provision of Commuter Transport Services between Matla Power Station and Witbank & Emalahleni
area for normal day workers, scheduled shift workers and unscheduled shift workers, and unplanned
trips as and when required for a period of 5 year.

The following buses with drivers are required:
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NORMAL DAY SHIFT:

1 X 14 SEATER - ACKERVILLE, KWAGUQA, LOCATIONS WITBANK

1 X 14 SEATER - TASBET 1, DUVHA 1,2,8 WITBANK

1X 22 SEATER - DEL JUDOR 4, HIGHVELD PARK, MODEL PARK WITBANK

1X 22 SEATER - EZINAMBENI WITBANK

1X 22 SEATER - PRO-HOUSING, TASBET 12, ACASIA FLATS, DUVHA 7, part TASBET 1

1X 22 SEATER - JACKAROO, CLEARWATER, PANORAMA WITBANK

1X 22 SEATER - KLIPFONTEIN EXT 8, DEL JUDOR PROPER, TASBET 1,2,3, UTHINGO
PARK, DUVHA OUTLINE RDP, WITBANK

1X 22 SEATER - PINE RIDGE, MARELDEN, DAN PIENAAR, DIE HEUWEL, KLARINET,

DOWNTOWN WITBANK

1 X 22 SEATER - BEN FLEUR, BANKENVELD, RHINORIDGE, SPRINGBOK, TASBET-
KHAYALAMI ESTATES WITBANK

SCHEDULED SHIFTS :

3 x 14 Seater Bus Total Witbank area

UNSCHEDULED SHIFTS:
1 x 14 Seater bus Total Witbank area.

UNPLANNED / UNSCHEDULED TRIPS
Passenger transport for Unplanned / Unscheduled trips as and when required

The transportation service will be rendered in accordance with the following:
The above-required vehicles will operate on an as and when required basis.

The Supplier shall abide by the detailed time table and routes as defined by Matla Power Station. Eskom
Holdings Limited shall, however, have the exclusive right to amend the aforesaid time tables and routes from
time to time in consultation with the Supplier.

The Supplier undertakes to provide a replacement bus of same standard and quality in the case of a
mechanical breakdown or vehicle service and to get the Eskom employees to their destination as speedily as
possible.

Only Eskom Matla employees and Eskom Matla students will be allowed on the busses as passengers.
Buses are only allowed to pick up and drop off passengers at the designated bus stops at Matla.

Failure by the Contractor to comply will result in cancellation of the contract. Furthermore, Eskom Holdings
Limited will not be held liable for possible injuries to ‘illegal’ passengers if allowed onto the busses by the
Contractor.

The Supplier / Contractor shall, on request by Eskom Holdings Limited, exchange any of the allocated
busses for a smaller or bigger bus depending on Matla’s requirements.

The Supplier undertakes to make transport available on Eskom’s request for any special occasion which
may be arranged by Eskom Holdings Limited. The special service so provided will be subject to the same
conditions and requirements as laid down in this contract.

Prices will be adjusted in accordance with negotiated agreements.

Should the Supplier not be able to comply with this request, Eskom Holdings Limited reserves the right to
obtain the required bus from an alternative source and to cancel the specific exchange item with the
Supplier.

The Supplier shall not be entitled to alienate, pledge, cede or deal in any manner whatsoever, with any claim
he may have arising from this contract or his rights and obligations, in terms of such contract, without the
prior, written approval of Eskom Holdings Limited.

PART C3: SCOPE OF WORK PAGE 6 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION




ESKOM HOLDINGS SOC Ltd CONTRACT NO.
PROJECT OR CONTRACT TITLE

The Supplier undertakes to limit his service to the prescribed number of Eskom passengers per bus. Should
additional Eskom passengers require transport, this requirement may be accommodated provided the
additional passengers are able to produce a valid Eskom Matla employee permit.

Should additional busses be required, busses of similar condition and capacity shall be introduced by the
Supplier to his fleet. New rates, if applicable, will be negotiated between the two parties for either extra
busses or extra kilometres.

Eskom Holdings Limited reserves the right to terminate additional trips within thirty days.
Any changes to this transport service as agreed to between the two parties may result in an increase or
decrease in the number of busses required to render the service or discontinue the service at any time.

Safety

+ Matla power station induction must be done before any work commences.

*  Worker’s register must be completed and daily risk assessment conducted before any work commences.

+ Eskom Holdings Limited reserves the right to inspect the busses at any reasonable time for
roadworthiness and it is the responsibility of the Contractor to at all times maintain the busses in a road
worthy condition.

* The Contractor shall at his expense ensure that his vehicles are serviced and maintained by a
recognized service agent.

* Vehicles shall be kept neat and tidy inside and out at all times.

* The Supplier shall operate the transportation service in a safe, reasonable, proper and efficient manner
and shall ensure that his employees are fully authorized and conduct their allocated tasks in a proper,
responsible, safe and professional manner.

* A Supplier provided fully equipped First Aid Box and serviceable fire extinguisher must be kept in a
reachable and reasonably visible position in the driver’s cab of each bus.

» All busses must at all times be equipped with either a two way radio or cellular telephone for direct
communication between the busses, the contractor’s depot and the Matla Fleet Officer.

+ Before every trip:The interior and exterior of the busses are inspected for any damage or default, with
specific attention to brakes, tyres, all lighting equipment and safety belts

Payments

+ At the end of every calendar month the Supplier must furnish Eskom Matla Power Station’s Fleet
Management Services with a detailed statement / invoice together with a copy of his month’s Safety
Meeting minutes.

*  Failure to provide these documents will lead to the withholding of payments until the required documents
were submitted.

* Any claim to non-scheduled journeys and / or distances must be supported by properly kept records of
such occurrences, but any of these trips should have been pre-approved by the contract manager.

Legal requirements and permits

* The Supplier undertakes and guarantees that he is legally authorized, qualified and properly equipped to
render the bus transportation service required and that he is fully conversant with the legal provisions
with regard to the transportation service to be rendered and undertakes to abide by such legal provisions
during the contract period.

+ He shall always comply with all legal requirements in respect of the required bus transportation service
and shall be the holder of all licenses, permits and insurance that may be required in terms of the
contract and all applicable legislation.

* The Tenderer when tendering must supply copies of all legally and administratively required licenses and
insurance documents, as part of the tender documents. Should any other vehicle than those tendered
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for be used when the contract starts, these documents should be provided to the Matla Power Station’s
Fleet Officer prior to commencement of the service.

* The Supplier acknowledges that he has insurance cover in terms of the Compensation for Occupational
Injuries and Diseases Act, 1993, and undertakes to supply Eskom Holdings Limited with proof of such
insurance cover.

* The bus drivers must always be in possession of valid Public Transport Permits (PDP operator’s card).
The bus drivers must be able to produce their permits on demand to the Matla Fleet Officer or his
representative.

* Immediately upon award of the contract, the Supplier will submit to the Matla Power Station Fleet Officer
certified copies of the following: All drivers’ ID’s, all drivers’ PDP’s, Registration certificates of busses,
COF’s of busses, Road transportation permit.

*  When appointing a new driver, the Matla Fleet Officer must immediately be notified, and the driver's
documentation provided.

»  All contract drivers will be tested for an Eskom driver’s permit and will be issued with such a permit.

»  Failure to comply with this requirement will lead to the immediate cancellation of the contract as well as
compensations claims by Eskom Holdings Limited against the Supplier for consequential recovery / extra
expenditures.

Vehicle specifications:
ALL VEHICLES SHALL ADHERE TO FOLLOWING ESKOM DOCUMENT: 32-345 Eskom Vehicle Safety
Specifications which stipulates the following minimum specifications for Mini and Midi Buses:

“3.1 Standard minimum specifications”

i. All vehicles that are tested for NCAP in South Africa/Europe will comply with the Euro

NCAP 4 rating.

ii. Factory-fitted antilock braking system (ABS).

iii. Factory-fitted driver and passenger airbags.

iv. Alarm/immobiliser — factory-fitted. Factory-fitted power steering.

v. Tyres in conformity with the manufacturer’s specifications for the intended work

vi. Two emergency warning triangles (in all vehicles).

vii. Factory-fitted air conditioner

viii. Factory-fitted seatbelt reminder.

ix. Daytime running lights for all vehicles travelling on open roads. (When the ignition is in the “on” position,
lights should switch on automatically.)

X. Vehicles not fitted with daytime lights must use the dipped lights (also called driving lights) in the “on”
position for daylight driving (all vehicles).

xi. Reverse beeper shall be standard on all heavy commercial vehicles, buses, and construction equipment,
or vehicles being used on construction sites.

In addition to the standard minimum specifications and in compliance with the provisions of the

National Road Traffic Act, as amended, all minibuses shall meet the following basic specifications:

*  SANS-approved three-point safety belts for every seat.

* No fold-up or jockey seats.

+ A speed warning sign shall be displayed on the back of the minibus in accordance with the National
Road Traffic Act.

+ Yellow reflective tape shall be fitted in compliance with the National Road Traffic Act requirement.

* The driver’s seat shall be adjustable and partitioned in compliance with the National Road Traffic Act
specification.

* The tyres shall comply with the manufacturer’s specification for commercial use. Tyres of two different
makes or models may not be fitted on the front axle. The front tyres should always be the same.

* The minibus shall have at least one emergency exit for every 12 passengers.

« Panel vans or vehicles designed for goods delivery may not be converted into a minibus.

* Asign should be affixed to the vehicle to indicate that the bus is equipped to transport people with
disability.

“Midi-bus and bus safety specifications”

In addition to the standard minimum specifications and in compliance with the provisions of the Road Traffic
Act, as amended, all midi-buses and buses shall meet the following basic specifications:

*  SANS-approved safety belts for every seat.

* No fold-up or jockey seats.
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* A speed warning sign shall be displayed on the back of every midi-bus/bus.

* Yellow reflective tape shall be fitted in compliance with the National Road Traffic Act specification.

« The driver’s seat shall be adjustable. The driver’s compartment shall be partitioned in compliance with
the National Road Traffic Act specification.

* The tyres shall comply with the manufacturer’s specification. Tyres of two different makes or models may
not be fitted on the front axle. The front tyres should always be the same.

+ The midi-bus/bus shall have at least two identified emergency exits for every12 passengers.

»  Steps shall have anti-slip treads.

* A panel van or vehicle designed for goods delivery may not be converted into a midi-bus.

» Identified buses and midi-buses transporting employees with disabilities should be wheelchair-friendly to
accommodate a wheelchair entering the vehicle. A sign should be affixed to the vehicle to indicate that
the bus is equipped to transport people with disabilities only if the vehicle has been designed to transport
disabled people.

ADDITIONAL REQUIREMENTS FOR VEHICLES

* All buses must be fitted with tinted side windows and curtains/blinds.

+ 14-seater buses must not be older than 2 years (Proof of registration) when the contract commences.

* Minibuses must not be older than 2 year (proof of registration) when the contract commences.

* Buses must be fitted with On Board Computer with active tracking system which will be paid for and
fitted by Eskom Holdings SOE.

*« No AMC, Tata or buses that are not build on a bus chassis will be used for Matla.

*  All buses must comply with the Road Transportation act.

* Reverse-park distance control sensor for all vehicles

ADDITIONAL REQUIREMENTS FOR DRIVERS
All drivers will do induction before they resume work and must comply with the following:

* Have a Driving/operations permit

» Valid Medical Fitness to drive/operate (Red Ticket).

* Do pre-operational inspections / vehicle checklist

* Know and obey all Traffic signs and rules.

*  Prohibition of the use of mobile phones.

* Adhere to hazardous and restricted area access control rules.

+  Stop or restrict operation due to abnormal environmental conditions (for example, rain, high winds, fog),
including “Go - No Go” criteria as advised by the contract manager or representative.

+ All new drivers appointed during the period of contract must do induction before starting with the contract
and documentation submit to the Matla Fleet Management Department.

1.3Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used
and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation

VMU Vehicle Monitoring Unit
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2 Management strategy and start up.

2.1The Contractor’s plan for the service

In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

Contractor to plot his Routes and mark them on a map as Route A, B C etc

Plan on dealing with industrial action, vehicle breakdowns or drivers awol.
Plan to manage their Mix. (driver behaviour)

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor’s plan.

Use this section to describe any particulars which must be taken into account by the Contractor in
developing his plan as required by clause 21.2. For example information about the order and timing or
method of carrying out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.

2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose

Approximate time & interval

Location

Attendance by:

Risk register and
compensation events

As and when required

Matla Power Station

Contractor Manager,
Safety Officer

Overall contract progress

and feedback

As and when required

Matla Power Station

Contractor Manager
and Contract
Supervisor

Safety Engagement
Session

As and when required

Matla Power Station

Contractor Manager,
Safety Officer

Main SHE committee
meetings

Monthly

Matla Power Station

SHE Manager

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or

instructions under the contract as these shall be done separately by the person identified in the conditions of

contract to carry out such actions or instructions.

2.3Contractor’s management, supervision and key people

State any additional constraining requirements on Contractor’s supervision and key people that are not
already stated in other sections such as for Health and Safety. This section could be used to solicit an
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organogramme Contractor to show organogram and appoint a 2@ in charge for when the supervisor is not
on site from the Contractor showing his people and their lines of authority / communication. This would be
essential if the Contractor is a Joint Venture.

Contractor to show organogram and appoint a 2™ in charge for when the supervisor is not on site.

2.4Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer’s right to termination stated in this contract.

2.5Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient,
communication number etc. Provide details of any particular format or other constraints; for example that all
contractual communications will be in the form of properly compiled letters or forms attached to e mails and
not as a message in the e mail itself. State any particular routing requirements but note from TSC3 who
issues what to whom.

2.6Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to
ESKOM HOLDINGS SOC

MATLA POWER STATION

KRIEL-DELMAS ROAD

KRIEL

2271

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

2.7Contract change management
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This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

2.8Records of Defined Cost to be kept by the Contractor

Any claim to non-scheduled journeys and / or distances must be supported by properly kept records of such
occurrences, but any of these trips should have been pre-approved by the contract manager.

2.9Insurance provided by the Employer

The Supplier must have insurance cover in terms of the Compensation for Occupational Injuries and
Diseases Act, 1993, and undertakes to supply Eskom Holdings Limited with proof of such insurance cover.
Eskom does not provide insurance for the contractor or the employees travelling home-work-home.

2.10 Training workshops and technology transfer

All drivers to complete the Eskom driver permit training and receive and Eskom driver permit. Any new
drivers should be inducted by sharing the route information as well as the safety requirement requested by
Eskom.

At the end of the contract, the contractor must transfer their knowledge of passengers, and specially the
routes to the new contractor.

2.11 Design and supply of Equipment

2.12 Things provided at the end of the service period for the
Employer’s use

2.12.1 Equipment

| None

2.12.2 Information and other things

Bus route plan and time schedule.

2.13 Management of work done by Task Order

Only use this heading if Option X19 applies to this contract.

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this
section closer to the start of this part 2 of the Service Information. In some cases only parts of the service
may require to be handled by Task Order, for example a major repair which has become necessary during a
continuous maintenance service contract.
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Please read Option X19 before drafting requirements here as much of the procedure for the administration of
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include

A Task Order format could be provided in an Annexure to this Service Information.

Many considerations can apply to Task Orders, such as availability of resources, arrangements for
emergency work, Task Order reporting (work carried out and service results), assessment of additional
Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and
the conditions under which the Employer or Others are to work.

C3.1: EMPLOYER’S SERVICE INFORMATION

Contents
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3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.
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3.2 Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on
the Affected Property and how they should be managed. Include here or cross refer to an Annexure to the
Service Information.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

3.3 Quality assurance requirements

Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the
Employer’s Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractor's QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to
acceptance. State whether ISO compliance is a condition and if so which 1SO standard shall apply.
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4 Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

4.1 People

4.1.1 Minimum requirements of people employed

| All

4.1.2 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

4.1.3 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]
The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor’s actual delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format

of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

4.2 Subcontracting

4.2.1 Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

4.2.2 Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.
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4.2.3 Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

4.2.4 Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

4.3 Plant and Materials
4.3.1 Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fitness for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

4.3.2 Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out -
can the item be fixed up or must it be replaced by a new one.

4.3.3 Contractor’s procurement of Plant and Materials

All vehicles with their safety equipment should be supplied by the contractor.  All vehicles provided shall
not exceeds 7 years of age.

4.3.4 Tests and inspections before delivery

All vehicles should be inspected by a Fleet department representative prior to commencement of the service.

4.3.5 Plant & Materials provided “free issue” by the Employer

Eskom will provide, install, and maintain the Vehicle Monitoring Unit in each vehicle that the contractor will
be using for Matla Power Station. Eskom will also arrange for the removal of this equipment after the
contract end.

All other Plant and Materials are to be provided by the Contractor’.

4.3.6 Cataloguing requirements by the Contractor

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing
into the Procurement Environment, Unique Identifier 240-1289988974).
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5 Working on the Affected Property

5.1 Employer’s site entry and security control, permits, and site regulations

The Contractor applies for temporary access permits (Contractor’s Permit) at the Security gate, prior
to the Possession Date.

The Contractor personnel are required to be in possession of a Contractor's Permit at all times.

All Contractor personnel are issued with a temporary access permit (Contractor's Permit) which
contains the following information:

Name

ID Number

Company

Validity date

All Contractors’ permits are submitted to Protective Services when the workers leave the site after
completion of the works.

In order to assist Protective Services with the issuing of permits and the identification of personnel
on site, the Contractor supplies a list of all personnel that he intends using on site, at least 24 hours
prior to entry of the Security Area.

This list is delivered to Protective Services, or is faxed to (017) 615 2602

The list, identified with the Contractor’s name, contains the following information:

Employee Name

Employee ID Number

Eskom Safety Co-ordinator signature

Service Manager signature

Copy of the first page of the ID book of every employee of the  Contractor, photocopied to reduce
the size to 65%.

To speed up the process of gaining access to the site, the Contractor compiles detailed lists of all
tools and equipment to be taken on site before arriving at the Power Station Security gate.

A special Tool List form is available at Protective Services.

An authorised copy of this list is retained to be used again when the tools and equipment is removed
from site after the completion of the works.

The Contractor's visitors and all personnel conform at all times to the security arrangements in force
at the site.

Application forms for visitors are filled in by the Contractor's Site Manager and approved by the
Employers Representative, one day before the visit and submitted to the Employer’s Protective
Services office.

Visitors are not allowed on site if the necessary forms are not in the possession of security staff.

The Chief of Protective Services may, with valid cause, remove any of the Contractor's personnel

from the site, either temporarily or permanently, without any prejudice. He may deny access
to the site to any person whom, in the opinion of the said Chief of Protective Services, constitutes a
security risk.

No unauthorised vehicles are allowed on site.

Only Contractor’s vehicles with displayed Contract Vehicle Permits disks are allowed on site.

Contract Vehicle Applications are directed to the Employers Representative.

The Contractor is restricted to the working areas associated with his place of work.

The Contractor is forbidden to enter any other areas, and must ensure that his employees abide by
these regulations.

Parking inside the power station is strictly forbidden, except for loading purposes.

No recruiting of casual labour is done on Eskom premises, including the area outside the Power
Station Security Gate.
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5.1.2 Eskom Life Saving Rules:

Five Life Saving Rules have been developed that will apply to all Eskom employees, agents,
consultants and contractors.

Rule 1: Open, Isolate, Test, Earth, Bond, And / Or Insulate before touch - that is any plant operating
above 1000V.

Rule 2:  Hook up at heights - no person may work at height where there is a risk of falling.

Rule 3: Buckle up — no person may drive any vehicle on Eskom business and/or on Eskom premises:
unless the driver and all passengers are wearing seat belts.

Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.)

Rule 5: Use a permit to work — where an authorization limitation exists, no person shall work without
the required permit to work.

- Matla Power Station Health and Safety Standards

- Specifications for Contractors attached to the Invitation to Tender. This procedure will be handed
over during tender enquiry and will enable the successful Tenderer to compile a Health & Safety plan
that has to be approved by the Employer prior to commencement of work.

- Compliance with Eskom & Matla No Smoking Policy

- Adhere to the OHS Act 85 of 1993

- All staff will undergo Safety Induction, presented by Matla Risk Management Department

- Employer’s site regulations, covering the following:

- Clean lines

- Storage of material

- Safety precautions and fire prevention

- Permits to work

- Other Contractor's work

- Representation of sub-contractors

- Constant Supervision for hot work

- Handing over of works

- Contractor's Site

- Disposal of waste, oil residue and sludge

- Hot Work permit for welding

- Working at heights

- Working in and around an area that contains flammable substances

- Testing for combustible gases

- Availability of fire extinguishers when working in an area that contains flammable

- Substances

5.2 People restrictions, hours of work, conduct and records

The Contractor provides the necessary resources to carry out the service as stated in the Service
Information.

The Contractor provides everything to carry out the Service Information of this contract unless where
otherwise stated in this Service Agreement. Everything that should be provided by the Employer is stated in
this Service Agreement, anything not stated in the Service Agreement should be provided by the Contractor
to execute the work as stated in the Service Information

It is very important that the Contractor keeps records of his people working on the Affected Property,
including those of his Subcontractors. The Service Manager shall have access to all records of the
Contractor and Subcontractor at any time when deemed necessary.
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5.3 Health and safety facilities on the Affected Property

Any emergency equipment or fire suppression systems to be utilized by the Contractor when an emergency
arise

Please refer to SHE Requirements for Contractors — Refer to RSR0001 Heading 8.1

5.4 Environmental controls, fauna & flora

General environmental requirements referred to in section 3 above, Matla Power Station 1ISO14001

5.5 Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

5.6 Records of Contractor’s Equipment

The Contractor will at all times keep record of his equipment on site with relevant inspections carried out.
Inspection reports should be accessible by the Service Manager at any given time when he deems
necessary.

All equipment or tools signed in by the Contractor should strictly adhere to the gate access rules and
procedures.

All Equipment including hired should be inspected and approved before accepted on site.

The Contractor will keep records of all hired Equipment to execute the Service Information

5.7 Equipment provided by the Employer
It is the responsibility of the Contractor to provide his Equipment list to the Service Manager with all
calibration certificates etc.

The Employer provides Equipment as stated in the Service Information, anything not stated in the Service
Information the Contractor have to provide and already accounted for in the Price List.

5.8 Site services and facilities
5.8.1 Provided by the Employer

The Employer will provide in the way of water, waste disposal, ablutions, fire protection and lighting (etc) on
the Affected Property. Power will be provided by the Employer the Contractor needs to ensure his own
cabling, connections, DB Boards and CoC certificates of installations and connections.

Refuse Disposal

The Employer provides special colour coded bins for refuse disposal. These bins are emptied by the
Employer free of charge.

The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins as
stated in the Plant.
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Supply of Electricity

- Employer will make available to the Contractor 220/230-volt electrical supply free of charge from the
closest existing point of supply.

- The Contractor is to make provision for the necessary extensions and plug points.

- All Electrical boards must be inspected and tested before connecting to a power supply and then a CoC
must be issued by the Contractor

- The Contractor will adhere to the Electrical Installation Regulations of 1992

Medical Facilities

- The Contractor provides a First Aid service to his employees and subcontractor. In the case where
these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical Centre and
facilities are available.

- Outside the Employer’s office hours, the Employer’s First Aid Services are only available for serious
injuries and life threatening situations.

- The Employer is entitled, however, to recover the costs incurred, in the use of the above Employer’s
facilities, from the Contractor.

Toilet Facilities

The Employer provides the Contractor access to toilet facilities in the plant during execution.
The Contractor to provide toilets for their employees on the contractors yard as per the OSH Act.
Temporary chemical toilets are provided by the Contractor where deemed necessary.

5.8.2 Provided by the Contractor

- The Contractor shall provide, for his own use adequate size offices.

- A cleaning service must also be provided.

- Domestic rubbish will be removed free of charge.

- The Contractor shall dismantle and clear off site all such infrastructure at the discretion of the Service
Manager on completion of the contract.

- No such dismantling and clearance work shall be carried out without prior approval by the Service
Manager.

- Any electrical equipment or appliances used by the Contractor shall conform to the applicable South
African Safety standards and Matla standard PSR 010, and shall be maintained in safe and proper
working condition.

- The Employer shall have the right to stop the Contractor’s use of any electrical equipment or
appliance, which in the Employer’s opinion does not conform to the foregoing.

- Site Location

- The boundary of the site is within the Power Station boundary fences.

- The Contractor is to mark the boundaries of his site clearly.

- The Contractor is to ensure that all his material and equipment is always within the boundaries of his
site.

- A site for the Contractor will be provided if needed. (The exact position will be determined on site).

- The Contractor will ensure further treatment of the yard area to keep all neat and tidy at all times.

- The Contractor shall also include for such items as security, watch and access arrangements to his
yard area.

- The Contractor shall not occupy any site area other than that located to him

- On completion of the service on Site, all areas allocated to the Contractor shall be re-instated to their
former condition to the satisfaction of Employer
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Contractor’s site requirements

- The Contractor supplies, installs, properly maintains and removes all temporary construction facilities
and utilities necessary for the complete performance of the service
- Including the following:

- The Contractor’s yard should adhere to sound housekeeping, failing with this the Employer may use
another Contractor to clean up the Contracfor’s yard. These costs will be carried by the Contractor.

- Any damage to installed lighting is repaired at the Contractor’s expense.

- The reticulation of electricity, water and any other services required by the Contractor from a supplied
central distribution point.

- Hazardous Substances to be contained as per Eskom requirements.

- Transportation on and off site

- Telephone connections may be available, and the Contractor applies via the Services Manager for a
connection. Connection fees and calls are for the Contractor’s account.

- Compressed air and gases

- Maintenance of lay-down and storage areas

- Electric panels and distribution wiring for erection and within Contractor's yard

- Security of Contractor's yard

- Temporary lighting to ensure safe working conditions.

Accommodation

The provision of accommodation for Contractor's personnel is the responsibility of the Contractor.
The Contractor or any of his employees or subcontractors is not allowed to use the Employer’s dining
facilities. The shop next to the Canteen building may be utilized by the Contractors.

5.9 Control of noise, dust, water and waste .

All waste introduced to and/or produced on Employer’s Premises by the Contractor for this order, must be
handled in accordance with the minimum requirements for the Handling and Disposal of hazardous waste in
terms of Government Legislation as proclaimed by the Department of Water Affairs and Forestry 1994 Ref.:
BN0621-16296-5. (A copy of this document is available at the Power Station for reference purposes).

Provide sufficient storage containers, labelled depicting general or hazardous waste and store in a
designated storage area

No hazardous waste may be stored for a period of more than 90 days on the Matla Power Station’s premises
Ensure that all hazardous waste is disposed of at a licensed Class H disposal site. A copy of the hazardous
waste disposal certificate must be submitted to the Service Manager.

Ensure that the Contractor’s site does comply with the general good housekeeping practices. Redundant
material will be removed to allocated sites. No scrap shall be stored in the Contractor’s yard. Scrap is to be
cleared from Site daily.

5.10 Hook ups to existing works

Any work performed at heights, must adhere to the correct safety standards, procedures and specifications
stated in the Health and safety risk management of Matla Power Station. Refer to RSR0001 heading 5.7

5.11 Tests and inspections
5.11.1 Description of tests and inspections

The Contractor gives at least 48 hours in advance notification to the Supervisor or the Authority for
inspection/test and hold or witness points, which require their attendance. The Contractor confirms readiness
for inspection at least 24 hours prior to the test.

The Contractor ensures that all work has been fully inspected, accepted and documented prior to requesting
any inspection by the Supervisor.
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The Contractor and the Employer provide materials, facilities and samples for tests and inspections as stated
in the Service Information.

5.11.2 Materials facilities and samples for tests and inspections

The Contractor shall ensure that surfaces to be protected are inspected in order to evaluate extent of surface
preparation for which he will be responsible. All inspection arrangements with Matla Power Station
Engineering Department will be made 24 hours in advance.

7. Communication

The Contractor shall address all communications (after contract award) including telefaximilies to:

Project Manager
Matla Power Station
Private Bag X5012
Kriel

2271

Att

Tel
Cell
Fax
E-Mail

All communications from the Contractor shall carry the Enquiry Number or Contract Number after Contract
Award, as well as the Title of the Works. All communication by the Contractors shall go through the buyer.

They shall be headed with the subject of the communications,and be numbered sequentially on the basis of
the subject of the communication.

No recruiting is allowed on Eskom property. (Eskom property includes the area outside the main security
gate).

6 Listof drawings

6.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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PART 4: SITE INFORMATION

General description

The Matla Power Station is situated approximately halfway between Bethal and Ogies on the R545, being
just over 30 km from each town and 10 km north-west of Kriel town.

Matla Power Station is situated in a summer rainfall area with an average annual precipitation of about 750
mm falling almost entirely during the months of October to April. The average rainfall per month generally
exceeds 40 mm during this period, although drought periods do occur which can last for 20 days or longer.
Drought periods occur most frequently during the months of October/November and March/April. January
is statistically the highest rainfall month with an average monthly rainfall of about 130 mm. June has the
lowest rainfall with an average monthly rainfall of about 7 mm.

Approximately 85% of the annual rainfall occurs in the summer months and heavy falls of 125 to 150 mm
occasionally occur in a single day. The annual average number of thunderstorms is about 75. These
storms are often violent with severe lightning and strong (but short-lived) gusty winds and are sometimes
accompanied by hail. This region has among the highest hail frequencies in South Africa; about 4 to 7
occurrences (depending mainly on altitude) may be expected annually.

January is normally the hottest month with an average daily maximum temperature of 27°C with a mean
daily temperature in winter being about 16°C. Winter average daily temperatures vary from 18, 5°C
maximum to -1°C minimum. The extreme temperatures recorded range from 34, 7°C to minus 12, 4°C for
the period 1920 - 1984. (Source: Weather Bureau, Pretoria)

Winds are generally light to moderate except during thunderstorms. Generally, the prevailing wind
directions are from the North West during the day and from the east at night. During daytime, the
prevailing winds are from the north-western direction. During night-time, the prevailing winds are from the
north-eastern direction. The highest recorded average wind speed is 17, 6 km/hour. The average wind
velocity over the year is 14, 5 km/hour.

(Source: Brewer & Conlin, 1996, Reference 4, page 2.5.)

Existing buildings, structures, and plant & machinery on the Site

Not applicable. The Contractor to specify any information required if necessary.

Subsoil information

Not applicable. The Contractor to specify any information required if necessary.

Hidden services

All known services will be brought to the attention of the Contractor by Employers Representative. Should
the Contractor encounter any other services in the work area, he will immediately bring them to the attention
of the Employers Representative who will issue instructions as to what actions are to be taken.

The protection of all pipes, gauges and plant is of extreme importance. Should any damage take place,

which is due to the Contractors negligence, another Contractor will be brought onto site to affect repairs. All
costs will be to the account of the Contractor who caused damage.
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Other reports and publicly available information

The assumed 1 in 10 year rainfall figures are:

Month Cumulative rain (mm) No of days with rainfall > 10mm
January 200 6
February 150 6
March 120 5
April 110 4
May 40 3
June 20 2
July 30 2
August 30 2
September 60 3
October 140 6
November 160 7
December 170 6
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