



public works,
roads & transport
MPUMALANGA PROVINCE
REPUBLIC OF SOUTH AFRICA

Rhino Building; No. 7, Government Boulevard, Riverside Park, Ext. 2, Mbombela, 1200,
Mpumalanga Province
Private Bag X11310, Mbombela, 1200, Mpumalanga Province
Tel: +27 (13) 766 6554, Fax: +27 (13) 766 8449,

Litiko Letemisebenti Yemphakatsi,
Temigwaco Netekutfutsa

Departement van Openbare Werke,
Paaië en Vervoer

UmNyango wezemiSebenzi yomPhakathi,
zeeNdlela nezokuThutha

Enq: KM Dolamo

Tel: 013 766 6877

ADDENDUM 1

PWRT/2613/26/MP: COMPLETION OF THE OUTSTANDING WORK AT NEW MAPULANENG HOSPITAL PHASE 3(A) IN BUSHBUCKRIDGE LOCAL MUNICIPALITY, EHLANZENI DISTRICT MUNICIPALITY, MPUMALANGA PROVINCE.

Further to invitation to bid number PWRT/2613/26/MP (completion of the outstanding work at new Mapulaneng Hospital Phase 3(a) in Bushbuckridge Local Municipality, Ehlanzeni District Municipality, Mpumalanga Province as advertised in the Mpumalanga Provincial Supply Chain Management Bid Bulletin/ Volume No. 358: 07 May 2026, tenderers are advised of the following changes with regards to the bid closing date:

1) The bid closing date has been extended from 05 June 2026 to 26 June 2026 at 12h00.

This Addendum shall form part of the contract, therefore, shall affix to "Record of Addenda" to tender documents

Yours Faithfully,

MR Rikhotso
Acting Head: Public Works, Roads and Transport

03/06/2026

Date

