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1.  Description of the Service 

1.1 Executive Overview  

The contract includes the provision of Park homes, Office Cleaning and Janitorial Services at 

the Kusile Power Station Project for a period of twenty-three (23) months from the 01 

September 2026 to the 31st of July 2028. 

The Kusile Power Station Project Site is situated approximately 45 kilometres from Witbank 

on the R545 in the Nkangala District.  

1.2 Employer’s Requirements for the Service 

The scope of work entails the Cleaning of Construction Offices, Park-homes and Janitorial 

Services for Kusile Power Station Project it is outlined as follows. 

The Contractor shall:  

a) Provide office cleaning and janitorial services and construction management prefabrication 

buildings (Park home Offices) as directed by the Employer for the building outlined in 

Annexure A (as per provided schedule). 

b) Ensure that all kitchens are cleaned daily, washing of dishes, and emptying of dust bins 

included. All cutlery, crockery and dish cloths to be washed after use. 

c) Ensure that Security Building, Parkhomes Turnstiles and Construction Management 

turnstiles biometric devices are wiped and disinfected daily.  

d) Supply, install and maintain SANS approved hygiene equipment such as handwash foam 

dispensers, hand sanitizer dispensers, paper towel dispensers/Stand, seat sanitizer 

dispensers, air freshener dispenser, toilet tissue holders (TR3), floor mats and SHE Bins 

all these should be made available as-and-when required.  

This equipment shall remain Eskom property post contract completion. 

e) Supply, issue, maintain and replenish stock, SANS approved paper towel, virgin toilet 

paper rolls (pack with 48 rolls and 350 sheets per roll), toilet-seat sanitizers, cleaning 

agents, urinal cleaning chemicals, hand sanitizer, air freshener, chairs cleaning chemicals 

and such other supplies as required to perform the cleaning services.  

This equipment shall remain Eskom property post contract completion. 

 

f) Supply and replace faulty hygiene equipment such as Paper towel stand/dispenser (20), 
toilet tissue dispensers (TR3 X 121), hand wash soap dispensers (40), hand sanitizer 
dispensers(59), paper towel dispensers (25), sanitary bins (56), toilet-seat sanitizers (121), 
air freshener dispensers (16), hand dryers(5), floor mats(66) as listed on list of Hygiene 
equipment for as-and-when required. The replacement will only be done when instructed 
by the Employer.   
This equipment shall remain Eskom property post contract completion. 
 

g) Ensure that cleaning and hygiene supplies are adequate to service   approximately 131 

toilets (65 female and 66 male) which are part of the buildings outlined in annexure A. 
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h) Wash and steam clean curtains (288m² quarterly), all wash chairs, all wash couches, 

stripping all building floors in Annexure A (12412 m² quarterly) and carpet deep cleaning. 

i)     Provide two sets of Personal Protective Equipment (overalls-PPE) at the start of the 

contract and one set of PPE bi-annually for all employees and other types of PPE shall be 

made available to employees as-and-when they are needed (i.e. Reflective overall set, 

safety shoes, sun hats, raincoats, t-shirts). 

j)     Ensure that all waste streams are disposed of at a licensed / registered disposal facility. 

Records of documentation such as transmittals and safe disposal should be kept on the 

file including MSDS’s of all chemicals. 

k) Provide all Cleaners x 50, Supervision x 2, SHE Officer x1 and Site Manager x 1, 

equipment, tools, supplies and materials to perform the general Office, Park-home cleaning 

and Janitorial services complete as specified herein. 

NB: The number of Human Resources required may decrease over the contract duration subject to 

site requirements at any given time, i.e. number of Cleaners and Supervisors to be reduced 

overtime with corresponding reduction in price when instructed by the Employer. 

 

List of Hygiene equipment and Floor Mats 

Item Description Quantity 

Handwash Foam Dispensers White Standard 40 

Hand Sanitiser Dispensers White Standard 59 

Seat Sanitiser Dispensers White Standard 121 

Air Freshener Dispensers White Automated 16 

TR3 Toilet Roll Holders  White Standard  121 

Paper towel stand/dispenser White/Silver 20 

Floor Mats  Navy Blue Eskom Corporate 

Colour - Rectangular (with 

Eskom Logo) 8 x 

(180cmX116cm) and Navy 

blue 58x (70cm x 50cm) 

66 

1.2.1 Frequency of Planned Schedule/Implementation Plan 

The Contractor adheres to the cleaning services schedule/implementation plan provided but not 

limited to it.  The Contractor must submit a fully resourced plan and schedule/implementation 

plan with the tender. 

 

 

 



Scope of Work for Cleaning of Offices, Parkhomes 
and Janitorial Services for Kusile Power Station 
Project 

Unique Identifier:  559-216275718 

Revision:  1 

Page:  6 of 35 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the user to 
ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any manner or form by 
third parties without the written consent of Eskom Holdings SOC Ltd, © copyright Eskom Holdings SOC Ltd, Reg No 2002/015527/30 

 

 The Contractor shall comply with the minimum cleaning schedule provided below 

Office Areas Frequency Cleaning Method 

Floors     

• Sweeping 
Daily Broom 

• Mopping 
Daily Chemicals and Industrial rinsing equipment 

• Polishing 
2 x per week Non-Skid Polish 

• Vacuuming 
(carpets only) 

2 x Per Week Industrial Vacuuming Machine 

Walls Weekly Chemicals 

Windows & Window Seals Weekly Chemicals 

Doors, Doorframes and 
Handles Disinfections 3 x Daily Chemicals 

Furniture 2 x Per Week Furniture Polish 

Furniture disinfection 2 x Daily Chemical 

Waste Bins 3 x Daily Plastic Bin Liners and Wipe 

Cleaning of chairs  Quarterly Chemical and Industrial rinsing equipment  

Maintenance of mats   4 x a year Chemical and Industrial rinsing equipment  

Ablution Facilities Frequency Cleaning Method 

Floors     

• Sweeping 
Daily  Broom 

• Mopping 
3 x Daily Chemicals and Industrial rinsing equipment 

Walls Daily Chemicals 

Windows & Window Seals Weekly Chemicals 

Basin, taps, doors and 
handles Daily  Chemicals 

Waste Bins 3 x per Day Plastic Bin Liners and Wipe 

Kitchen Areas Frequency Cleaning Method 

Floors   

• Sweeping 
Daily Broom 

• Mopping 
2 x per Day Chemicals and Industrial rinsing equipment 

• Polishing 
Daily Non-Skid Polish 

• Stripping 
Quarterly Chemicals 

Walls Weekly Chemicals 

Windows & Window Seals Daily Chemicals 
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Doors, Doorframes and 
Handles Disinfections 3 x per Day  Chemicals 

Waste Bins 3 x per Day Plastic bin liners and Wipe 

Basin 3 x Daily Cloth and Chemicals 

Dishes 3 x Daily Cloth and Chemicals 

Boardroom Areas Frequency Cleaning Method 

Floors     

• Sweeping 
Daily Broom 

• Mopping 
Daily Chemicals and Industrial rinsing equipment 

• Polishing 
Daily Non-Skid Polish 

• Stripping 
Quarterly Chemicals 

Walls Weekly Chemicals 

Windows & Window Seals Daily Chemicals 

Doors, Doorframes and 
Handles Disinfections 3 x Daily Chemicals 

Furniture disinfection 3 x Daily Chemical 

Waste Bins 3 x per Day Plastic bin liners and Wipe 

Storeroom Areas Frequency Cleaning Method 

Floors   

• Sweeping 
Weekly Broom 

• Mopping 
Weekly Chemicals  

Doors, Doorframes and 
Handles Disinfections Weekly  Chemicals  

Windows, Window Seals & 
Shelves Weekly Chemicals 

Cleaning of Chairs Quarterly Chemicals and Vacuum Machine 

Access Areas Frequency Cleaning Method 

Biometrics  3 x per Day Cloth and Chemicals/Disinfectants  

1.3 Interpretation and Terminology 

The following terminology is used in this Works Information: 

 

Terminology Description/Interpretation 

N/A N/A 
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The following abbreviations are used in this Works Information: 

 

Abbreviation Meaning given to the abbreviation 

B-BBEE Broad Based Black Economic Empowerment 

EMP Environment Management Plan 

PMRRM Pre-Mobilization Readiness Review Meeting 

QM Quality Management 

RoD Record of Decision 

SAPS South African Police Services 

SD&L  Supplier Development and Localisation 

SSA Site Specific Agreement 

TSC Term Services Contract 

2. Management Strategy and Start Up 

2.1 The Contractor’s Plan for the Service 

2.1.1 Contractor’s Office 

During the execution of the Works at the Project Site, the Contractor shall maintain a suitable 

office at the Project Site in the area allocated for that purpose by the Employer, which shall 

be the headquarters of the Contractor's Representative and authorised to receive drawings, 

instructions or other communications or notices under the Contract. 

The Contractor shall maintain, at the Contractor’s Project Site office, one complete, up-to-

date copy of the Contract and all Contract related documents (including Contractor’s 

Documents, drawings and documents issued by and to the Contractor, Compensation 

Events, Progress Reports, correspondence, non-conformance reports etc.). Without 

limitation the Contractor shall maintain at the Contractor’s Project Site office one up-to-date 

copy of all approved shop drawings, product data, samples, and other submittals required of 

the Contractor. These documents shall always be available to the Employer. 

2.1.2 Pre-Mobilization Readiness Review Meeting  

The Contractor shall conduct a Pre-Mobilization Readiness Review Meeting (PMRRM) at the 

Project Site no later than forty-two (42) days prior to the Contractor’s access to Site date 

(unless the period from the Contract Date to the Site access date is less than 42 days in 

which event the plan will be provided not later than 14 days after the Contract Date). The 

purpose of this meeting is to review the Work Coordination Process deliverables and Work 

Coordination Plan submitted for Employer’s review. At the discretion of the Employer, 

additional PMRRMs may be required to confirm Contractor’s readiness to mobilize prior to 

the Contractor’s access to Site date. The Contractor’s Representative, as well the 
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Contractor’s assigned site supervisor, health & safety officer, environmental officer and 

quality manager, shall be in attendance at all PMRRMs. 

2.2 Management Meetings 

The following requirements for conducting Project Site meetings apply to the Works.  The 

Contractor and all Sub-Contractors shall actively participate in and adhere to the Employer’s 

requirements and other procedures initiated for the purpose of maintaining the Project Site 

administrative control. The Contractor and all Sub-Contractors shall attend other Project Site 

meetings when deemed required by the Employer to coordinate the Works or the Project 

Works. 

Title and Purpose Approximate Time & 
Interval 

Location Attendance by: 

Progress feedback 
meeting 

Every Monday & 
Wednesday 8:00  

CM 
Building 

Employer and Contractor 
Site Representative 

Environmental 
management meeting 

Bi-monthly on Monday 
at 14:00.  

CM 
building  

Employer and 
Contractor’s, SHE officer 

Contractor Safety 
meeting 

Monthly CM 
building 

Employer and 
Contractor’s Site 
Representative 

Production Meeting Twice a month CM 
Building 

Employer and Contractor 
(Site Manager, SHEQ, 
Supervisors) 

2.3 Contractor’s Management, Supervision and Key People 

The Contractor shall provide the Employer with a detailed organogram of all staff and management 

on the contract. This must be revised quarterly and must reflect any changes to the staff and 

management structure. The Employer reserves the right to audit and verify the structure. 

2.4 Documentation Control 

The Contractor will submit the following documents to the Employer for review; the Employer will 

review the documents for acceptance and inform the Contractor if the documents have been 

accepted or if it is not accepted and stating the reasons of not the accepting the documentation. The 

Employer will give the Contractor reasonable time which will be agreed to between the Contractor 

and the Employer to respond or re-submit the documents. The Employer’s Supervisor shall be 

entitled to request the Contractor to provide additional reports when in his/her opinion they are 

warranted to monitor the progress of the work. 
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The documents are as follows: 

Title and purpose Frequency 

Weekly plan Every Thursday of the week 

Weekly progress report, reporting on actual 
work completed. 

Every Tuesday of the week, reporting on the 
previous week’s progress 

Three weeks look ahead plan – detailing 
planned activity during the period 

Monthly 

Application for excavation permit When required 

Power application permit When required 

Risk Register Monthly 

SD&L Reports Quarterly, before the 5Th day of the month 

 

All correspondence of either commercial or technical nature, whether hard copy or email, either to 

Contractor or from Contractor shall clearly include the following information: file number, package 

number, contract number and subject matter. 

Documents shall be delivered in electronic format (Microsoft Office 2003 compatible or Adobe 

Acrobat (pdf) files). In addition, a document list shall be delivered in Microsoft Excel format that 

contains the following fields: “document name”, “document type”, “version number”, “date created” 

and “created by”. 

2.5 Invoicing and Payment 

Within one week of receiving a payment certificate from the Employer in terms of Core Clause 51.1, 

the Contractor provides the Employer with a tax invoice, by no later than the first day of the month, 

showing the amount due for payment equal to that stated in the Employer’s payment certificate.   

The Contractor shall address the Tax Invoice to: 

Eskom Holdings SOC Limited  

Kusile Power Station Project 

Suite 46 

Postnet 

Highveld Mall, Emalahleni 

1035 

Attention: Khulekile Khoza  

Tel: 013 699 7397 

ONLY ORIGINAL INVOICES WILL BE ACCEPTED.  
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The following must be stated on the Tax Invoice: 

• Name and address of the Contractor and the Employer.  

• The contract number and title. 

• Contractor’s VAT registration number. 

• The Employer’s VAT registration number 4740101508. 

• Description of service provided for each item invoiced based on the Price List. 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT. 

2.6 Contract Change Management  

The Employer may instruct changes to the scope at any time; each instruction shall set out the 
change and the date on which it becomes effective; and must be issued to the Contractor in writing 
to be valid. 

2.7 Records of Defined Cost to be kept by the Contractor 

The Contractor must keep all documentation related to the compensation events, quotes and 
instructions from the Employer for the period of 5 years after contract completion for audit purposes. 

2.8 Insurance Provided by the Employer 

The insurance policy provided by the Employer will be dealt with as specified in Clause 86.1 TSC. 

2.9 Things provided at the end of the service period for the Employer’s use 

2.9.1 Information and other things 

At the end of the service period the Contractor will be required to provide the Employer with the 

following: 

• The Contractor’s Safety file. 

• The specifications and data of the plants, trees, and any other installations or plantation that was 

made by the Contractor during the service period. 

3. Health and Safety, the Environment and Quality Assurance 

3.1 Health and Safety Risk Management 

• The Contractor shall comply with The Occupational Health and Safety Act 85 of 1993 and its 

regulations, furthermore the contractor must conform to the health and safety requirements 

contained in Kusile Safety, Health and Environmental Specification as updated. 

• The Contractor shall comply with the health and safety requirements contained in Kusile 

Safety, Health and. The Employer’s Safety Officers shall inspect the Contractor Working 
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Areas and Facilities for compliance to Eskom’s standards. The Contractor shall ensure that 

employees who are at risk of contracting Hepatitis are vaccinated as per regulations. 

• The Employer shall review contractor site safety file prior execution of work and all employees 

to attend Site SHE induction. 

3.2 Environmental Constraints and Management 

The Contractor shall comply with the environmental criteria and constraints stated in the following:  

• Kusile Environmental Management Plan (EMP) 

• Site Environmental Specification (SES) 

• Kusile Waste Management Plan (unique identifier:203 6880)  

• Kusile Sewerage Management Plan Construction Phase Document (unique identifier: 203 

32115) 

• Record of Decision (RoD). 

• Appointment of qualified Environmental Officer as per SES requirements or SHE personnel 

with    a short course in environmental management. 

• Method statements as per EMP/ SES requirements and in line with scope of work. 

3.3 Quality Assurance Requirements 

The Contractor shall comply with the quality requirements as stated in the latest edition of document 

240-105658000 - Supplier Quality Management: Specification (QM58). 

4. Procurement 

The Contractor provides the following procurement services in performing the scope: 

• Preparation of Employer approved supplier and Sub-Contractor’s lists for equipment and 

contracts to be submitted to the Employer for review and approval. 

• Follows the least cost and time procurement strategies. 

• Contract management services for the selection, appointment and management of Sub-

Contractors requires to execute the scope.  

• The services of all buyers, contracts officers, inspectors, expeditors and other personnel 

necessary to procure and deliver all plant, material, equipment, supplies and services necessary 

to provide the scope.  

• Receives and evaluates all bids/quotations and compiles a bidders evaluation report detailing 

the technical, commercial and costing components of each bid; 

• Obtains the Employers’ approval prior to committing any contracts or orders; 
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• Obtains delivery dates from Sub-Contractors and suppliers in order to realize the Completion 

Date. 

• Receiving of invoices, verification thereof in terms of purchase orders and contract provisions, 

certification of invoices as being correct and payable and supply of correct invoices to the 

Employer within.  

• Management of and negotiating of all suppliers and Sub-Contractors compensation events and 

recommendations to the Employer as to the validity, amount and payment of such events. 

• Determination of penalties payable by suppliers and Sub-Contractors and recommendation to 

the Employer as to the enforcement of such penalties prior to any communication to suppliers 

and Contractors. 

• Ensuring that all suppliers and Sub-Contractors, from whom the Contractor procures equipment, 

and materials do not retain, encumber or reserve title to such items. 

4.1 People 

4.1.1 Minimum Requirements of People Employed 

The Contractor is encouraged to recruit unskilled and semi-skilled labourers within the Nkangala 

District Municipality, including any other areas that are within 65km radius from the Kusile 

Construction Site. Kusile Power Station employment procedure will apply. 

4.1.2 B-BBEE Level 

The Contract shall: 

• Maintain the Required B-BBEE Recognition Level for the duration of the Agreement.  

• Provide Eskom with a valid Verification Certificate and such other information as Eskom may 

reasonably request, in respect of which the Contractor claims maintenance for the duration of 

the Agreement of the Required B-BBEE Recognition Level. For this clause “verification 

Certificate’ means a verification certificate and the accompanying documentary proof confirming 

the B-BBEE Status of a particular entity as issued by an accredited verification agency.  

• Comply with and fulfil its obligations in respect of the Supplier Development and Localisation 

and the Industrialisation Programme (the latter, if any) in accordance with and as provided for 

in the Supplier’s SD&L & Localisation Obligations Schedule.  

Without limiting or derogating from Eskom’s other rights under the Agreement including Eskom’s 

rights to terminate the Agreement, Eskom shall be entitled to claim (and to deduct from the 

consideration payable) a penalty equal to ZAR 300 000.00 (three hundred thousand Rand) if the 

Contractor fails to maintain the Required B-BBEE Recognition Level for the Stated Time; subject to 

the proviso, however, that the penalty shall not be applied if the Contractor re-achieves the Required 

B-BBEE Recognition Level within 184 days of first losing it and thereafter maintains the Required B-

BBEE Recognition Level for the balance of the Agreement. 
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4.1.3 Supplier Development and Localisation 

The Contractor complies with and fulfils the Contractor’s obligations in accordance with the 

Contractor’s SD&L Compliance Schedule as applicable.  

The Contractor shall keep accurate records and provide the Employer with reports on the 

Contractor’s actual delivery against the SD&L criteria stated in the contract. The reporting templates 

will be provided on contract award. The Contractor’s failure to comply with his SD&L obligations 

constitutes substantial failure on the part of the Contractor to comply with his obligations under the 

contract. 

4.2 Subcontracting 

This Contract does not constitute an agreement of employment, partnership, joint venture or agency 

between Eskom and the Contractor and shall not give rise to any relationship of employer and 

employee, master and servant or principal and agent between Eskom and the Contractor or between 

Eskom and any employee, agent or sub-Contractor of the Contractor. Accordingly, neither the 

Contractor nor Eskom shall have the power, nor purport to make a contract in the name of the other, 

to grant or pledge credit of the other, to incur liability on behalf of the other, or to employ any person 

on behalf of the other. 

The Contractor shall not be entitled to sub-contract the whole of the services but shall, subject to 

Eskom’s consent (which consent shall only be valid if given in writing and signed by the Eskom 

Representative), be entitled to sub-contract selected parts of its obligations in terms of this 

Agreement to any other person/s, provided that such sub-contracting shall not relieve the Contractor 

of its obligations and the Contractor shall remain liable for all and any acts or omissions of such 

person/s as though they were acts or omissions of the Contractor.  

The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights 

and/or obligations without the prior written consent of Eskom, which consent shall not be 

unreasonably withheld. 

4.2.1 Subcontract Documentation, and Assessment of Subcontract Tenders 

Prior to appointment of a sub-contract, the Contractor shall submit to Eskom all detail of the 

Contractor, including B-BBEE details, for verification. 

4.3 Plant and Materials 

4.3.1 Specifications 

The Contractor is responsible for providing equipment and material necessary to provide the 

services. 

4.3.2 Correction of Defects 

The Contractor shall provide maintenance and repair of all the equipment necessary to provide the 
services. All defects to the works shall be rectified as specified in QM 58. 
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4.3.3 Contractor’s Procurement of Plant and Materials 

The Contractor may be required to provide the Employer with a technical data sheet of the equipment 
or material supplied to the Employer. A guarantee and warrantees’ certificate may also be required 
for any plant and material supplied by the Contractor to the Employer. 

4.3.4 Plant & Materials provided “free issue” by the Employer 

None 

5. Working on the Affected Property 

5.1 Employer’s Site Entry and Security Control, Permits, and Site Regulations 

5.1.1 Security and Access 

The Employer will provide perimeter security and access control for the Project Site. Strict access 

control shall be implemented 24 hours a day at all entrances to the Project Site.  All persons and 

vehicles entering or exiting the Project Site may be subjected to searches and the Employer reserves 

the right to refuse entrance to Project Site to any person not meeting security and/or access 

requirements. 

From time to time, and as required, the Employer will issue policies and procedures regarding Project 

Site security and access control. These policies and procedures shall be strictly adhered to by the 

Contractor. The Employer shall be entitled, at his discretion, to amend or relax the Project Site 

security and/or access requirements to deal with emergencies or other circumstances justifying such 

amendment or relaxation. 

Any breach of security must be reported to the Employer immediately. 

5.1.2 Access Control for Persons 

The Contractor’s Personnel and any visitors on the Project Site must be in possession of a valid 

identification card supplied by the Employer.  Applications for identification cards shall be made in 

the form prescribed by the Employer. The identification cards and fingerprint identification shall be 

used to gain access to the Project Site and only persons with legitimate business on the Project Site 

and in possession of such identification cards will be allowed access. 

Applications for identification cards and fingerprint imaging shall be made in good time prior to 

access being required. Lost, stolen or damaged cards shall be reported to the Employer immediately.  

A fee shall be charged for replacement cards. 

Identification card holders will be required to produce their identification cards for a photo to face and 

fingerprint check at the security check points. Where a card holder’s right of access to the Project 

Site is withdrawn, his identification card will be electronically cancelled.  It is the responsibility of the 

Contractor to ensure the card is returned to the Employer. 
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5.1.3 Removal of Persons from the Project Site and other places, if any, as may be 
specified under the Contract as forming part of the Site 

The Employer may remove from the Project Site (or from any other places, if any, as may be 

specified under the Contract as forming part of the Site) any person who poses a risk to the Project 

Works or to the progress thereof, or who poses a risk to security or to the health and safety of 

persons at the Project Site (or at such other places, if any, as may be specified under the Contract 

as forming part of the Site).  

The Employer furthermore remove from the Project Site (or from any other places, if any, as may be 

specified under the Contract as forming part of the Site) any person who ceases, for any reason, to 

have legitimate business thereon.  

If any such person was permitted access as Contractor’s Personnel or as a visitor of the Contractor, 

the Contractor shall, at the request of the Employer, take all steps necessary to ensure his removal 

from the Project Site (or from such other places forming part of the Site, as the case may be). 

5.1.4 Removal of Goods from the Project Site 

All persons removing inter alia materials, equipment, toolboxes, temporary facilities etc. from the 

Project Site must be in possession of a valid gate release permit. Applications for general or specific 

gate release permits shall be made in the form prescribed by the Employer. 

5.1.5 Access Control for Vehicles 

Only a limited number of Contractor and Subcontractor non-construction vehicles will be allowed 

onto the Project Site. As a general rule, however, Contractors’ and visitors’ personal vehicles are not 

allowed within the Project Site and must be parked in the designated area, and the Contractor is 

required to collect his visitors from the access point. 

Vehicle entry discs will be issued at the discretion of the Employer on receipt of an application signed 

by the Contractor.  Applications for vehicle entry discs shall be made in a form prescribed by the 

Employer. 

5.1.6 Visitors 

Before entering the Project Site, visitors (meaning any person other than the Contractor’s Personnel) 

must be in possession of a valid identification card supplied by the Employer.  

Applications shall be made in a form prescribed by the Employer prior to access being required and 

visitors must be in possession of positive identification.  The Contractor’s visitors shall be subject to 

all Project Site rules and regulations including those related to Health & Safety and discipline. As a 

minimum requirement, visitors must wear safety shoes, hard hats and any other personal protective 

equipment as required by the Employer and must be accompanied by their hosts at all times whilst 

on the Project Site.  
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5.1.7 Firearms 

Fire-arms will not be permitted on the Project Site (nor at other places, if any, as may be specified 

under the Contract as forming part of the Site). This restriction does not, however, apply to the South 

African Police Services (SAPS) in the pursuance of official duties. 

5.1.8 Project Site Fences 

The modification or removal of Project Site fences is strictly prohibited unless otherwise instructed 

by the Employer. 

5.1.9 Helicopter Traffic 

In addition to compliance with applicable Law, helicopter landings at the Project Site (except 

emergency aid Helicopters) require the prior approval of the Employer. Applications for landing shall 

be submitted in the form prescribed by the Employer. Applications shall include the following details, 

as a minimum:  

• Purpose of visit. 

• Date of landing. 

• Estimated time of arrival on and departure from Project Site. 

• Number and names of passengers. 

• Company represented and registration number of helicopter. 

5.1.10 Contractor’s Security 

The Contractor is solely responsible for the protection and security of the Works and all areas 

allocated to him, including his allocated lay-down areas and areas outside the Project Site, if any, 

which are specified under the Contract as forming part of the Site.  

For areas outside the Project Site which are specified under the Contract as forming part of the Site, 

the Contractor shall also be responsible for implementing access control for persons (including 

Contractor’s Personnel and visitors) and vehicles. Such access control shall be to the satisfaction of 

the Employer and shall be subject to the direction and control of the Employer. 

5.1.11 Cleanliness and Housekeeping 

The Contractor shall maintain a high standard of cleanliness during the conduct of his activities on 

the Project Site (and at other places, if any, as may be specified under the Contract as forming part 

of the Site). The Contractor shall, at all times maintain, clean and attend to the upkeep of the Site 

and such other areas as may be allocated for storage of materials, site offices, etc. to the satisfaction 

of the Employer. The Contractor shall at all times keep these areas, clean and free from accumulation 

of waste materials and refuse regardless of the source. 

During sweeping and dusting, the Contractor shall ensure that a minimum amount of dust is liberated 

into the atmosphere. Cleaning by vacuum cleaners is preferred and the use of compressed air for 

cleaning is prohibited. 
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5.1.12 Waste Removal and Disposal 

The Contractor is responsible for the prompt removal of all waste to a designated disposal area. The 

disposal area will be on or in the vicinity of the Project Site and will be designated by the Employer. 

Waste must only be disposed of at a designated area. 

For the purpose hereof, “waste” means any matter, whether liquid or solid or any combination 

thereof, which is a by-product, emission, residue or remainder of any process or activity carried out 

in connection with the Works and which is not reused on the Site in the ordinary course of carrying 

out the Works within 7 (seven) days of maintenance. 

The Contractor shall provide an adequate number of marked bins and containers at offices, in yards, 

at workshops and on the Site for the temporary storage of waste. These bins and containers shall 

be to the satisfaction of the Employer. Contractor to provide containers for storing SHE waste in the 

female toilets. Certificate of registration for service provider must be provided. 

The Contractor shall be required to segregate certain items of waste by type as designated by the 

Employer.  Bins and containers shall be emptied and waste removed to the designated area at least 

once a week. All the temporary storage areas for bins and containers must be kept tidy and shall not 

constitute a nuisance to others. The Contractor shall take all steps required to avoid the spillage of 

waste alongside the bins and containers and during removal and disposal. 

All waste that cannot be contained in either a bin or container must be placed on a temporary waste 

site the position of which shall be to the satisfaction of the Employer. The waste shall be removed 

as soon as possible but, in any event, at least once a week. No burning of waste shall be allowed 

on the Project Site (or at other places, if any, as may be specified under the Contract as forming part 

of the Site) unless otherwise approved by the Employer. 

Hazardous waste shall be dealt with in accordance with the safety, health and/or environmental 

requirements of the Contract, as applicable, and the Contractor is solely responsible for the proper 

disposal thereof in accordance therewith. Certificate of registration for landfill site and service 

provider for HAZ waste must be provided. 

5.1.13 Signage 

No signage shall be erected by the Contractor at the Project Site (or at other places, if any, as may 

be specified under the Contract as forming part of the Site) without the prior specific or general 

approval of the Employer. The positioning and content of signage, whether required by applicable 

Law and/or otherwise required to be displayed by the Contractor under the Contract, shall be subject 

to applicable policies and procedures issued by the Employer from time to time. 

No Contractor notice boards will be allowed on the main road, other than signs necessary to facilitate 

deliveries, but the Contractor will be permitted to erect his own notice board on the Project Site, in 

the vicinity of the Site, or at other places, if any, as may be specified under the Contract as forming 

part of the Site, the positioning of which, must have the prior approval of the Employer. 

5.1.14 Works Area Limits 

The Employer will designate the working area boundary limits and assign for the Contractor’s use 

access roads, parking areas, storage areas, existing facilities areas and construction areas. The 
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Contractor shall not trespass in or on areas not so designated. The Contractor shall be responsible 

for keeping Contractor’s Personnel out of areas not designated for Contractor’s use, except, in the 

case of isolated work located within such areas for which the Contractor shall have been authorised 

under the Work Co-ordination Process. 

5.1.15 Project Site Traffic 

The Contractor shall comply with the Employer’s directions for the movement of traffic, vehicular or 

pedestrian, at the Project Site. The Contractor shall interfere as little as possible with Project Site 

traffic, vehicular or pedestrian, during the performance of the Works. When necessary to cross, 

obstruct or close roadways or walks, the Contractor shall provide advance notice to the Employer, 

obtain the permission from the Employer and maintain suitable detours or other expedients for the 

accommodation of other Project Site traffic. In making open cuts across traffic paths, the Contractor, 

unless otherwise approved by the Employer, shall cut only one-half of the traffic paths at a time. 

These Project Site traffic provisions shall likewise apply to places, if any, outside the Project Site as 

may be specified under the Contract as forming part of the Site. 

5.1.16 Dust Suppression 

Except as otherwise directed by the Employer, the Contractor shall provide dust suppression for the 

Contractor’s yard and for the Contractor’s working areas. The Employer will, however, provide dust 

suppression for roads and other common areas which are not used exclusively or primarily by the 

Contractor. 

5.2 People Restrictions, Hours of work, Conduct and Records 

5.2.1 Hours of Work 

The Contractor shall be expected to start working from 04:30 to 14:30 (team 1) and from 06:00 to 
16:00 (team 2) from Monday to Friday. On weekends, only one team is required to work from 
06h00 to 16h00. The two teams must be put on rotational schedule on the operational service 
starting time during the week and weekends for the entire contract period. The contractor shall be 
expected to work on the public holidays as and when required or when has instructed by Employer. 

5.2.2 Competence Testing of Contractor’s Personnel 

Contractor’s Personnel to be employed at the Project Site (or at other places, if any, as may be 

specified under the Contract as forming part of the Site) for any semi-skilled or skilled operation may 

be tested by the Employer at any time at the Project Site. This may include, at the Employer’s 

discretion, the actual performance of the operation and/or training and testing related to performance 

of the operation. The Employer reserves the right to prevent any person from carrying out any 

operation that such person is not fit or qualified to perform. The satisfactory passing of the induction 

operation test requirements will result in the certification of the Contractor’s Personnel to perform 

that specific operation on the Project Site (and/or at such other places, if any, as may be specified 

under the Contract as forming part of the Site). This certification shall not reduce in any way the 

Contractor’s responsibilities to perform the Works as per the Contract requirements, including in a 



Scope of Work for Cleaning of Offices, Parkhomes 
and Janitorial Services for Kusile Power Station 
Project 

Unique Identifier:  559-216275718 

Revision:  1 

Page:  20 of 35 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the user to 
ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any manner or form by 
third parties without the written consent of Eskom Holdings SOC Ltd, © copyright Eskom Holdings SOC Ltd, Reg No 2002/015527/30 

 

safe manner. The certification may be revoked by the Employer if such person ceases to be fit or 

qualified to perform the work in question at any time. 

5.2.3 Anti-poaching Undertaking 

The Contractor shall not recruit or attempt to recruit staff and labour from amongst the personnel of 

Other Project Contractors during the execution of the Project Works.  

5.2.3.1 This restriction shall not, however, prevent the Contractor from recruiting a person 
where: 

5.2.3.1.1 That person has been demobilised, or the employment of that person has been 
terminated for any reason other than by resignation; 

5.2.3.1.2 The person has resigned and a period of 90 days has lapsed from the date of 
resignation; or 

5.2.3.1.3 The person has been released by the Other Project Contractor for employment by 
the Contractor (evidenced by written confirmation to this effect by the Other 
Project Contractor).  

Notwithstanding the above, if a person has been dismissed by any other Project Contractor for 

misconduct or for poor performance, he shall not be employed by the Contractor on the Project Site 

(or at any other places, if any, as may be specified under the Contract as forming part of the Site) 

without the prior approval of the Employer. 

5.2.4 Transportation of Contractor’s Personnel 

Due to the remoteness of the Project Site, the Contractor is required to provide suitable mass 

transportation facilities to and from, and shuttling within the Project Site (and/or to and from other 

places, if any, as may be specified under the Contract as forming part of the Site) for Contractor’s 

Personnel, particularly for unskilled and semi-skilled workers.  The Employer will provide a bus 

loading and unloading area and bus parking outside the Project Site entrance for the Contractor’s 

use. An unloading area for the Contractor’s Personnel at the Contractor’s yard will be permitted by 

prior arrangement with, and subject to the approval of the Employer. 

Without limiting the Contractor’s other obligations under the Contract relating to transport of persons, 

the Contractor shall ensure that Contractor’s Personnel are transported only in licensed and 

roadworthy vehicles, driven by licensed drivers, which are fit for purpose, properly maintained and 

which comply with applicable Law as a minimum. Transport of Contractor’s Personnel in the back of 

trucks, tractors or light delivery vehicles is strictly prohibited. 

Note: The Contractor is encouraged to source the transport for the personnel within Nkangala District 

Municipality, including any other areas that are within 65km radius from the Kusile Construction Site. 

Taxi association prices to be taken into consideration when pricing 
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5.2.5 Canteen 

The Employer will provide a Project Site canteen. The canteen will make available a mid-shift meal 

during the established break period. The mid-shift meal for the Contractor’s unskilled and semi-

skilled workers who are residents of the Contractors’ Village is provided at the cost of the Contractor. 

In order to ensure uniformity of meal benefits, the Employer will provide the same meal for the 

Contractor’s other unskilled and semi-skilled workers at the Project Site, at the cost of the 

Contractor. Distribution of the meal service shall be at staggered periods at the meal services 

building on the Project Site (and, as the Project Works progress, at several temporary meal stations 

at various locations on the Project Site) to minimise the duration of the meal period. 

All other foodstuffs supplied by the Project Site canteen to the Contractors’ skilled and managerial 

staff will be charged for in the ordinary course and will be for the account of the Contractor or 

Contractor’s Personnel (as may be arranged between them). 

No other food or beverage services will be allowed on the Project Site unless approved by the 

Employer. 

5.2.6 Project Site Induction Programme 

The Employer will provide a generic Project Site induction program for personnel and visitors to the 

Project Site. This program will include, as appropriate, information regarding identification and 

access, work rules, environmental protection, industrial relations, health & safety, Project 

information, and miscellaneous Project Site-specific requirements.  All persons entering the Project 

Site will be required to attend induction training and to attend repeat induction training as appropriate. 

The induction training is expected to take up one full day. Contractor’s Personnel must be in 

possession of a valid identification card in order to undergo induction training.  

The provision of a Project Site induction program by the Employer does not, however, relieve the 

Contractor of his obligation to ensure that Contractor’s Personnel and visitors receive appropriate 

induction training, and the Employer assumes no liability by providing induction training. 

5.2.7 Substance Abuse Testing 

There shall be zero tolerance for substance abuse at the Project Site (and at other places, if any, as 

may be specified under the Contract as forming part of the Site).  

Throughout the Works at the Project Site (and/or to other places, if any, as may be specified under 

the Contract as forming part of the Site), periodic seminars and instruction programs may be given 

by the Employer on the recognition of the characteristics, behaviours, detection, and reporting of 

substance abuse and persons fitness for duty. All Contractor's supervisory personnel, (including 

superintendents and foremen), and other key Contractor’s Personnel involved at in the Works at the 

Project Site (and/or to other places, if any, as may be specified under the Contract as forming part 

of the Site) shall be required to attend this training and the Contractor shall make Contractor’s 

Personnel available for and encourage their participation in these programs. 

Any person who is, or appears to the Employer to be, under the influence and/or has failed or refused 

to submit to a substance abuse test may be refused access to the Project Site. If such person is 

Contractor’s Personnel, the Contractor shall take necessary steps against such person (including 
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disciplinary action, where appropriate, and the removal of the person from the Project Site or from 

other places, if any, as may be specified under the Contract as forming part of the Site).  

Being “under the influence” includes the presence of drugs or alcohol in a person’s system (whether 

detectable through behaviour and/or testing) to the extent the person’s facilities are in any way 

impaired and/or to the extent the person is unable to perform work in a safe and productive manner. 

Insofar as the consumption of alcohol is concerned, alcohol levels in the blood in excess of 0.00 

percent shall be considered as being under the influence. Without limitation, persons shall likewise 

be considered to be under the influence where the presence of drugs or alcohol corresponds to or 

exceeds accepted medical standards or those prescribed under applicable Laws. 

The Employer shall be entitled to conduct random testing of any person at the Project Site (or at 

other places, if any, as may be specified under the Contract as forming part of the Site) and/or require 

the Contractor to test any Contractor’s Personnel suspected of being under the influence of any 

substance or suspected of being in possession of alcohol or drugs.  

The Contractor shall, at his cost, put in place measures (including all required testing capabilities) 

necessary to ensure compliance herewith. The measures to be employed by the Contractor will 

include a drug detection and prevention program which will include, but not be limited to, the 

following: 

5.2.7.1  Pre-Assignment Testing 

Contractor's Personnel at the Project Site must pass a pre-assignment drug screening / alcohol test.  

This pre-assignment test must be undertaken within ten days prior to reporting for work to the Project 

Site.  Contractor's Personnel will only be permitted initial access to the Project Site against evidence 

of this test having been passed and such person having been certified drug / alcohol free to the 

Employer’s satisfaction. Contractor’s Personnel who visit the Project Site on a short-term basis 

(being not longer than 14 days unless otherwise approved by the Employer) are not subject to this 

pre-assignment drug testing requirement. 

5.2.7.2  Continuing Random Drug Testing 

The Contractor shall conduct periodic unannounced (random) testing at the Project Site (and at other 

places, if any, as may be specified under the Contract as forming part of the Site) at least once each 

month.  The date of such testing shall be selected using a means that, to the Employer’s satisfaction, 

randomly selects the date within the time frame specified, so that the date is unpredictable to the 

potential subject of the testing.   

Contractor’s supervisory personnel at the Project Site (and at other places, if any, as may be 

specified under the Contract as forming part of the Site) will not be informed of the date of testing 

and the selected Contractor’s Personnel will not be notified until the morning of the selected day.    

Contractor’s Personnel to be tested shall be selected using a means which, to the Employer’s 

satisfaction, randomly selects the number of subjects (10% minimum) from among the pool of all 

Contractor’s Personnel actually at the Project Site (and at other places, if any, as may be specified 

under the Contract as forming part of the Site). Possible subjects shall include all Contractor’s 

Personnel present at the Project Site (and at other places, if any, as may be specified under the 

Contract as forming part of the Site) on the day selected for random testing, including those who 



Scope of Work for Cleaning of Offices, Parkhomes 
and Janitorial Services for Kusile Power Station 
Project 

Unique Identifier:  559-216275718 

Revision:  1 

Page:  23 of 35 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the user to 
ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any manner or form by 
third parties without the written consent of Eskom Holdings SOC Ltd, © copyright Eskom Holdings SOC Ltd, Reg No 2002/015527/30 

 

have been selected for testing on previous occasions. The subjects shall be identified by a unique 

and individual identification number. It is therefore conceivable that an individual could be selected 

to undergo testing more than one time in any given period. 

Testing shall, as a minimum,  

5.2.7.2.1 Comprise onsite enzyme immunoassay screening and/or colorimetric alcohol 
saliva screening; and 

5.2.7.2.2  Include for cocaine, opiates, amphetamines, and marijuana. 

The Contractor shall be required to confirm all positive tests by gas chromatography / mass 

spectrometry laboratory analysis (or by other means acceptable to the Employer). 

The Contractor shall provide regular updates of these random tests to the Employer. All positive 

tests shall be reported to the Employer immediately and in writing. Evidence that Contractor’s 

Personnel has passed a substance test shall be provided to Employer within three days of 

completion of the test.   

5.2.8 Accommodation Policy 

No accommodation will be provided by the Employer. The Contractor shall recruit within the 

Nkangala District Municipality. 

5.2.9 Industrial Action Policy 

The Contractor shall comply with the Sectoral determination. 

5.3 Health and Safety Facilities on the Affected Property 

5.3.1 Medical Facilities 

The Employer will provide a trauma and rescue medical facility at the Project Site to provide initial 

medical treatment to Project Site personnel. The facility will be staffed with professional medical 

personnel. These personnel will be on the Project Site when significant construction operations are 

in progress. The Contractor shall be responsible for all emergency transportation including 

ambulances and helicopters. 

5.4 Environmental Controls, Fauna and Flora 

The Contractor shall comply with the environmental criteria and constraints stated in Kusile Site 
Environmental Specification (SES) as updated. 

5.5 Cooperating with and Obtaining Acceptance of Others 

Except as directed by the Employer, the Contractor shall in no way interfere with, remove, adjust or 

operate plant, materials and/or equipment of or being supplied or operated by Other Project 

Contractors. Without derogating from the foregoing, the Contractor shall not cut reinforcing steel, 

remove concrete, drill holes into concrete or structural steel, weld on to reinforcing bars or structural 
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steel without the approval of the Employer. The Contractor shall, at all times, keep the work of Other 

Project Contractors free from dropping, dripping and spattering of materials used in the Works. 

5.6 Records of Contractor’s Equipment 

The Contractor is responsible for replacement and replenishment of equipment and vehicle. Asset 

registers of such equipment shall be maintained by the Contractor and shall be audited by the 

Employer from time to time. 

5.7 Equipment Provided by the Employer 

None 

5.8 Site Services and Facilities 

5.8.1 Provided by the Employer 

5.8.1.1  General 

The Employer will, at his expense, arrange for, develop and maintain the various facilities and 

services indicated in the attached Project Site Facilities and Services Matrix at or near the Project 

Site, as applicable. These services and facilities are provided on the basis detailed below.  

Project Site Facilities & Services Matrix 

Site Facilities, Utilities and Services Provided by   

Item 

C
o

n
tr

a
c

to
r 

E
m

p
lo

y
e

r 

Details 

Field Office     

  Field office structure X   

  Field office furniture X    

  Field office equipment X    

  Field office supplies X    

  Artisans change facilities X    

  Fabrication shops X    

Tools     

  Erection tools X    

  Special erection tools  X    

Equipment     

  Construction equipment X    
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Site Facilities, Utilities and Services Provided by   

Item 

C
o

n
tr

a
c

to
r 

E
m

p
lo

y
e

r 

Details 

  Contractor construction elevator X   

 Contractor equipment operator testing  X   

Communication    

Internet connection X   

Radio & cell phone communication X   

Telephone     

  Construction telephone main service line  X  

  
Construction telephone line connection to 
Contractor field office X   

  
Contractor's telephone equipment and system 
wiring X  

  

Compressed Air     

  Construction compressed air source X    

  Construction compressed air distribution X    

Electrical Power     

  Construction main power source and maintenance  X  

  
Construction power primary distribution system 
and maintenance  X  

  
Construction power Contractor’s distribution 
system X  

 

  
Construction power Contractor's distribution 
system maintenance X  

  

  Construction power energy usage payment  X  

Construction Lighting     

  
Structures interior temporary lighting and 
maintenance X  

 

  
Contractor specific work area temporary lighting 
and maintenance X  

  

  General areas site lighting and maintenance  X  

  

Contractor areas site temporary lighting and 
maintenance 

X  
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Site Facilities, Utilities and Services Provided by   

Item 

C
o

n
tr

a
c

to
r 

E
m

p
lo

y
e

r 

Details 

 

Water - potable and non-potable     

  Construction water source  X  

  
Construction water Contractor's distribution and 
maintenance system X  

  

  Construction water usage payment  X  

  Drinking water distribution X    

Heat     

  Temporary heating facilities/system X    

Sanitary Facilities     

  
Construction primary sanitary facilities and 
maintenance  X  

  
Contractor's structures construction sanitary 
facilities and maintenance X  

  

Access Roads     

  Primary access roads and maintenance  X  

  Contractor specific access roads and maintenance X    

  Primary access road dust control  X  

  General Work-related dust control X    

  
Provide construction parking area and 
maintenance  X  

Storage Facilities     

  Onsite lay-down space  X  

  Contractor storage area maintenance X    

  Construction warehousing X   

  Tool storage facilities X    

  Climate controlled storage facilities X   

  Construction equipment fuelling facilities X    

Security     
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Site Facilities, Utilities and Services Provided by   

Item 

C
o

n
tr

a
c

to
r 

E
m

p
lo

y
e

r 

Details 

  Overall site security  X  

  Contractor specific areas security X    

  
Overall site security access card and fingerprint 
system and materials  X  

Medical Facilities     

  Onsite first aid/medical services  X  

  Project emergency ambulance  X  

  Heliport Area  X  

Fire Protection     

  Construction fire protection – fire extinguishers X    

  Construction fire protection - stand pipe X   

  Overall site fire brigade participation X    

  Construction fire equipment & vehicles  X  

Cleanup     

  General refuse offsite disposal  X  

  
Contractor general refuse collection and onsite 
disposal X  

  

  Contractor field office cleaning service X    

 
Hazardous waste disposal and clean up / 
rehabilitation X  

 

Railroad     

  Railroad siding install & maintenance   None  

Food Services     

  Allowed onsite - Yes/No No   

  Canteen  X  

  Canteen fee payment X   

 

All facilities or services not specifically indicated as provided by the Employer in the attached Project 

Site Facilities and Services Matrix, but required for the Works (including roads, assigned lay-down 

yard improvements, and access needed by the Contractor in the performance of the Works), shall 
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be provided, maintained and removed when no longer required, by the Contractor. Except as 

otherwise stated in the Contract, all Contractor provided facilities and services shall be to the 

satisfaction of the Employer. 

The provision or cessation of such Contractor provided facilities or services, and the erection, 

installation and removal thereof and/or of related equipment, requires the Employer’s approval. 

5.8.1.2  Areas for Contractor’s Yards and Offices 

The Employer has indicated on the drawings the areas assigned to the Contractor for offices and 

laydown yard. The Contractor may erect temporary offices, stores and other similar structures 

necessary to carry out the Works on the area at the Project Site allocated to him for this purpose by 

the Employer. 

Any such temporary offices, stores and other similar structures shall be erected to the satisfaction of 

the Employer. The Contractor shall not be permitted to occupy any other areas on the Project Site. 

The Contractor’s shall fence the yard area allocated to him with a 1.8m security fence to the 

satisfaction of the Employer. 

The Employer shall clear and roll the ground initially allocated to the Contractor to ensure normal 

load bearing capacity under reasonably anticipated construction conditions. The Employer shall 

provide roads from the terrace to the boundary of the Contractor’s yard. The Contractor shall provide 

all roads within his area and shall, at his own cost, maintain the whole of this area including buildings, 

offices and other structures. Should the Contractor require additional areas he shall request same, 

in the form prescribed by the Employer, indicating the additional area/s required. The Employer 

reserves the right to not provide any additional areas. The Employer shall not, however, be obliged 

to clear or roll any additional areas allocated to the Contractor. 

The Contractor shall submit to the Employer an initial drawing and/or description indicating proposed 

layout and utilisation of the Contractor's allotted storage areas. The drawing and/or written 

description shall be kept current, shall indicate the location and description of all stored items under 

the responsibility of the Contractor, and shall be submitted to the Employer as updates are made. 

5.8.1.3  Project Site Roads and Parking 

The Employer will provide and maintain construction parking and general use roads on the Project 

Site. A construction parking lot will be located outside the main security fence for Contractor’s 

Personnel and visitors. Parking facilities will be limited. Contractor’s Personnel and visitors failing to 

park as directed while using this lot may have their vehicle removed and/or be banned from future 

use of the lot. 

A limited number of Contractor and Sub-Contractor non-construction vehicles will be allowed onto 

the Project Site. The Employer’s approval and an appropriate permit will be required as authorisation 

for such vehicles to be brought on to the Project Site. 

 

5.8.1.4  Communication Services 

The Contractor shall be responsible for his own internet connectivity. 
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The Employer will provide for an analogue / digital telephone line and connection point in the area 

assigned for Contractor’s Site office. The Contractor shall provide all wiring, hardware, and 

equipment from this point to points of use and shall pay all service charges for his use of the 

telephone system. The number of lines will be determined by the Employer, subject to availability. 

The Contractor’s application for telephone services shall be made in the form required by the 

Employer. There is cellular network coverage in the Project Site area. The Contractor shall make his 

own arrangement for cellular connectivity and shall pay all service charges for his use of the cellular 

communication network. 

The Contractor shall make his own arrangements for radio communication at the Project Site, if 

required. The installation of radio communication equipment at the Project Site is subject to the 

approval of the Employer. 

5.8.1.5  Post Box 

A post box for the receipt of external mail will be allocated for the Contractor’s use at the Employer’s 

Project Site Office. The Employer and the Employer’s Services Manager shall be entitled to use this 

post box for general Project Works correspondence to the Contractor. 

5.8.1.6  Fire Fighting and Fire Protection 

The Contractor shall comply with all applicable Laws and the Project fire protection requirements, as 

amended from time to time, in respect of fire protection requirements during construction. The 

Contractor alone shall be responsible for providing adequate fire protection. 

Without limitation, the Contractor shall provide adequate fire protection equipment in each 

warehouse, office, and other temporary structures, and in each work area being occupied to the 

satisfaction of the Employer. Access to sources of fire water shall be identified and kept open at all 

times. Suitable fire extinguishers shall be provided in enclosed areas, in areas which are not 

accessible to fire water, or in areas which may be exposed to fire that cannot be safely extinguished 

with water. Each fire extinguisher shall be of a type suitable for extinguishing fires that might occur 

in the area in which it is located. In areas where more than one type of fire might occur, the type of 

fire extinguisher required in each case shall be provided. Each extinguisher shall be securely placed 

and maintained in a convenient, clearly identified location for accessibility in the event of fire. The 

Contractor shall check and service fire extinguishers as required by the applicable Law and 

standards. 

Additionally, where the Works include elevations, the Contractor shall provide a dry firewater 

standpipe at a convenient location at the Site to which a pump truck (supplied by others) could be 

connected to provide water at the various upper elevations of the building. Hose connections and 

hoses shall also be provided at these elevations. Any operation with potential for starting a fire shall 

include a designated fire watch person. 

Only work procedures which minimise fire hazards to the extent practicable shall be used. 

Combustible debris and waste materials shall be collected and removed from the Project Site each 

day. Fuels, solvents, and other volatile or flammable materials shall be stored away from the 

construction and storage areas in correctly marked, safe containers. 
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Unless specified in the Contract for a particular application, untreated canvas, paper, plastic, and 

other flammable flexible materials shall not be used on the Project Site for any purpose. Corrugated 

paper and other flammable packing materials will not be permitted for the storage or handling of 

materials in any areas where they present a fire hazard. If such flammable materials are on Plant or 

Materials that arrive at the Project Site, they shall be removed and replaced with an acceptable 

covering before the Plant or Materials are moved from the Contractor’s yard into working areas. 

Acceptable flexible materials for covering in the working areas shall be waterproof and flame 

resistant. 

5.8.1.7  Water 

The Contractor shall exercise economy in use of the water obtained from the Employer. 

Potable water use shall be limited to servicing Project Works related activities requiring potable 

quality water. The Contractor shall provide, install, maintain, and remove when no longer required 

all pipes, fixtures, equipment, and metering (if necessary) from the Employer supplied source to the 

point of Contractor’s use. Pipes shall be placed at least 900 mm underground or as otherwise 

approved by the Employer and on routes approved by the Employer. Installation shall meet all 

applicable codes and standards and be to the satisfaction of the Employer at all times. 

5.8.1.8  Electricity 

The Employer will supply electrical power for construction purposes at mini substations established 

on the Project Site until the issue of the Taking-Over Certificate for the Works or for the last Section 

(as may be applicable). 

Electrical power to the Project Site is provided via a 22kV ring supply as well as a 22kV sub-station. 

The 22kV ring supply furnishes power to mini substations throughout the Project Site. Prior to 

furnishing power to the Contractor, a standard “Application for Power” form shall be completed and 

submitted to the Employer. The request must be made at least 2 (two) weeks prior to power supply 

being required. Power supply shall only be provided in the following 400V, 3-phase, 4-wire ratings: 

20, 40, 63, 80, 100, 225, 250 and 400 amps. 

The Contractor shall have indicated his requirements in the Tender. Neither the Employer nor the 

Employer’s Services Manager shall, however, be bound to approve any revised requirements. 

The Contractor shall use electricity efficiently in the course of the execution of his Works on the 

Project Site. There shall be no charge for electricity used for construction purposes, unless the 

Contractor’s use thereof is unreasonable. 

The Contractor shall take all necessary precautions not to damage the construction power supply 

during performance of the Work. No connection shall be made to the permanent installation of the 

Kusile Power Station electrical reticulation system without the prior approval of the Employer. 

The Employer shall endeavour to provide a safe and reliable power supply with interruptions kept to 

a minimum. No guarantees of power supply quality are, however, given and power supply 

interruptions of extended duration may occur without warning. 

The Employer shall, where practicable, give reasonable notice of interruption of supply. Planned 

outages are normally arranged and advised for low activity periods such as a Sundays and limited 
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to 8 hours.  The Employer, however, reserves the right, in case of uncontrollable interruptions, 

emergency, or when it is not reasonably practicable to give notice, to cut off the supply without 

warning. 

To this end the Contractor shall make arrangements, at his own expense, to guarantee continuity 

and quality of power for all activities where same is required and shall furthermore be considered to 

have allowed for all Costs and time for 12 hours of power related interruptions to the Works at the 

Project Site per rolling 28 day period. 

5.8.1.9  Sanitation and Sewage 

The Employer will provide and operate a sewage treatment plant and general use toilet facilities at 

the Project Site. Until this plant and toilet facilities are in operation and to supplement Contractor’s 

remote work areas, the Employer will provide the necessary sanitary facilities for all Contractors. 

This will include chemical toilets and toilets with holding tanks as needed. Routine maintenance and 

emptying of these facilities shall be based on the level of usage to assure sanitary and health 

requirements are met. The Contractor shall provide, maintain, and remove when no longer needed, 

all pipe, pumps, and hardware to connect the sewage treatment plant to his office facilities from a 

connection point designated by the Employer. Installations shall be to the satisfaction of the 

Employer. 

5.8.1.10 Lighting 

The Employer will provide and maintain general use Project Site lighting in the form of pole or mast 

mounted lighting fixtures. This general use lighting will comprise area lighting at the construction 

parking area and the Project Site entrance, at the site office areas, immediately outside the Boiler 

and Turbine houses and near power centres. 

No local or Project Works lighting will be provided by the Employer. Accordingly, all temporary local 

lighting required by the Contractor, including lighting required to comply with the applicable Law, 

shall be provided by the Contractor at his own expense. 

5.8.2 Provided by the Contractor 

Facilities provided by the Contractor are described in paragraph 5.8.1.1 (Project Site Facilities & 
Services Matrix). 

5.9 Hook ups to Existing Works 

The performance of the Works which affects the Employer's operations or the systems of Other 
Project Contractors shall be scheduled to be performed only at times approved by the Employer. 
The procedure for carrying out work which of necessity interrupts the Employer's operations, or the 
systems of Other Project Contractors, or imposes abnormal operating conditions on their systems, 
is subject to the Work Co-ordination Process and the approval of the Employer. 

5.10 Tests and Inspections 

N/A 
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6. List of Drawings 

6.1 Drawings and Documents Issued by the Employer 

These are the list of drawings and documents issued by the Employer at or before the Contract Date 
and which apply to this contract. 

Drawing number Revision Title 

Annexure A Latest List of Buildings 

Annexure B 146838-
OUYX-S1000 

Latest Site Layout 

Annexure C 146838-
OUYX-S3825 

Layout Contractor’s Yard Layout 

Annexure E  SHE Specification Rev. 5 

Annexure F  Environmental Record of Decision (ROD) 

Annexure G  Standard Enviro Spec 

Annexure H  Kusile CEMP 

Annexure I  Project Bravo CEMP ~ Sep 07 

Annexure J  Standard Environmental Specification 

Annexure K  Kusile Waste Management Plan 

Annexure L  Supplier Quality Management: 
Specification 240-105658000 
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Annexure A: Building List 

 

Building Name  m2 

Construction Management Office 3777 

Auditorium 588 

Auditorium Ablutions 24 

Fire and Medical Station 947 

Security  875 

2000-Seater - Ablutions Female and Male 331 

500-seater - Ablutions Female and Male 159 

Generation Parkhome 1 - PTM 123 

Generation Parkhome 3 - Stakeholder 123 

Generation-Male Ablution 18 

Generation-Female Ablution 18 

IR Boardroom – Main Boardroom  108 

IR Office Security Parkhome 37 

IR Offices 108 

IR Offices 66 

IR Offices 108 

IR Offices 66 

IR Ablutions - Male  27 

IR Ablutions - Female  27 
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Parkhomes List 

 

Item Number Description of Buildings m² 

1 Parkhome 1 - HR 81,2 

2 Parkhome 2 - Construction 80,5 

3 Parkhome 3 - Construction 65,1 

4 Parkhome 4 - Stationary (site services) 10,5 

5 Parkhome 5 - Configuration 122,5 

6 Parkhome 6 - Construction C&I 122,5 

7 Parkhome 7 - Construction 122,5 

8 Parkhome 8 - Construction 122,5 

9 Parkhome 9 - Finance 122,5 

10 Parkhome 10 - Construction BOP 122,5 

11 Parkhome 11 - Procurement 122,5 

12 Parkhome 12 - Commissioning 123,2 

13 Parkhome 13 - Claims 123,2 

14 Parkhome 14 - GAC 122,5 

15 Parkhome 15 - Commissioning 122,5 

16 Parkhome 16 - Documentation 122,5 

17 Parkhome 17 - War Room - Documentation 129,5 

18 CM 2 Parkhome 18 - Quality 123,2 

19 CM 2 Parkhome 19 - 60-year Ash Dam 123,2 

20 CM 2 Parkhome 20 - Site Services 123,2 

21 CM 2 Parkhome 21 - QS Storeroom 122,5 

22 CM 2 Parkhome 22 - QS  122,5 

23 CM 2 Parkhome 23 - Tender Evaluation 122,5 

24 CM 2 Parkhome 24 - Library - Commissioning Documentation 200 

25 CM 2 Parkhome 25 - SKT - Communication 65,1 

26 
CM 2 Parkhome 26 - Permit Office - RMD Storage (Tsebo's 
Storage) 

10,5 

27 CM 2 Parkhome 27 - Documentation Review - Doc File Handling 49 

28 CM 2 Parkhome 28 - Primary Energy - Construction BOP 122,5 

29 CM 2 Parkhome 29 - Eskom Fleet 122,5 
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30 CM 2 Parkhome 30 - Storage area behind CM building    

31 CM 2 Parkhome 31 - Parkhome boardroom - Doc Holding Area 126 

32 CM 2 Parkhome 32 - 60-year Ash Dam 126 

33 KET Parkhome Ablutions (Female) 27,84 

34 KET Parkhome Ablutions (Male) 36 

35 South Gate Security Parkhome 9 

36 South gate Security Parkhome - Coal Register 10,5 

37 South gate Security Parkhome - Coal 6,96 

38 South gate Security Parkhome - Homebase 10,5 

39 South gate Security Parkhome - Truck gate 7,13 

40 South gate Security Parkhome - Gravel Road 18,6 

41 West Gate - Security Quarry 6,96 

42 West Gate - Security Quarry 6,96 

43 Security Gate M&R 10,5 

44 Parkhome - Security Gate West Chimney 10,5 

45 Parkhome - Security Gate Fuel 10,5 

46 Parkhome - Security Cooler Gate 10,5 

47 Parkhome - Security Hydrogen Gate 10,5 

48 Parkhome - CM Security Control Gate 10,5 

49 Parkhome 2000 126 

50 Parkhome Stival 34,5 

51 Container Smoking area next Parkhome 15 126 

52 Engineering Parkhome next WTP 18 

53 Parkhome - Documentations Storage next to TMMSA 206,72 

54 Parkhome - Documentations Storage 126 

 


