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1. Introduction 

Eskom’s responsibility and commitment is to ensure a safe working environment is in line with 
its Safety, Health, Environmental and Quality Policy, along with legislative obligations. 

This SHE specification is Eskom the minimum requirements which are required to be met for 
the specific contract and for the duration of the contract period by contractors and where 
required, the delivery organisation.   
 

The contractor is expected to develop a SHE plan which meets these requirements as 
well as all the relevant applicable legislation they conform to.   

Eskom in no way assumes the contractor’s legal responsibilities.  The contractor is and 
remains accountable for the quality and the execution of his/her health and safety 
programme for his/her employees and appointed contractor employees. 

This SHE specification reflects minimum requirements and should not be construed as all 
encompassing. 
 
Note 1: All the requirements listed hereunder are in relation to the contract and do not 
supersede or replace any organizational SHE requirements. 
 

Where requirements listed are already in place, then the organisational requirements must be 

taken cognisance of and listed in the respective SHE plans. If there are any additional Eskom 

and or legislative requirements listed in the SHE specification, then these must be addressed. 

2. Supporting Clauses 

2.1 Scope 

This SHE specification lists the legislative and Eskom requirements and where applicable, any 

requirements pertaining to Local Authorities / Municipal by-laws / Environmental legislation 

that must be met by the contractor. 

2.1.1 Purpose 

This document will provide a standardised approach to the compilation of SHE specifications 

throughout Eskom for contracts, standards and NEC 3 contracts. 
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2.1.2 Applicability 

This SHE specification is applicable to any contracting organisation who intends tendering for 

the contract. 

2.2 Normative/Informative References 

Parties using this document shall apply the most recent edition of the documents listed in the 

following paragraphs. 

2.2.1 Normative 

[1] Basic Conditions of Employment Act No 75 of 1997. 

[2] Occupational Health and Safety Act and Regulations No 85 of 1993. 

[3] National Environmental Management Act 107 of 1998. 

[4] National Road Traffic Act 93 of 1996. 

[5] 32-37 Eskom Substance Abuse Procedure. 

[6] 240-62196227 Life- saving Rules  

[7] 32-95 Environmental, Occupational Health and Safety Incident Management Procedure   

[8] 32-727 SHEQ Policy  

[9] 32- 418 Working at Heights Procedure 

[10] 240-62946386 Vehicle and Driver Safety Management Procedure 

[11] 32-520 Risk Assessment procedure 

[12] Plant Safety Regulations. 

2.2.2 Informative 

[1] Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19) 

[2] SANS 1186 Symbolic Safety Signs 

[3] Constitution of the Republic of South Africa No 108 of 1996 

[4] DMN 34-110 Operating A Vehicle Mounted Crane 

[5] DMN 34-1981 Excavations. 
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2.3 Definitions 

Definition Explanation 

Appointed contractor Means a contractor appointed by the principal contractor 

Baseline risk assessment (32-520) baseline operational risks refer to the health and safety risks associated with 
all standard processes and routine activities in the business 

Business unit (BU) (32-296) means any defined unit within the Eskom environment, operating as a 
business under a particular cost-centre number.  In the context of this document and 
in terms of health and safety, any reference to a BU includes a defined unit within any 
Eskom division and its subsidiaries 

Client (OHS Act) Eskom representative (Internal – Asset Owner), also referred to as the 
contract administrator/custodian or agent or project manager (as defined in the 
contract).  He/she is the person responsible for ensuring that the works or services are 
executed in terms of the contract, as well as adherence to legislation pertaining to the 
contract. 

Competent person (OHS Act) means any person having the knowledge, training, experience, and 
qualifications, specific to the work or task being performed, provided that, where 
appropriate, qualifications and training are registered in terms of the South African 
Qualifications Authority Act, 1995 (Act No. 58 of 1995) 

Contractor (OHS Act) means an employer as defined in section 1 of the Act who performs 
contracted work and includes principal contractors 

Construction work  Any work in connection with  

a. the construction, erection, alteration, renovation, repair, demolition  or dismantling 
of or addition to a building or any similar structure. 

b. the construction, erection, maintenance, demolition or dismantling of any bridge, 
dam, canal, road, railway, runway, sewer or water reticulation system or the 
moving of earth, clearing of land, the making of excavation, piling or any similar 
civil engineering structure or type of work. 

 

Consultant means a person providing professional advice 

Controlled disclosure controlled disclosure to external parties (either enforced by law or discretionary) 

Covid-19 Severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2) is the virus strain 

that causes coronavirus disease 2019 (COVID-19), a respiratory illness. It is 

colloquially known as the coronavirus, and was previously referred to by its provisional 

name 2019 novel coronavirus (2019-nCoV). SARS-CoV-2 is a positive-sense single-

stranded RNA virus. It is contagious in humans, and the World Health Organization 

(WHO) has designated the ongoing pandemic of COVID-19 a Public Health 

Emergency of International Concern 
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Definition Explanation 

Duty of care to the 
environment 

anybody who causes or has caused or may cause significant pollution or degradation 
of the environment must take reasonable measures to prevent such pollution or 
degradation from occurring, continuing, or recurring.  If such harm to the environment 
is authorised by law or cannot reasonably be avoided or stopped, such person must 
minimise and rectify such pollution or degradation of the environment 

Employee (OHS Act) means, subject to the provisions of subsection (2), any person who is 
employed by or works for an employer and who receives or is entitled to receive any 
remuneration or who works under the direction or supervision of an employer or any 
other person 

Employer (OHS Act) means, subject to the provisions of subsection (2), any person who 
employs or provides work for any person and remunerates that person or expressly or 
tacitly undertakes to remunerate him/her, but excludes a TES (ex labour broker) as 
defined in section 1(1) of the Labour Relations Act 1956 (Act No. 28 of 1956) 

Eskom requirements Eskom requirements flowing from directives, policies, standards, procedures, 
specifications, work instructions, guidelines, or manuals 

Fall protection plan (OHS Act) means a documented plan of all risks relating to working from an elevated 
position, considering the nature of work undertaken, and setting out the procedures 
and methods to be applied in order to eliminate the risk 

Hazard (OHS Act) means a source of, or exposure to, danger 

Hazard identification (OHS Act) means the identification and documenting of existing or expected hazards 
to the health and safety of persons, which are normally associated with the type of 
construction work being executed or to be executed 

Health and safety file (OHS Act) means a file or other record in permanent form, containing the information 
required in relation to the contract.  

Health and safety plan (OHS Act) means a document plan that addresses hazards identified and includes 
safe work procedures to mitigate, reduce, or control hazards identified 

Health and safety 
specification 

(OHS Act) means a document specification of all health and safety requirements 
pertaining to associated to a contract, so as to ensure the health and safety of 
persons. 

Health and safety 
requirements 

means comprehensive health and safety requirements for a contract, project, site, and 
scope of work.  This specification is intended to ensure the health and safety of 
persons, both workers and the public, and the duty of care to the environment.  The 
health and safety requirements must be specific to each contract, project, site, and 
scope of work 

Lifesaving Rules (240-62196227) a rule that, if not adhered to, has the potential to cause serious harm 
to people 

Medical Certificate of 
fitness 

(OHS Act) means a certificate valid for one year, issued by an occupational health 
practitioner, issued in terms of the regulations, whom shall be registered with the 
Health Professions Council of South Africa 

Medical surveillance (OHS Act) means a planned programme or periodic examination (which may include 
clinical examinations, biological monitoring, or medical tests) of employees by an 
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Definition Explanation 

occupational health practitioner or, in prescribed cases, by an occupational medicine 
practitioner 

Method statement (OHS Act) means a written document detailing the key activities to be performed in 
order to reduce, as reasonably as practicable, the hazards identified in any risk 
assessment 

Organisation may be defined as a group of individuals (large of small) that is cooperating under the 
direction of executive leadership in accomplishment of certain common objects 

Pre-job meetings (34-227) means a meeting that is held prior to the commencement of the day’s work 
and that is attended by all the relevant employees associated with the work task 

Principal contractor (In the text of this document) Means an employer, as defined in section 1 of the OHS 
Act, who intends to tender for or has signed a contract with Eskom for services 
rendered. 

Provincial director (OHS Act) means the provincial director as defined in Regulation 1 of the General 
Administrative Regulations under the Act 

Responsible Manager Is a Manager of a department, section or operating/business unit who has been 
appointed as part of the Eskom delegation of authority process with the aim to assist 
the applicable 16(2) assigned person in executing his/her duties in terms of the 
Occupational Health and Safety Act 

Risk assessment (OHS Act) means a programme to determine any risk associated with any hazard at a 
construction site in order to identify the steps needed to be taken to remove, reduce, 
or control such hazard. 

Site (34-228) means an Eskom department, unit, complex, building, specific project, work 
site, or the site where agents, clients, principal contractors, contractors, suppliers, 
vendors, and service providers provide a service to Eskom, directly or indirectly 

Service provider any private person or legal entity that provides any service(s) to Eskom for 
compensation 

Subsidiary (32-94) an enterprise controlled by another (called the parent) through the ownership 
of greater than 50% of its voting stock 

Supplier (32-1034)means a natural or legal person who renders a service and may include the 
following current or potential supplier vendor, contractor, consultant 

Task (34-227) a segment of work that requires a set of specific and distinct actions for its 
completion 

Toolbox talks (34-227) where the team leader, after conducting pre-task planning, shares all the 
tasks at hand and discusses task allocation, the identified risks, and the control 
measures with all his/her team members on site before commencing a specific task 
and documenting the agreed strategy.  (This shall be done to ensure common 
understanding of the tasks, risks, and control measures required.) 

The Act (OHS Act) means the Occupational Health and Safety Act No. 85 of 1993, as 
amended, and the Regulations thereto 

Visitor any person visiting a workplace with the knowledge of, or under the supervision of, an 
employer. 
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2.4 Abbreviations 

Abbreviation Description 

AIA Approved Inspection Authority 

BU Business Unit 

CE Chief Executive 

CNC (Eskom) Customer Network Centre 

CR Construction Regulations of the OHS Act 

COID Act Compensation for Occupational Injuries and Diseases Act 

DMR Driven Machinery Regulations 

DoL Department of Labour ( Inspection and Enforcement services – Provincial office) 

EAP Employee Assistance Program 

EP Emergency Preparedness 

ERfW Environmental Regulations for Workplaces 

GAR General Administrative Regulations 

GSR General Safety Regulations 

HCS Hazardous Chemical Substances 

LDV Light Delivery Vehicle 

LoG (COID) Letter of Good Standing 

MSDS Material Safety Data Sheets 

NEMA National Environmental Management Act 

OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993 

SACPCMP South African Council for the Project & Construction Management Professions 

SANS South African National Standard 
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2.6 Roles and Responsibilities 

2.6.1 Commitment 

Visible commitment is essential to providing a safe work environment. Managers, supervisors 
and employees at all levels must demonstrate their commitment by being proactively involved 
in the day to day operations, in particular the Occupational Health and Safety aspects of any 
project / contract. Legislation requires that each employee must take reasonable care of 
themselves and their fellow workers, from management level down to the lowest employee 
level. 

The Principal Contractor shall ensure that the relevant appointments area made and that the 

responsibilities are clearly stated. 

The roles and responsibilities as stated by CR 7 of the OHS Act shall apply to both principal 

contractors and any appointed contractors. Where some of the appointments do not  apply to 

both, then the specific responsibilities will be listed and titled.  

Note 1: No work may commence and or continue without the presence of the appointed project manager 

or project supervisor during performance of the contracted work. 

Note 3: In determining the number of appointed competent supervisors, the nature and scope of work 

being performed, shall be taken into consideration. 

Note 4: If a sufficient number of competent employee(s) have been appointed to assist the construction 

supervisor, the construction supervisor may supervise more than one site. 

Note 5: should the principal contractor or his/her appointed contractors entertain visitors on site, they 

will be held responsible for the provision and wearing PPE. 

Note 6: No work may commence and or continue without the  appointed supervisor or manager  
during the performance of the contracted work.  

Note 7: No work may commence and or continue without the  appointed supervisor or manager  
during the performance of the contracted work. 

2.5 Related/Supporting Documents 

Eskom OHS Act section 37 (2) agreement to be signed at procurement during the signing of 

the NEC contract, it is the responsibility of the project manager to ensure that the 37(2) 

agreement is signed and a copy be kept in the contractor file at procurement. 
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3. Specification 

3.1 Scope of work 

MV Feeder Lines 

 MV feeder lines and cables to be constructed according to the approved design and must comply with the 

Eskom Distribution Standards, Parts 4, 22, 23, associated Parts, Technical Bulletins and 
Instructions. The contractor to familiarise himself with all FSOU specific 
specifications and standards which might be a deviation of the Eskom National 
Standard as available from the Technology web site 

 All MV lines to be constructed according to the approved LD Surveyed plans 

and no deviations if not Eskom approved by the Employer will be accepted. 
MV Reticulation 

 All MV lines constructed to be according to the approved design and must 

comply with the Eskom Distribution Standards, Parts 4, 23, associated Parts, 
Technical Bulletins and Instructions. The contractor to familiarise himself with 
all FSOU specific specifications and standards which might be a deviation of the 
Eskom national Standard as available from the Technology web site. 

 All Cable networks to be according to the approved design and comply with the 

Eskom Distribution Standards, Part 22, associated Parts, Technical Bulletins 
and Instructions 

 The works include installations of various MV Auxiliary Equipment as per Eskom 

Standards and as specified on the design package / project jacket. 

 Earthing of MV lines and equipment to comply with the Eskom Distribution Standard, 

Part 2 

 All materials installed and or supplied by the Contractor to be Eskom approved 

and comply with the Eskom Distribution Standard, Part 9, Buyers Guide. 

 All conductors installed must be Eskom marked. 

LV Reticulation 

 All LV networks constructed to be according to the approved design and according to 

Eskom Distribution Standard, Part 3 and associated Parts, Technical Bulletins and 
Instructions. 

 Earthing of LV lines / networks and equipment to comply with the Eskom Distribution Standard, 

Part 2 

 All LV equipment / materials to be Eskom approved and comply with the specifications 

as set out in the Eskom Distribution Standard, Part 9, Buyers Guide. 
Service Connections 
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 All service connections to be done according to the approved design. No 

deviations will be accepted. 

 All service connections to comply with Eskom Distribution Standard, Part 8,associated Parts, Technical 

Bulletins and Instructions. 

3.2 Legal Compliance 

3.2.1 Section 37(2) (Legal) Agreement 

A section 37(2) agreement must be signed between Eskom and the principal contractor at the 

time of awarding the contract. The principal contractor must ensure that a section 37(2) 

agreement is compiled between the principal contractor and all their appointed contractors for 

the contract. 

The original copy of the section 37(2) Agreement must be retained by the contractor and a 

copy retained by the responsible project manager. 

A copy of all the agreements must form part of the respective contractor’s SHE file. 

3.2.2 Hazardous work by children (Child Labour) 

The constitution of the Republic of South Africa, in the “Bill of Rights” is clear on the rights of 

children, especially when it comes to: 

1. being protected from exploitative labour practices; 

2. not to be required or permitted to perform work or provide services that  

i. are inappropriate for a person of that child’s age; or 

ii. place at risk the child’s well-being, education, physical or mental health or spiritual, 
moral or social development; 

and the Basic Conditions of Employment Act, Chapter six Section 43 “Prohibition of 
employment of children”. 

Before resorting to the use of child labour, due consideration must be given to the rights of the 

child in terms of the constitution. Where work is being performed which is not prohibited in 

terms of the constitution, then such work must be conducted in terms of the OHS Act 
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“Regulations on Hazardous Work by Children in South Africa” with emphasis on paragraph 2 

Purpose and Interpretation. Eskom does not condone the use of child labour and therefore all 

effort must be exercised and child labour should not be used. 

3.2.3 OHS Act 

The principal contractor and appointed contractors shall have an up to date copy of the OHS Act and 

regulations which will be available to all employees.  

3.2.4 Legislative compliance 

All contractors will comply with all the legislation pertaining to this contract being: 

The principal contractor and all appointed contractors will comply with all the legislation 
pertaining to this project being: 
 

• The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of 
Rights).  

• Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations. 

• National Environmental Management Act 1998 (Act 107 of 1998). 

• Environment Conservation Act 1989 (Act 73 of 1989). 

• National Water Act 1998 (Act 36 of 1998). 

• Civil and Building Work Act.  

• National Road Traffic Act 93 of 1996. 

• Compensation for Occupational Injures and Diseases Act.  

• SANS Standards –Contractor shall use the relative standards applicable to the project. 

3.3 Eskom Requirements 

All contractors shall, before commencement of the project ensure that all their employees are 

familiar with the relevant Eskom SHE documentation that is applicable to contract services. 

3.4 Construction Professional Registration 

The principal contractor and all his/her appointed contractors shall be registered in their 
respective levels as professionals in terms of the requirements of the SACPCMP. 

The SACPCMP web address is http://www.sacpcmp.org.za 



 

SHE SPECIFICATION 

HIGH RISK / CONSTRUCTION 

PROJECT 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
240-132519474 Rev 2 

Review Date February 2026 

 

Public 

 

 

 

 

 

 Page 14 of 32 

 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with 
the user to ensure it is in line with the authorised version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC 
Ltd, Reg No 2002/015527/30. 

 

• SHE professionals (which include Construction Safety Officers) are required to register 
as professionals with the SACPCMP.  

• Construction Managers are required to register as professionals with the SACPCMP.  

• Construction agents are required to register as a professional with the SACPCMP. 

3.5 Notification of Construction Work 

Unless otherwise contractually agreed upon, the principal contractor must notify the relevant 

provincial director of the Department of Labour of the intention of carrying out any construction 

work as defined in Construction Regulation 4 of the Act. The notification form of construction 

work is listed as an annexure to the construction regulations of the OHS Act. A copy of the 

notification letter sent to the DoL shall be forwarded to the Project Manager on the same day 

as sent to the DoL. A copy of the letter and their approval must be kept in the SHE file. When 

the DoL provide a letter of approval, a copy of the approval must be sent to the Eskom Project 

Manager and a copy filed in the SHE file. 

3.6 SHE Policy 

SHE policy is a statement of intent and a commitment by the organisation’s CE and senior 

management in relation to the relevant SHE roles and responsibilities, the achievement of 

their strategic objectives, values of integrity, customer satisfaction, excellence, and innovation. 

The principal contractor and all appointed contractors, if already not in place, will be required 

to compile an organisational SHE policy in line with their SHE responsibilities. The policy must 

be signed by the organisation’s CE or the appointed assistant to the CE OHS Act Section 

16(2). The policy must be displayed in a prominent place within the workplace. A copy of the 

policy must be filed in the contractor SHE files and attached as an annexure in the SHE Plan. 

3.7 COID 

The principal contractor and all his/her appointed contractors shall be registered with an 

appropriate employment compensation commissioner and have available a valid letter of good 

standing (LoG) from such commissioner. The obligation lies with the contractors to ensure that 

the LoG remain valid throughout the contract period. A copy of the LoG must be filed in the 

contractor SHE files. 
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3.8 Covid-19  

A COVID -ready Workplace Plan must be developed prior to the reopening of an enterprise 

employing persons or serving the public. The plan must be in accordance with the DIRECTIVE: 

COVID-19 OCCUPATIONAL HEALTH AND SAFETY MEASURES IN WORKPLACES COVID-19 (C19 OHS), 

2020 (See Annexure 1)  

3.9 Costing for SHE within the Project 

The costing for SHE must be itemised based on the overall scope of the project (i.e.) Training, 
provision of PPE, safety equipment purchases etc. 

3.10 Statutory Appointments 

For the duration of the contract, the principal contractor and all appointed contractors shall 
appoint competent employees who will meet the requirements of the OHS Act. Where 
appointments are made, contractors shall ensure that the appointees have been suitably 
trained and or informed of their responsibilities before getting them to accept such 
appointment. The relevant statutory appointments shall be made in accordance with the 
requirements of the OHS Act which includes the requirement of a competent person being 
appointed in the relevant roles. The statutory appointments should include but not limited to 
the following:  
 

3.10.1 Non-statutory appointments 

• Eskom requirement – Emergency Planning Co-coordinator  

• Eskom requirement - Chairperson of Health and Safety Committee 

3.11 Eskom Life-saving Rules 

1. Eskom views health and safety in high esteem and encourages that any organisation 
who performs work for Eskom in Eskom adopt the same view. 

2. Five Life-saving rules have been developed that will apply to all Eskom Employees, 
agents, consultants, and contractors. Failure to adhere to these rules by any Eskom 
employee or employee of a Principal Contractor or appointed contractor will be 
considered a serious transgression. These rules are being implemented to prevent 
serious injury or death of any employee, labour broker or contractor working in any 
area within Eskom. 
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3. If any contractual work will be performed on any Eskom premises (including delivery 
of any product), then the rules shall be obeyed by any contractor and their employees. 

The rules are: 

RULE DESCRIPTION OF RULE 

Rule 1 

OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH 

( That is plant, any plant operating above 1000 V) 

Rule 2 

HOOK UP AT HEIGHTS 

Working at height is defined as any work performed above a stable work surface or where a person puts himself/herself 
in a position where he/she exposes himself/herself to a fall from or into. 

Rule 3 

BUCKLE UP 

No person may drive any vehicle on Eskom business and/or on Eskom premises: Unless the driver and all passengers 
are wearing seat belts.  

Rule 4 

BE SOBER 

No person is allowed to be under the influence of intoxicating liquor or drugs while on duty 

Rule 5 

PERMIT TO WORK 

Where an authorisation limitation exists, no person shall work without the required permit to work. 

Rule 6 Ensure Safe Live Working  

 

Eskom will take a stance of zero tolerance on these rules. 

Non-compliance to a Life Saving rule will be considered serious misconduct and will lead to 
serious disciplinary action, which may include dismissal. 

This is to ensure that every person who works on or visits an Eskom   returns home safely 
to his or her family. 
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3.12 Substance Abuse 

1. Alcohol and substance abuse poses a significant threat to any business, more so in 
industrial incidents and the driving of vehicles. Eskom is therefore, entitled to take 
reasonable steps to ensure that intoxicated persons are identified and prevented from 
entering Eskom. 

2. General Safety Regulation 2A is clear on the legal stance regarding intoxication. 

3. The alcohol and drug permissible level is 0%. 

4. All contractors shall comply with Eskom’s procedure 32-37 (“Substance Abuse 
Procedure”), taking in to account that this is an Eskom Life-saving Rule number 4:  BE 
SOBER”), this means anyone entering the Eskom will be subjected to ad hoc alcohol 
testing.  

5. Contractors are encouraged to compile their own manual and to carry out regular 
alcohol testing of their own employees.  The legislative alcohol level is deemed to be 
zero.   

6. Test records must be treated as “Confidential” and filed in the employees’ personal 
file. 

3.13 Contractor organisational Structure 

3.13.1 Principal Contractor Organogram 

The principal contractor must provide an organisational organogram related to this contract, 
depicting all the levels of responsibility from the CE down to the supervisors responsible for 
the contract. List the relevant positions held, names of appointees and legal appointments. 

The principal contractor must ensure that all appointed contractors comply with this 
requirement. The principal contractor is responsible for keeping copies of all the organograms’ 
as well as submitting them with the SHE plan. All organograms shall be updated timeously 
when appointments are changed.   

This diagram must be kept up to date and filed in the project SHE files. 
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3.14 Risk Assessment  

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry 
out risk assessments, to establish which risks and  hazards are attached to the health and 
safety of persons  due to any work which is performed, any article or substance which is, 
handled, stored, transported. A risk assessment is defined as an identification of the hazards 
present in an organisation and an estimate of the extent of the risks involved, taking into 
account whatever precautions are already being taken.  

It is essentially a three stage process: 

• identification of all hazards; 

• evaluation of the risks; 

• Measures to control the risks. 

Risk assessments are required to be maintained. This means that significant changes to a 
process or activity, or any new process or activity should be subjected to a risk assessment 
and that if new hazards come to light during the work process, then these should also be 
subjected to risk assessments. Risk assessments for long term processes should be 
periodically reviewed and updated. Method statements or written safe work procedures are 
an effective method as information and record of the way jobs / tasks must be performed. 
Daily or issue based or task specific or on the job risk assessments must be conducted at the 
place where work is to be performed/ conducted to allow managers and employees to assess 
any inherent risks that could have been overlooked during the initial risk assessment or any 
changes that might have occurred in a period of absence. For example if a job / task is 
extended over a day or halted due to inclement weather. 

3.15 Safe work procedures / method statements 

Method statements / written safe work procedure are control measures used to prevent an 
incident from occurring during the execution of the project. A written safe work procedure/ 
method statements provide guidance how to execute the task safely. A safe working 
procedure should be written when:-  

a. Designing a new job or task; 

b. Changing a job or task; 

c. Introducing new equipment or substances; and 

The safe working procedure should identify: 

d. The supervisor for the task or job and the employees who will undertake the task;  

e. The tasks that are to be undertaken that pose risks;  
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f. The equipment and substances that are used in these tasks;  

g. The control measures that have been built into these tasks;  

h. Any training or qualification needed to undertake the task;  

i. The personal protective equipment to be worn;  

j. Actions to be undertaken to address safety issues that may arise while undertaking 
the task. 

3.16 Fire precaution on construction sites 

Note1:No area is to be stripped of vegetation to create firebreaks, to prevent or make fires. No open 
fires are allowed on site. The contractor must ensure that operations are in compliance with statutory 
requirements at all times. 

 

1. The contractor must develop a fire safety procedure for the construction site prior to 
commencing work. The procedure must take into consideration the size of the site/s, 
the type of work performed and amount of combustible materials.  Cognisance of OHS 
Act CR 29 must be made. 

2. It must be developed in accordance with the hot work permit of the Eskom Fire Risk 
Management requirements and all other applicable Regulations. All workers entering 
and working in the construction site need to be trained in fire safety and any duties 
they are required to perform.  

3. A suitable fire warning system for alerting site personnel of fire shall be provided, and 
capable of being heard in all areas of the site. 

4. Appropriate portable extinguishers must be available on the construction site and in 
cases of hot work, be readily available at the location.  

5. Storage of combustible and flammable liquid in the construction site is not permitted 
unless stored in approved flammable cabinets or outdoors away from the buildings.  

6. Site Smoking Restrictions must be enforced. No open flames are permissible and 
where hot work is performed, the work areas must be cleared of any combustibles prior 
to commencement of work. 

3.17 Flammable and Combustible Liquids 

1. Proposals to store fuel on site must have written approval from the Eskom Project 
Manager. The volumes of fuel allowed to be stored will depend on site conditions and 
Statutory Regulations. 
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3.18.1 Refuelling at the construction site 

With the exception of construction vehicles and mobile equipment, before a machine is 
refuelled, the motor must be stopped. Refuelling shall take place at designated safe areas and 
appropriate warning signs installed. Suitable drip trays must be used to prevent spillage at the 
filling nozzle. 

3.18 First Aid and Equipment 

1. The requirements of the OHS Act GSR 3 must be observed. 

2. First aid appointments must be made to meet the requirements, this includes 
construction sites. Appointees must be trained to level 2. It is good practice for all 
employees to be trained to at least level 1.  

3. When appointing employees for work sites, cognisance must be taken into account the 
type of work performed, the distance teams are working apart and the terrain to be 
covered if an emergency should arise. 

4. A list of emergency numbers must be displayed on the notice boards and made 
accessible for all employees.  

5.  Principal Contractor must ensure that his /her employees and appointed contractor 
employees are familiar with the emergency numbers.  

6. Contractors shall have one first aid box for the first 5 persons and thereafter one for 
every 50 or team of workers on site or part thereof, taking into account the type of work 
performed and the distance between teams.  

7. More first aid boxes shall be provided in accordance with the risk assessment. Boxes 
must be available and accessible for the immediate treatment of injured persons at the 
workplace. 

8. For offices, signs indicating where the first aid box or boxes are kept as well as the 
name and contact details of the First Aider of such first aid box or boxes shall be 
erected.  

9. The Principal Contractor and appointed contractor shall ensure that alternative 
arrangements be made for incidents occurring after working hours 

10. A content check list must be available with all boxes and boxes shall be checked on a 
regular basis, kept clean and dust free. 
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3.19 SHE Communication Systems 

Principal Contractor/s and their appointed contractors must develop a communication strategy 
outlining how they intend to communicate SHE issues to their staff, the mediums they will 
employ and how they will measure the effectiveness of their SHE communication. Below is a 
brief on how communication should take place. Where project meetings are conducted on site, 
SHE shall be included as a standing agenda point and minutes of these meetings shall be 
available on site at all times. Minutes of meeting must be compiled and filed in the relevant 
SHE files. All employees shall have access to these minutes. Attendance register shall be 
kept for all the health and safety meetings. 

The following shall be noted when implementing a system if applicable. 

• Statutory Health and Safety Committees 

• Non-statutory health and safety committees 

• Agenda  

• Minutes and action items for all health and safety committee meetings 

• Tool box talks / Daily team talks / pre job meetings 

3.20 SHE Training 

1. The principal contractor, when making a bid for this project shall provide a breakdown 
list of the SHE training requirements and the costing of such requirements. Similarly, 
appointed contractor must provide the same requirements when bidding with the 
principal contractor. 

2. The scope of training includes but is not limited to the type of work being performed 
and the relevant procedures. Additional to the requirements, will be that the principal 
contractor and appointed contractors must have the appropriate qualifications, 
certificates and employees should always be under competent supervision.  

3. Where legislative and Eskom recommended appointments are made, the relevant 
training shall be given to those appointees prior to the acceptance of those 
appointments. 

4. When there is an amendment to the Acts and/or to the regulations, SHE specification 
and SHE plan, all affected staff shall undergo the applicable refresher training. 

5. Appropriate time must be set aside for training (induction and other) of all employees. 

6. Records of all training and qualifications of all contractor employees must be kept on 
the SHE file. 

7. The following training shall be implemented and monitored: 
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• Induction training 

• Site specific induction training 

• Visitors to site induction 

• General training 

3.21 Contractor Site Establishment 

1. Principal contractor’s site facilities should be managed at all times. 

2. Prior to establishing a project site, a site plan is required to be drawn listing position of 
all buildings, amenities, storage and stacking areas. The appropriate colour coding and 
demarcation of storage and stacking areas must be carried out.    

3. Where, working in the field and material is stored at the work sites, then proper stacking 
and storage shall be carried out. 

4.  When compiling the site plan, cognisance must be taken to the establishment of the 
site camp, ablution facilities and dining area in relation to one another and away from 
stacking and storage areas. 

5. When planning, sufficient areas must be allocated for parking of construction vehicles 
and mobile equipment’s as well as roadways for ease of manoeuvrability of these 
vehicles. 

6. Sufficient width roads to be provided and adequate space is to be allowed for large 
vehicles traversing the sites. 

3.22.2 Construction Vehicle and mobile Plant Safety 

1. It is the responsibility of the driver to ensure: 

a. Their passengers wear seat belts whilst the vehicle is in motion. 

b. Comply with all traffic road rules, safety, direction and speed signs. 

c. Ensure that vehicle loads are properly secured prior to moving off. 

d. Ensure that vehicles are not overloaded. 

2. No drivers or operators may text, talk on cell phones or two way radios whilst driving, 
unless a hands free kit is used. 

3. All drivers of construction vehicles are to have valid medical fitness certificates. 

4. Each Project site that is enclosed by demarcation will have system/ process to manage 
vehicle access to site.   
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5. Contractor must maintain their vehicles in a roadworthy condition and a vehicle license 
must be valid at all times. 

6. Drivers of light vehicles must avoid stopping or parking in the vicinity of machines.  At 
least 30 (thirty) meters must be left clear between such a vehicle and such a machine 

7. Contractor vehicles can be subject to inspections by the Client/Agent’s representative.  
Vehicles which are not roadworthy will not be permitted to be used on the project. 

8. Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed 
by them.  Precautions shall be taken to secure all loads properly.  Loads projecting 
from vehicles shall be securely loaded and in daytime a red flag and during darkness 
a red light or red reflective material shall be attached to the extreme end of such 
projecting material. 

3.22 Housekeeping and Order 

1. All contractors shall maintain a high standard of housekeeping within their sites and 
vehicles for the duration of the project.  

2. Inspection shall be kept for monitoring purposes. 

 

3.23.1 Stacking 

1. Before stacking any material, the contractors or their employees must consult the 
contract manager for authorisation to use such an area for stacking purposes. This is 
to prevent haphazard arrangements. 

2. Adequate care must be taken by the contractor to ensure that storage and stacking is 
carried out correctly and safely. 

3. Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and 
small on top. 

3.23 Workplace Signage and Colour Coding 

1. Symbolic safety signage shall be displayed where it is required by legislation. 

2. All symbolic safety signage shall conform to the requirements of SANS standard 1186. 
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3.24 Tools and Equipment 

1. Contractors shall ensure that all tools and equipment are identified, calibrated and safe 
to be used and is maintained in a good condition; all defective tools shall be removed 
from site. 

2. Contractors shall ensure that all tools and equipment are numbered, tagged and listed 
on an inventory list, be regularly inspected at least monthly or as required by legislation 
and risk assessments; a maintenance plan shall be developed implemented and 
monitored. 

3. Maintenance calibration shall be undertaken in terms of the manufacturer’s 
requirements. 

3.25 Auditing 

The Contractor’s SHE Plan will be audited monthly against compliance checklist so as to verify 
compliance to the requirements of the Eskom SHE specifications. Once there is compliance 
only then will the principal contractors SHE plan be approved by the project manager or an 
appointed Eskom contract custodian. The implementation of the SHE Plan shall be assessed 
/ audited by Eskom personnel on a regular basis. This will include physical conditions 
evaluation. 

Note: Eskom reserves the right to conduct unannounced audits on contractors 

3.26.1 Contractor audits 

Principal Contractors are required to conduct internal audits on both their employees and their 
appointed contractors on the implementation of their SHE Plan on a monthly basis or when 
the scope of work changes. A summary of the findings and the proposed corrective actions 
shall be submitted to Eskom project manager within one week after completion of the audit. 
Where appointed contractors are audited by the principal contractor a copy of the audit report 
shall be submitted to the appointed contractor within 7 days of the audit. 

3.26 Smoking 

The national smoking policy must be observed and smoking is permitted in designated areas 
only (Eskom Smoking Procedure 32-36). 
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3.27 Cellular Phones 

The national requirements regarding the use of cellular phones must be observed, in particular 
when driving and or operating mobile equipment and or machinery. 

3.28 Occupational Health, Hygiene and Rehabilitation 

All contractors are required to develop an Occupational Health, Hygiene and Rehabilitation 
program. The program is intended to ensure that the risks to health are identified and 
controlled. 

3.30.1 Medicals 

Note: Eskom will only accept medical surveillances conducted by an Occupational Health 
Practitioner who holds a qualification in occupational health.  

1. Principal contractors must ensure that their employees and their appointed contractor 
employees have a medical surveillance program whereby their employees under go 
entry, periodic pre-entry and exit medical fitness examinations. 

2. In order for the appropriate medical examinations to be conducted, each employee 
must have a man job specification, which must indicate the description of work, list of 
hazards and potential occupational exposure limits, physical hazards and required 
physical attributes. 

Medical fitness certificates shall be renewed annually for employees who are working 
on site. This shall be maintained until completion of the contract. 
 

3.30.2 Occupational Hygiene 

In order to comply with the Occupational Health and Safety Act 85 of 1993,the Principal 
Contractor shall conduct an Occupational Hygiene Hazards Identification and Risk 
Assessment, identifying existing and potentially new health risks associated with long- term 
exposure to chemical, physical, ergonomic, and/or biological hazards; whilst executing the 
scope. 
 

This is to comply with the requirements of Section 8(2)(d) of the Occupational Health and 
Safety Act of 1993 (Act No. 85 of 1993); to specifically demonstrate compliance with the 
Health Regulations framed under the Occupational Health and Safety Act of 1993 (Act No. 
85 of 1993) and/or other applicable occupational hygiene standards.  
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The following table shows some of the typical health problems that can result from 
overexposure to various Hazardous Occupational stressors: 

 
Workplace 
Stressors  

Examples  Health Effects  

Chemical Stressors  

Gases  Ozone gas, carbon dioxide, carbon monoxide, sulphur dioxide, 
nitrogen dioxide, and nitrogen monoxide etc. Route of entry via 
respiratory tract.  

Respiratory and nervous system 
related diseases.  

Vapours  Paints, paint strippers and thinners, glues, solvents, and air 
fresheners are examples of products that contain volatile 
chemicals that can affect indoor air quality.  

Respiratory and nervous related 
diseases and dermatitis.  

Mists  Examples include paint sprays, oil mists from cutting or 
grinding operations, and acid mists.  

Respiratory related diseases 
and dermatitis.  

Dust  Particulates not otherwise classified (PNOC) (nuisance dust)  Respiratory related diseases 
and dermatitis.  

Asbestos  A group of fibrous minerals: Actinolite, amosite, anthophyllite, 
crocidolite, tremolite (amphibole minerals), and chrysotile 
(serpentine mineral)  

Exposure to asbestos may 
cause pleural plaques, lung 
cancer, mesothelioma and 
asbestosis.  

Fumes  Welding fumes are a complex mixture of metals metallic 
oxides, silicates and fluorides. Fumes are formed when a 
metal is heated above its boiling point and its vapours 
condense into very fine, particles (solid particulates).  

Respiratory related diseases 
and skin burns.  
 
 
 

Physical stressors  

Noise  Occupational noise and environmental noise  Noise-Induced hearing loss  

Vibration  Hand arm vibration and whole-body vibration  Capel tunnel syndrome 

temperature (hot)  Extreme hot temperatures > 30 WBGT  Heat stroke, Heat rash, heat 
oedema etc  

Extreme 
temperature (cold)  

Extreme cold temperatures < 6oC  Hypothermia  

Illumination  Poor artificial illumination.  Eye strain and headache  

Ventilation, Indoor 
air quality and 
thermal comfort  

Excessive indoor gases (i.e CO2, CO)  Sick building syndrome  

Non-ionising 
radiation  

Ultraviolet (UV), visible light, infrared (IR), microwave (MW), 
radio frequency (RF), and extremely low frequency (ELF).  

In general, there are two primary 
hazards to non-ionizing 
radiation; tissue heating (thermal 
effects) and photochemical 
reactions to the skin and retina 
of the eye.  

Biological stressors  

Micro-organisms  Parasites, viruses, fungus, bacteria & etc.)  Respiratory related diseases 
and dermatitis  

Ergonomics  
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Physical  Working postures, manual handling of objects (lift, carry, pull, 
push), workplace layout and task design.  

Musculoskeletal disorders 
(MSDs).  
Repetitive strain injuries (RSIs).  
Cumulative trauma disorders 
(CTDs).  

Cognitive  Mental workload, fatigue, memory, attention, decision-making, 
knowledge and skills.  

Mental disorders  

Organisational  Processes, policies, procedures, culture, teamwork. 

3.29 Working at Heights 

3.31.1 General Requirements 

Wherever reasonably practicable, preference is given to the performance of work at ground 
level as opposed to the elevated position. Where work in an elevated position is necessary, 
preference is given to fall prevention measures such as, but not limited to, effective barricading 
and the use of work platforms. Persons may only work from a fall risk position if a site-specific 
fall protection plan is in place and correctly implemented and consists of the following: 

1. All appointments for the fall protection plan developer and implementer are in place. 

2. Baseline risk assessment, which is specific and incorporates the working at height risk 
assessment, as well as the site-specific risk assessment, has been completed for the 
work to be conducted. 

3. Safe working procedure/task analysis and work instructions, approved by a competent 
person, are in place. 

4. A fall rescue plan, along with necessary equipment and trained rescuers, is in place. 

5. Appropriate training, as determined by the risk assessment, has been provided. 

6. Appropriate height safety equipment and personal protective equipment have been 
issued to the individual. 

7. There are equipment inspection procedures and up-to-date inspection records. 

8. Individuals are medically fit to work at height, and records of this are kept. 

9. A site-specific risk assessment is performed. 

While work is in progress, adequate warning signs and/or barricades shall be used in all areas 
where there is a risk of persons being injured by materials or equipment falling from the work 
area.  Barricades should be continuous and easily visible. 
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A drop zone shall be established with appropriate warning signs and barricading, warning 
personnel below of workers above and potential falling objects. 

3.30 Mobile Elevated Working Platforms 

The Principal Contractor shall ensure that Employees using a MEWP shall receive training 

from the supplier of the MEWP in the correct use and safe work procedures for working with 

the specific equipment. Records and certificates of this training shall be kept. As well as a 

copy of the training certificates that the trainer holds. MEWP shall be inspected by a qualified 

person before use and records shall be kept. 

3.31 Ladders 

1. Ladders used shall conform to the requirements of GSR 13A and used in terms of 
GSR 6. 

2. The appropriate head protection, with chin strap shall be worn by employees working 
from a ladder or with climbing irons.  

3. The ladder wheels, brakes and platform must be in good condition.All metal parts to 
be in good condition, no cracks.  

4. Non-slip devices must be in good condition and no paint to be on wooden ladders 
5. Climbing irons are permitted to be used in place of ladders on condition that the 

requirements of GSR 6 are not compromised and from an electrical point of view not 
damage any cabling. The working at heights risk assessment must indicate the use 
of climbing irons. 

6. Employees using climbing irons shall be suitably trained in the use, care and 
maintenance of such climbing irons. 

7. When using climbing irons, the appropriate rope grab fall prevention system shall be 
used.  

8. The correct fall protection equipment shall be worn and used whilst climbing up, 
working from and climbing down ladders.  

9. The appropriate head protection, with chin strap shall be worn by employees working 
from a ladder or with climbing irons. 

10. A detailed inspection of all ladders shall be conducted monthly by a competent person 
and every time prior to climbing by employees using such ladders. The inspection 
check lists must be filed in the site SHE files. 
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3.32 Temporary Works 

Where temporary work is to be performed, the Principal Contractor shall ensure  the following: 

a. Competent person appointed in writing to supervise erection, maintenance, use and 
dismantling of Temporary Works  

b. Design drawings available on site  
c. Risk Assessment carried out  
d. Temporary Works inspected: - before use/inspection - before pouring of concrete - 

weekly whilst in place - before stripping/dismantling. – Inspection register kept 

3.33 Excavations 

All excavation work shall be performed by a competent person; daily inspection shall be 
carried out and record be kept. The Principal Contractor shall ensure that Excavations comply 
to CR 13 of the OHS Act. 

3.34 Personal Protective Equipment Requirements 

1. The Principal contractor must provide a detailed programme that includes the issuing, 
maintenance and replacement of PPE for all his employees and appointed contractors 
on site.  

2. All contractors shall comply with the requirements of GSR 2 of the OHS Act. 

3. The risk based PPE matrix must be compiled detailing the types of PPE that is required 
to be issued to employees performing the respective tasks. 

3.35 Incident Investigation 

All incidents shall be investigated in terms of OHS Act General Administrative Regulations 8 
and 9, using Eskom Procedure  as a reference, and where injuries as contemplated in sections 
24 and 25 have been sustained, be reported to the Department of Labour. 

Contractors shall use the standard General Administrative Regulation Annexure 1 “Recording 
of an Incident” form for all incident investigation reports. The objective of incident investigation, 
should not only be a legal requirement, but should establish why and how the incident occurred 
and find out the real root cause of the incident and to decide on precautionary measures that 
are required to address the root cause to prevent any further recurrences of the same or 
similar incidents. 
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3.36 Emergency Management 

The art of emergency preparedness and response is to minimise the effects of any emergency 
and to restore normal activities as soon as practical. The contractor must familiarise 
themselves with the Eskom emergency response plan and procedure. Periodic emergency 
drills must be undertaken to test the effectiveness of the plan. This must be recorded and 
provided on request. 

3.37 Non-Conformance and Compliance 

1. Any non-compliance to any health and safety requirement in this SHE specification is 
subject to discipline in terms of the Eskom Procurement and Supply Management 
Procedure. 

2. Principal contractors are required to implement a non-conformance procedure (if not 
already in place) for issuing to contractors for transgressions.  The procedure can 
include “quality” related non-conformance issues. Similarly, appointed contractors 
must implement a non-conformance procedure. 

 

3.38 SHE File 

1. All contractors are required to keep a SHE file on every project site.  If there is more 
than one site per project, a file per site shall be kept at that site.  Contractors may keep 
additional files at their head office as additional records.  The SHE file shall be 
maintained by all the contractors on their construction sites and shall be available on 
request for audit and inspection purposes.  

2. The SHE file shall consist of the requirements in terms of the project’s safety 
specification, the contractor’s safety and health plans. 

3. On completion of the construction work/project, the principal contractor must hand over 
a consolidated health and safety file to the project manager.  The principal contractor 
must also hand over all drawings, designs, lists of materials used, and other applicable 
information about the completed structure, as well as the list of subcontractors, the 
agreement, and the type of work completed. 

3.39 Work Stoppage 

1. Any person may stop any activity where an unsafe act or unsafe condition that poses 
or may pose an imminent threat to the safety and health of an individual or create a 
risk of degradation of the environment.  This includes any unauthorised work or service 
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performed by, or legally or contractually non-compliant acts or omissions by, any 
contractor contracted to work at that site. 

2. Work stoppages that are initiated due to SHE concerns, non-compliance, or poor 
performance related to the contractor’s works or services shall not warrant any 
financial compensation claim lodged against Eskom where the contractor has not met 
the requirements defined legally or contractually. 

3.40 Hours of Work 

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of 
Working Time” must be adhered to. All contractors are required to maintain an accurate record 
of time worked by each employee. 

3.41 Omissions from Safety and Health Requirements Specification 

By drawing up this SHE specification Eskom has endeavoured to address the most critical 
aspects relating to SHE issues in order to assist the contractor to adequately provide for the 
health and safety of employees on site. 

Should Eskom not have addressed all SHEQ aspects pertaining to the work that is tendered 
for, the contractor needs to include it in the SHE plan and inform Eskom of such issues when 
signing the contract. 

3.42 Contract Sign-Off 

On completion of the project, all appointed contractors shall close out their project 
documentation; SHE files and forward such to the principal contractor. The principal contractor 
shall likewise close out his/her project documentation and SHE files and forward such to the 
Eskom project manager. 

4. Acceptance 

Nil. 
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5. Revisions 

 

Date Rev. Compiler Remarks 

June 2026 1 E Eiman  

J Masienyana  

T Letshaba   

 

This provides the initial SHE 

specification requirements that 

must be met by the relevant 

contractors who have been 

awarded a contract for the work to 

be performed for Eskom. 

 

 

 

  

 


