
 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

HEALTH AND SAFETY (H&S) 
SPECIFICATION FORM 

(CONSTRUCTION) 

 

NTCSA 

Transmission Project Delivery 

 

Title: NSP 1 SECURITY UPGRADE FOR 
PEMBROKE SUBSTATION 

Document Identifier: 559-559476474 

 Alternative Reference 
Number: 

: N/A  

 Area of Applicability: National Transmission 
Company South Africa 
SOC Ltd 

 Functional Area: Project Delivery 

 Revision: 2 

 Total Pages: 38 

 Next Review Date:  December 2027 

 Disclosure 
Classification: 

Controlled Disclosure 

 

Compiled by   Functional 
Responsibility 

Supported by Authorized by  

 

M.P Maluleke 

   

R. Leduma 

 

N/A 

 

M.Sinyolo 

 

Initials and 
Surname 

H&S Officer  

  Initials and Surname 

Senior Advisor H&S 

Initials and Surname 

CHSA (in case of a 
CWP) 

Initials and 
Surname 

Project Manager 

 

Date:06 Feb 2026   Date:                                    Date:                                    Date:  

    

 

 

 

 

   

09 Feb 2026 10 Feb 2026



HEALTH AND SAFETY (H&S) SPECIFICATION  Unique Identifier:  559-559476474 

Revision:  1 

Page:  Page 2 of 40 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any 

manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 
2021/539129/30 

 

 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

TABLE OF CONTENTS 

1. Introduction ............................................................................................................................ 6 

2. Supporting Clauses ................................................................................................................ 6 
2.1 Scope .............................................................................................................................. 6 
2.2 Purpose ........................................................................................................................... 6 
2.3 Applicability .................................................................................................................... 6 

3. Normative/Informative References ........................................................................................ 6 
3.1 Normative ........................................................................................................................ 6 
3.2 Informative ...................................................................................................................... 7 

4. Definitions ............................................................................................................................... 7 

5. Abbreviations.......................................................................................................................... 8 

6. Key Project Team ................................................................................................................... 9 

7. Roles and Responsibilities .................................................................................................. 10 
7.1 Visible Commitment ..................................................................................................... 10 
7.2 Designers ...................................................................................................................... 10 
7.3 Principal Contractor’s Accountabilities ...................................................................... 10 

8. Management and Supervision of Construction Work ........................................................ 11 

9. Process for Monitoring ........................................................................................................ 11 
9.1 Related/Supporting Documents .................................................................................. 11 
9.2 Scope of Work .............................................................................................................. 12 
9.3 Location: Insert where the construction site is situated: ............ Error! Bookmark not 

defined. 
9.4 Program details: ........................................................................................................... 12 
9.5 The Client Project Organogram:.................................................................................. 13 
9.6 Principal Contractor Organogram ............................................................................... 13 

10. Notification of Construction Work ....................................................................................... 13 

11. Principal Contractor Appointments and Agreements ........................................................ 14 
11.1 OHS Act Section 37 (2) (Legal) Agreement ................................................................. 14 
11.2 CR 5(1)(k) Appointment ............................................................................................... 14 
11.3 Designated employer, Sec 16(2) and other competencies appointments ................ 14 

12. Appointments and Competencies ....................................................................................... 14 

13. Training and Awareness ...................................................................................................... 14 

14. OHS Policy ............................................................................................................................ 15 

15. Compliance and Non-Compliance ....................................................................................... 15 
15.1 Legal and Other Requirements ................................................................................... 15 



HEALTH AND SAFETY (H&S) SPECIFICATION  Unique Identifier:  559-559476474 

Revision:  1 

Page:  Page 3 of 40 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any 

manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 
2021/539129/30 

 

 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

16. Hazardous Work by Children (Child Labour) ...................................................................... 15 

17. Hazard Identification and Risk Assessment ....................................................................... 15 

18. Operational Regulations for High Voltage Systems ........................................................... 16 

19. Costing for H&S .................................................................................................................... 17 

20. Site Access ........................................................................................................................... 17 

21. Signage ................................................................................................................................. 17 

22. Principal Contractor’s Site Facilities ................................................................................... 17 

23. Public Safety ......................................................................................................................... 18 

24. Project and Site Rules .......................................................................................................... 18 
24.1 Life Saving Rules ......................................................................................................... 18 
24.2 Smoking ........................................................................................................................ 19 
24.3 Cellular Phones ............................................................................................................ 19 
24.4 Fire Extinguishers ........................................................................................................ 19 
24.5 Vehicles and Traffic Rules ........................................................................................... 19 
24.6 Substance and Drug Abuse Management .................................................................. 20 

25. Pre-Task Risk Assessment .................................................................................................. 20 

26. Pre-task Planning ................................................................................................................. 20 

27. Safe Work Procedures / Method Statements and Practices .............................................. 20 

28. Planned Task Observations (PTO) ...................................................................................... 20 

29. Work at Elevated Positions and Roof Work ........................................................................ 21 
29.1 Ladders (Portable) ........................................................................................................ 22 
29.2 Training and authorization ........................................................................................... 22 

30. Occupational Health and Hygiene ....................................................................................... 22 
30.1 Occupational Hygiene Management Program ............................................................ 23 
30.2 Medical Surveillance Programme ................................................................................ 23 
30.3 Pre-Existing / Current Medical Condition ................................................................... 24 

30.3.1 Disclosure of pre-existing injuries or medical conditions .............................. 24 
30.3.2 A prospective employer / Supplier expectations/ duties ................................ 24 
30.3.3 A prospective contractor employee duty ......................................................... 25 
30.3.4 Key considerations for employers ................................................................... 25 

30.4 Emergency Care ........................................................................................................... 26 
30.5 Employee Assistance Programs (EAP) ....................................................................... 27 
30.6 Rehabilitation................................................................................................................ 27 
30.7 Compensation of Occupational Injuries and Diseases Act (COIDA) ........................ 27 

31. Emergency Preparedness and Response ........................................................................... 27 

32. Fire Safety ............................................................................................................................. 27 



HEALTH AND SAFETY (H&S) SPECIFICATION  Unique Identifier:  559-559476474 

Revision:  1 

Page:  Page 4 of 40 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any 

manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 
2021/539129/30 

 

 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

33. Site plans .............................................................................................................................. 28 

34. Fire hazard ............................................................................................................................ 28 

35. Environmental factors to H&S ............................................................................................. 28 

36. Signing off the contract ....................................................................................................... 29 

37. Forums for Governance and Communication .................................................................... 29 

38. Construction Vehicles and Mobile Plant ............................................................................. 29 

39. Housekeeping ....................................................................................................................... 30 

40. Hazardous Materials/Chemicals Management .................................................................... 30 

41. Flammable and Combustible Liquids ................................................................................. 31 

42. Compressed Gas Cylinders ................................................................................................. 31 

43. Personal Protective Equipment (PPE)................................................................................. 31 

44. Issue, Replacement and Control of PPE ............................................................................. 31 

45. Machinery, Tools and Equipment ........................................................................................ 32 

46. Hand Tools and Pneumatic Tools ....................................................................................... 32 

47. Pressure Equipment ............................................................................................................. 32 

48. Lifting Machines and Lifting Tackle (DMR 18, CR 19 and SANS Codes) .......................... 33 

49. Electrical Installations and Machinery on Construction sites ........................................... 34 

50. Permit to Work ...................................................................................................................... 35 

51. Excavations, Trenches and Floor Openings....................................................................... 35 

52. Working near Public Roads ................................................................................................. 35 

53. Work Stoppage ..................................................................................................................... 35 

54. Audits/Inspection ................................................................................................................. 36 

55. Non-Conformance and Compliance .................................................................................... 37 

56. Compliance and Approval of Contractor Health &Safety (H&S) Plan ............................... 37 

57. Contractor Performance Evaluation .................................................................................... 37 

58. Investigation of Fatalities / Injuries / Diseases / Near Misses (Principal Contractor 
and Contractors) ................................................................................................................... 37 

59. Behavioural Safety Observations and Inspections ............................................................ 38 

60. Monthly Statistical and Non-Statistical Reports ................................................................. 38 

61. Contractors Health &Safety (H&S) Plan .............................................................................. 38 

62. H&S File................................................................................................................................. 38 

63. Hours of Work ....................................................................................................................... 38 

64. Employees’ right of refusal to work in an unsafe situation ............................................... 39 



HEALTH AND SAFETY (H&S) SPECIFICATION  Unique Identifier:  559-559476474 

Revision:  1 

Page:  Page 5 of 40 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any 

manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 
2021/539129/30 

 

 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

65. Contract Sign Off .................................................................................................................. 39 

66. Omissions of this H&S Specification .................................................................................. 39 

Appendix A – Eskom Holdings (NTCSA) Document Hierarchy ...................................................... 40 
 

 

NOTE TO PRINCIPAL CONTRACTORS AND THEIR SUB-CONTRACTORS  

This specification is National Transmission Company South Africa (NTCSA), Project Delivery (PD) 
minimum Health and Safety (H&S) requirements, should not be construed as all-encompassing or 
static in terms of this or other amendments made during the project. The principal contractor must 
develop a H&S plan responding to these requirements, as well as other applicable legal and other 
requirements. 

The principal contractor shall read this document inter-alia with the mentioned below legislative 
documents and comply with relevant legislative requirements as well as recognised code of practice 
such as: 

• Occupational Health and Safety Act 85 of 1993, and all applicable Regulations 

• All applicable legal and other requirements applicable recognised international 
and national code of practices (South African National Standards – SANS) 

• Eskom Holdings (NTCSA) applicable procedures, standards, work instructions. 

The Principal Contractor shall not commence work on site until the H&S plan has been approved by 
the client and or designated employer in terms of the New Engineering Contract 

(NEC). 

PD (Client) in no way assumes the contractor’s legal responsibilities. The contractor is and remains 
accountable for the adequate execution of his H&S requirements, and that of appointed sub-
contractors and suppliers.  

The principal contractor must consider all information in this specification and ensure that all 
applicable legal appointments are submitted as part of tender documents including their 
competence.  

This H&S specification forms an integral part of the contract, and principal contractors shall make it 
an integral part of their contracts with sub-contractors and suppliers. 

NTCSA has endeavoured to address the most critical aspects relating to H&S issues to assist the 
principal contractor adequately provide for the H&S of their employees on site. 
Where client has not addressed any H&S aspect pertaining to the construction work tendered for, 
the principal contractor shall include it in their H&S plan and inform client of such issues when 
submitting the tender. 

Where the client has submitted the hardcopies and softcopies to the principal contractor, the 
hardcopies shall be the documents to take preference over the soft copies. 

The contractor shall develop the Health & Safety plan as per the client H&S specification. 
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1. Introduction 

The aim of the Health & Safety (H&S) specification is to provide principal contractor/s and suppliers 
with: 

• The overarching framework within which the principal contractor is required to demonstrate 
compliance to legal and Eskom Holdings (NTCSA) H&S requirements. 

• Establish the way the principal contractor is to manage H&S risks in the execution of the 
contract. 

NTCSA strives to exceed the minimum standards prevailing in the construction industry and requires 
full commitment from all parties to be pro-active to achieve best H&S business practice. 

This H&S Specification is intended for principal contractor and their contractors to develop a H&S 
plan that meets the specified requirements.  

2. Supporting Clauses 

2.1 Scope 

This H&S specification sets out the minimum legal and NTCSA requirements for construction work 
that is specific to the scope of work, site, and type of project.  

2.2 Purpose 

To indicate to principal contractor the H&S requirements on the project, upon which their planning 
for the management of H&S will be based on and thus produce their H&S plan. 

2.3 Applicability 

This specification is only applicable to the project as mentioned on the first page, title all principal 
contractors, contractors, service providers, suppliers and all the activities and processes carried out 
for and on behalf of PD. 

This specification shall be implemented from the date of approval. 

3. Normative/Informative References 

Parties using this specification shall apply the most recent edition of the documents listed below. 

3.1 Normative 

• 32-727: Safety, Health, Environment and Quality Policy 

• 240-62196227: Life-saving Rules Standard 

• 240-62946386 Vehicle & Driver Safety Management Procedure 

• 240-114967625: Operating Regulations for High Voltage Systems 
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• 32-37 Substance Abuse 

• 32-124: Eskom Holdings (NTCSA) Fire Risk Management 

• 32-95: Occupational Health and Safety Incident Management Procedure 

• 240-43848327: Employees’ right of refusal to work in an unsafe situation. 

• 32-418: Working from Heights Procedure 

• 32-520: Occupational Health & Safety Risk Assessment Procedure 

• 32-123: Emergency Planning 

• 32-407: Behaviour Safety Observation Procedure 

• Occupational Health and Safety Act, No 85 of 1993 and Regulations  

• Construction Regulations of 2014  

• 32-726:  Contract and Contractor OHS Management  

• 32-524: Manual, Developing a Specification 

• 32-1126: Eskom Holdings (NTCSA) Smoking Policy 

• 32-1134: Physical Access Control at Eskom Holdings (NTCSA) Premises 

• Disaster Management Act, 2002: (Act No.57 of 2002) 

• All relevant South African legislation-national; provincial, municipal by-laws. 

• All relevant international/national recognised code of practice (such as South African National 
Standards – SANS) 

• 240-70413865 Power Delivery Operating Assessment, Authorisation and Training Standard,  

3.2 Informative 

[1] ISO 45001:2018, Occupational Health and Safety Management Systems-Requirements 

[2] ISO 9001:2015 Quality Management Systems- Requirements 

4. Definitions 

Authorised person: a competent person who has been given permission in writing to perform 
specific duties and responsibilities in terms of the Operating Regulations for High Voltage Systems. 

Baseline risk assessment: (32-520) baseline operational risks refer to the H&S risks associated 
with all standard processes, as well as routine and non-routine activities in the business. 

Critical Lifts: (1) any lift weighing in excess of 20 tons, (2) any lift involving a crane suspended work 
platform (man cage), (3) any lift over critical operating and/or process equipment and (4) any lift that 
exceeds 85 % of the crane’s load chart (5) any lift that utilises more than one lifting device (Tandem 
Lift).(6) Load transfers.(7) night lifting. 
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Eskom Holdings (NTCSA) Requirements: Eskom Holdings (NTCSA) requirements, which evolve 
from directives, policies, standards, procedures, specifications, work instructions, guidelines, or 
manuals. 

Hazard identification:  the identification and documenting of existing or expected hazards to the 
health and safety of persons, which are normally associated with the type of construction work being 
executed or to be executed. 

Medical surveillance: a planned programme or periodic examination (which may include clinical 
examinations, biological monitoring, or medical tests) of employees by an occupational health 
practitioner or, in prescribed cases, by an occupational medicine practitioner. 

Method Statement: is a written document detailing work procedures and sequences of operations. 

On Site/Site: any workplace where the contractor or his employees perform construction related 
work as agreed contractually with the client. 

Planned Task Observation: an independent observation made during the planned period in which 
the task is being executed. 

Pre-Task Risk Assessment: a meeting held prior to the commencement of the day’s work with 
relevant personnel (client representative included) associated with the task at hand.  

Risk Assessment: a programme to determine any risk associated with any hazard at a construction 
site in order to identify the steps needed to be taken to remove, reduce, or control such hazard. 

 H&S File: a file or other record in permanent form, containing the information on the H&S 
management system during construction including all information relating to construction phase after 
the handover to Client. 

Safe Work Procedures: a series of specific steps that guide a worker through a task from start to 
finish in a chronological order. Safe work procedures are designed to reduce the risk by minimizing 
potential exposure. 

5. Abbreviations 

Abbreviation Explanation 

AIA Approved Inspection Authority 

COIDA Compensation for Occupational Injuries and Diseases Act 

CR Construction Regulations  

CHSA Construction Health & Safety Agent 

CWP Construction Work Permit 

DMR Driven Machinery Regulations 

DSTI Daily Safety Task Instruction 

EA Environmental Authorization 

ECO Environmental Control Officer 

FAS Fall Arrest Systems 

GSR General Safety Regulations 
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Abbreviation Explanation 

RHCA Regulations for Hazardous Chemical Agents, 2020 

H&S Health and Safety 

HIRA  Hazard identification and risk assessment 

HV  High Voltage 

LDV Light Delivery Vehicles  
LMI Lifting Machine Inspector 

LME Lifting Machine Entity 

LTIR Lost Time Incident Rate 

NEC New Engineering Contract 

NEMA  National Environmental Management Act 

NTCSA National Transmission Company South Africa 

NQF National Qualifications Framework 

OHNP  Occupational Health Nursing Practitioner 

OHS Act  Occupational Health and Safety Act No. 85 of 1993 

OHS  Occupational Health and Safety 

ORHVS  Operating Regulations for High Voltage Systems 

PPE Personal Protective Equipment 

PTO Planned Task Observations 

RSA Republic of South Africa 

SANAS South African National Accreditation System 

SANS South African National Standards 

SACPCMP  South African Council for the Project & Construction Management Professions 

SAQA South African Qualifications Authority. 

SDS Safety Data sheets  

SHEQ Safety, Health, Environment Quality 

SETA Skills Education Training Authorities 

SWP Safe Work Procedure 

PD Project Delivery 

VFL Visible Felt Leadership 

6. Key Project Team 

• Project Manager: Mawabo Sinyolo 

Manages the contract signed with the principal contractor and ensures that H&S specifications are 
developed and issued with tender enquiries, and that the principal contractor’s H&S plan is approved 
prior to commencement of work. He must ensure that applicable legal and other requirements are 
complied with by the principal contractor and (if applicable) their contractors. The project manager, 
thus takes the overall accountability of this project as  

• Designer: Sibonelo Sibiya 

Is responsible for the overall management of the project design as well as ensuring the management 
of the compliance of the completed works to the design during and after construction on site. 

 

• Construction Agent (Where applicable): Not applicable  
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Where a construction permit is required, the Agent shall act as the representative of the client on 
issues of H&S. The duties of the client shall, as far as is reasonably practical, apply to the Agent. 
The Agent shall approve the principal contractor H&S plan. He/she will be responsible for auditing 
and ensuring compliance to legal requirements as per the condition of the CWP. 

 

• Health and Safety Senior Advisor/ Officer: Rapelang Leduma/Pamela Maluleke 

Provides assurance, advice, and support to the project in the management of the H&S issues on the 
project. They will also assist in the development of project’s H&S Specifications which will be issued 
with enquiry documents, and that the principal contractor’s H&S plan is submitted; evaluated and 
approved. They will be responsible for auditing and ensuring compliance to legal requirements. The 
H&S Senior Advisor shall approve the principal contractor H&S plan in all projects that does not have 
a CWP. 

7. Roles and Responsibilities 

7.1 Visible Commitment 

Visible commitment is essential in providing a safe work environment. managers, supervisors, and 
employees at all levels must demonstrate their commitment by being proactively involved in the day-
to-day operations, in particular H&S aspects of the project / contract.  
A minimum of one (1) Visible Felt Leadership engagement (VFL) per month shall be conducted by 
the contractor’s senior manager and the project manager shall be submitted to Client Project 
Manager. 

7.2 Designers 

The designer of a structure must comply with Construction Regulations 6 and ensure that cognizance 
is taken of ergonomic design principles and foreseeable constructability health and safety risks 
during construction and life cycle of the structure.  

7.3 Principal Contractor’s Accountabilities 

a. The principal contractor shall comply with provisions of Construction Regulations 7. 

b. Where a principal contractor procures the services of a contractor, the principal 
contractor shall first inform the client. Such contractor shall also comply with relevant 
sections of this H&S specification. 

c. The principal contractor must demonstrate how activities of various contractors will be 
coordinated to mitigate the risks. 

d. The principal contractor shall ensure that his/her H&S plan is approved by the client 
before gaining access to site. The same principle will apply to its contractor, where he/she 
shall approve his/her contractors H&S plan. 

e. A comprehensive & updated list of all contractors on site, also indicating the type of work 
being done. 
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f. The principal contractor shall coordinate, consolidate, and submit H&S performance and 
that of contractors on the last day of each month to the client. 

g. The principal contractor must ensure that their senior management and that of their 
contractors conduct VFL, at least once a month.  

h. The principal contractor must incorporate the client's induction into their induction and 
induct their contractors before site access. The principal contractor shall keep all 
induction material including registers. 

8. Management and Supervision of Construction Work 

a. The principal contractor shall comply with provisions of Construction Regulations 8. 
b. The principal contractor shall appoint one (1) full-time competent construction manager 

responsible for a single site. In a case where a construction manager is not available, an 
alternate construction manager shall be appointed in writing for a specified duration. 

c. Having considered the size of the site one or more assistant construction manager shall 
be appointed in writing.  

d. The principal contractor shall appoint Full time safety officer(s) in writing in accordance with 
the provisions of Construction Regulations 8(5).  

e. Construction supervisors and their assistance must be appointed in accordance with 
Construction Regulations 8(7) & (8) respectively. 

f. The appointed construction manager(s) and safety officer(s) shall be registered with 
SACPCMP. 

The appointment of a registered or non-registered construction manager shall be 
done in accordance with the provisions of the PD SACPCMP Registration Categories 
attached on the Appendix A, annexure B. 

9.  Process for Monitoring 

This document is under revision control and is valid for the duration of the works and will be 
amended, as and when necessary, as requirements are being amended and therefore it will be 
required for the principal contractor and contractor’s H&S plan to be amended accordingly. 

Conformance to this document shall be via regular safety inspections and by Monthly Audits. 

9.1 Related/Supporting Documents 

Annexure A – Eskom Holdings (NTCSA) SHEQ Policy Statement 32-727 

Annexure B – 20241010 SACPCMP Registration Categories 

Annexure C – Contractor Manpower Sourcing and Verification  

Annexure D – Pre-Task Planning Template 

Annexure E – Flash Report template 

Annexure F – Portable Toilet Specification 
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Annexure G – Contractor OHS File Handover Record Template 

Annexure H – PD Loading and Offloading 

Annexure I – Tender Evaluation Criteria 

Annexure J – Site Readiness Evaluation Criteria 

Annexure K - Health and Safety Requirements Acknowledgement 

Annexure L - Appointments and Competencies_559-1762006876   

 

Project Details 

9.2 Scope of Work  

The scope of the Execution phase is to implement and execute the approved designs for the 
Pembroke Substation Non-lethal Fence, Lighting and Guardhouse Upgrade comprising of the 
following: 

• Upgrade of the non-lethal electric fence to a 24-strand galvanised wire with     concrete 
plinth on either side for the prevention of vegetation grown/interference. 

• Energisers that provide 8 Joules of energy (Energisers as per Eskom Specifications) and 
alarm   detection. 

• The non-lethal fence design to be in accordance with 240-136739222 and 240-78980848.  

• Upgrade the Perimeter Lighting along the fence; lights to be energy efficient and with 
day/night switch and sensors. Lighting to illuminate the prescribed area as set out in 
Standard 240-139282493. 

• Upgrade the Access Gates; upgrade the current sliding gate at the entrance that provides 
the continuity of the electrified fence. Replace Inner gate to convert from swing gate to 
sliding gate. 

• Refurbish the inner safety fence (making use of existing posts). 

• New portion of outer barrier of high security welded mesh type to allow for 400kV 
extension. 

• Additional Operating Lighting 

 

Program details:  

1. Anticipated date for the commencement of work on site: 01 August 2026  

2. Project completion date or project duration: 31 July 2027 
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9.3 The Client Project Organogram: 

  

 

9.4 Principal Contractor Organogram 

The principal contractor shall provide an organisational organogram related to this project, listing all 
the levels of responsibility from the Chief Executive down to the supervisors responsible for the 
project. The organogram must list the names of appointees and their roles and responsibilities 
including the statutory requirements appointees. All organograms shall be updated timeously when 
appointments are changed and filed in the project H&S file.  

For the duration of the contract, the principal contractor shall ensure that competent persons are 
appointed in writing in terms of the requirements of the OHS Act 85 of 1993 and its Regulations; and 
or other statutory and Eskom Holdings (NTCSA) requirements and that all their appointees are made 
aware of their accountabilities and responsibilities and have been suitably trained in terms of their 
appointment. 

10. Notification of Construction Work 

The principal contractor shall notify in writing in a form similar to annexure 2 the relevant Provincial 
Director (Labour Centre) of the Department of Employment and Labour of the intention to carry out 
construction work as defined in the Construction Regulations 4, at least 7 days before construction 
work is to be carried out. No construction work shall commence without a proof of submission of 
such notification to the client. 

Senior Manager 
Projects

N. April

Programme 
Manager

N. Moodley

Project Manager

M. Sinyolo

Project coordinator

I. Rambevha

Site Supervisor

A. Luzipho

Intergration  
Manager

N/A

Project Scheduler

Q. Tshatshu

Cost Engineer

P. Sityebi

Risk Advisor

N/A

Quantity Survey

B. Mwelase

Project Officer

L. Modern

Senior Advisor H&S

R. Leduma

Safety Risk Manager

G. Small

H&S Officer

P. Maluleke

Construction H&S 
Agent

N/A
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11. Principal Contractor Appointments and Agreements 

11.1  OHS Act Section 37 (2) (Legal) Agreement 

a. An OHS section 37(2) agreement shall be signed between the client and the principal 
contractor at the time of contract award.  

b. The original copy of an OHS section 37(2) agreements shall be retained by the contractor 
and a copy retained by the client project manager. 

c. A copy of OHS section 37(2) agreement must form part of the respective contractor’s H&S 
file. 

11.2 CR 5(1)(k) Appointment 

a. At contract award the principal contractor shall be appointed in writing by the PD Project 
Manager for the construction site. Therefore, site access shall be granted once all the 
contractual requirements are met. 

b. A copy of CR 5(1)(k) appointment must form part of the respective contractor’s H&S file. 

11.3 Designated employer, Sec 16(2) and other competencies appointments 

The principal contractor shall ensure that a designated employer is appointed in writing for the for 
the duration of the project.  

12. Appointments and Competencies  

The principal contractor shall ensure that competent persons are appointed in writing for OHS 
statutory and non-statutory functions in line with their organisational structure. See Annexure L 
  
The principal contractor shall ensure that the appointees understand their roles, responsibilities and 
accountabilities. Copies of relevant appointments shall be kept on an OHS site safety file.  

13. Training and Awareness  

The scope of training shall include, but not limited to, the type of work being performed and the 
relevant procedures. Where training is provided by the external service providers, the principal 
contractor shall ensure that the service providers are accredited by SAQA or QCTO (Appropriate 
qualifications and training registered in terms of the National Qualifications Framework Act No. 67 of 
2008). 

The principal contractor must demonstrate how he/she intends managing training/awareness within 
their organisation including method of informing visitors and other persons entering the site about 
hazards prevalent onsite.  

Persons with foreign qualifications and registrations to convert these to equivalent local registrations 
in that level or category (this shall be in accordance with SAQA and SETA requirements). The letter 
from SAQA shall form part of the tender and site readiness submissions to PD. 
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14. OHS Policy 

The principal contractor shall develop an OHS Policy authorised by their Chief Executives that states 
overall OHS objectives and commitment to improving OHS performance and must be conspicuously 
displayed and shared with all stakeholders. 

15. Compliance and Non-Compliance 

The principal contractor shall comply with relevant legal and other requirements as part of the 
contract.   Expenses to the principal contractor, which result from such compliance, as well as any 
site-specific requirements, will be for the principal contractors’ account. 

Where the principal contractor appoints another contractor(s), the same roles, and responsibilities 
in relation to the contractor as the client has in relation to the principal contractor shall apply. 

The client reserves the right to stop work and issue a non-conformance report and/ Prohibition 
notice(s) whenever H&S violations are observed from the principal contractors and their contractors, 
after engaging and making both aware of such. Expenses incurred because of such work stoppage 
and standing time shall be for the principal contractor’s account. Any non-
conformances/findings/observations found during the audits/inspections on the contractor shall be 
raised and discussed with the relevant principal contractor (with whom the contractor is contracted 
with). 

15.1 Legal and Other Requirements 

The principal contractors shall comply with the relevant applicable legislation, specifications, and 
standards in accordance with the scope of the project. 

The principal contractor shall compile a legal register listing all applicable legislation and standards 
that may have an impact on the scope of work that they are performing on the construction project.  
The register shall be updated as and when there are amendments. 

16. Hazardous Work by Children (Child Labour) 

The Bill of Rights in the Constitution of the Republic of South Africa is clear on the rights of 
children, especially when it comes to child labour. Child labour shall not be permitted in any of 
NTCSA, PD sites. 

17. Hazard Identification and Risk Assessment  

The principal contractor shall develop a Risk Assessment in line with Construction Regulation 9 in 
alignment to Eskom/NTCSA, 32-520 procedure. 

Detailed Risk Assessment must be conducted to ensure that all the applicable scenarios are covered 
and documented per site activities including practical controls. High Risk Activities 

When the principal contractor and/or his/her contractors are working in an area where a high health 
and safety hazard exists, the principal contractor shall: 



HEALTH AND SAFETY (H&S) SPECIFICATION  Unique Identifier:  559-559476474 

Revision:  1 

Page:  Page 16 of 40 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any 

manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 
2021/539129/30 

 

 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

a) Develop a SWP. 
b) Ensure that permanent and adequate supervision is available for the duration of the work 

performed. 
c) Work within visible earths (Standard Line Construction Method). 
d) Ensure the use of safety standbys in areas of high-risk activities, and activities that fall within 

the scope of the permit to work system. 
e) Provide, erect and maintain the required barricading, lighting, flags, flashing lights, or other 

safety control equipment to enable operations to proceed in a safe manner. 
f) Maintain defined access ways, which are clear of obstructions, to allow for emergency vehicle 

entry. 
g) Provide any temporary protective shielding required for protecting nearby operations from 

the construction activities, at their own cost.  
h) When Crossing roads, railway tracks and other power lines during stringing operations, the 

principal contactor shall ensure that: 

i). “Rugby poles” are properly erected at all road crossings and that the public is warned, 

ii). Flagmen placed at strategic positions to warn traffic/ motorists. 

iii). Whenever mobile cranes/ lifting machinery are operated onsite, the booms are retracted 
and safe clearances from overhead power lines; communication lines or other overhead 
obstructions are observed and maintained as per Electrical Machinery Regulations 19 & 
21, Eskom Holdings (NTCSA) Procedure "Operating Regulations for High Voltage 
Systems (ORHVS), 240-114967625" clause 5.03.6.3 (working in the close proximity to 
live line/conductors).   

iv). Supervisors are trained in the Eskom Holdings (NTCSA) ORHVS.  

v). Detailed risk assessment shall be conducted prior the activities and a hierarchy of control 
measures shall be considered before resorting to PPE. Where PPE are required, risk-
specific PPE shall be identified and issued to the specific team that will be working in the 
close-proximity to live line/conductors. 

i) Height restriction barriers/crossbars must be erected on both sides of the overhead power 
lines, communication lines or other overhead obstructions. Establish the permitted safe 
clearances in consultation with the owner of the line. 

18. Operational Regulations for High Voltage Systems 

a. To ensure the safety of workers, visitors and other persons who may be affected, the 
operating regulations for high voltage systems shall apply during construction of high voltage 
apparatus (construction of transmission/distribution lines) or working in live yard inside a 
substation. 

b. The principal contractor shall ensure that workers in prohibited areas inside a sub-station are 
under supervision of an authorised person, under a work permit. When an authorised person 
resigns from a company and is employed by another company, his authorisation shall expire 
immediately.  

c. The authorised person shall be present throughout the operations. 
Reference:  ORHVS, 240-114967625 and Power Delivery Operating Assessment, 
Authorisation and Training Standard, 240-70413865.   
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19. Costing for H&S 

The principal contractor shall ensure that the submitted tender adequately makes provision for the 
cost of H&S. 

20. Site Access  

The principal contractor shall not permit any person to enter the construction site where their health 
and safety may be at risk. Notices at every entrance prohibiting the entry of unauthorised persons 
shall be posted:  
 

a. No one should enter the construction site without being inducted. The principal contractor 
shall demonstrate how site access shall be manage on site. 

b. Entering or leaving the site shall only take place at official access control points and may only 
be done via the official designated walkways. 

c. Where construction line is being constructed the principal contractor shall ensure that: 
i). Members of the public are not allowed to be in the proximity where the activities are 

being executed. 

ii). Domestic animals are managed not to be in the proximity where the activities are being 
executed. 

21. Signage 

Symbolic safety signs shall comply with the requirements of SANS 1186.The display of the following 
signage is mandatory: 

a. The principal contractor sign shall be posted at their site offices and shall have the name 
and contact details of the: Construction Supervisor; Health and Safety Manager/ Officer; First 
Aider; Health and Safety Representative and Evacuation warden, Construction Health and 
Safety Agent and Construction Permit (where applicable). Emergency numbers, principal 
contractor name (including a logo), construction manager and contact number. 

b. The Contractors shall provide signage in accordance with the scope and work area. 

c. All safety and warning signs shall be always obeyed. 

22. Principal Contractor’s Site Facilities 

Site facilities shall be established and maintained by the principal contractor. The facilities include 
but are not limited to the following (refer to OHS Act, Construction Regulations 30). See also 
Annexure F for portable toilet specifications. The design of the toilet should not expose employees 
to splashes of other people’s human waste.  
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23. Public Safety 

Principal contractors shall in their H&S plan, factor how they would safeguard members of the public 
against their activities during the project.  
 

24. Project and Site Rules  

24.1 Life Saving Rules 

The Eskom Holdings (NTCSA) Life Saving rules applies to NTCSA employees a, agents, 
consultants, contractors, and visitors. Visitors to NTCSA sites should also respect and adhere to 
these rules as applicable and could be instructed to leave the NTCSA premises with immediate effect 
should they refuse to do so. Failure to adhere to these rules will be considered a serious 
transgression and the expectation is that disciplinary action be taken by the employer. The client 
reserves the right to suspend the contractor’s activities pending the outcome of the disciplinary 
processes.  

These rules are implemented to prevent serious injury or death of any employee, labour broker or 
contractor working in any area within Eskom Holdings (NTCSA) 

 
The rules are:  

RULE DESCRIPTION OF RULE 

Rule 1 

OPEN, ISOLATE, TEST, EARTH AND CREATE AN EQUIPOTENTIAL ZONE BEFORE 
TOUCH  

To ensure a safe electrical work environment, no person may work/operate on, around or near 
any electrical network, line or apparatus, electrically connected to the power system and/or 
electrically charged and/or not electrically charged unless if trained, authorised, competent and 
supervised. The equipotential zone is only applicable for work being done on medium and high 
voltage apparatus. 

(That is plant, any plant operating above 1000 V) 

Rule 2 

HOOK UP AT HEIGHT 

Working at height means any work performed above a stable work surface or where a person 
puts himself/herself in a position where he/she exposes himself/herself to a fall from or into. 

Working at height is a significant part of work in NTCSA and is regarded as a high-risk activity, 
as a result, all precautions must be taken to prevent incidents while working at height.  

Rule 3 

BUCKLE UP 
Where required, the proper wearing of seat belts for any driver, operator and passenger is 
mandatory in all vehicles/equipment when driving and/or travelling for NTCSA business 
purposes. 
.  

Rule 4 

BE SOBER 
No person who is under the influence or who appears to be under the influence of intoxicating 
liquor or drugs will be permitted to enter or remain on a NTCSA site conduct NTCSA business 
or drive/operate a vehicle/equipment for NTCSA business purposes.  
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Rule 5 
ENSURE THAT YOU HAVE A PERMIT TO WORK 
No person shall work without the required Permit to Work (PTW). This includes driver’s license 
and other statutory permits 

Rule 6 

ENSURE SAFE LIVE WORKING 

To ensure safe live work: Each live worker shall ensure all live work basic principles are adhered 
to, as outlined (for the method being used) in the High Voltage Live Working Standard; Observe 
and maintain the Minimum Approach Distance; Only perform live work and tasks that are 
authorised for and that are documented in the respective Task Manual. 

24.2  Smoking 

Smoking is only permitted at designated areas in accordance with the requirements of the 
smoking policy (32-1126: Eskom Holdings (NTCSA) Smoking Policy). Add to the appendix A. 

24.3 Cellular Phones 

A contractor shall develop and implement a risk-based cell phone policy for a particular 
construction site. Cellular phones shall not be used in areas where their usage is prohibited.   

24.4 Fire Extinguishers 

A Principal Contractor shall have a layout plan (site offices, laydown area) where fire-fighting 
equipment is located. Fire extinguishers should be inspected on a monthly basis and be 
maintained annually by a competent service provider. These records should be kept in the project 
safety file. 

 

24.5 Vehicles and Traffic Rules 

a. The principal contractor shall ensure that the driver of the vehicle has a valid driver’s licence. 
b. Principal contractor shall ensure that drivers and passengers wear seatbelts while travelling 

in a motor vehicle.  
c. No passengers shall be permitted to be transported at the back of trucks or light delivery 

vehicles (LDV). 
d. Passengers shall only be permitted to be transported at the back of such vehicles if fitted with 

a specially designed crew cab with appropriate seating and seat belt per passenger, by the 
manufacturer and manufacturer appointed fitment centre. The test certificate shall be 
submitted for consideration to the client. 

e. Where a vehicle licence condition stipulates the number of persons to be transported on the 
vehicle, such number shall not be exceeded. 

f. The principal contractor shall ensure that the vehicles are inspected daily and maintained 
regularly as per the manufacture’s specification. 
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24.6 Substance and Drug Abuse Management 

a. The principal contractor must develop a substance abuse management procedure to manage 
substance abuse on site. The procedure shall be in line with the client substance abuse 
management procedure were applicable. Eskom Holdings (NTCSA) Substance Abuse 
Procedure 32-37. 

b. All testing equipment shall be calibrated as per the manufacturer’s recommendation and the 
calibration be available on the safety file. 

c. The alcohol testers must be trained and appointed in writing.  

25. Pre-Task Risk Assessment  

The principal contractor shall conduct a daily pre-task risk assessment with employees involved with 
the task, such as DSTI. This assessment will be the basis of daily pre-job briefings or toolbox talks 
before work begins, highlighting critical steps from the SWP to ensure safety. Proof of 
communication and confirmation of understanding will be recorded and kept at the job site during 
execution. The signed pre-task risk assessment form shall be filed in the safety file. 

26. Pre-task Planning  

Upon receipt of the task for the day, the principal contractor manager or his/her assignee the site 
supervisor, shall perform a pre-task planning in accordance with Line Construction; Substation 
Works and Telecommunication Projects, 559-1432317009 Rev 1, Pre-Task Planning Template, see, 
Annexure D.  

27. Safe Work Procedures / Method Statements and Practices 

The principal contractor shall compile a project/ site-specific SWP for all the high-risk activities as 
identified in the risk assessment and scope of work, which will be submitted to client. Proof that the 
SWP’s are discussed with all employees on site should be available in the site safety file. 
 

28. Planned Task Observations (PTO) 

The construction manager / supervisor shall conduct Planned Task Observations (PTO).  
PTOs shall be conducted in such a way that the employee is observed against the actual steps of 
the safe work procedure (SWP)/ method statements and marked against compliance with each step. 
This will assist in determining employee competence and compliance. Record shall be kept. The 
findings raised on the PTOs must be addressed/discussed with all employees on site to ensure 
conformance and adherence to safe work procedures and method statements.  

 

The minimum items that must be in the PTO but not limited to: 

a. Project name. 

b. Title of the SWP, reference number and revision number. 
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c. Specific activity. 

d. Steps. 

e. Safety Steps. 

f. Critical steps. 

g. Follow-up action. 

h. Observation conducted by (full name). 

i. Designation (e.g., supervisor). 

j. Individual/Team observed names. 

k. Date of observation. 

l. Signature. 

29. Work at Elevated Positions and Roof Work 

1. The Principal Contractor shall ensure that all work performed at elevated positions conform to 
the requirements of the Construction Regulations, the relevant Unit Standard (US) and 32-418 
(Working at Height Procedure). 

2. A fall protection plan, which must be based on the tower design supported by the required risk 
assessments will be compiled, implemented, reviewed, and communicated to all employees 
working at heights.  

3. The principal contractor shall review their risk assessment and fall protection plan as required, 
at intervals to be determined by the principal contractor, and taking into consideration: 

a.  Incident trend analysis, or new/revised technology. 

b.  Changes to scope of work, changes to work methods/procedures/equipment, etc. 

4. The Contractors shall stop all persons working in elevated positions during periods of inclement 
weather. 

5. Safety belts are not allowed to be used in Eskom Holdings (NTCSA). An appropriate full body 
safety harness shall be worn when working at an elevated position, refer to SANS 50361. As per 
20250529_Practice Note - MultiQuip FAS units (Ironman-Unit)_signed no IRONMAN FAS units 
allowed on site. 

6. Working in elevated positions shall only be carried out under the supervision of a competent 
person in accordance with US 229995. 

7. Fall arrest/protection plan and equipment shall be implemented where fall prevention is not 
possible: 

a.  Fall protection equipment shall comply with Unit Standards and other recognised 
international standards. 

b.  The Principal Contractor and/or his contractor shall compile a fall protection equipment 
inspection, testing and maintenance procedure (Refer to SANS 50365 and manufactures 
requirements for safe use and for inspections).  
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8. Provision must be made to prevent objects and/or material from falling from elevated areas and 
the protection of persons working below. A drop zone shall be established with barricading and 
necessary signs. 

9. An Engineer shall do a design and calculations for all scaffolding where applicable.  

29.1 Ladders (Portable) 

a) Ladders used on the site shall comply with the OHS Act and Regulations, the relevant 
SANS standards, or other recognised international standards. 

b) Damaged ladders shall be clearly marked and quarantined and removed from the project 
site. 

c) Prior to work being performed, an adequate risk assessment shall be conducted, and 
work shall be conducted in accordance with General Safety Regulation 6 and 13A and 
Construction Regulation 10 of the OHS Act 

29.2 Training and authorization 

a) Every employer shall ensure that no person engages in any activity in relation to work at 
heights unless they are competent to do so. 

b) Only training providers that use competent training instructors and assessors who are 
SETA-Accredited and SAQA-registered in terms of the relevant unit standards shall be 
used. 

c) All persons who work at heights or who are required to do rescue at heights shall receive 
three days of Fall Arrest System (FAS) training and two days of rescue training in 
accordance with the Unit standards 22998 and 229995. 

d) The Contractor must ensure that all persons who work at heights and those who will be 
required to do rescue at heights shall receive training according to the relevant unit 
standards. As a minimum, individuals who work at height and are not responsible for 
performing a rescue must undergo three days of FAS training (Unit Standard 229998) 
and rescuers must further undergo two days rescue training in accordance with the Unit 
Standard 229995. Rescuers must be appointed in writing for the site/project. 

e) Official FAS training shall not have an expiry date on the certificate.  
f) Only the training date shall be indicated on the certificate. 
g) Official rescue training shall expire every three years from the date of issue. 
h) The principal contractor shall ensure that there is a Level 2 First Aider trained for every 

team working at height. See Annexure L 

30. Occupational Health and Hygiene  

The principal contractors and contractors shall identify the occupational stressors which could 
include exposure to chemical and biological hazards, noise, dust, vibration, heat, etc., to which any 
person may be exposed because of his work activities.  
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30.1 Occupational Hygiene Management Program 

Principal Contractors and contractors shall develop, implement, and maintain an occupational 

hygiene management programme to ensure that the occupational hygiene stressors are identified 

assessed (monitored) and controlled. The occupational hygiene programme shall include, but not 

limited to the following elements: 

a. Occupational health risk assessment as a foundation. 

b. Occupational hygiene monitoring program. Monitoring shall be performed by a SANAS 

accredited AIA. 

c. Communication of occupational hygiene results and requirements. 

d. Conduct awareness trainings and keep registers; and 

e. Keep Occupational Hygiene surveys reports for a period of 40 years. 
 

Where there are occupational hygiene stressors, principal contractors and contractors shall ensure 
that occupation surveys are conducted to assess stressors.  These programs may include but not 
be limited to: 

a. Hearing Conservation Programme. 

b. Heat and cold stress Management Program. 

 
The principal contractors and contractors shall report to the Department of Employment and Labour 
on occupational hygiene milestones (e.g., crystalline silica).  Evidence of reporting and copies of 
such reports shall be made available to the client senior advisor H&S / H&S officer. 
Copies of all occupational hygiene surveys conducted by the principal contractor and contractor shall 
be submitted to PD Management/Occupational Hygiene Practitioners for information and record 
keeping. 
 
 
The principal contractor shall provide and adhere to effective monitoring procedures.  These 

procedures shall include the planning, carrying out and recording of the results of the measurement 

programme.  This is to confirm the effectiveness of the implemented control measures, and the 

results shall be made available to the Contracts Manager/Employer’s Representative on request.  

 

30.2 Medical Surveillance Programme 

The Principal Contractor and contractor shall ensure that their employees are registered on a 
medical surveillance programme and are in possession of a valid medical fitness for duty certificate 
specific to the construction work to be performed. The Fitness for duty certificate shall be in form of 
Construction Regulation, Annexure 3, and be relevant to the type of work (risk based) that the 
employee will be exposed to. 
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The principal contractor and contractors shall ensure that employees have undergone pre-entry 
medical examination before starting work on site. No employee shall access site without a valid 
medical fitness for duty certificate.  

The principal contractor and contractors shall ensure that employees undergo a periodic medical 
examination as and when a need arise. 

The Principal Contractor and contractors shall ensure that employees undergo an exit medical 
examination at the end of the project or when the service of the specific employee has been 
terminated or has expired. 

30.3 Pre-Existing / Current Medical Condition 

30.3.1  Disclosure of pre-existing injuries or medical conditions 

A pre-existing condition as defined by the OHS Incident Management Definitions and Classification 

Parameters Standard (240-131838225), is a medical condition/medical impairment as a result of an 

incident arising out of, and in the course of employment, shall be considered:  

a) Non-work-related if the incident arises solely because of a pre-existing medical 
condition/medical impairment and if a worker without such a condition/medical impairment 
would not have suffered such an incident; or  

b) Work-related if the incident arises where the pre-existing condition/medical impairment may 
have been a contributing factor.  

 
Pre-existing medical conditions can include health issues such as cancer, diabetes, lupus, 

depression, acne, hypertension, asthma, arthritis, ulcerative [Allergies] colitis etc or just about any 

other health condition such as previous medical operational condition in any part of the body. 

An injury are any old injuries that existed prior to the work injury that may or may not have fully 

healed. Some workplace environments could aggravate pre-existing conditions even if they would 

not necessarily have caused a new condition in an otherwise healthy individual. Examples may 

include amongst others, traumatic injury worsening back pain, joint pain (condition), sore neck, knee 

injuries etc.  

30.3.2  A prospective employer / Supplier expectations/ duties  

A prospective employer / supplier shall:  

a) request a prospective worker to disclose all pre-existing injuries or medical conditions existing 

during the period of the employment process that could reasonably be expected to be 

aggravated by performing their employment related duties. 

b) request disclosure in writing and this request must be accompanied by details of the nature 

of the duties that are subject to the employment. 
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c) advise prospective workers that if they knowingly supply false or misleading information, they 

will not be entitled to compensation or damages under the Compensation for Occupational 

Injuries and Diseases Act, Act 130 of 1993 for any event that aggravates the non-disclosed 

pre-existing injury or condition. 

d) ensure that pre-existing or current condition is part of: 

i). Individual employment contract. Because the contract defines the terms and 
conditions of employment 

ii). Included in the employment induction. 

iii). Person Job Specification shall be developed to have a portion where the individual 

when visiting the occupational medical practitioner, it has been completed by the 

employer, employee and the medical practitioner can complete the document. 

iv). The employee shall reveal any pre-existing or current medical condition to the 

Occupational Medical Practitioner prior the assessment. 

v). Part of toolbox talk at least monthly, and awareness conducted more often, and  

vi). Records shall be kept. 

30.3.3  A prospective contractor employee duty 

A prospective employee must, where requested in writing by a prospective employer, disclose all 
pre-existing injuries or medical conditions of which they are aware of, that could reasonably be 
expected to be aggravated by performing the employment related duties. If the prospective 
employee is engaged before making the disclosure (or being requested to make the disclosure), 
his or her entitlement to compensation is unaffected. 

However, if the prospective employee does not disclose pre-existing medical condition or injury, 
this may have an impact on the future management of incidents in particular the work relatedness 
or not of an incident which may be attributed or not to pre-existing conditions. 

30.3.4  Key considerations for employers 

Employers considering implementing changes to their employment conditions and processes in 
relation to these amendments shall note: 

a) it is the prospective employer's duty to request disclosure of pre-existing injuries or medical 

conditions from prospective workers during the pre-employment, periodic and post 

screening process, and such information shall be kept confidential. 

b) when providing details of the nature of the duties that are subject to the employment, it is 

important that this information is accurate and provides specific details of the nature of the 

duties. The prospective employee must receive information that will enable them to make 

an informed decision about whether their pre-existing injury or condition might be 

aggravated by the duties. 
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c) if the Workers' Compensation Commissioner has previously provided a copy of the 

employee's claims history summary the employer shall not:  

i). disclose to anyone else the contents of or information contained in the 

summary. 

ii). give access to the document to anyone else. 

iii). use the contents of or the information contained in the summary for any 

purpose other than for the purposes of the employment process (penalties 

apply). 

d) changes to employment conditions and processes should be made in consultation with the 

employer's human resources or advisor and employee representative. Employers who may 

have queries concerning equal employment condition and processes should seek 

independent advice.  

e) employers shall keep accurate records relating to this disclosure as this information will be 

requested where applicable during the claim determination process. 

f) The employer shall follow their own disciplinary procedure and share the outcome with the 

client. 

Note: 

I. The employer shall ensure that the employees are not exposed or expected to execute 

an activity that will exacerbate the pre-existing or current medical condition. Risk 

assessment shall be conducted to determine the area where the individual shall be 

expected to execute the duties. 

II. The pre-existing or current medical condition shall be applicable to new or current 

employees within a specific employer. 

III. The employer shall manage all the pre-existing or current medical condition (this 

include referrals medical conditions) as per legal requirements as all information shall 

be kept private and confidential all the time. 

30.4 Emergency Care 

A list of emergency numbers (local emergency numbers and Eskom Holdings (NTCSA) 
ER24(084 124/010 205 3400) numbers) shall be posted where it is visible in the office’s places such 
as information H&S board, eating area etc. The principal contractor and contractor(s) shall ensure 
that all employees are familiar with the emergency numbers. Where the principal contractor or/and 
contractor(s) has established their own contract with a specific service provider, those numbers must 
be part of the induction and be used in conjunction with local or Eskom Holdings (NTCSA) numbers. 
The principal contractor must make clear to the employees that in any event one of the numbers 
must be used or the combination to ensure that the life of the individual is preserved. 
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30.5 Employee Assistance Programs (EAP) 

The contractor will engage the local clinics on HIV/AIDS Awareness programme. This will include 
voluntary counselling and testing (VCT) of individuals, with chronic illnesses such as diabetes; 
hypertension; HIV/AIDS awareness training. Ensure access to ongoing support for affected 
individuals. The Contractor shall communicate the programme to all personnel.  

30.6 Rehabilitation 

The principal contractor and contractor(s) shall ensure rehabilitation of employees injured where 
rehabilitation is required.  

The treating Doctor/Hospital will recommend and refer. The principal contractor must comply with 
recommendations, communicate with employee and provide transport according to the planned 
appointment. 

The process shall continue until the rehabilitation of an employee is declared fit by the 
Doctor/Hospital. 

30.7 Compensation of Occupational Injuries and Diseases Act (COIDA) 

The principal contractor and contractor(s) shall submit a valid letter of good standing with the 
compensation fund or a licensed compensation insurer relevant for the construction sector.  

31. Emergency Preparedness and Response 

a) The principal contractor shall provide a site-specific emergency preparedness and 
response plan of which it shall include the specific activities being executed for site and 
offices and submit this plan to the client for review. 

b) The Emergency Preparedness Plans must be relevant to the scope of works and to the 
prevailing surrounding environmental risks.  

c)  The principal contractor shall ensure that all the employees are fully conversant with this 
plan. 

d) The Principal Contractor shall plan, conduct emergency drills at specific intervals and 
identify areas for improvement. The report shall be written and action plan where 
applicable be developed and all the records shall be made available for inspection/audit 
by the client and/or authorities. 

e) When preparing worksite Emergency Preparedness Plans, cognisance must be made 
as to the locality of the site and the response time for the emergency services. Where 
sites are remote, contractor management shall ensure that enough employees are 
trained in the various disciplines to be able to afford prompt response attention. 

32. Fire Safety 

Contractors shall develop a fire safety procedure for the office/ campsite, which must meet the 
requirements of the local authority fire department and Section 9 of the Environmental Regulations 
for Workplaces. 
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33. Site plans 

The principal contractor must develop a comprehensive site layout plan with the following as a 
minimum: 

a. A site plan must indicate evacuation routes and emergency assembly point locations. 

b. Zones for particular activities. 

c. Cranes (including radii and capacities). 

d. Site offices. 

e. Welfare facilities. 

f. Off-loading, temporary storage and storage areas (laydown areas). 

g. Sub-contractor facilities were applicable. 

h. Car parking including reverse parking. 

i. Access (must consider people with disability), entrances, security and access controls, 
temporary roads, and separate pedestrian routes. 

j. Site hoardings and existing boundaries. 

k. Signage. 

l. Temporary services (including electrical power, lighting, water distribution, drainage, 
information and communications technology, site security systems, and so on). 

m. Location of fire extinguishers and first aid kits.  

34. Fire hazard 

The Contractor shall develop emergency protocols for dealing with fires, which may include a Fire 
Management Plan in accordance with the National Veld and Forest Fire Act (No 101 of 1998) and 
ensure that all staff is trained / informed in fire prevention.  

No area shall be denuded of vegetation to create firebreaks. Open fires are not allowed on site. The 
Contractor Environmental Officer shall ensure that in areas with a high fire danger rating, staff is 
informed of this. Smoking shall be restricted to designated areas or shall not be allowed, particularly 
in areas that have a high fire danger rating.  

Contractor shall ensure that adequate Fire Fighting equipment is available on site, particularly near 
hot work and/or where it is specifically identified as a requirement by either the landowner or during 
the risk assessment. 

35. Environmental factors to H&S 

The principal contractor shall monitor dust and noise caused by mobile equipment, generators and 
other equipment during construction. Factors such as wind can often affect the intensity to which 
these impacts are experienced. 

To ensure that noise does not constitute a disturbance during construction activities.   
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Dust suppression measures shall be in place to reduce the dust caused by the movement of heavy 
vehicles and other contractor activities in order not obscure visibility. 

36. Signing off the contract 

No project shall be signed off before the client has assessed the activities completed in relation to 
health & safety outstanding issues. 

37. Forums for Governance and Communication 

Governance and communication structures shall be established on site where project H&S matters 
shall be discussed.  The agenda, minutes and attendance registers of H&S meetings shall be 
available.  

 

Statutory H&S Committees in terms of Section 19 and 20 and General Administrative Regulations 5 
of the OHS Act and Eskom Holdings (NTCSA) requirements shall be established. 

38. Construction Vehicles and Mobile Plant 

Construction vehicles and equipment shall comply with the relevant legal and other requirements 
like Construction Regulations 23, the National Road Traffic Act, the Mine Health and Safety Act, 
National Environmental Act and Eskom Holdings (NTCSA) Vehicle Safety Specification Procedure 
240-62946386. 

The following requirements are applicable during operation of construction vehicles: 

A principal contractor shall ensure that construction vehicles and mobile plant are operated by 
persons with appropriate training, certified competent and in possession of proof of competency, and 
authorised in writing to operate those construction vehicles and mobile plant: 

a. Designated drivers shall be in possession of an appropriate valid driver’s licence for the class 
of vehicle operated. The driver’s license shall be kept by the person so authorised who shall 
produce such card on request. 

b. All construction vehicle operators, flagman/banksman/signalman/pointsman shall wear 
visible PPE at identified high-risk construction sites and shall be visible to the operators 
during the day or night. 

c. Heavy construction vehicle parking sites, driveways, or any site shall be designed in such a 
way that no reversing is required. Where reversing is unavoidable, it shall only be done in 
the presence of a flagman or a banksman. 

d. The contractor shall develop a vehicle and pedestrian management plan. 

e. Relevant traffic signs shall be displayed. 

f. Reverse beepers shall be fitted on construction vehicles. 

g. Drivers of construction vehicles and mobile plant shall have medical certificates of fitness to 
operate those construction vehicle and mobile plant, issued by an occupational health 
practitioner in the form of Annexure 3 of the Construction Regulations. 
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h. The speed limit within the bounds of the construction site shall be clearly stipulated and 
communicated to everyone and be part of the induction. 

i. Drivers / operators shall not text or talk on cell phones or two-way radios while driving. 

j. The Principal Contractor/ contractor shall ensure that employees do not:  

i). Ride on back of light delivery vehicles, cranes or other mobile plant equipment. 

ii). Leave vehicles unattended with the engine running. 

iii). When unattended, vehicles shall be locked, chock blocks fitted, and keys removed.  

k. Vehicle shall be searched on the premises or when entering or leaving the premises.  

l. The Principal Contractor/ contractor shall be responsible for the safety and security of his 
vehicles (including private vehicles) on the premises. 

m. The Principal Contractor/ contractor shall maintain his vehicles in roadworthy condition with 
valid licenses. These vehicles shall be subject to inspection by the Client representative. Un-
roadworthy vehicles shall not be allowed to site. 

n. Construction vehicles shall be operated in accordance with the license requirements. Where 
a vehicle licence stipulates the number of persons to be transported on the vehicle, such 
number shall not be exceeded. 

o. Where the Principal Contractor/ contractor do not own the equipment, the Principal 
Contractor is still responsible for ensuring his contractors comply with requirements or hire 
companies (service providers). 

p. Precautions shall be taken to lash loads properly. Loads projecting from vehicles shall be 
securely loaded and, in daytime, a red flag attached to the load, during darkness a red light 
or red reflective material shall be attached to the extreme end of such projecting material. 

q. Principal Contractor/ contractor shall ensure that construction vehicles and plant are 
maintained according to the manufacture’s specifications. Servicing and repairs shall be 
carried out in a designated area. 

r. Construction vehicles and mobile plant whose vision is impaired when reversing shall have 
a beeping siren/hooter when reversing. This includes trucks, cranes, loaders, etc. 

39. Housekeeping 

The principal contractor shall maintain a high standard of housekeeping on site. Prompt disposal of 
waste materials, scrap and rubbish is essential. 

The principal contractor shall carry out regular safety/housekeeping inspections to ensure 
maintenance of satisfactory standards and document the results of the inspection. 

40. Hazardous Materials/Chemicals Management 

Hazardous Chemical Agent shall be managed in accordance with RHCA. 

Before a Hazardous Chemical Agent is brought to the site, the principal contractor/contractor shall 
supply the client with: 
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a. Safety Data sheets (SDS) in accordance with the requirements of the OHS Act  

b. Proposed arrangements for safe storage. 

c. Proposed methods for handling/usage. 

d. Hazard communication / training plan.  

41. Flammable and Combustible Liquids 

Use and temporary storage of flammable and combustible liquids shall be managed in accordance 
with Construction Regulations (CR 25) and GSR 4 of the OHS Act 85 OF 1993. 

The principal contractor/contractor shall submit official proposal to store fuel on site to the client 
(where applicable). The volumes of fuel allowed to be stored will depend on site conditions and 
Statutory Regulations. 

42. Compressed Gas Cylinders 

Use and temporary storage of Compressed Gas Cylinders shall be managed in accordance with the 
General Safety Regulation 9 of the OHS Act 85 of 1993 and SABS 10019:2011 and 10263-2:2015. 

43. Personal Protective Equipment (PPE) 

In terms of Section 8 of the OHS Act, the duty of the employer is to take steps to eliminate or mitigate 
(hierarchy of control measures) any hazard or potential hazard to the safety or health of employees 
before resorting to PPE. 

Principal contractor shall use the relevant national/international recognised (technique/model) 
always approved risk-based PPE, as a minimum:  

a. Head protection hard hat (with 3-point chin straps). 

b. Steel toe capped safety boots. 

c. Eye protection. Where mandatory wearing of impact Safety Spectacles with side shields. 

d. Long sleeved and long pants protective clothing (with high visibility stripe) applicable mainly 
to site-based employees. 

e. High visibility vests: (long sleeve vests, unless the arms are covered – the bib can be worn) 
applicable mainly to site office-based personnel and visitors. 

f. Refer to General Safety Regulation 2 of the OHS Act. 

44. Issue, Replacement and Control of PPE 

a. The principal contractor shall provide a detailed procedure with a matrix on the issuing, 
maintenance, replacement, and disposal of PPE for all his employees on site.  

b. The principal contractor shall keep an updated register of all PPE issued. 
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45. Machinery, Tools and Equipment 

a. Machines driven by means of belts, gear wheels, chains and couplings shall be adequately 
guarded such that persons cannot gain inadvertent access to the moving parts. 

b. Machine guards, inside of guards and moving or rotating parts shall be painted as per 
statutory requirements. 

c. A competent person shall inspect machine guards as per statutory requirements and by users 
prior to use.  These inspections and proof of corrective action taken must be recorded and 
kept on site. 

d. Machinery, tools and equipment shall be regularly inspected, as required by legislation and 
risk assessments, registers of tools shall be kept on the safety file. The equipment shall be 
numbered or tagged so that it can be properly monitored and inspected. 

e. Machinery, tools and equipment shall have the necessary approved test or calibration 
documentation, where applicable, prior to being brought onto the premises.  

f. Employees operating or using machines and tools shall: 

i). Be competent. 

ii). Have a valid competency-training certificate. 

iii). Have proof of any form of task related training. 

iv). A legal appointment specific to the machinery he/she is operating. 

v). Be made aware on the use of inspection checklist. 

46. Hand Tools and Pneumatic Tools 

Pneumatic tools shall be numbered, recorded and inspected as per statutory requirements, and by 
users prior to use. The revolutions per minute measured shall be in accordance with the 
manufacturer specifications. 
Users prior to use shall inspect hand tools. 
The Principal Contractor/ contractor shall have a policy on makeshift tools safety on site. 

47. Pressure Equipment  

a. The principal contractor shall ensure that an Approved Inspection Authority (AIA) in 
accordance with the Pressure Equipment Regulations 7 inspects pressure equipment.  

b. Pressure equipment shall be provided with at least one safety valve and such valve shall be 
kept locked or sealed in accordance with the Pressure Equipment Regulations 10. 

c. The pressure equipment shall be provided with a manufacturer’s plate in accordance with 
the Pressure Equipment Regulations 9.  

d. The pressure equipment shall be fitted with a pressure gauge in Pascal and the maximum 
permissible operation pressure marked with a red line on the dial. 
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48. Lifting Machines and Lifting Tackle (DMR 18, CR 19 and SANS Codes) 

(Mobile Cranes, Chain Blocks and Lever Hoists) 

The principal contractor shall ensure that the use of lifting machines and tackles conform to the 
requirements of the DMR and CR, SANS 12480-1: 2006 (Safe use of Cranes), Eskom Holdings 
(NTCSA) Procedure 39-98 (Safe use of Lifting machines and lifting tackle) and other relevant 
requirements. 

a. When equipment is brought to site, the contractor-authorised personnel shall inspect it as 
appointed in accordance with SANS 12840-1: 2006. 

b. The Principal Contractor shall ensure that an operator specifically trained for a particular type 
of lifting machine operates every lifting machine as listed in the National Code of Practice 
and in possession of a valid permit (although the code of Practice has been withdrawn, 
contractors shall use it as a guideline).  

c. When making use of an external contractor to do lifting work, the Principal Contractor/ 
contractor shall, after looking at his portfolio, ensure that the operator is competent, and shall 
issue the operator with a temporary permit. 

d. Principal Contractor/ contractor shall conduct audits/inspections to ensure that the contractor 
complies with legal requirements. 

e. The Principal Contractor/ contractor shall verify that ropes, chains, hooks and other attaching 
devices, sheaves, brakes and safety devices forming an integral part of lifting machines have 
been thoroughly examined, as prescribed by the standard to which the lifting machine was 
manufactured. This shall be carried out by a registered LMI, appointed by a registered LME 
who has knowledge of the erection and maintenance of the type of lifting machine involved 
at intervals not exceeding six months. 

f. Lifting machine and lifting tackle operators shall be in a possession of a medical certificate of 
fitness as per Construction Regulation Annexure 3  

g. Before using a lifting machine or tackle the operator shall inspect it daily, refer to the   
requirements of the Driven Machinery Regulations 18 of the OHS Act 85 of 1993. 

h. Lifting machines shall be examined and subjected to a performance test by an accredited 
person/company at intervals not exceeding 12 months, in accordance with SANS 19. 

i. Lifting tackle shall be examined at intervals not exceeding 3 months by a competent lifting 
tackle inspector, who shall record and sign of such examination, such lifting tackle shall be 
stored or protected to prevent damage or deterioration when not in use. 

j. Lifting tackle shall be recorded on a register. 

k. The test/inspection certificate of the lifting equipment’s shall be available on site and be filed 

l. Hooks shall be fitted with a safety latch/catch in a good operational condition. 

m. A lock out system must be implemented to ensure that only a competent and authorised 
operator can draw lifting machines and forklifts. 

n. All lifting tackle shall be conspicuously and clearly marked with identification particulars and 
the maximum mass load, which it is designed for. 
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o. No person shall be moved or supported by means of a lifting machine unless such a machine 
is fitted with a cradle approved for that purpose by an inspector of The Department of 
Employment and Labour. 

p. Account should be taken of wind forces. Lifting machines are erected taking into account a 
safe distance from excavations, and with the erection of tower cranes, a tower crane 
application accompanied by a method statement, risk assessment and geotechnical study 
shall be given to the engineer for approval. 

q. When working in close proximity to power lines, the Principal Contractor / contractor shall 
apply for a permit.  Refer to Eskom Plant Safety Regulations and/or Operating Regulations 
for High Voltage Systems and Electrical Machinery Regulation 15 of the OHS Act. 

r. Principal Contractor / contractor shall ensure that employees are adequately informed of the 
hazards when working in close proximity to overhead power lines and electrical installations. 

s. Rigging studies shall be conducted for all critical lifts.  

t. Employees shall keep out from under suspended loads, including excavators, and between 
a load and a solid object where they might be crushed the load should swing or fall. They 
shall not pass or work under the boom or any crane or excavator or barricading. 

u. Guide ropes shall be used to prevent loads from swinging. (Manila ropes) 

v. Lifting machines & Lifting tackles shall be 

w. Lifting machines & Lifting tackles shall be managed in accordance with requirements of the 
OHS Act, the relevant SANS Standards and Eskom Holdings (NTCSA) Procedures. 

x. Hand signals shall be visibly displayed on cranes and the SANS 10296: 2008 standard must 
be used to ensure uniformity. Crane operators, riggers shall be trained according to the SANS 
10296: 2008. 

y. An authorised appointed person when conducting maintenance and inspections shall issue 
permits. 

z. An illumination survey should be conducted prior to the start of work where lifting is performed 
at night. 

aa. All truck mounted cranes and stringing machines shall be fitted with Equal Potential Foot 
plates when working in close proximity of power lines. 

bb. Smoking is not permitted indoors, at entrances to buildings or near air intake systems in 
accordance with the Tobacco Control Act and legislation requirements. 

49. Electrical Installations and Machinery on Construction sites 

The principal contractor shall ensure that electrical installations and machinery on construction sites 
conform to the requirements of the OHS Act and the relevant SANS standards. 

An appointed competent person must inspect temporary electrical installations used by the 
contractor at least once a week. The inspection findings shall be recorded in a register kept on the 
construction site. 
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50. Permit to Work 

The principal contractor shall adhere to the approved Permit to Work System to control identified 
high-risk activities.  There will be only one Permit to Work system on the construction site. 

If any type of work requires a permit, principal contractor shall be trained, competence assessed and 
authorised in writing to perform the duties of an authorised or responsible person as contemplated 
in the applicable Eskom Holdings (NTCSA) regulations.  

51. Excavations, Trenches and Floor Openings  

a. Requirements in Construction Regulation 13 of the OHS Act, shall apply.   
b. Digging, excavation, or driving a peg, pile or spike into the ground operations by the 

Contractor may not commence without the written authorisation from the Client. 

c. Prior to commencing with excavation or trench work, a ground penetrating radar survey/scan 
shall be conducted to determine the location of underground installations, i.e., sewer, 
telephone, water, fuel, gas, electrical, etc.  Where underground services are detected, the 
affected utility owner(s) must be informed / contacted and advised of the proposed work. 

d. Overhead hazards shall also be assessed and dealt with prior to commencement of work. 

 

52. Working near Public Roads 

a. Principal Contractor / contractor employees required to work on or near roadways shall wear 
high visibility vests and be protected by red cones or flags during daylight and by red or 
amber flashing lamps at night. 

b. Work areas must be adequately barricaded to prevent unauthorised access. 
c. Road traffic warning signs shall be placed well ahead of the work area. 

d. The Contractor shall have an approved plan when crossing the public roads during line 
crossing; this would be applicable for transmission power-line projects. 

53. Work Stoppage 

The aim of the section is to outline the conditions under which work will be stopped and the process 
to be followed to ensure that the worksite is rendered safe. 

1. Four (4) works stand down/ safety days interventions to be planned each financial year. 
These engagements will focus on amongst others, the pro-active reviews of 
programmes/plans and the implementation thereof, audit findings & associated action plans 
awareness. 

2. The temporary stoppage of an activity/activities or task(s) due to H&S concerns shall not 
warrant any financial compensation. For example: 

a. Safety intervention by NTCSA management:  All work of a similar nature may be stopped 
as the result of an occurrence of a serious incident.  The relevant Principal Contractor / 



HEALTH AND SAFETY (H&S) SPECIFICATION  Unique Identifier:  559-559476474 

Revision:  1 

Page:  Page 36 of 40 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any 

manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 
2021/539129/30 

 

 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

contractor shall be required to comply with, and/or verify, the conditions stipulated in the 
work stoppage instruction pack. 

b. Safety intervention by any person, especially functionaries, due to unsafe work or unsafe 
behaviour by the principal contractor / contractor. The conditions that gave rise to the 
work stoppage will determine the corrective measures to be taken urgently to protect 
the health and safety of employees and protect the environment and plant or equipment, 
etc. 

 

54. Audits/Inspection   

NTCSA reserves the right to conduct unannounced audits/inspection on contractors. 

There will be monthly audits conducted by NTCSA on the Principal Contractor/s and/or contractors.  
These audits shall be attended by the contractor’s site manager or the representative.    

The client H&S practitioner shall: 

• conduct the normal monthly audits as per construction regulations. 

•  conduct inspections as determined by the works being executed on site on a need basis as 
identified.  

o The H&S practitioners conducting inspections shall be in a position to issue 
Prohibition Notice; Contravention Notice or Improvement Notice should a need arises. 

o The contractor shall acknowledge the notice and provide action plan to close the 
issue. 

o The client H&S practitioner shall revoke the notice after receiving an considering the 
portfolio of evidence and be satisfied that all issues are effectively closed. 

 

Principal Contractor shall conduct audits monthly on contractors on the implementation of the 
contractor’s H&S Plan and legal requirements. A summary of the findings and the proposed 
corrective actions shall be submitted to the client. The report shall be submitted within one week 
after completion of the audit. 

In cases where a Principal Contractor / contractor have a third-party legal compliance verification 
audit that conducted on the site activities, a copy of the summary of the findings and the proposed 
corrective actions shall be submitted to the client. The written report shall be submitted within one 
week after the completion of the audit. 

The principal contractor shall conduct inspection on all high-risk activities and the report shall be 
prepared and shared with the respective personnel. The report shall be available on site for 
information purpose for the client or authorities such as Department of Employment and Labour. 

The results of the audit conducted, and inspections shall form part of the agenda item on the Health 
& Safety Committee. This shall include the corrective and preventative action and a register to 
indicate the closed or open items. This shall be in a form of action item and be traced monthly. 
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55. Non-Conformance and Compliance  

Principal contractors are required to implement a non-conformance procedure (if not already in 
place) for issuing to contractors for transgressions. Similarly, appointed contractors must implement 
a non-conformance procedure.  

The procedure for the issuing and closing out of non-conformance reports shall be strictly adhered. 

Contractor project management must monitor the closeout of non-conformances issued. 

Root Cause Analysis shall be carried out on the non-conformity to take appropriate action to prevent 
a recurrence and deal with the consequences. 

56. Compliance and Approval of Contractor Health &Safety (H&S) Plan 

The principal contractor shall evaluate contractor’s H&S Plan against a compliance checklist to 
ensure compliance with the requirements of this specification and statutory/legislative requirement. 
Once satisfied, the Principal Contractor shall approve the Contractor H&S Plan.  

Principal Contractor shall monthly conduct audits on contractors on the implementation of the 
contractor’s H&S Plan and compliance with statutory/legislative requirements. The report shall be 
submitted to the client with the action plan that include the findings, root causes, corrective action 
actions, preventive actions, responsible person, targeted due date, status of each item (open or 
closed) and the proof of closure must be available on site.  

The above information shall form part of the H&S committee standard items. 

57. Contractor Performance Evaluation 

The client shall evaluate principal contractor performance on an ongoing basis against the Eskom 
Holdings (NTCSA) requirements and statutory/legislative requirements. 

58. Investigation of Fatalities / Injuries / Diseases / Near Misses (Principal 
Contractor and Contractors) 

Project employees shall report all incidents/accidents as required including near misses, first aid, 
medical treatment, lost time incidents (lost time injuries and fatalities) or all OHS Act Section 24 
incidents, or electrical contact, major equipment damage, chemical spillages, and other 
environmental incidents immediately to the employer and the employer shall therefore report to the 
Department of Employment and Labour immediately. The incident shall be reported telephonically, 
walk-ins or email to the Employer and to the Inspector. All incidents shall be recorded on the H&S 
Incident Register and the record should be kept physically (hard copy) and electronically.    All the 
incidents shall be reported, recorded, and investigated as per General Administration Regulations 8 
& 9. 

All incident-reporting, recording, classification and investigation will be done according to the 
requirements set out in the Eskom Holdings (NTCSA) document 32-95 (latest revision). 

See Annexure E for Initial Notification Report 
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59. Behavioural Safety Observations and Inspections 

The Principal Contractor must ensure that Behavioural Safety Observations and Inspections are 
conducted in order to assess and address the actual safe and unsafe behaviours of people in the 
workplace; as well as workplace conditions - which are caused by the actions or non-actions of 
employees, contractors or their supervisors. (Refer to Eskom Holdings (NTCSA) Behavioural Safety 
Observations procedure 32-407) 

60. Monthly Statistical and Non-Statistical Reports 

The aim of this section is to outline all the incidents the Contractors must report to NTCSA – PD. 
Reporting must not be later than the client stipulated date, monthly (Refer to Annexure C) 

61. Contractors Health &Safety (H&S) Plan 

The principal contractor shall use this H&S specification to develop a suitable and sufficient H&S 
Plan, to be submitted to the client. The H&S plan shall be structured in accordance with the items as 
per this H&S specification.  

The Principal Contractor shall not commence work on site until the client has approved the H&S 
plan. 

When a Principal Contractor intends appointing the principal contractor shall develop a contractor, 
the H&S specification and ensure that it is relevant to the scope of work of the contractor to be 
appointed.  

The contractor shall not commence work on site until the principal contractor has approved the H&S 
plan. 

The Principal Contractor / contractor H&S plan shall demonstrate management’s commitment to 
H&S as per the minimum requirement of this specification. 

62. H&S File 

The H&S file shall be in accordance with the client requirements. 
The H&S file shall be kept on site and available on request for audit and inspection purposes and 
shall be handed over to the Client at the end of the contract in accordance with client requirements. 

The contractor shall prepare the records to be handed over and save them on the USB (the 
records/documents shall be categorised as per checklist items) in accordance with PD Handover 
Checklist, see Annexure G for Project handover check sheet. Soft copies may be submitted as per 
the project handover checklist where stipulated.   

63. Hours of Work 

Work conducted on site shall fall within the legal requirements in accordance with the Basic 
Conditions of Employment Act.  
The Principal Contractor shall notify the client of any work that needs to be performed after hours 
according to the agreed arrangements. (The notification shall be submitted timeously).   
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Where applicable, the notification shall include proof of application for overtime to The Department 
of Employment and Labour and/or the letter of approval from the same department. 

64. Employees’ right of refusal to work in an unsafe situation 

Refer to Eskom Holdings (NTCSA) Procedure, Employees’ right of refusal to work in an unsafe 
situation. The aim of the procedure is to ensure that an environment that promotes zero harm by 
empowering employees and contractors to take responsibility for their own safety and that of others. 

65. Contract Sign Off 

On completion of the project, all appointed contractors shall close out their project documentation 
and H&S Files and submit such to the Principal Contractor. The Principal Contractor shall likewise 
close out his/her project documentation and H&S files and handover it to the client. 

See Annexure G for Project Handover check sheet. 

66. Omissions of this H&S Specification 

NTCSA has endeavoured to address the most critical aspects relating to Health & Safety 
specification issues to assist the contractor to adequately provide for the health and safety of 
employees on site. 

Where NTCSA has not addressed some aspects pertaining to the construction work tendered for, 
the contractor shall include it in the H&S plan and inform NTCSA of such issues when submitting 
the tender.   



HEALTH AND SAFETY (H&S) SPECIFICATION  Unique Identifier:  559-559476474 

Revision:  1 

Page:  Page 40 of 40 

 

CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorized version on the system. No part of this document may be reproduced in any 

manner or form by third parties without the written consent of National Transmission Company South Africa SOC Ltd Reg No 
2021/539129/30 

 

 

NSP 1 SECURITY UPGRADE FOR PEMBROKE SUBSTATION_ C. TXF0143_Rev 1 

 

 

Appendix A – Eskom Holdings (NTCSA) Document Hierarchy 
 

 

Annexure A Annexure B Annexure C 

Eskom's (SHEQ) 

Policy poster (32-727)  27 March 2024 - REV 8.pdf
 

20241010_Projects 

Delivery_SACPMP Registration Categories_Rev 1.pdf
 

February  2023__Tx 

Contractor Manpower Template Rev 1.xlsx
 

Annexure D Annexure E Annexure F 

20240812_Pre-Task 

Planning Checklist for Line construction Substation work and Telecommunication Projects _559-1432317009_ Rev 1.docx
 

NOTIFICATION 

REPORT TO BE SUBMITTED BEFORE THE END OF SHIFT OR DAY.docx
 

20241010_Portable 

Toilets Specification_559-824510295_Rev 1.pdf
 

Annexure G Annexure H Annexure I 

20240820_Contractor 

OHS File Handover Record_559-103616320_Rev 1.docx
 

20241106_Project 

Delivery_Loading and Offloading of Material Letter.pdf
 

Annexure I_Tender 

Evaluation Criteria.docx
 

Annexure J Annexure K Annexure L 

202500708_TPD_Site 

Readiness Evaluation Checklist_rev1.doc
 

Annexure k_Annexure 

B_Acknowledgement Form for OHS legal and other requirements.docx
 

20250708_Annexure L 

Appointments and Competencies_559-1762006876_Rev 1.docx
 

 

 


