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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Provision of LV Maintenance and Refurbishment for Eskom Distribution
Network, on an as-and-when required basis for a period of three (3) years in
Gauteng Cluster

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is Rate Based
Sub total | Rate Based
Value Added Tax @ 15% is Rate Based
The offered total of the amount due inclusive of VAT is' Rate Based
(in words) Rate Based

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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ESKOM HOLDINGS SOC Ltd.

CONTRACT NUMBER

PROVISION OF LV MAINTENANCE AND REFURBISHMENT FOR ESKOM DISTRIBUTION NETWORK, ON AN AS-AND-WHEN
REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS IN GAUTENG CLUSTER

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature

Name

Capacity

On behalf

of

(Insert name and address of organisation)

(Insert name and address of organisation)

Name &
signature
of witness

Date
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law

X13: Performance Bond (if applicable)
X17: Low Service damage

X18: Limitation of liability

X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)
10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 The Service Manager is (name): [Insert at contract award]
Address [Insert at contract award]
Tel [Insert at contract award]
Fax [Insert at contract award]
e-mail [Insert at contract award]

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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11.2(2)

The Affected Property is

CONTRACT NO.

All sites within Gauteng Cluster

11.2(13)

The service is

Provision of LV Maintenance and refurbishment
for Eskom Distribution Network in Gauteng
Cluster

11.2(14)

The following matters will be included in

the Risk Register

1. Loss and /or theft of Eskom’s Assets
2. Damage to Eskom property due to crime

3. Safety of Eskom staff and contractors due to
criminal activity

11.2(15)

The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is One (1) week
2 The Contractor's main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
211 The Contractor submits a first plan for
acceptance within Five (5) days of each Task Order
3 Time
301 The starting date is. TBC
30.1 The service period is Three (3) years
4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data
5 Payment
50.1 The assessment interval is Once work is complete as stated on the Task
Order.
511 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is For contracts valued below R50 000 000 (Fifty
Million Rand) including VAT, Eskom is
committed to paying Suppliers within 30 days of
submission of a tax compliant invoice with a GR
number to Eskom Financial Shared Services.
For contracts valued above R50 000 000 (Fifty
Million Rand) including VAT, Eskom is
committed to paying suppliers within 60 days of
submission of a tax compliant invoice with a GR
number to Eskom Financial Shared Services.
514 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
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CONTRACT NO.

time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this

Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks None

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than Depends on Total Task Order issued

1 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: Arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of

The place where arbitration is to be held is

The person or organisation who will
choose an arbitrator
- ifthe Parties cannot agree a choice or

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Johannesburg South Africa

the Chairman for the time being or his nominee
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- if the arbitration procedure does not of the Association of Arbitrators (Southern

state who selects an arbitrator, is Africa) or its successor body.
12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is A month prior to tender closing
The proportions used to calculate the Proport | linked to index | Index prepared by
Price Adjustment Factor for Labour are: ion for
0.70 Labour -Table | SEIFSA
C3
0.15 CPI -Table D2 | SEIFSA
0.15 non-adjustable
1.00
The proportions used to calculate the Proport | linked to index | Index prepared by
Price Adjustment Factor for Transport are: ion for
0.85 Transport- SEIFSA
Table L2
0.15 non-adjustable
1.00
Prices are fixed and firm for the first 12
months thereafter CPA will apply
X2 Changes in the law There is no reference to Contract Data in this

Option and terms in italics are identified
elsewhere in this Contract Data.

X13 Performance bond
X13.1 The amount of the performance bond is To be advised at contract award stage.
X17 Low service damages
X171 Item No Description Damages
1 SHEQ Noncompliance R 2000 per incident for missing
safety file, expired PPE or
improper waste disposal
2 Quotation Submission delays R 1000 per day capped to 10% of
Task Order
3 Key date not met 5% of TO value per day
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer
for indirect or consequential loss is limited The total sum of all task orders issued.
to
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X18.2 For any one event, the Contractor’s The deductibles listed on Eskom ACAR policy
liability to the Employer for loss of or
damage to the Employer's property is
limited to
X18.3 The Contractor's liability for Defects dueto  The greater of
his design of an item of Equipment is limited
to o the total of the Prices at the Contract Date
and
o the amounts excluded and unrecoverable
from the Employer's insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles listed on
Eskom ACAR Policy
X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
¢ loss of or damage to property (other than
the Employer's property, Plant and
Materials),
o death of or injury to a person and
¢ infringement of an intellectual property
right.
X18.5 The end of liability date is 24 months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within  Five (5) days of receiving the Task Order
Z The additional conditions of contract
are Z1 to Z14 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person

without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Joint ventures
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Z3

Z4
Z41

Z4.2

Z4.3

Z4.4

Z4.5

Z21

72.2

Z2.3

Z31

Z3.2

Z3.3

Z3.4

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractors B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
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Z5 Waiver and estoppel: Add to core clause 12.3:

Z51 Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in

writing.
Z6 Health, safety and the environment: Add to core clause 27.4
Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

z7 Provision of a Tax Invoice and interest. Add to core clause 51

Z7 1 Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

Z8 Notifying compensation events

Z8.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

29 Employer’s limitation of liability
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Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

79.2 The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Z10 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z10.1 or had a business rescue order granted against it.

Z11 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s

employees, or any one or more of all of these parties’ relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or the

Action property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of

Party a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s

Corrupt Action

Fraudulent
Action

Obstructive

employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action concealing information or making false statements to materially impede an

investigation into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Confractor's obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited

Action. Where the Employer does not have a contractual bond with the Committing Party, the
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212

Z 12 1

CONTRACT NO.

Contractor ensures that the Committing Party co-operates fully with an investigation.

Insurance

Replace core clause 83 with the following:

Insurance cover

83
83.1

When requested by a Party, the other Party provides certificates from his insurer

or broker stating that the insurances required by this contract are in force.

83.2

The Contractor provides the insurances stated in the Insurance Table A from the

starting date until the earlier of Completion and the date of the termination

certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of cover or minimum limit of
indemnity

Loss of or damage caused by
the Contractor to the
Employer’s property

The replacement cost where not covered by the
Employer’s insurance.

The Employer's policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to Plant and
Materials

The replacement cost where not covered by the
Employer’s insurance.

The Employer's policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or
Equipment

damage to

The replacement cost where not covered by the
Employer’s insurance.

The Employer's policy deductible as at Contract
Date, where covered by the Employer’s insurance.

The Contractor’'s liability for
loss of or damage to property
(except the Employer's
property, Plant and Materials
and Equipment) and liability for
bodily injury to or death of a
person (not an employee of the
Contractor) arising from or in

connection with the
Contractor's  Providing the
Service

Loss of or damage to property
The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.

Liability for death of or bodily
injury to employees of the
Contractor arising out of and in
the course of their employment
in connection with this contract

The amount required by the applicable law
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Z 12.2

Replace core clause 86 with the following:

Insurance
by the
Employer

213

Z13.1

Z13.2

Z13.3

Z13.4

Z13.5

86

86.1  The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum lir
of policy of indemnity

Assets All Risk Per the insurance policy document

Contract Works insurance Per the insurance policy document

Environmental Liability Per the insurance policy document

General and Public Liability Per the insurance policy document

Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant |Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Nuclear Liability

The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
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214

decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA

ACM

AL

means approved asbestos inspection authority.
means asbestos containing materials.
means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres

per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which

is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of
Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements

OEL

Parallel

for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means occupational exposure limit.

means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements

Standard

SANAS

TWA

Z141

Z214.2

for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means the Employer's Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos fibres,
normalised to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor's expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.
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2143

Z214.4

Z14.5

Z14.6

214.7

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor's personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer's expense, and
conducted in line with South African legislation.
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CONTRACT NO.

C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)2 in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option

selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data
101 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is %
The subcontracted fee percentage is %
11.2(14)  The following matters will be included in
the Risk Register
11.2(15)  The Service Information for the
Contractor's plan is in:
21.1 The plan identified in the Contract Data is
contained in:
241 The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:
Job

Responsibilities:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Qualifications:

Experience:
CV's (and further key person's data including
CVs) are in
A Priced contract with price list
11.2(12)  The price list is in
11.2(19) The tendered total of the Prices is R
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C1.3 Forms of Securities

Pro formas for Bonds & Guarantees

For use with the NEC3 Engineering & Construction Contract
[Note to contract compiler:

Once it has been decided which securities are required for this contract delete from this file the ones
not required, revise the notes below accordingly and delete this note.]

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:
Option X13: Performance Bond
Each of these secondary Options requires a bond or guarantee “in the form set out in the Works

Information”.  Pro forma documents for these bonds and guarantees are provided here for convenience
but are to be treated as part of the Works Information.

The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract.
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Pro forma Performance Bond — Demand Guarantee (for use with Option X13)

(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company)

Eskom Holdings SOC Ltd

Megawatt Park

Maxwell Drive

Sandton

Johannesburg Date:

Dear Sirs

Reference No. [e] [Drafting Note: Bank reference number to be inserted]

Performance Bond — Demand Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: ...... [Drafting Note: Contractor contract reference number to be inserted]

1.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

3.1

3.2

3.3

In this Guarantee the following words and expressions shall have the following meanings:-

“Bank” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be
inserted]

“Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

“Contract” — means the written agreement relating to the Project, entered into between
Eskom and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No.
[.Jas amended, varied, restated, novated or substituted from time to time; [Drafting Note:
Signature Date and Contract reference number to be inserted]

“Contractor” — means [e] a company registered in accordance with the laws of [e] under
Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

“Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the
laws of the Republic of South Africa under Registration Number 2002/015527/30].

“Expiry Date” - means the date on which the Defects Certificate is issued in terms of the
Contract.

“Guaranteed Sum” - means the sum of R [e] ([e] Rand);
“Project” - means [insert if applicable.].

At the instance of the Contractor, we the undersigned and ,in
our respective capacities as and of the Bank, and duly authorized
thereto, confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the
proper performance by the Contractor of all of its obligations in terms of and arising from the
Contract and hereby undertake to pay to Eskom, on written demand from Eskom received prior to
the Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum.

A demand for payment under this guarantee shall be made in writing at the Bank’s address and
shall:

be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General
Manager, General Manager or its delegate;

state the amount claimed (“the Demand Amount’);

state that the Demand Amount is payable to Eskom in the circumstances contemplated in
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the Contract.

4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances;
and

4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.

5. The Bank’s obligations in terms of this Guarantee:

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the

Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank
in terms hereof shall not be delayed, by the fact that a dispute may exist between Eskom
and the Contractor.

6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any
variation under or to the Contract.

7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted
under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom
under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:
8.1 shall expire on the Expiry Date until which time it is irrevocable;
8.2 is, save as provided for in 7 above, personal to Eskom and is neither negotiable nor

transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or
expiry hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South
Africa and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and
unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this
Guarantee at the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
Bank’s seal or stamp
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PART 2: PRICING DATA

TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list 14
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and

incidental to Providing the Service in accordance with the Service Information, as it was at the

time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of

work within that item later turns out to be different to that which the Contractor estimated at time of

tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Unit Rate
1. Prelims and General
1.2 PPE and site safety including job specific risk assessment. ( 1% of labour cost, | per task order
excluding material, transport and VAT)
1.3 Environmental Compliance & Site maintenance ( 1% of labour cost, excluding | per task order
material, transport and VAT)
P&G Total
Foundations
2.4 Excavation, backfilling and compacting of a hole 1,3 meter (7 meter pole)
in soil type.
A Class 1 soft soil per hole (using spade) Ea
B Class 2 pickable soil per hole (including rock and boulders) Ea
C Class 3 clay soil (loose / non binding) per hole Ea
D Class 4 marshy soil per hole (submerged) silt Ea
E Rock hole Ea
25 Excavation, backfilling and compacting of a hole, 1,5 meter (9 meter pole
and stays) in soil type.
A Class 1 soft soil per hole (using spade) Ea
B Class 2 pickable soil per hole (including rock and boulders) Ea
C Class 3 clay soil per hole Ea
D Class 4 marshy soil per hole (submerged) silt Ea
E Rock hole Ea
2.6 Excavation, backfilling and compacting of a hole 1,3 meters (LV stay
hole) in soil type
A Class 1 soft soil per hole (using spade) Ea
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B Class 2 pickable soil per hole (including rock and boulders) Ea
C Class 3 clay soil per hole Ea
D Class 4 marshy soil per hole (submerged) silt Ea
E Rock hole Ea
27 Excavation, backfilling & compacting of a 500mm strut hole in soil type

A Class 1 soft soil per hole (using spade) Ea
B Class 2 pickable soil per hole (including rock and boulders) Ea
C Class 3 clay soil per hole Ea
D Class 4 marshy soil per hole (submerged) silt Ea
E Rock hole Ea
216 Insulation and polarity test on ABC feeders Ea
217 Planting of 5 to 7m poles per structure

3. LV STRUCTURES

ASSEMBLE AND ERECTION OF STRUCTURES FOR LV SINGLE PHASE.PHASE AND 3 PHASE AREAL BUNDLE

CONDUCTOR

The rates exclude the cost of Excavation,and stays but all other costs are included.

A. List of single-phase ABC wood pole drawings

3.A1 D-DT-1153 ABC Suspension Assembly 0-30 Ea
3.A.2 D-DT-1154 ABC Terminal Assembly Ea
3.A3 D-DT-1155 ABC Strain Assembly (0-60°) Ea
3.A4 D-DT-1156 ABC Strain Assembly (60-90°) Ea
3.A5 D-DT-1157 ABC T from Intermediate Ea
3.A.6 D-DT-1158 ABC Cross Intermediate Suspension Assembly Ea
3.A7 D-DT-1159 ABC T from Strain Ea
3.A8 D-DT-1160 ABC X Intermediate-Strain Assembly Ea
B. List of Dual - phase ABC wood pole drawings
3.B1 D-DT-1145 ABC Suspension Assembly 0-30 Ea
3.B.2 D-DT-1146 LABC Terminal Assembly Ea
3.B.3 D-DT-1147 ABC Strain Assembly (0-60°) Ea
3.B4 D-DT-1148 ABC Strain Assembly (60-90°) Ea
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3.B.5 D-DT-1149 ABC T from Intermediate Ea
3.B.6 D-DT-1150 ABC Intermediate Suspension Assembly Ea
3.B.7 D-DT-1151 ABC T from Strain Ea
3.B.8 D-DT-1152 ABC X Intermediate-Strain Assembly Ea

C. List of Three-phase ABC wood pole drawings
3.C1 D-DT-1100 ABC Suspension Assembly 0-30 Ea
3.C.2 D-DT-1120 LABC Terminal Assembly Ea
3.C3 D-DT-1121 ABC Strain Assembly (0-60°) Ea
3.C4 D-DT-1122 ABC Strain Assembly (60-90°) Ea
3.C5 D-DT-1140 ABC T from Intermediate Ea
3.C.6 D-DT-1141 ABC Intermediate Suspension Assembly Ea
3.C.7 D-DT-1142 ABC T from Strain Ea
3.C.8 D-DT-1143 ABC X Intermediate-Strain Assembly Ea
4. MISCELLANEOUS
The rates exclude the cost of excavation and Stays but all other costs are included.
4.1 D-DT-1165 LV ABC stay assembly components Ea
4.2 D-DT-0354 LV Wood streetlight assembly Ea
4.3 D-DT 1010 METER KIOSK PLINTH DETAILS (CAST ON SITE) Ea
4.4 METER KIOSK PLINTH DETAILS (PRE-CAST) Ea
METERING

A. Underground Network
4AA1 D-DT-0865 Install Pre-Cast Plinth Ea
4.A.2 D-DT-3236 4 Way High Risk Steel Kiosk Ea
4.A3 D-DT-3236 6 Way High Risk Steel Kiosk Ea
4A4 D-DT-3236 8 Way High Risk Steel Kiosk Ea
4.A.5 D-DT-3236 12 Way High Risk Steel Kiosk Ea
4.A.6 D-DT-3236 16 Way High Risk Steel Kiosk Ea
4.A.7 Modify Kiosk to add a meter and MCB Ea
4.A.8 Install single phase MCB with wiring(complete) Ea
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4.A.9 Install Three phase MCB with wiring(complete) Ea
4.A10 Install Single Rate Single Phase Meter Ea
4.A11 Install Single Rate Three Phase Meter Ea
4.A12 Install single phase smart meter with Customer Interface Unit Ea
4.A13 Install three phase smart meter with Customer Interface Unit Ea
4.A14 Install external smart metering moderm with antenna Ea
4.A15 Commission a Data Concentrator/Gateway onto a back plate Ea
4.A.16 Install Data Concentrator/Gateway with standard modem (Minisub/Groung Ea
Mount Kiosk)
4.A17 Install Data Concentrator/Gateway with external antenna (Minisub/Groung Ea
Mount Kiosk)
4.A.18 Disconnect supply point if meter found bypassed / tampered or illegally Ea
connection and issue tamper fine for 1 supply point and take 2 photos. (PPU
or SPU)
4.A.19 Disconnect supply point if meter found bypassed / tampered or illegally Ea
connection and issue tamper fine for 3J supply point and take 2 photos. (PPU
or SPU)
4.A.20 Reconnect supply point remedial charge has been paid for 1@ supply point Ea
and take 2 photos. (PPU or SPU)
4.A.21 Reconnect supply point remedial charge has been paid for 3@ supply point Ea
and take 2 photos. (PPU or SPU)
4.A.22 Investigate PPU meter by performing meter trip test, seal all meters that has Ea
passed trip and capture field data using own handheld Units (HHU) for a 13 &
33 supply point.
4.A.23 Investigate SPU meter using a meter verifier and capture field data, perform Ea
meter accuracy test, observe and capture remarks using own handheld Unit
(HHU) for a 1@ phase supply point.
4.A.24 Investigate SPU using a meter verifier and capture field data, perform meter Ea
accuracy test, observe and capture remarks using own handheld Unit (HHU)
for a 3d phase supply point.
4.A.25 Coding of an STS meter Ea
4.A.26 Removal of ground mount Kiosk Ea
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4.A.27 Removal of Plinths Ea
4.A.28 Vermon Proofing Ea
4.A.29 Stenciling p/letter
4.A.30 Install Labels Ea
B. Overhead Network Ea
4.B.1 D-DT-3236 2 Way Fibre Glass Box for Split Metering Ea
4.B.2 D-DT-3236 4 Way Fibre Glass Box for Split Metering Ea
4.B.3 D-DT-3055 8 Way Fibre Glass Box for Split Metering Ea
4B.4 D-DT-3236 2 Way Steel Box for Split Metering Ea
4.B.5 D-DT-3236 4 Way Steel Box for Split Metering Ea
4.B.6 D-DT-3236 6 Way Steel Box for Split Metering Ea
4.B.7 D-DT-3236 8 Way Steel Box for Split Metering Ea
4.B.8 D-DT-3236 12 Way Steel Box for Split Metering Ea
4.B.9 Remove LV Pole Top Boxes Ea
4.B.10 Install Single Rate Single Phase Meter Ea
4.B.11 Install Single Rate Three Phase Meter Ea
4.B.12 Install single phase smart meter with Customer Interface Unit Ea
4.B.13 Install three phase smart meter with Customer Interface Unit Ea
4.B.14 Install external smart metering moderm with external antenna Ea
4.B.15 Install Data Concentrator/Gateway with standard modem inside a Pole Top Ea
Box
4.B.16 Install Data Concentrator/Gateway with external antenna inside a Pole Top Ea
Box
C. LPU Metering Ea
4.CA1 D-DT-0865 Install LPU Meter Kiosk Ea
4.C.2 Installation of LPU Metering panels — indoor including all connection Ea
4.C.3 Installation of LPU Metering panels — outdoor including all connections Ea
4.C.4 D-DT-0338 Installation of LPU meters - H-Pole F Frame mounted sheet 2 Ea
D. Repairing trenching,driveways and paving with appropriate material (180 to
200mm wide) subject to negotiations with the Project Co-ordinator of the
neccessity to subcontract
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4.DA Tar m2
4.D.2 Paving m2
4.D.3 Cement/Driveways m2
4D.4 Gardens m2
4.D.5 D-CT 22 S1C Concrete Trench Cover m2
RO
4.D.6 Remove and re-install the existing LV cable at K-clamp or mechanical clamp / | Ea
gland
4.D.7 10KA TO 25KA (Circuit Breaker) single pole/double pole Ea
4.D.8 10KA to 25 KA (Circuit Breaker) tripple pole Ea
4.D.9 Single Phase Meter Ea
4.D.10 Three phase Meter Ea
4.D.11 Split Meter Ea
4.D.12 ABC Midspan Joint 35mm? (2 core) Ea
4.D.13 ABC Midspan Joint 35mm? (4 core) Ea
4.D.14 ABC Midspan Joint 70mm? (4 core) Ea
4.D.15 ABC Midspan Joint 35mm2 (3 core) Ea
4.D.16 ABC to ABC IPC connection Ea
4.D.17 Bare Neutral to Insulated Neutral IPC Ea
4.D.18 D-DT-3055 ABC to pole top connection-2-way Ea
4.D.19 D-DT-3055 ABC to split meter pole top box 2-way Ea
4.D.20 D-DT-3055 ABC to pole top connection-4 way Ea
4.D.21 D-DT-3055 ABC to split meter pole top box 4-way Ea
4.D.22 D-DT-3055 ABC to pole top connection-8 way Ea
4.D.23 D-DT-3055 ABC to split meter pole top box 8-way Ea
4.D.24 D-DT-0247 Under-strung earth wire/LV bare wire spool tie assembly Ea
4.D.25 D-DT-0248 Under strung wire/LV bare wire shackle helical dead end assembly Ea
4.D.26 D-DT-0260 200/400kVA isolation transformer statistical metering assembly Ea
4.D.27 D-DT-0309 3 phase Iv fuse holder (sheet 1 of 3) Ea
4.D.28 Feeder Label Ea
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4.D.29 D-DT-0309 dual phase Iv fuse holder (sheet 2 of 3) Ea

4.D.30 D-DT-0309 1 phase Iv fuse holder (sheet 3 of 3) Ea

4.D.31 D-DT-0338 LV services, pole mounted spu (sheet 3 of 6) Including Fuse Labelling where Ea
necessary

4.D.32 D-DT-0338 LVservices, pole mounted Ipu (sheet 2 of 6) Including Fuse Labelling where Ea
necessary

4.D.33 D-DT-0338 LV services, ground mounted spu (sheet 5 of 6) Ea

4.D.34 D-DT-0338 LV services, ground mounted Ipu (sheet 4 of 6) Ea

4.D.35 Single phase pre wired meter kiosk including the cable termination to the kiosk | Ea
and all connections to mcb's and meters excluding strapping

4.D.36 Three phase pre wired meter kiosk including the cable termination to the kiosk | Ea
and all connections to mcb's and meters excluding strapping

4.D.37 Installation of raptor protector Ea

4.D.38 05TI-09 Installation of an anti climbing device-pole Ea

4.D.39 05TI-09 Installation of an anti climbing device-stay Ea

4.D.40 09TB-01 Installation of bird flapper Ea

5. RECOVERING OF STRUCTURES, INSULATORS, LINE HARDWARE AND CABLE COMPONENTS

Prices are to include the recovery in good condition of poles, crossarms, insulators and line hardware, the transporting of
these items to the nearest Eskom Regional Distribution Centre store (Minor works) TSC SAP store for Field Services work,
and the backfilling consolidation and levelling of soil from excavations.

Prices shall be in terms of meters of conductor/cable recovered and shall include for the coiling of the recovered
conductor onto drums provided by Eskom,and the transporting of the conductor/cable as coiled to the nearest Eskom
Operational Store.

5.1 Woodpoles 5-7m dismantling of complete structure including loading and Ea
return to Eskom.

5.2 Removal of SPU unit with rails Ea

5.4 Removal of LPU unit ( indoor and outdoor) No

5.5 Mv & Lv Stay assemblies complete excluding stay rod Ea

5.6 Reposition of stay

5.7 Mv & Lv Recovering of conductor per phase(Coductor Fox, Mink, Oak, Hare, M
Squirrel, Pine Magpie, 35)

5.8 Recovering of LV (Cable above ground) M
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5.9 Recovering of LV (Cable below ground) M
5,10 Removal of minisub circuit breaker Ea
5.11 Removal of poly meter Ea
5.12 Removal of split meter Ea
5.13 Removal of ED / ECU Ea
5.14 Removal of single phase meter box Ea
5.15 AP4 meter box + pipe Ea
5.16 Removal of JBO2 meter box Ea
5.17 Removal of JBO6 meter box Ea
5.18 Removal of LPU metering panel indoor Ea
5.19 Removal of LPU metering panel outdoor Ea
5.20 Removal of stay rod , cut 500m below ground Ea
DISMANTLE GROUND OR POLE MOUNTED TRANSFORMERS
5.21 5 — 100 kva- single pole (including CT/VT units) Ea
5.22 200 — 500 kva- platform pole mounted/ground/ 400-630A LPU mv Ea
switchgea(RMU) indoor
5.23 1MVA Ea
5.24 Freestanding RMU
5.25 Breakers pole mount Ea
6.TRANSFORMER & ASSEMBLY (LATEST REVISION APPLIES)
6.1 D-DT-0627 MV AND LV earthing Set
6,2 Installation of waterproofing and sealant m2
Miscellaneous
6,3 | | Installation of conductive cement ‘ MM
Prices quoted shall be in terms of "m of conductor strung” (route length) and shall include for the carting of full drums of
conductor to site,the running off and stringing of conductor,tensioning to correct tension or sag,the installation of armour
rods
7.STRINGING
71 Stringing of LV Bundle conductor per metre of conductor + Tensioning M
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7.2 50% of span length LV abc and service connections can be claimed for M
stringing for strain structiure replacement per circuit

7.3 Stringing of Airdac conductor per metre of conductor + Tensioning M

Cable ends to be looped to provide slack

LV CABLE,(Less than 1000 volt)(SHEET 6 OF 8) D-DT 0854

7.4 General trench excavations to a depth of 750 mm, backfilling and
compacting per metre

In Class 1 soft soil

In Class 2 pickable soil

In Class 3 clay soil

In Class 4 marshy soil

Rock trench

Road Crossing — Digging

g

Road Crossing — Bulleting

m
O]

Install Sleeves

3
@

Dispose of Excavated Material at approved disposal site

11 LV cable termination onto LV ABC- unfused

> NI IO TMMOO W >
m
QO

D-DT 0831 LV cables < 70 mm2 3-core shall be terminated using a cable end cap (see D-
DT-3148) and tubing set (see D-DT-3138). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per pahse
connection and 2x IPC for the neutral connections shall be used. An electrical
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning
sign shall be installed at a height of 3 m or immediately below the barbed wire
anti-climbing device.
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B D-DT 0831 LV cables = 70 mm2 4-core shall be terminated using an outdoor termination Ea
kit with break out boot(see D-DT-3147). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per pahse
connection and 2x IPC for the neutral connections shall be used. An electrical
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning
sign shall be installed at a height of 3 m or immediately below the barbed wire
anti-climbing device.

712 LV cable termination onto transformer- unfused

A D-DT 0833 LV cables < 70 mm2 3-core shall be terminated using a cable end cap (see D- | Ea
DT-3148) and tubing set (see D-DT-3138). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and
neutral conductors shall be connected to the transformer bushings using lugs
having M12 fixing holes (see D-DT-3102).

B D-DT 0831 LV cables = 70 mm2 4-core shall be terminated using an outdoor termination Ea
kit with break out boot(see D-DT-3147). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and
neutral conductors shall be connected to the transformer bushings using lugs
having M12 fixing holes (see D-DT-3102).

713 LV cable termination onto LV ABC- fused,

A D-DT0834 LV cables < 70 mm2 3-core shall be terminated using a cable end cap (see D- | Ea
DT-3148) and tubing set (see D-DT-3138). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per phase
connection and 2x IPC for the neutral connections shall be used. An electrical
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning
sign shall be installed at a height of 3 m or immediately below the barbed wire
anti-climbing device. The correct LV fuse holder to accomodate the specified
NHOO or NHO2 fuses shall be used.
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B D-DT0834 LV cables = 70 mm2 4-core shall be terminated using an outdoor termination Ea
kit with break out boot(see D-DT-3147). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per pahse
connection and 2x IPC for the neutral connections shall be used. An electrical
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning
sign shall be installed at a height of 3 m or immediately below the barbed wire
anti-climbing device. The correct LV fuse holder to accomodate the specified
NHOO or NHO2 fuses shall be used.

714 LV cable termination onto transformer-fused,

A D-DT0836 LV cables < 70 mm2 3-core shall be terminated using a cable end cap (see D- | Ea
DT-3148) and tubing set (see D-DT-3138). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and
neutral conductors shall be connected to the transformer bushings using lugs
having M12 fixing holes (see D-DT-3102). The correct LV fuse holder to
accomodate the specified NHOO or NHO2 fuses shall be used.

B D-DT0836 LV cables = 70 mm2 4-core shall be terminated using an outdoor termination Ea
kit with break out boot(see D-DT-3147). The LV cable shall be securely
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and
neutral conductors shall be connected to the transformer bushings using lugs
having M12 fixing holes (see D-DT-3102). The correct LV fuse holder to
accomodate the specified NHOO or NHO2 fuses shall be used.

A 16 mm2 2-core Ea
B 16, 25 mm2 4-core Ea
C 70 mm2 4-core Ea
D 150 mm2 4-core Ea
7,20 Laying of the cable only M
7.21 Strapping of the cable to the pole (MV & LV) every 500mm Ea
7.22 Cable Joint (Install Only)

A Make-Off a Cable Joint - 4-Core 16mm sq LV Cable Ea
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B Make-Off a Cable Joint - 4-Core 25mm sq LV Cable Ea
A Make-Off a Cable Joint - 4-Core 70mm sq LV Cable Ea
B Make-Off a Cable Joint - 4-Core 120mm sq LV Cable Ea
A Make-Off a Cable Joint - 4-Core 185mm sq LV Cable Ea
B Make-Off a Cable Joint - 4-Core 240mm sq LV Cable Ea

8. LV service connections ( rates includes excavations/planting/backfilling/ compaction for poles.Concentric cables
between dwellings and ABC tie in up to 40m)

8.1 Lv service connection direct to dwelling (Type A) complete —-DDT0360 Ea
(Stringing of concentric UP TO 40M ANYTHING GREATER THEREAFTER
CHARGE PER METER, ecu/ed installation, installation certificate and all
connections) (sheet 1,2 & 3 of 5)

8.2 DDT 0361 Lv service connection with service pole (Type B) complete (as above) Ea
DDTO0361 (this entails only the service connection hardware assembly, the
planting for the pole is priced under item 2.9)

8.3 DDT 360 LV ECU/ ED / passive base installation DDT360. (sheet 4 of 5) Ea

8.4 Split meter (D-DT-3145) installation

8.5 DDT LV ABC Service distribution box assembly DDT0180 / DDT0363 Ea

0189/0363

8.6 Retrofit / conversion from convertional to S tariff (complete) Ea

8.7 Retrofit / conversion from S tariff to convertional (complete) Ea

8.8 Sealing of meter Ea
9. Service Connections

9.1 Installation only of pre-paid energy dispenser units, including SPU back-plate Ea

9.2 Stringing only of Airdac Conductor and drill access duct hole M

9.3 Installation only of Pole Top Boxes (4 way and 8 way) with stainless steel Ea
strapping

9.4 Morsdorfer Installation Set

9.5 Conversion (Removal of existing and replace with proposed) Prepaid Energy Ea
Dispensary Units (e.g. 20A replaced by 60A) or shifting of meter

9.6 Excavate cable trenches not exceeding 600mm wide and 800mm deep in the M

pickable material. Including backfilling with excavated material and compact
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9.7 Laying of conductor in excavated trenches M
9.8 Dig Holes, plant 7m poles, backfilling and compact: Pickable Ea
9.9 Dig Holes, plant 7m poles, backfilling and compact: Rocky Ea
9.10 Upload of PCS file and completion of application form with meter number, date | per connection

of installation and other relevant technical information still outstanding on
application form

9.11 Airdac From pole top box to 7m service pole only M
9.12 Dig hole in a rocky area by means of a pneumatic drill Ea
9.13 Mount meterbox to 7m pole Ea
9.14 Connect service cable to meter per dwelling including drip loop Ea
9.15 Connect 2 core cable from meter to the socket inside the dwelling Ea
9.16 Secure backing board to the dwelling Ea
9.17 Mount socket outlet to the backing board Ea
9.18 Connect socket outlet per dwelling Ea
9.19 Test installation and provide COC (ED and ECU) Ea
9.20 Shifting of Meter (from informal to formal house) Ea
9.21 Mounting/ Installation of Split Metering Ea
9.22 Mounting of Ready Board & Keypad Ea
BoQ Total

Activities

10 For any material purchased the tax invoice should be submitted and the

handling fee will be paid as follows: Invoice plus 7% mark up

11. TRANSPORT

Transport cost will include the distance from contractor's office to the
site

NOTE: Contractors will only get paid for additional trips if these are specifically
requested and authorised by the Employer's Representative

11.1 LDV km

11.2 Personnel Transport for Staff km
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113 8 ton truck km
11.4 8 ton truck with crane (4 x4) &( 2 x 4) km
Transport

Total
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1

C3.1 | Employer’s Service Information

C3.2 | Contractor's Service Information

Total number of pages
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1 Description of the service

Executive overview

1.1 Background

Historically, the Low Voltage (LV) network operated without a formal maintenance strategy. Equipment was
run to failure, resulting in frequent outages, reduced reliability, and limited control over operational costs.
This reactive approach hindered both performance and revenue recovery.

Recognizing these challenges, the business has now adopted a preventative maintenance strategy. This
new approach emphasizes:

o Performance and reliability of supply: Ensuring consistent service delivery to customers.
¢ Revenue recovery: Reducing losses associated with downtime and equipment failure.

LV Maintenance and Refurbishment contract will align with the latest industry practices, with rapidly growing
capacity demands and improved technology, this initiative represents a significant step forward. The
preventative strategy not only enhances operational efficiency but also positions the network to meet future
requirements with resilience and sustainability

1.2 Scope of Work

The scope of work / specification for LV Maintenance is detailed below as follows:
Poles, Stays and Structures

Excavations for pole holes and, stays

Planting of poles

Dismantling of damaged poles

Assembilies of LV structures

Installation of stays

Correct Earthing and Bonding

Stringing

e Re-stringing of conductor for upgrading purposes and tensioning
o Repair/Replace line hardware’s and other line accessories,

Cable Trenches

Road Crossing - Digging

Road Crossing - Bulleting

Supply and Install Sleeves
Excavations for cable trenches
Installation of bedding and blanket soil

LV service connections
Equipment:

e Installation of ground mounted transformer
e Installation of pole top transformer
¢ Installation of Morsdorf fuse bases
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Installation of smart meters for overhead

Installation of smart meter for underground network

Installation of pole top meter boxes for PPU, SPU and LPU connections
Installation of ground mounted meter boxes for PPU, SPU and LPU connections
Replacement of LV bare conductor with ABC bundle,

Installation of pole top boxes,

Re-conditioning of LV kiosk boxes, and

Installation of high-risk steel ground mounted kiosks

Installation of high-risk pole top mounted kiosks

Installation of smart metering data concentrators

Labelling/Numbering of poles and kiosks after replacement or new installation
Installation of ready boards

Installation of MCB

Installation or repair of LV underground cables

Replacement of LV underground cables

Planned maintenance
Breakdown maintenance

Dismantling

Dismantling of pole top mounted transformer
Dismantling of minisub

Dismantling on any LV Kiosk

Removing Plinth

Dismantle ground or pole top mounted transformers
Dismantle free standing RMU

Dismantling of existing Ready boards

Dismantle and Removal of structures-Wood Poles
Dismantle and Removal of structures-Stays and Plates
Dismantle and removal of MV or LV Conductor
Dismantle Service Cable

Disconnections

Disconnect of illegal connections and issue tamper fine for 18 supply point and take 2 photos. (PPU
or SPU)

Disconnect supply point if meter found bypassed / tampered or illegally connection and issue tamper
fine for 30 supply point and take 2 photos. (PPU or SPU)

Reconnect supply point remedial charge has been paid for 10 supply point and take 2 photos. (PPU
or SPU)

Reconnect supply point remedial charge has been paid for 3@ supply point and take 2 photos. (PPU
or SPU)

Investigate PPU meter by performing meter trip test, seal all meters that has passed trip and capture
field data using own handheld Units (HHU) for a 19 & 39 supply point.

Investigate SPU meter using a meter verifier and capture field data, perform meter accuracy test,
observe and capture remarks using own handheld Unit (HHU) for a 1 phase supply point.
Investigate SPU using a meter verifier and capture field data, perform meter accuracy test, observe
and capture remarks using own handheld Unit (HHU) for a 39 phase supply point.

Coding of meters

Employer’s requirements for the service

The contractor is to ensure compliance with the following:

a

o 0O T
_——— —

D

)

Wireman'’s license (Single Phase Tester, Installation Electrician or Master Electrician)
Department of Labour registration as Electrical Contractor

Operation Regulation for High Voltage System
MV and LV authorisation (Eskom accreditation)
CIDB registration, updating and maintenance of registration
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CONTRACT NUMBER

f) CSD registration and continuous compliance maintenance. Should the Contractor not maintain their
compliance status of their CSD, no work can be issued during the period of non-compliance. Should
the non-compliance not be rectified within 4 weeks of becoming aware, this will be treated as a
default and the Employer will be entitled to contractual remedy in terms of Clause 90 of the core
clauses in the main conditions of contracts as per the NEC3 TSC, the default will be seen as

“Hindering the Employer.”

1.3.1 Interpretation and terminology

The following abbreviations are used in this Service Information:

Abbreviation

Meaning given to the abbreviation

GC Gauteng Cluster

PSIRA Private Security Industry

CIDB Construction Industry Development Board

CsD Central Supplier Database

NEC3 TSC New Engineering Contract version 3 — Term Service Contract
MS Microsoft

LV Low Voltage

1.3.2 Acceptance of Eskom SHEQ Policies and Procedures

The attached documents form part of this legal binding contract; the Contractor confirms that he has
familiarized himself with all the embedded documents from 1 to 7 as indicated.

No |Unique Identifier

Revision

Document Title

1 240-DX-GP-003T

1

ENVIRONMENTAL SPECIFICATIONS

Environmental%20Sp
ecification%20Criteria

2 240-77471499

Annexure B: Acknowledgement Form for Eskom SHE Rules
and other Requirements

Annexure B.pdf

3 SHE SPEC

SHE Specification High Risk / Construction Project

SHE SPEC LV

MAINTENANCE AND
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4

Annexure C OHS
Tender Evaluation.pdi

QM 58 3 Supplier Quality Management: Specification

240-105658000
Supplier Quality Mane

240-68099512 9 Tender & Contract Quality Requirements

Cat 1 Form A Tender
& Contract Quality Re

240-12248652 7 Supplier Quality Management: List of Tender Returnable
Documents

240-12248652 (Rev
7)_List of Tender Retu

2 Management strategy and start up.

2.1 The Contractor’s plan for the service

FORMAT OF THE PLAN

The Contractor shall submit his Plan in terms of the conditions of contract. The Contractor is to submit a first
Plan for acceptance within 5 working days before the issue of a Project Task Order. The Contractor is to
submit a revised Plan for acceptance at each site meeting when instructed to do so by the Project Manager.

The Plan shall be in the form of an approved Gantt Chart containing the following information:

All construction activities, including milestones, initial tasks, critical path, required Outages, and
target Dates. All potential risk activities should be clearly indicated on the critical path.

Every activity on the programme will be clearly linked to labour resources and equipment required
to perform the specific activity.

Weather delays in accordance with the requirements of the core clauses of the main contract
conditions.

Projected weekly progress on site for the entire duration of the project, where the project will
exceed a duration of 1 week.

Completion and hand-over Dates for formal inspection by the site supervisor must be indicated.

A column showing the daily tempo of all the construction activities must be indicated next to the
activity on the programme.

Project expenditure on a weekly basis for the entire duration of the contract.

The following project phases and activities are minimum requirements for the Plan:

Site Establishment and Material Delivery — Lead times to be specified.
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e Preparation work — Work that can be completed without the necessity of power outages
e Outage work — Work that must be completed under outage conditions.

¢ Planned outages to be included in the Plan

e Contractors float to be included and indicated on the Plan.

e The Plan will always be on site and in the possession of the Contractor’s Site Manager. In
addition to the maintaining of this programme, the Contractor will report progress to the Project
Manager at each site meeting or at request of the Project Manager.

e The Contractor shall also provide an organisation chart showing the personnel to be employed
for the works, along with a detailed CV of all key personnel.

e Should any deviations to the Plan be required, the Contractor shall submit a revised Plan to the
Project Manager within one week of such deviations being brought to the Contractor's attention.

e The Outages must be arranged with Employer via the Outage arrangement procedures, as a pre-
requisite for the acceptance of the Plan by the Project Manager.

e Acceptance of any Plan by the Project Manager shall have no contractual status other than an
indication that the Project Manager is satisfied as to the order in which the work is to be carried out,
and that the Contractor undertakes to perform all work in accordance with the accepted Plan.

e The Project Manager retains the right to alter the accepted Plan should circumstances on site
necessitate such a change.

OTHER INFORMATION TO BE SHOWN ON THE PLAN.

The following Statutory non-working days are included within the contract period:
e All Public Holidays during the duration of the works.

The plan must clearly indicate the non-working days for the entire project period.

2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Location

Title and purpose

Approximate time &
interval

Attendance by:

Risk register and Weekly On site or MS Teams Employer, Contractor

compensation events and all required
stakeholders

Overall contract progress | Monthly On site or MS Teams Employer, Contractor

and feedback

and all required
stakeholders

Scope of Work

Daily before work
commencement

On site or MS Teams

Employer, Contractor
and all required

stakeholders

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.
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2.3 Contractor's management, supervision and key people

All Contractor Management, Supervision and Key People are to be in compliance with the Construction
regulations and Eskom Requirements. The Contractor is to submit an organogram showing all key people
involved in the contract Seven (7) days after contract award. All Key Personnel must be appointed in writing,
must be current for the specific site and area of work and must be kept on file

2.4 Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer’s right to termination stated in this contract.

2.5 Documentation control

e Document management control will be handled as per the Employer’s document and records
management procedure 32-6,32-21 which is obtainable from the Employer’s representative.

e All correspondence is to be addressed to the Project Manager with a chronological numbering
system.

e All NEC standard forms shall be used, e.g., Task orders, Early warnings, defect certificates and
assessments.

2.6 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to

Eskom Holdings SOC Limited

Accounts Payable Section

Megawatt Park

No. 1 Maxwell Drive

Sunninghill

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(add other as required)
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Add procedures for invoice submission and payment (e. g. electronic payment instructions)

General Information X

- No Pro-forma Invoice

- Check Vendor number against the Address and name on Tax invoice

- Insert the Vendor number on Tax invoice (Top right-hand corner)

- Bank details must be on the invoice or on an attached sheet, but it does not require a bank
stamp just a letter)

- Check banking details on invoice against SAP system. If more than one banking account check
bank account against banking details on invoice. If banking details not on invoice, write the
bank code next to the vendor account (bank code 0002)

- Check Vendor VAT number against the vendor master. (FK03) If VAT number not on master
records, prepare a list and forward to Vendor Management to check and update the vendor
master records

- No fax copies of Tax invoices allowed

- No copies of Tax invoices allowed unless originally printed by the Vendor if a photocopy tax
invoice, it must be an original “certified copy” (i.e. not a copy of a “certified copy” invoice) from
the vendor and check in system if not previously be paid. Put stamp “not previously paid” on
invoice and sign.

- Ensure that date received stamp is clear on invoice

- Stamp all Invoices with the Vat stamp, complete and sign (only when VAT is applicable)

- The stamp should not be stamped over any written information

- When scanning invoice, check the quality before linking in SAP (inboxes)

With Reference Invoices X

- Goods receipt must be done (payment with reference)

- Ensure that the SAP purchase order number is clear and correct on the invoice

- GR number to be written on the Invoices

- If multiple lines on invoice write the line number of the order against the line to ensure that the
processors match the correct lines (to ensure that 191100 is matched correctly)

2.7 Contract change management

o The Employer may instruct changes to the scope at any time, each instruction shall set out the
change and the date on which it becomes effective; and must be issued to the Contractor in writing
to be valid.

¢ Any compensation event will be done with the use of ISO approved Task Order Modification form
2.8 Records of Defined Cost to be kept by the Contractor

To substantiate the Defined Cost of compensation events, the Employer may require the Contractor to keep
records of amounts paid by him for people employed by the Contractor, plant and materials, work
subcontracted by the Contractor and equipment. State in what form these records are to be kept and how
accessed by the Employer

2.9 Insurance provided by the Employer

Refer to Annexure A - General ACAR Confirmation of Insurance which is updated annually for information of
the limits of cover to be provided by the Contractor.

PART C3: SCOPE OF WORK PAGE 46 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
PROVISION OF LV MAINTENANCE AND REFURBISHMENT FOR ESKOM DISTRIBUTION NETWORK, ON AN AS-
AND-WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS IN GAUTENG CLUSTER

The contractor is to ensure that all deductible limits are updated on their insurance policies as they are made
available by the Employer annually.

2.10 Training workshops and technology transfer

The Contractor's employees are to be trained on all required courses, if they do not have.
2.11 Design and supply of Equipment

Not Applicable.

2.12 Things provided at the end of the service period for the Employer’s use

2.12.1 Equipment

Operating manuals are to be provided to the Employer for all equipment supplied by the Contractor to the
Employer.

2.12.2 Information and other things

The Contractor shall take photos and video of the new / existing LV cable route before and after
construction. Photos and Video to be stored on digital media and submitted to Eskom. Photos to be date and
time stamped and clearly visible and should accurately represent the conditions on-site before and after
construction.

The photos and video is to protect Eskom and the contractor from claims that may arise from statutory
bodies, non-statutory bodies, service providers, or any other third parties. Where the contractor fails to
adhere to this condition, it will be concluded that the contractor is at fault and that the contractor would need
to reinstate as may be required by Eskom, statutory bodies, non-statutory bodies, service providers, or any
other third parties at the contractor’'s own cost.

2.13 Management of work done by Task Order

Work will be executed by the administration of Task Orders

Many considerations can apply to Task Orders, such as availability of resources, arrangements for
emergency work, Task Order reporting (work carried out and service results), assessment of additional
prices for service not included in the Price List, etc.

Task Orders may include things to be provided by the Employer under a Task Order and the conditions
under which the Employer or Others are to work.

Task Orders shall be issued for approved scope and compensation events, which at the time of the award
could not be foreseen.

The Contractor may not under any circumstance execute any additional work outside the parameters of the
issued Task Order. Prior approval from the Project manager must be obtained.

There might be delays in providing approval of additional works to the Contractor by the Project Manager
due to internal governance processes of the Employer requiring to be fulfilled. The Project Manager is to
agree with the Contractor a suitable time period for providing acceptance or rejection of any additional cost
where required.
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3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

The Contractor shall comply with the health and safety requirements contained in Section 1.3.2. to this
Service Information.

3.2 Environmental constraints and management

The Contractor shall comply with the health and safety requirements contained in Section 1.3.2. to this
Service Information

3.3 Quality assurance requirements

The Contractor shall comply with the health and safety requirements contained in Section 1.3.2. to this
Service Information

4 Procurement

4.1 People

4.1.1Minimum requirements of people employed

All people employed by the Contractor to perform LV Maintenance repairs should have Police Clearance
before work can commence.

The Contractor’s employees shall be sober when carrying out their duties and may be subjected to random
breathalyser tests.

Work will only commence after the instruction via Task Order and permit to work has been issued to the
Contractor.

4.1.2 BBBEE and preferencing scheme
The criteria set out as per the Invitation to Tender shall apply
4.1.3 SDL & | Requirements

Refer to the SDL&I requirements attached to the tender enquiry.

4.2 Subcontracting

4.2.1 Preferred subcontractors
Subcontracting does not form part of mandatory requirements for pre-qualification.
4.2.2 Subcontract documentation, and assessment of subcontract tenders

There are no subcontracting requirements under this contract
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4.2.3 Limitations on subcontracting

It is not feasible to sub-contract since this project is for emergencies.

4.3 Plant and Materials
4.3.1 Specifications

The Contractor shall supply only Eskom approved material or products, approved at the time when Eskom
request the material to be supplied. The onus lies with the Contractor to ensure the latest Eskom approved
material and products are supplied and take note that material or products may vary over time. Eskom
authorised engineering department(s) can be approached for more information on Eskom approved material.
Where Eskom authorised engineering department(s) cannot supply details regarding approved material, the
Contractor will be notified, and the Contractor shall then make material proposal(s) to meet the requirements
of the Eskom authorised engineering department(s).

The Contactor shall also supply drawings, specifications, test certificates or any other documents that may
be required by the Eskom authorised engineering department(s) related to such material proposals. The
Eskom authorised engineering department(s) will then advise which products may be used. Only after the
Eskom authorised engineering department(s) have specified the approved material products or selected the
most suitable material product; may the Contractor source the material.

The Contractor shall test the thermal resistivity of imported bedding and blanket soil at an accredited SANAS
laboratory, after installation, at intervals of 500m along the LV cable route length in accordance with SANS
10198-5 and prove the that the imported soil meets the required thermal resistivity values as per the
requirements of the bill of quantities. Test certificates to be documented and stored on an electronic media
and submitted to Eskom. Where the imported soil test results (as described above) does not meet the
requirements of the BOQ, the Contractor will remove and replace the imported soil at its own cost, until the
required thermal resistivity values are met. Eskom will not take over and pay for imported soil that has not
been tested as described above

4.3.2 Correction of defects

The Contractor shall guarantee workmanship on all work performed for up to 2 years after formal completion
and formal handover of work performed on Eskom assets, back to Eskom. Should any material or asset
failure or deterioration occur, then the Contractor shall replace or reinstate the material or asset at its own
cost. The Contractor shall also perform labour to replace or reinstate the material or asset at its own cost.
This condition becomes null and void if it can be proven that the failure or deterioration was not due to
Contractor negligence. Without any proof, the condition remains in full force.

4.3.3 Contractor’'s procurement of Plant and Materials

Material will be issued as per fault identification and derived scope of work.

4.3.4 Tests and inspections before delivery

All materials shall be regularly tested at the manufacturers' factories. The Contractor shall make sure that
regular quality control tests are carried out to ensure that good quality of the materials is maintained.

4.3.5 Plant & Materials provided “free issue” by the Employer

The Employer requires warranties from the Contractor to be in favour of the Employer and not just to the
favour of the Contractor during the life of the contract.
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4.3.6 Cataloguing requirements by the Contractor

Not Applicable.

5 Working on the Affected Property

5.1 Employer's site entry and security control, permits, and site regulations

a) The Contractor shall ensure a Responsible person (in terms of the ORHVS) is available and on-site,
during site meetings, inspections, work being performed or any other instances where the
contractor’'s employees are on-site. Contractor to acquire all Eskom Permits, as well as other permits
from other statutory bodies of which includes but is not limited to the following:

o National roads agency.

e Provincial and/or metropolitan roads agencies;

e Dept. of Water and Forestry;

e Dept. of Environmental Affairs and Tourism;

e Local metropolitan / municipal town councils; and

e Any other statutory body that may be considered a stakeholder

b) Applications to the water, rail and local authorities shall be made in accordance with 34-820, 34-
1812 and 34-822.

5.2 People restrictions, hours of work, conduct and records

a) The Contractor shall ensure that Eskom approved and specified PPE is worn by all employees
during site meetings, inspections, work being performed or any other instance where the
Contractor’s employees are on-site.

b) The Contractor shall ensure that all contractor specific Risk Assessment Procedures, Quality
Management Systems, Health and Safety Specifications, Environmental Plans, Safety Inspections,
OHSA appointments, and Non-Conformance Process are in place and available on-site and can be
presented to Eskom when requested to do so.

c) Contractor to keep record of working hours and number of staff in the project file. To also file records
of subcontractors

5.3 Cooperating with and obtaining acceptance of Others

a) The Contractor shall ensure the wayleaves and approvals from all statutory bodies, non-statutory bodies,
service providers, or any other third parties for the new / existing cable route obtained from Eskom have not
expired, prior to and during to construction. The Contractor shall ensure wayleaves and approvals are
renewed as necessary, throughout the duration of the construction or site works until the work is completed
and Eskom assets are formally handed back to Eskom. The Contractor shall furthermore ensure that all
requirements from the statutory bodies, non-statutory bodies, service providers, or any other third parties are
adhered to, and will complete and submit project close out and project completion documentation as may be
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required by these statutory bodies, non- statutory bodies, service providers, or any other third parties to
them. Copies of these documents to be submitted to Eskom as well.

Eskom Permits and permits from other statutory bodies from which permission may have to be obtained are:
¢ National roads agency;

e Provincial and/or metropolitan roads agencies;

o Dept. of Water and Forestry;

e Dept. of Environmental Affairs and Tourism;

e Local metropolitan / municipal town councils; and

¢ Any other statutory body that may be considered a stakeholder.

b) Applications to the water, rail and local authorities shall be made in accordance with 34-820, 34-1812 and
34-822.

5.4 Records of Contractor's Equipment

Records of Contractor’s equipment are to be kept on file on site whereby the Project Manager has access to
this file at all times.

5.5 Equipment provided by the Employer

The Employer provides no equipment to the Contractor.

5.6 Site services and facilities

5.6.1 Provided by the Employer
No site services and facilities will be supplied by the Employer for the execution and completion of this
project

5.6.2 Provided by the Contractor

The Contractor shall provide all facilities and services needed for execution of the works as the provision of
Preliminaries and General and Bill of Quantities

5.7 Control of noise, dust, water and waste
The Contractor must comply with Safety, Health and Environment (SHE) Requirements
5.8 Hook ups to existing works

The Contractor must comply with Safety, Health and Environment (SHE) Requirements
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5.9 Tests and inspections

5.9.1 Description of tests and inspections

The Contractor shall perform soil compaction testing along the LV cable route length in intervals of 300m.
Test results shall be signed off and submitted to Eskom on a test certificate in paper and electronic format.

The Contractor shall also perform soil compaction testing in all areas where reinstatement occurred and/or
where required by statutory bodies, non-statutory bodies, service providers, or any other third parties.

5.9 2 Materials facilities and samples for tests and inspections

For Eskom soil compaction testing, a DCP (dynamic cone penetrometer) must be used. Five blows on a
given test with this device may not exceed 150mm in soil depth. (Equivalent to 90% Mod AASHTO.) If the
depth is exceeded, then the Eskom engineer must be notified immediately. For statutory bodies, non-
statutory bodies, service providers, or any other third parties, the Contractor shall adhere and comply to the
requirements of these bodies, service providers, or any other third parties
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6 List of drawings

Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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Annexure A

® Eskom

Escap

To whom it may concern

This letter serves to confirm the insurance cover as follows:

Insurer : ESCAP SOC Lid

Insured : Eskom SOC Ltd including National Transmission
Company of South Africa (NTCSA) SOC Ltd, Eskom
Rotek Industries SOC Ltd, and other its wholly owned
subsidiaries

Additional Insureds : Entities dictated by financial or operational interest of

the Insured, each for their respective rights and interest

All contractors undertaking work for or on behalf of the
Named Insured but only in respect of the execution of
any contract(s) (the “Contracts”) between the contractor
and Named Insured (it being understood that where the
Named Insured undertakes the work they shall be
deemed to be the “Contractor” provided that their rights
hereunder shall not exceed the rights of any independent
contractor working on behalf of the Named Insured)

(hereinafter called the “Contractor”).

All subcontractors employed by the Contractor and all
other subcontractors (whether nominated or otherwise
engaged but only in respect of the fulfilment of the

contract(s)) (hereinafter called the "Subcontractor") for

their respective rights and interests.

Any reference to Insured in this Policy shall apply to the
Named Insured and where applicable the Additional
Insured listed above. Cover in respect of contractors and
subcontractors shall only be provided to the extent that
the Named Insured undertakes in the contracts with the

ESCAP SOC Ltd

Maxwell Drive Megawatt Park Sunninghill Sandton

PO Box 1091 Johannesburg 2000 SA

Tel +27 11 800 6804 Fax +27 11 800 4737 www.eskom.co.za

A Escap SOC Ltd Reg No 1993/003340/30
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Additional Insured between the Named Insured and
Contractor and/or Subcontractor to provide the

Insurance coverage found in this policy (hereinafter

called the “Insurance Cover”) for such parties

Policy name : Annual Construction All Risks
Period of insurance : 01 April 2026 — 31 March 2027
Policy limit : Section | - Contract Works:

Basic project value of R 500 million up to R 1 billion
and 60 months at inception, thereafter unlimited in

value and project time up to completion.

Section Il - Contract Works Public Liability:
R25 million, any occurrence or series of occurrences

arising out of one event

Policy coverage : Direct physical loss of or damage to any part of the
Works and property insured including while in transit
or at storage, including third party liability.

Policy deductibles : As per table below

Deductible Division / Coverage

Section | — Contract Works

R 500,000 Physical Damage to Property

R10 000 000 Transmission — Theft and Vandalism

R 5,000,000 Distribution - Theft & Vandalism

S0 e R i T e e Ve
'R 50,000  Debris Removal
R 50,000 Debris Removal (No Damage)

R 25,000 Borrowing of plant for commission purposes

R 1,000 " Documentation )

Section Il - Contractors’ Public Liability

R 50,000 Damage resulting from Fire and Spread of Fire
R 20,000 All other losses
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Note:
Cover is only limited to projects declared for the insurance period stipulated above and as verified

and finalised by the Insurer.

Should you have any queries relating to this insurance cover, please contact the Insurer at

SivhunTS@eskom.co.za

Yours sincerely

/' 5 e
—~ [ WA =

T
Shadrack %ﬁ/hugwana

Escap SOC Ltd — Chief Executive Officer
Date: 16 April 2026
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