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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to enter 
into a contract for the procurement of: 
 
Supply, Delivery, Construction, and Erection of 40m telecommunication Tower at Fondwe Radio Station over 
a period of 12 months. The Tenderer, identified in the signature block below, having examined the documents 
listed in the Contract Data and addenda thereto as listed in the Contract Schedules, and by submitting this 
Offer has accepted the Conditions of Contract. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the Tenderer offers to perform all of the obligations and liabilities of the Tenderer under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R  

Value Added Tax @ 15% is R  

The offered total of the Prices inclusive of VAT is R  

(in words) Excluding VAT 

 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the Tenderer before the end of the period 
of validity stated in the Contract Data, or other period as agreed, whereupon the Tenderer becomes the party 
named as the Tenderer in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
Tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Tenderer the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
Agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Contract Data and any addenda thereto listed 
in the Contract Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The Tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive Contracting. 

2. The extent of deviations from the Contract documents issued by the Employer prior to the Contract closing date is limited to 
those permitted in terms of the Conditions of Contract. 

3. A Tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
Tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Contract Data and any addenda thereto listed in the Contract Schedules, as well as 
any confirmation, clarification or changes to the terms of the Offer agreed by the Tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Contract documents and the receipt by the Tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the Tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 & 
14.4 

The Employer’s representative to whom 
the Employer in terms of clause 14.4 
delegates his actions1 is (Name): 

Ndivhuwo Radzilani 

Address 90 Hans Van Rensburg Street, Polokwane, 0102 

 Tel No. +27 15 230 1532 

 E-mail address RadzilNM@eskom.co.za 

11.2(11) The works are  Supply, Delivery, Construction, and Erection of 
40m telecommunication Tower at Fondwe 
Radio station over a period of 12 months 

11.2(13) The Works Information is in The document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in The document called ‘Site Information’ in Part 
4 of this contract. 

11.2(12) The site is as described in the Task Order. 

30.1 The starting date is. To be advised 

11.2(2) The completion date is. To be advised 

13.2 The period for reply is Five working days (one week) 

40 The defects date is  52 weeks after Completion 

41.3 The defect correction period is  2 weeks 

50.1 The assessment day is the 25th of each month. 

50.5 The delay damages are 0.5 % of the Task Order value per complete 
week of delay to a maximum of 10% 

50.6 The retention is 5% 

51.2 The interest rate on late payment is  0.5% per week of delay  
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80.1 The Tenderer is not liable to the Employer 
for loss of or damage to the Employer’s 
property in excess of 

 
the amount of the deductibles relevant to the 
event described in the applicable “Format 
ECSC3” policy available on 
http://www.eskom.co.za/Contracts/InsurancePolici
esProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
 

82.1 The Employer provides this insurance as stated for “Format ECSC3” available on 
http://www.eskom.co.za/Contracts/InsurancePolici
esProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
 
(See Annexure A for basic guidance) 

82.1 
 

The minimum amount of cover for the third 
insurance stated in the Insurance Table is:  

 
whatever the Tenderer deems necessary in 
addition to that provided by the Employer. 

82.1 
 

The minimum amount of cover for the 
fourth insurance stated in the Insurance 
Table is:  

 
 
As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Tenderer’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less 
than R500 000 (Five hundred thousand Rands) 

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is South Africa 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Engineering and Construction Short Contract 
June 2005 and the following additional conditions Z1 to Z11 which always apply: 

  

Z1 Cession delegation and assignment 

Z1.1 The Tenderer does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Tenderer cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Tenderer’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Tenderer’s B-BBEE status, the 
Tenderer notifies the Employer within seven days of the change. 

Z2.2 The Tenderer is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Employer within thirty days of 
the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Tenderer’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Tenderer’s 
obligation to Provide the Works. 

Z2.4 Failure by the Tenderer to notify the Employer of a change in its B-BBEE status may constitute 
a reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are those stated in Clause 91.1 and the amount due on termination includes 
amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the Employer of 
completing the works. 

  

Z3 Confidentiality 

Z3.1 The Tenderer does not disclose or make any information arising from or in connection with this 
contract available to others except where required by this contract. This undertaking does not, 
however, apply to information which at the time of disclosure or thereafter, without default on 
the part of the Tenderer, enters the public domain or to information which was already in the 
possession of the Tenderer at the time of disclosure (evidenced by written records in existence 
at that time).  Should the Tenderer disclose information to others where required by this 
contract the Tenderer ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Tenderer is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Tenderer is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Tenderer, to the extent permitted by law prior to 
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disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Tenderer may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer.  All rights in and to all such images vests exclusively in the 
Employer.   

Z3.5 The Tenderer ensures that all his sub-Tenderers abide by the undertakings in this clause. 

  

Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Tenderer undertakes to take all reasonable precautions to maintain the health and safety of 
persons in and about the execution of the works. Without limitation the Tenderer: 
accepts that the Employer may appoint him as the “Principal Tenderer” (as defined and 

provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
SubTenderers, employees and others under the Tenderer’s direction and control, likewise 
observe and comply with the foregoing. 

Z5.2 The Tenderer, in and about the execution of the works, complies with all applicable environmental 
laws and regulations and rules, guidelines and procedures otherwise provided for under this 
contract and ensures that his sub-Tenderers, employees and others under the Tenderer’s 
direction and control, likewise observe and comply with the foregoing. 

  

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Tenderer provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Tenderer does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 
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Z6.3 The Tenderer is required to comply with the requirements of the Value Added Tax Act, no 89 of 
1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.1 

Z8.1 The Employer liability to the Tenderer for the Tenderer’s indirect or consequential loss is limited 
to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

  

Z10 Addition to Clause 50.5 

Z10.1 If the amount due for the Tenderer’s payment of delay damages reaches the limits stated in this 
Contract Data (if any), the Employer may terminate the Tenderer’s obligation to Provide the 
Works. 

 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the works. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Tenderer 

or a third party, such party’s employees, agents, or Sub-Tenderers or Sub-
Tenderer’s employees, or any one or more of all of these parties’ relatives or friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Tenderer, or any member thereof in the case of 

a joint venture, or its employees, agents, or Sub-Tenderers or the Sub-Tenderer’s 
employees,  

 
Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 
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Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Tenderer’s obligation to Provide the Works if a Committing Party 

has taken such Prohibited Action and the Tenderer did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Tenderer’s obligation to 
Provide the Works for this reason. 

 
Z 11.3  If the Employer terminates the Tenderer’s obligation to Provide the Works for this reason, the 

amounts due on termination are those intended in core clauses 92.1 and 92.2. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Tenderer 
ensures that the Committing Party co-operates fully with an investigation. 

 

Annexure A: Insurance provided by the Employer 

These notes are provided as guidance to Contracting Tenderers and the Tenderer about the insurance 
provided by the Employer. The Tenderer must obtain its own advice. Details of the insurance itself are available 
from the internet web link given below.  
 
 
1. For the purpose of works contracts likely to be let under this contract (low value straight forward work), 

insurance provided by Eskom (the Employer) has been arranged on the basis of “Format ECSC3” as 
described on the web link given at the foot of this page. 

 
2. Contracting Tenderers should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below under the Format ECSC3 and may not be the cover required by the 
Contracting Tenderer or as intended by each of the listed insurances in the left hand column of the 
Insurance Table in clause 82.1.  In terms of clause 82.1 “The Tenderer provides    the insurances stated 
in the Insurance Table.  The Tenderer does not provide an insurance which the Employer is to provide as 
stated in the Contract Data”.  Hence the Tenderer provides insurance which the Employer does not provide 
and in cases where the Employer does provide insurance the Tenderer insures for the difference between 
what the Insurance Table requires and what the Employer provides. 

 
3. When Marine Insurance is required the Tenderer needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
4. Further information and full details of all Eskom provided policies and procedures may be obtained 

from:  
http://www.eskom.co.za/Contracts/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx 
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Data provided by the Tenderer (the Tenderer’s Offer) 
 
The Contracting Tenderer is advised to read both the NEC3 Engineering and Construction Short Contract 
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)2 in order to understand the implications 
of this Data which the Tenderer is required to complete.  An example of the completed Data is provided on 
page 31 of the ECSC3 April 2013 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Tenderer is (Name):  

 Address  

 Tel No.  

 Fax No.  

 E-mail address  

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
  ……% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
 ……. % 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
 

R                              Excl. Value Added Tax (VAT). 

 
 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
 



ESKOM HOLDINGS SOC Ltd                                                                               ENQUIRY NUMBER: E3162DXMPOU           
 
Supply, Delivery, Construction, and Erection of 40m telecommunication Tower at Fondwe Radio Station over a 
period of 12 months 
 

 
PART C2: PRICING DATA PAGE 12 C2.1 ECSC3 PRICING ASSUMPTIONS 

C2 Pricing Data 
 

C2.1 Pricing assumptions 

Entries in the first four columns in the Price List are made either by the Employer or the Contracting Tenderer 
 
 
If the Tenderer is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the Tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being 
left blank. 
 
 
If the Tenderer is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the Tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Contract Data or in 
an instruction the Employer has given before the Tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is contain.
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C2.2 Price List 

 

ITEM DESCRIPTION UNIT QTY 
Unit 

Price 

  BILL No. 1    

  PRELIMINARY AND GENERAL (SANS 1200)      
  

  FIXED CHARGE ITEMS        
 

1 
Contractual requirements. (includes ISO compliance, construction 
regulations compliance, compliance with Health and safety regulations, 
compliance with Zero Harm regulations) 

SUM 1   
 

  Facilities for Contractor        
 

2 Site establishment.  SUM 1   
 

3 Removal of site establishment.  SUM 1   
 

4 Water supplies, electric power and communications SUM 1   
 

  TIME RELATED ITEMS        
 

  
Operation and Maintenance of Facilities on Site, for Duration of Construction, 
(unless otherwise stated)  

      
 

          
 

  FACILITIES FOR CONTRACTOR        
 

5 Offices and storage sheds.  Monthly 12   
 

          
 

6 Ablution and latrine facilities.  Monthly 12   
 

          
 

7 Supervision for duration of construction.  Monthly 12   
 

          
 

8 Complying with Health and Safety Specifications  sum 1   
 

          
 

9 
Complying with Environmental Management Plan and all other compliance 
obligations. 

sum 1   
 

          
 

10 Security for the works for the duration of the contract. sum 1   
 

          
 

11 Transport all free issue material from Eskom Stores to site KM 3000   
 

          
 

12 Living Accommodation Monthly 12   
 

          
 

13 Plant sum 1   
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  BILL No. 2 – EarthWorks  
 

  
As per detailed drawing 0.53/2567: 
Concrete_Pad_Type_foundations_layout_and_details”. 

 

  
  

 

         
 

  PROTECTION OF THE WORKS  
 

1 
Supply and install barricading (Shark Net) around the working area, 
compliant to Eskom Safety requirements (Provisional). 

m 40 
  

 

  
 

2 
Digging up and removing rubbish, debris, vegetation, hedges, shrubs and 
trees not exceeding 200mm girth, bush, etc 

m2 100   
 

3 Stripping average 150mm thick layer of top soil and stockpiling on site m2 75   
 

          
 

  EXCAVATION  
 

  
Excavate in all material and use for backfill or dispose within a free haul 
distance of the site boundary 

    
  

 

  
 

4 Tower bases m3 47   
 

          
 

  Extra over all excavations to all depths for       
 

5 Intermediate material m3 N/A   
 

  Hard rock       
 

  
Earth filling obtained from the excavations and/or prescribed stock piles on 
site 

      
 

6 Backfilling to trenches, m3 10   
 

  
IMPORTATION OF MATERIALS FROM COMMERCIAL SOURCES. 
(PROVISIONAL) 

      
 

7 
G7 Material from commercial sources in accordance with SABS 1200 DM 
compacted to 95% Mod AASHTO density to be approved by the Engineer. 

m3 N/A   
 

8 SOIL POISONING  
 

  
Approved weedkiller applied in strict accordance to the manufacturer's 
instructions. 

m2 100 
  

  BILL No. 3 

 

 

  

CONCRETE, FORMWORK AND REINFORCEMENT 
 

As per detailed drawing 0.53/2567: Concrete_Pad_Type_foundations_layout_and_details” 
 

  
 

  BLINDING LAYER CONCRETE, if required 
 

1 10MPa concrete, where applicable, 50mm thick m2 90   
 

  REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES       
 

  30MPa/19mm concrete       
 

3 Tower bases   m3 37   

 

 

4 35Mpa Non-Metallic No shrink grout m3  0.023   
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  FORMWORK 
 

5 Smooth m2  20   
 

  

Vertical to bases       
 

20 x 20mm Chamfer at edge m 19   
 

        
 

  REINFORCEMENT 
 

6 
Foundation (all 4 legs)- See drawing no 0.53/2567: 
Concrete_Pad_Type_foundations_layout_and_details” 

kg  1900 
  

 

  
 

  

High tensile 
 

12mm Bars no N/A   
 

H.D. BOLTS  
 

7 
M24 755mm LONG GRADE 4.8 GALVANIZED H.D BOLTS WITH 
140X140X16 THK PLATES 

No  16   
 

  SLEEVE PIPES  
 

8 
80mm Diameter uPVC pipes 600mm long with both ends skew cut and cast 
into concrete 

sum  N/A 
  

 

  
 

  EARTHMAT 
 

9 
Earthing clamp bolted to gate upright and steel fence post, including 
drilling of holes, etc., complete (50x3mm Flat copper Bar) – Refer to 
240-56872313 - Tower Radio Station Earthing and Bonding Standard 

m  25   
 

  BILL No. 4 – Structural steelwork 

 

 

  STRUCTURAL STEELWORK 
 

1 
Supply and fabrication of one 15m high tower, including plates, cat ladder, 
working platforms galvanised at 85 μm 

t 7560   
 

3 Horizontal cable tray/racking-heavy duty include supports and plinths m 6   
 

4 Earthing terminating plates 
  

  
 

5 
Supply and install waveguide entry plate (including earthing) – 600 x 380 x 
mm THK plate see drawing no “0.54/8732 Control building wave guide entry 
details” (WEP 8) 

No 1   
 

6 
Supply and Install universal microwave antenna brackets detailed in drawing 
no 0.53/2083. Per Table 2-1 of SOW: Antenna Mounting Brackets Schedule 

      
 

6.1 Microwave Antenna Mounting  Bracket (B1) No 4   
 

6.2 Microwave Antenna Mounting  Bracket (B2) No 8   
 

6.3 UHF/VHF Antenna Mounting  Bracket (B1) No 4   
 

6.4 UHF/VHF Antenna Mounting  Bracket (B2) No N/A   
 

  WARNING LIGHT AS PER ESKOM STANDARD 240-138048594 
 

7 
Low intensity lights per leg at half tower height – Type B (32cd) inlcluding 
power cable 

Item N/A   
 

7.1 Day light switch item 1   
 

8 Delivery of all Steel material to site Each 1   
 

  Erection on site       
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BILL 
NUMBER 

DESCRIPTION AMOUNT 

            

1 PRELIMINARY AND GENERAL   R                                     -    

            

2 EARTHWORKS     R                                     -    

            

3 CONCRETE, FORMWORK & EINFORCEMENT   R                                     -    

            

4 STRUCTURAL STEELWORK   R                                     -    

            

            
            

    

 

SUB-TOTAL 
 CARRIED TO FORM OF 

OFFER  (EXCLUDING VAT) 
R 

                                    -    

            

 
TENDERER: 
 
 
........................................................ 
PRINT NAME 

 
 
 
 
.............................................................. 
SIGNATURE 

 
 
 
 
.................................................. 
DATE 

9 Off loading, stacking on site, and erection of steelwork complete t 8   
 

  Bolts and nuts       
 

10 
Hot dipped galvanised bolts (Grade 8.8), including nut and washers as per 
erection drawings 

kg  831   
 

  

After final tightening of all nuts, they shall be fixed in position by punching 
three indentations at approximately 120-degree intervals around the threads 
with a round pointed centre punch. The nuts and exposed bolt thread shall 
be painted with a single pack waterborne anti corrosive paint with a life 
expectancy of 20 years 

      
 

  TOWER PAINTING 
 

  
Paint tower as per SACAA requirements ( Seven equal bands of red and 
white paint) 

m2  245   
 

  WARNING LIGHTS 
 

11 Aircraft warning lights Type B (32cd) (Top of tower) No 2   
 

12 AWL power supply cables incl. accessories (e.g clamps and glands etc..) m 50   
 

  FENCING  
 

13 Supply & install 1.8m (7x7)  3 sided galvanised steel palisade fence with 1 m N/A   
 

14 9 - 25 mm granite crusher stone as specified by the Engineer m3 N/A   
 

15 Supply and install pedestrian gate as specified by the Engineer No N/A   
 

  SUB-TOTAL        
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C3:  Scope of Work 
 

C3.1 Works Information 

3.1. SCOPE  

Introduction 

This document is to give detailed scope of work for construction of 40m tower at Fondwe Substation site 

(SS) [coordinate 24º 31’ 12.09” S, 28º 42’ 02.62” E]. The tower is to be used to provide telecommunication 

network for purpose of SCADA RTU and Telephone lines. 

Scope OF WORK 

The document covers the general Scope of work needed to be done at Fondwe SS. It gives the guideline of 

the scope of work to be covered by appointed contractor for construction of 40m Tower i.e. Supply, 

delivery and erection of 40m Tower at Fondwe SS in the Limpopo operating unit (OU). 

Phase 1: PRODUCTION of manufacturing drawings  
Eskom will provide 

Phase 2: design of tower foundation  
The construction of the foundation shall be in accordance with the following drawing: 

 “0.53/2567: Concrete_Pad_Type_foundations_layout_and_details” 

Should the soil conditions be unfavourable for the installation of this design, the contractor shall inform 
Eskom. 

Phase 3: manufacturing and tower construction   

Material Quality 

The following material grades shall be utilized: 

Steel Sections S355JR 

Plates (less than 19mm thick) S355JR 

Plates (greater than 19mm thick) S355J0 (for better workability) 

Bolts Grade 8.8 to ISO 898 

Nuts Grade 8 

Washers and Packers S275JR 

 

Impact properties in the longitudinal direction of all structural materials shall be determined for grade S355JR 
material greater than 19mm in thickness in accordance with the Charpy V-notch test. Charpy V-notch 
requirements at a minimum, shall meet the requirements of 27 J absorbed energy at room temperature (21° 
Celsius) 

Silicon and Phosphorous content of steel is limited as follows: 

“Aluminium Killed Steel”: Silicon (Si) = 0.01 to 0.04%, Phosphorous (P) < 0.015% max 

“Silicon Killed Steel” : Silicon (Si) = 0.15 to 0.25%, Phosphorous (P) < 0.02% max 
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Tower fabrication  

Tower fabrication must be done as per general tower specification, 240-59967638 

The supplier and his manufacturing facility shall employ a production process that has an integrated Quality 
Management System (QMS). The Quality Management System employed shall be based on the framework 
of SABS /ISO 9001 standards for Quality Management Systems or be an equivalent recognised system 
approved by Eskom Quality Assurance Division. Details of the QMS shall be provided.                                                                                                                                               

Quality inspection of the supplied steel 

The contractor to send an inspection notification to Eskom 7 days in advance for the inspection of the steel to 
be used in order for Eskom to verify the quality of the steel provided.  

Prototype Assembly  

a) All structures shall be test assembled in the shop to the extent necessary to ensure accurate fit in the 
field.  Prototype assembly shall include all structure components and accessories. Assembly 
procedure shall demonstrate that each section fits the adjacent section. 

b) A Prototype Assembly Report shall summarize the findings of the prototype assembly and all 
necessary modifications to the members. 

c) The prototype structure shall be assembled with the correct fasteners and bolts tightened to the correct 
torque. 
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Corrosion levels  

The position of the tower is about located in the Limpopo province which falls under the rural inland category 
as per Figure 2.1. The expected corrosion level in the region is less than 10 µm/year. Therefore, standard 
galvanizing is specified with a thickness of 85µm in order to carter for rate of corrosion on the tower steel. 

 

  FIGURE 2.1: CORROSION LEVELS EXPERIENCED IN REGIONS OF SOUTH AFRICA 
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Other pre-construction activities 

The contractor to supply the following documents to Eskom for review and acceptance before construction 
commences: 

a) All the Safe Work Procedures to be used detailing step by step methodology that will be used by the 
contractor during construction to ensure that the tower is safely constructed. 

b) The contractor to note that ORVHS authorization is required for all the sites that are located within the 
substation yard 

c) The contractor to provide Eskom with a quality, inspection and test plan (QITP) for acceptance before 
any construction can take place. An example of this will be provided to the contractor once the contract 
has been awarded.  

Construction activities  

The construction of the tower must be done in accordance to the Eskom standard 240 – 59967638. 

Geo-Technical information  

Eskom will provide the report (Fondwe SS Geotech Report)  

Total tower mass 

The total tower steel mass including the plates, bolts platforms, and ladders = 5174 kg.  This should be 
used when costing as well.  

Phase 4: dismantling and scrapping of existing tower 
No dismantling scope of work is required.  
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Tower drawings 
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Tower earthing and bonding  

The tower earthing and bonding must be done in strict accordance to the radio station earthing and bonding 
standard - 240-56872313 

other user defined requirements 

1. The contractor shall provide AS-built document such as engineering Certificate signed off by 

contractor professional engineer to declare that tower is safe, earth test certificate, site 

drawing and any other documents that deemed applicable by them and Eskom 

telecommunication and/or Provide documentation related to 40m tower.  

2. The tower shall have platform (full landing zone) with trap doors at the positions as per 

manufacturing drawings. 

Notes:  

- Trap door should be lockable on open and closed position.  

- Ensure kick plates are minimum 150 mm x 2.5 mm thick.  

- Ensure resting stations or platforms do not interfere with the direct routing paths of the 

feeder ladder 

- Provide earthing terminal plates at each landing with brass bolts for terminating 

equipment earthing leads. This must be bonded to main tower down earth or structural 

steel if a down conductor was nor required. 

3. Tower shall have cat ladder to its full length with guard rails as per Eskom standard.  

4. Provide earthing terminal plates with brass bolts as per Eskom Telecommunications General 

Tower Specification (240-59967638) and Radio station Earthing and Bonding standard ( 240-

56872313) for terminating equipment earthing leads. This must be bonded to main tower 

earthing system.  
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5. The contractor must supply and Install universal microwave antenna brackets (see drawing 

no 0.53/1020) per Error! Reference source not found.Error! Reference source not found. 

Notes:  

• The Supplier can submit alternative antenna mounting brackets to ESKOM for review and 

approval were necessary. 

• Contractor is required to verify the slope of the mounting brackets to ensure they fit the slope 

of the tower before manufacturing.  

Table 0-1: Antenna Mounting Brackets Schedule   

Attachment level Bracket Type Quantity  

Not required MB 2/2A 0 

2 x @Working platform @ 21 m on diagonal 

legs    
MB 1/1A 2 

Not required MB 3 0 

Not required MB  4 0 

  

Tower Cable Tray /Feeder entry panel: 

• Contractor to install a 13 m horizontal cable tray/racking from the tower to the wall of control 

room.  

• The cable tray must be installed upside down to prevent feeder cable from hail damage. 

•  The cable tray shall be a heavy-duty cable tray pre galvanised standard finish and the 

splicing method must be overlap with M6 gutter bolts and square nuts. Where bends are 

required it shall be of horizontal bend (see example of horizontal cable tray and horizontal 

bend below) 
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Horizontal bend 

 

 Straight cable tray heavy duty pre-Galvanised. 

• Additional criteria for cable Tray 

Width (mm) 304 

Height (mm) 19 

Finish fasteners  Electro - Galvanised 

Number of Gutter bolts and square nuts per joint 3 

6. Wave guide plate details  

Waveguide entry plate shall be installed as per drawing no “0.54/8732 Control building wave 

guide entry details” 

7. Fence around the Tower 

Fencing requirements are listed as per below 

- 9 x 9 x 2.4 m standard galvanised steel palisade fence is required around the tower (with a 
pedestrian gate).  

- The fenced floor area to be covered with 19 – 25 mm granite crusher stone. 

site information 

The tower is to be constructed at the existing Fondwe SS, which is located in Limpopo OU. 

GPS Coordinate: 24º 31’ 12.09” S, 28º 42’ 02.62” E   
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BILL OF MATERIALS (BOM)  

The table below shows high level bill of material required for the tower and not meant to nullify other items 
that are specified on the Eskom standard 240 – 59967638.  

applicable standards  

Mast/Tower must comply with Eskom Telecommunication specification as listed. 

240-59967638 General Tower Specification  

240-56872313 ET Radio Station Earthing and Bonding 

240-103616544 Aviation requirements Towers rev 1 

240-138048594 LED Aircraft Warning Light for Eskom Telecommunication Towers  

Informative references 

SANS 10160-3 Basis of structural design and actions for buildings  

and industrial structures Part 3 Wind actions 

ETSP 0459 ET Tower Lights Specification_rev1 

SCSASACF6 Power lines and telecommunications tower Aviation regulations 

The civil Aviation Act relating to Obstacles (RSA) 

ETPN 1490 Environmental Impact Assessment principles  

 

Documents available on request or at http://dt.eskom.co.za/ or Hyperwave  

Latest revision must always be applied. 

Definitions 

Disclosure Classification 

Controlled Disclosure: the information is readily available to Eskom employees (internal use). 
Information may also be accessed by or disclosed to third parties with specific authorisation or 
consent (either enforced by law or discretionary). 

This information includes a wide spectrum of internal business data that can be used by all 
employees and can be shared with authorised business partners. 

Permissions: Read and Modify for the protected content. 

Definitions 

Disclosure Classification 

Controlled Disclosure: the information is readily available to Eskom employees (internal use). 
Information may also be accessed by or disclosed to third parties with specific authorisation or 
consent (either enforced by law or discretionary). 

This information includes a wide spectrum of internal business data that can be used by all 
employees and can be shared with authorised business partners. 
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Permissions: Read and Modify for the protected content 
Where activities subject to Inspection and Test procedures are to be undertaken by a SubTenderer, the 
QCP/ITP shall make reference to this fact and shall include descriptive details of SubTenderers involvement. 
A separate QCP/ITP shall be required for each SubTenderer Scope of Work. 
 
Tenderer may authorise use of SubTenderer QCP/ITP format providing it is in compliance with the above. 
Tenderer shall be ultimately responsible for the development and proper implementation of all SubTenderer 
QCP/ITPs, including those reviewed or developed by SubTenderers. 
 
Eskom reserves the right to select witness and hold points within all developed SubTenderer QCP/ITPs for 
Eskom oversight of selected functions and to perform surveillance or audits of the Work.  
 
Tenderer shall establish processes and procedures for formal assessment of SubTenderer inspection and 
testing programs. These shall include review of SubTenderer inspection reports and other Quality Control 
documentation. Additional formal assessment of manufacturing, fabrication and assembly facility operations 
shall be conducted by Tenderer to ensure continuing suitability, adequacy and effectiveness of the 
SubTenderer inspection and testing programs. Assessment frequency shall be established in consideration of 
SubTenderer Scope of Work, Criticality of Scope of Work deliverables and performance information. 
Assessment scope and schedule shall be developed in consultation with Eskom. 
 
Mandatory pre-inspection meetings will be convened by Eskom or its Inspection Agency or AIA to be attended 
by the Tenderer and SubTenderers representatives, including their Quality representatives who will be involved 
with the Works and records to be kept. 
 
Eskom reserves the right to appoint resident quality inspectors that can be based at the Tenderer 
or SubTenderer’s premises and on site where the work is being performed. The Tenderer is expected to 
provide work space at no cost to Eskom, for the inspector as required; 
 
All Project Materials sourced externally shall comply with the provided specifications; 
 
Payments: 
 
On completion of each Task Order the Tax Invoice with a copy of the Task Order, Completion Certificate and 
the Completion certificate attachment must be submitted to the relevant Clerk of Works. Any deviation from 
the planned work must be adjusted on the Tax Invoice. The COW will inspect the work and sign the 
certificate and Tax Invoice if satisfied with the standard of work. The COW will make adjustment according to 
work not yet completed. The COW will have one week to perform this work. The invoice and the Completion 
Certificate must be submitted to the Project Coordinator for approval. The PC will then perform a spot check 
and sign the invoice if satisfied. A detailed breakdown of the work not performed must be completed on the 
Completion certificate attachment. An electronic copy of this report must be submitted to the COW and the 
Employers Agent via e-mail. No payments will be processed by the Employers agent if he is not in 
possession of the electronic report. 
 
On approval of the invoice the signed original Tax invoice and Completion certificate must be submitted to 
the Employers Agent for processing. All enquiries regarding payment must be followed up with the 
Employers Agent. It is preferred that only one invoice is submitted for each Task Order issued. If the scope 
of work is such that the work is longer than one month a progress payment may be submitted on the 25th 
day of each month. The Tenderer should only include the work for one task order on an invoice. 
 
The Tenderer must ensure that his invoice is according to the exact work completed on site. No work may be 
claimed that has not been completed. If work is claimed which is not complete this will be seen as a 
fraudulent claim which may lead to termination of the contract. 
 
The Tenderer will submit his claim on the assessment day as per the NEC Payment Certificate format 
attached to this contract with supporting Bill of Quantities.  The Contract Number must be clearly visible on 
the Tax Invoice. The Employer will assess Payment certificates on actual work completed.  Any possible 
issues regarding the claim will be addressed by the Employer to the Tenderer. On acceptance of the 
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Payment Certificate by the Employer the Tenderer submits his invoice as agreed upon with the Employer.  
Payment will take place as per the Eskom Procurement’s Invoice Payment Processes.  
 
Tax Invoices 
 
The Tenderer must submit the invoice to programme management department within 3 days of the hand 
over date or acceptance of work done by the Eskom Representative.  
 
The Tenderer ensures that the requirement in terms of Section 20(4) (C) of the Value Added Tax Act, no 89 
of 1991 (as amended by the Revenue Laws Amendment Act 45 of 2003), that the VAT registration number of 
the recipient of the tax invoice, appears on the said tax invoice in order for the invoice to fully comply with the 
requirements of a valid invoice for VAT purposes as contained in the said Section 10(4) (C), is adhered to.  
The Employer requires adherence by the Tenderer to this requirement as from 1 June 2004.  No payment 
will be made on tax invoices not fully meeting the requirement. 
 
Tax invoices must meet the following requirements where the consideration (VAT inclusive amount) exceeds 
R3 000: 

1. The words “TAX INVOICE” in a prominent place (preferably at the top of the page). 
2. Name, address and VAT registration number of the supplier. 
3. Name, address and VAT registration number of the recipient. *   

Please note: Eskom’s name has to be reflected as ESKOM HOLDINGS SOC LIMITED on all tax invoices 
and Eskom’s VAT number is 4740101508. 

4. An individual serial number (tax invoice number) and date issued. 
5. A full and proper description of goods and/or services supplied. 

Please note: Merely referring to a contract is not sufficient. 
6. The quantity or volume of goods or services supplied.* 
7. Where the supply is subject to VAT at the standard rate, the following in Rand: 

 

• The value, VAT amount and consideration OR 

• The total consideration with a statement that VAT is included @15% OR 

• The total consideration and the amount of VAT charged. 
 
 
Rates 
 
Only Eskom approved are applicable. 
 
Weekly reports 
 
Tenderer will submit a weekly report indicating the project status.  

• The Start and Completion date must be agreed upon prior to signing the Task Order. Late 
completion may result in penalty clause being applied as per contract document. 

• Original tax invoices must be submitted to the Programme Management Department containing all 
the relevant mentioned above. (See a full attached tick list) 

 
Performance Management 
 
• The Tenderer’s Performance will be assessed in accordance with a Performance Appraisal Process. 
 
LEGAL COMPLIANCE GUIDE IN COMPLIANCE TO CONSTRUCTION REGULATION 
 

• No task will be allocated to Tenderers in whose registration and good standing with the 
compensation commissioner is not valid and in order. 

• Provided in the standard rates are costs of Health and Safety. (See the safety remuneration letter 
attached) 
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Health and Safety Management 
 
• The Tenderer shall comply with: 

• The Occupational Health and Safety Act, 1993, and all regulations made there under as per the 
standard clause A1, stipulated on page 4 of this contract.  

• The Construction Regulations, 2014 

• The Health and Safety Requirements of the Employer more fully set out in  Eskom procedure 32-136 
and the SHE specification.  

• All Eskom Safety and Operating Procedures as outlined in the ORHVS (Operating Regulations on 
High Voltage Systems) and the standards attached to this document. 

• The Tenderer acknowledges that he is fully aware of the requirements of all of the above and undertakes 
to employ people who have been duly authorized in terms thereof and who have received sufficient safety 
training to ensure that they can comply therewith.   
• The Tenderer undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures 
• The Tenderer shall ensure that a team member of the Tenderer is authorized as a Responsible Person 
in terms of the ORHVS.  This includes the completion of all the pre-authorization training required for 
ORHVS Responsible Person (at the Tenderer’s expense) as detailed in standard 34-146. The Responsible 
Person shall supervise the works at all times and be available to take permits where necessary. 
• The Tenderer shall ensure that the Responsible person completes a training logbook (as per standard 
34-146) and arrange with the appropriate Eskom representative for evaluation of the authorized person prior 
to the Construction start date.  This needs to be arranged by the Tenderer. 
• The Tenderer shall appoint a person who will liaise with the Eskom Safety Officer responsible for the 
premises relevant to this contract. The person so appointed shall: 

• Supply the Eskom Safety Officer with copies of minutes of all Health and Safety Committee meetings 
(if relevant), on a monthly basis. 

• Supply the Eskom Safety Officer with copies of all appointments in respect of employees employed 
on this contract, in terms of the Act and Regulations and shall advise the Eskom Safety Officer of 
any changes thereto – to be handed over to the Employer prior to construction start.  

• Eskom may, at any stage during the currency of this agreement, be entitled to; 

• do safety audits at the Tenderer’s premises, its work-places and on its employees; 

• refuse any employee, sub-Tenderer or agent of the Tenderer access to its premises if such person 
has been found to commit any unlawful act or any unsafe working practice or is found to be not 
authorized or qualified in terms of the Act 

• issue the Tenderer with a work stop order or a compliance order should Eskom become aware of 
any unsafe working procedures or conditions or any non-compliance with the Act, Regulations and 
Procedures referred to in 1 above by the Tenderer or any of its employees, sub-Tenderers or agents. 

• No extension of time will be allowed as a result of any action taken by Eskom in terms of the above and 
the Tenderer shall have no claim against Eskom as a result thereof. Furthermore, no amendments to the Act 
or the Regulations or reasonable amendment to Eskom’s Safety and Operating Procedures will entitle the 
Tenderer to claim any additional costs incurred in complying therewith from Eskom. 
 
• An authorized Eskom representative will be on site for regular site visits to monitor the Tenderer’s 
implementation of health, safety and quality Standards.  
• The Tenderer shall be responsible for all expenses incurred to ensure adherence to Health and Safety 
Regulations as stipulated above which includes but is not restricted to ORHVS training courses, etc. 
• The Tenderer shall adhere to the Standard on Working Clearances at MV Structures with pole-mounted 
auxiliary equipment as attached to this contract. 
• The Tenderer shall comply with all the requirements of the CONSTRUCTION REGULATIONS.  
Please Note: (Before carrying out work, Tenderer to notify the provincial director in writing of the construction 
work in line with requirements Construction Regulations)  
• It is an Eskom requirement that the Tenderer shall use a Fall Arrest System (FAS) as defined in the 
Construction Regulations whenever a risk of falling exists.  The Tenderer shall adhere to the applicable 
standards and procedures attached to this contract. 
 
Typically, the following identified risks could endanger the work as done by the Tenderer.  The Tenderer 
should identify mitigation actions for these risks, as well as identify any additional risks and submit at 
Contract: 
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          Typical Risk                                                                                                                   Yes/No 

Live underground cables Yes 

Work in live chambers/restricted areas Yes 

Live overhead conductors/crossings Yes 

Close proximity work to live equipment Yes 

Work in elevated positions/on ladders/from crane buckets Yes 

Operating of cranes/vehicle mounted Yes 

Static electricity/induction , step potential etc Yes 

Work with chainsaws/mechanical cutters                                                                Yes 

Materials handling/ heavy equipment handling Yes 

Conductor stringing and tensioning Yes 

Vehicle risks Yes 

Work in open trenches/excavations Yes 

Biological/Health risks (camps) Yes 

Weather related risks (UV, heat, cold) Yes 

Environmental risks Yes 

Ergonomic risks (body position, fatigue) Yes 

Work on/dismantling of rusted & rotten poles and structures Yes 

Fire risks Yes 

Public safety risks Yes 

 
Health and Safety Plan 
 
I/We ………………………………will prepare and submit Health and Safety Plan to Project Co-ordinator 
before the commencement of each Task and Resource Capacity Schedule, including following details:- 
 

1. Authorised Persons for High Voltage Authorisation and LV Switching providing the ID Numbers of 
the authorised person/s with the permit/ certification date or number and the date of expiry. 

2. Safety Representatives and First Aiders names, providing their ID Numbers and details of 
certification. 

3. Serial numbers, calibration certificates and expiry dates of the tested tools and equipment. 
4. Make, model and registration number of vehicles to be used. 

 
Project health and safety file shall be developed in line with the requirements of the SHE specification and 
shall be submitted for evaluation and approval by the client safety department. 
 
Subcontracting  
 
Tenderers are requested to submit names of proposed “SubTenderers” to be utilized on this project.  
Tenderers are advised that only Eskom Approved Consultants and Tenderers who have completed the 
necessary Eskom Tenderer Training & Accreditation may be used. 
 
Construction Safety  
 
• The Tenderer shall be responsible for ensuring that all equipment supplied and used and all work carried 
out under this contract shall be in accordance with the Occupational Health and Safety Act (Act 85 of 1993) 
and regulations remaining in force, as may be amended from time to time. 
• In addition, the Tenderer shall comply with other Safety application provisions of Government, Provincial, 
Municipal Safety Laws, Building, Construction, Electricity Regulations and Eskom Distribution Standards. 
• The Tenderer shall accept full responsibility for the means, methods, sequence or procedures of 
construction for safety precautions or programmes incident to the work of the Tenderer.  
• The Tenderer is required to submit a working methodology statement with regards to the Safety 
Standards while working within hazardous areas such as live substations or in close proximity of energized 
apparatus. 
• The Tenderer shall indemnify the employer and the Engineer against responsibility for safety on the site 
of the works. 
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• The Tenderer shall enter into an agreement to complete the work required for the construction of the 
works in accordance with the provisions of all pertinent legislation and in particular with the provisions of the 
Occupational Health and Safety Act (Act 85 of 1993) and the regulations promulgated there under. 
• Reference of the Safety Methodology Statement can be found in the Government Occupational Health 
and Safety Act (Act 8 of 1993) and Construction Regulations Document which is available publicly. 
• The safety of the Tenderers personnel and employees acquire precedence over the construction works. 
• Tenderer to assess and make provision for security services to protect the demolished material should 
the need arise 
 
Life saving Rules (Refer to the attached document)  
 
Due to the importance to safe life’s and apparatus of Eskom it is recommended that if a Tenderer abuse any 
life saving rules, all work allocated to the Tenderer will immediately put on hold until final outcome with 
investigation. Safety is the combined responsibility of the team and therefore team leader or team will be 
punished together. There are five life saving  rules that may not be broken by the Team Leader and his/her 
team. 
 
The five Eskom Life saving Rules are as follows: 
 
Rule 1:*Open, isolated, tests, earth, and bond and/or insulate before touch* 
Rule 2:*Hook up at height* 
Rule 3:*Buckle Up* 
Rule 4*Be Sober* 
Rule 5:*Ensure that you have a permit to work* 
 
 
       ACCEPTANCE NOTE 
 
 
I/WE                                         HEREBY ACCEPT THE ABOVE TERM FOR BREACHING OF LIVE 
SAFETY  RULES.  
 
 
SIGNED BY:                                      DATE:            /                /                 
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Compensation for Occupational Injury and Diseases Act 
 
• The Tenderer shall submit with his Contract proof of adherence to the above act.  
 
 
General Environmental Management Requirements 
• The Tenderer shall receive an Environmental Management Plan – EMPr (normally as part of the DESD) 
and must adhere to all its requirements.  
• Tenderer to provide toilet facilities, water and electricity. 
• All environmental legal Liabilities and claims arising from the negligent activities of the Tenderer shall be 
for the Tenderers expense. 
• The Tenderer shall have an understanding of Eskom’s basic environmental principles and commitments 
(covered during Eskom Environmental Law Course) 
 
Vegetation Management: 
 
The supplier shall ensure: 
 
• That all indigenous and protected trees (in terms of national and provincial legislation) are not cut, 
trimmed or disturbed without a permit obtained from the relevant authorities (acquired from Eskom 
Environmental Management Section). 
• That permits be available on site where such trees are cut. 
• That the owner is consulted, and his/her consent being obtained, prior to the cutting of any trees. 
   
Waste Disposal 
 
The supplier shall ensure that: 
 
• Waste is disposed of on a permitted / legal waste site, for the applicable waste type, in terms of the 
Environment Conservation Act, 73 of 1989 and the National Environmental Waste Management Act (Act 59 
of 2008). 
• Disposal certificate (waste manifest) for all waste disposed of i.e. general, hazardous and toilets waste is 
obtained  
       and proof is kept onsite.    
• Where appropriate, waste is recycled or re-used. 
 
General 
 
• Except for site management and specialised labour such as operators for plant and equipment, the 
Tenderer is encouraged to use “local” labour on a temporary basis for all manual tasks.  
• The Tenderer will attend all site meetings as arranged by the Employer 
• All Construction work shall be carried out in accordance with all the statutory requirements applicable to 
the area,   Eskom’s specifications, standards and regulations 
• The Tenderer will be given access to the proposed site and the Tenderer must comply with Eskom’s 
national, Provincial and local environmental policies and laws. 
• The onus is on the Tenderer to obtain the latest revision of standards applicable.  
• The Employer reserves the right to alter the scope of the works and programme. 
• The Employer reserves the right to remove certain sections from the detailed scope of works as 
described in this contract 
 
Emergency work 
 
The supplier shall ensure: 
 
• That all environmental risks associated with the activity be assessed and documented prior to the 
execution of the activity. 
• Identified environmental risks must be avoided and where it cannot be avoided, be remediated to the 
satisfaction of Eskom, the landowner, or any relevant Government authority. 



ESKOM HOLDINGS SOC Ltd                                                                               ENQUIRY NUMBER: E3162DXMPOU           
 
Supply, Delivery, Construction, and Erection of 40m telecommunication Tower at Fondwe Radio Station over a 
period of 12 months 
 

 
PART C2: PRICING DATA PAGE 35 C2.1 ECSC3 PRICING ASSUMPTIONS 

• That all environmental incidents and complaints are reported to the project manager within 24 hours. 
 
Weather Data 
 
No weather data are included in this specifications and the Tenderer is referred to the Weather Bureau, 
Department of transport, Private Bag X097, Pretoria 0001. 
 
The contract places the responsibility on the Tenderer to foresee inclement weather. The Tenderer shall take 
into account large variations in the weather patterns. No extension of time will be granted for delays arising 
out of normal weather conditions 
Where the abnormal, unfavourable weather conditions are experienced, an extension of the contract period 
may be considered by the Employer, as stated in the conditions of contract. No claim for additional 
Preliminary and General or escalation of the contract price for the extended period will be granted. 
 
Title to site materials 
 
The Tenderer ensures that during the period of procurement and installation, all materials and part of the 
plant are suitably stored on site in such a manner as to prevent damage by weather, fire, manhandling, 
corrosion, theft and any other peril. The cost of providing necessary protection, storing, handling and security 
is borne by the Tenderer for the duration of this contract. The Tenderer returns all un-used spares to the 
Employer store where applicable. 
 
Meetings 
 
 Regular meetings to be held such as safety and planning meetings, early warning and compensation event 
meetings every week 
 
Use of standard forms 
 
Contracting parties must use NEC3 standard forms available in the Eskom Intranet for the administration of 
the contract 
 
Records of Defined Cost 
 
In order to substantiate the Defined Cost of compensation events, the Employer may require the Tenderer to 
keep records of amounts paid by him for people employed by the Tenderer, Plant and Materials, work 
subcontracted by the Tenderer and Equipment. A site diary will be required. 
 
Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  
The Tenderer complies with and fulfils the Tenderer’s obligations in respect of the Accelerated and Shared 
Growth Initiative - South Africa in accordance with and as provided for in the Tenderer’s ASGI-SA 
Compliance Schedule  
.The Tenderer shall keep accurate records and provide the Employer with reports on the Tenderer’s actual 
delivery against the above stated ASGI-SA criteria 
 
The Tenderer’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Tenderer to comply with his obligations under this contract. 
 
BBBEE and preferencing scheme 
Where a change in the Tenderer’s legal status, ownership or any other change to his business composition 
or business dealings results in a change to the Tenderer’s B-BBEE status, the Tenderer notifies the 
Employer within seven days of the change 
 
Facilities to be provided by the Tenderer 
N/A 
 
Title to material from excavation and demolition 
N/A 
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Designs by the Tenderer 
N/A 
 
Requirements for the programme  
 
If required, the program will be submitted on or as part of “works order” Tenderers will be requested to quote 
within 24 hours. The Tenderer must visit the site, verify the designs and Eskom BOM and if the project can 
be executed. Failure to do so will result in project being withdrawn from the Tenderer. 
 
• The program for the work must be submitted to the Employers Representative for acceptance two weeks 
before the commencement of the project. Any variance to the contract should be communicated to the 
Employer Representative before commencing with the task. 
• The required program submitted for acceptance should include the following data: 
 
• The starting date  
 
• Possession dates 
• The completion date 
• For each operation, a method statement which identifies the services and other resources which the  
 
Tenderer plan to use 
 

• The key dates for the Employer to provide “services and other resources 

• The Tenderer must submit a project specific risk assessment with each quote. 
 
Completion 
 
The works are to be completed in according to specifications in all respects and ready for take – over by the 
Employer 
 
Services and other things provided by the Employer  

Item Date by which it 
will be provided 

1. Eskom supply materials are to be collected from the Eskom Stores. The rest of the 
material, labour, transport and equipments etc. will be supplied by the Tenderer. 

As per Task Order 

 
 
2. The Tenderer will be supplied with all the relevant information regarding each 
individual Task Order. 

As per Task Order 

 
Supplier Development & Localisation (SD&L) compliance 
 

Local Procurement Content 

Local Procurement Content refers to value added in South Africa by South African resources. This 

contract only involves local goods and/or services; thus, local procurement content is 100%. 

Jobs:  

Tenderers are required to submit proposals for the type and number of jobs that will be created 

and retained in South Africa as a direct result of being awarded this contract.  
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Note: Communities based local to site (areas around site) should be prioritised for employment and 

all unskilled labourers sourced from areas local to site. 

 

Number of jobs to be created Number of jobs to be retained 

  

 

Procurement spend on entities with a minimum 51% black ownership 

The tenderer is encouraged to procure/spend on designated groups on the following paid invoices 

for both: 

 

• Indirect expenses (e.g. overheads) on goods and services supplied to the 

contractor/supplier by designated groups; and 

• Direct spend on goods and services supplied by the subcontractors for the execution of the 

scope of work 

 

Activities, as a proportion of the local procurement content, which may be subcontracted to 

designated black owned enterprises must be submitted in the table below. 

 

The tenderer will be required to propose as follows: 

 

Procurement from Designated Group Target Tenderer’s 
Proposal 

Procurement from EME/QSE >51% owned 
by Black People  

2.4%   

 
 
Skills Development 
 
Not applicable. 
 

Local Production and content  

This Contract concerns a “designated sector” as per regulation 9 of the Preferential Procurement 

Regulations, 2011 as Fabricated Structural Steel and Steel Lattice Towers have been designated 

for local production with a threshold of 100%.  

Local Content: 

Sector Components Local Content Threshold 

Steel Products and 
Component for 
Construction 

Fabricated Structural Steel 100% 

Cement CEMI 100% 

Cement CEMII 100% 

 

NOTE: SBD 6.2 Declaration Form and Annex C (Local Content Declaration-Summary Schedule) are 
therefore mandatory and must be tender returnables 
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Environmental Requirements 
 
Guidelines of Compiling an Environmental Policy 
Environmental policy 
The environmental policy is the driver for implementing and improving the organization’s environmental 
management system so that it can maintain and potentially improve its environmental performance.  The 
policy should therefore reflect the commitment of top management to comply with applicable laws and to 
demonstrate continual improvement.  The policy forms the basis upon which the organization sets its 
objectives and targets.  The policy should be sufficiently clear to be capable of being understood by internal 
and external interested parties and should be periodically reviewed and revised to reflect changing 
conditions and information. 
Top management shall define the organization’s environmental policy and ensure that it: 
Top management includes people on site, at head office, or any member of a controlling group designated to 
be management of the organization. 
A site or an operating unit does not need to document its formal adoption of a corporate environmental policy 
if the corporate policy, as defined by its scope, applies to the site or operating unit.  In addition, the corporate 
policy will need to be adequately specific to the site or operating unit. 
If the site or corporate policy is modified to suit the site or operating unit, then these changes must be 
documented. 
4.2a)  is appropriate to the nature, scale and environmental impacts of its activities, products or 
services; 
for example, an organization involved in activities with a high environmental risk (for example, scheduled 
processes) would be expected to provide more specific undertakings in its environmental policy than an 
organization involved in low risk activities.  The environmental policy should also address the different types 
of environmental impacts of the organization’s activities, products or services.   
This does not imply that all environmental impacts be addressed in the policy but that the framework of the 
policy covers all significant impacts (see 4.2 d). 
4.2b)  includes a commitment to continual improvement and prevention of pollution; 
The words “continual improvement” and “pollution prevention” do not need to be explicitly mentioned as long 
as similar words are used or there are clear statements in the policy that directly address pollution reduction 
(for example, waste minimization, source reduction and cleaner technologies) and continual improvement.  
Pollution prevention is more than just pollution control and requires preventive measures, instead of only 
control. 
4.2c)  includes a commitment to comply with relevant environmental legislation and regulations,  
Compliance with all relevant legislated and other requirements (National, provincial and local) is a minimum 
requirement for certification. 
Exceptions to this are where: 
a) The authorities have been informed of the non-compliance in writing;  
b) A corrective action programme is in place; 
c) Evidence is available that the authorities have accepted the corrective action programme; 
d) Evidence is available that the corrective action programme is being implemented. 
 
Where a permit for a process of the organization has expired and the organization can provide evidence of 
due diligence, for example, records of telephone calls, faxes to the regulator or minutes of meetings with the 
regulator showing that they are in the process of applying for new permits. 
The word comply does not need to be explicitly mentioned in the environmental policy, as long as there are 
similar words (for example, adhere to, in accordance with) clearly communicating commitment to compliance 
with legislation and regulations. 
4.2c)  and with other requirements to which the organization subscribes; 
The “other requirements” may include: 
a) Industry initiatives, non-regulatory guidelines or codes of practice such as Responsible Care or more 
general environmental initiatives such as the business Charter for Sustainable Development to the extent 
that the organization has formally adopted them; 
b) Agreements with public authorities; 
c) Formal management systems such as SABS ISO 9001/2, NOSA and ISRS; and 
d) Corporate or Head office requirements. 
 If an organization subscribes to other requirements (as in 4.2(c) a) and b) above in their environmental 
policy then: 
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1) The certification body will verify compliance with these requirements; 
2) Compliance with those requirements will not be included in the scope of the certificate; and 
3) Non-compliance with these requirements could provide grounds for not granting certification. 
If an organization subscribes to other requirements (as in 4.2(c)) c) above then the certification body will only 
verify compliance with the SABS ISO 14001 requirements and not to those other formal management 
systems. (An exception to this is where the organization requests a combined SABS ISO 14001 and SABS 
ISO 9000 certification assessment/audit). 
4.2d)  provides the framework for setting and reviewing environmental objectives and targets; 
The policy should be sufficiently detailed to provide a yardstick against which the organization’s 
environmental performance can be evaluated. 
The policy wording must be specific enough so that specific objectives and targets can be formulated from it 
by the organization in order to implement the policy. 
4.2e)  is documented, implemented and maintained … 
The policy can be documented in any form (i.e. paper or electronic). 
All the requirements of SABS ISO 14001 shall be addressed and an organization cannot elect to omit any of 
these requirements from its environmental management system. 
Policies tend to set long-term goals. 
The policy should be periodically reviewed and revised in response to new information and changing 
circumstances. 

The policy must be reviewed periodically − at least annually. 
It is not expected that the policy be reissued annually. A well-developed policy can effectively drive the 
organization’s environmental management system for several years. 
4.2f)  … and communicated to all employees; 
Communication involves both the transmission and the understanding of the policy. 
Communication mechanisms can include posting the policy in common areas, distributing it by memo, and 
reviewing it at staff or “toolbox talks” meetings. 
 
A person’s level of knowledge of the policy should be proportional to his/her level of responsibility in the 
environmental management system i.e. senior staff responsible for ensuring implementation need a greater 
knowledge of the policy than personnel at shop-floor level. In the South African context, unskilled, illiterate 
workers cannot be expected to have in-depth knowledge of the contents of the environmental policy, 
however all employees are expected to have an idea of the concepts of the environment, why it is important 
to protect the environment, and of their role in achieving this (see also 4.4.2). 
4.2g)  Is available to the public 
The policy must be available to any interested party on request. 
The words “is available” do not necessarily mean that the organization has to pro-actively distribute the 
policy to the public.  The organization should however make the public aware of the fact that the policy is 
available. 
A mechanism should be in place to have the policy available to the public. 
4.2.1 Key component of the policy 
The policy provides an environmental purpose and set of values for the organization to follow. 
The policy should: 
a) Be relevant and straightforward; 
b) Relay that protection of the environment is a top priority of the organization; 
c) Show commitment to continued improvement of environmental performance and compliance with the 
laws and regulations; 
d) Clearly specify which organizational activities are covered by the statement; 
e) Be a natural jumping-off point for setting environmental objectives and targets; 
f) Provide a framework for assessing progress made with the targets and objectives that are oriented 
towards minimizing environmental impacts. 
4.2.2 Communication, promotion and support of policy 
The policy statement will be totally ineffective if the commitment it contains is not communicated, made 
available, promoted and supported by all. It is important to note that the policy: 
a) Should be available to all employees in the organization; 
b) Should be communicated repeatedly after a period of time as a reminder; 
c) Should be made available to the public; 
d) Should be promptly provided whenever a copy is required; 
e) Should be signed by top management to show commitment and support. 
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Repeated exposure is the key to communicating the policy effectively thus it can be posted, communicated 
through news letters or sent to desktop personal computers. 

C4:  Site Information 
 
 
C4.1: Information about the site at time of inspection which may affect the work in this contract 
1. Access limitations  
 
As per Task Order 
 
2.  Ground conditions in areas affected by work in this contract 
 
As per Task Order 
 
3.  Hidden and other services within the site  
 
As per Task Order 
 
4.  Details of existing buildings / facilities which Tenderer is required to work on 
 
The site is within the servitude of the line or substation as described in the task order. 


