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Bid Document Summary for Tender Opening Purposes 

 

CONSTRUCTION OF SHIKISHA ROAD WITH VEHICULAR BRIDGE WARD 33 

CONTRACT NUMBER: COM 92/2026  

 

SUMMARY FOR TENDER OPENING PURPOSES 

NAME OF TENDERER        :________________________________________________________________ 

ADDRESS                            :________________________________________________________________ 

  
  
  
  
   

TELEPHONE NUMBER     :_________________________________________________________________ 

FAX NUMBER                     :_________________________________________________________________ 

E-MAIL ADDRESS              :_________________________________________________________________ 

CLOSING DATE                 :_________________________________________________________________ 

TENDERED AMOUNT        :_________________________________________________________________ 

Signed by authorised representative of the TENDERER: ___________________________________________ 

DATE:    

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the 
latter shall take precedence and shall apply. 
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• PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT. 

1. Notice to all tenderers. 

2. Standards applied in this document. 

3. Scope of Works (Remuneration Rates for unskilled labor and CLO) 

 

This is an original document: 

1. It may not be re-typed or altered in any way. 

2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to 

be corrected by drawing a line through it and writing the correct information above it. Tenderer 

to sign next to the correction. The use of erasing fluid or strips is not allowed. 

3. It may not be taken apart. 

4. It is not available in electronic format except PDF. 

5. Bidders are required to attach returnable documents to the relative pages (where requested) 

and encouraged to use file fasteners and binding tape or any other similar method to ensure there are 

no loose pages. Any other form of presentation (loose pages or separate documents) will 

not be accepted. 

 

 
Available from the South African Federation of Civil Engineering Contractors (SAFCEC), the South 
African Institution of Civil Engineering (SAICE) and the South African Bureau of Standards (SABS), 
as applicable: 
 
1. CIDB   CIDB Standard for uniformity in Construction Procurement, 10 July 
    2015, as amended. 
 
2. SANS 10845-1 Processes, Methods and Procedures. 
 
3. SANS 10845-2 Formatting and Compilation of Procurement Documentation 
4. SANS 10845-3 Standard Conditions of Tender 
 
5. GCC   General Conditions of Contract for Construction Works, Fourth Edition 
    (2025) issued by the South African Institution of Civil Engineering. 
 
6. COTO   Standard Specifications for Road and Bridge Works for South African 
    Road Authorities (Draft Standard October 2020 edition), issued by the 
    Committee of Transport Officials which the tenderer shall obtain himself. 
 
7. CIDB BUILD Programme 
 
8. This Document, as presented 
 

 

IMPORTANT INFORMATION 

1. NOTICE TO ALL TENDERERS 

 

2. STANDARDS APPLICABLE TO THIS DOCUMENT 
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T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS 

Bids are hereby invited from experienced services providers for the CONSTRUCTION OF SHIKISHA ROAD 

WITH VEHICULAR BRIDGE WARD 33  

Tender No Description 
CIDB 

Grading 
Compulsory Meeting 
and Site Inspection Date 

Closing Date 

COM 92/2026 CONSTRUCTION OF 
SHIKISHA ROAD WITH 
VEHICULAR BRIDGE 
WARD 33 

7CE OR 
HIGHER 

 
N/A 

11 AUGUST 2026 AT 
11:00 

It is compulsory that service providers download a copy of the bid document that will ONLY be available as from 

8 July 2026 on the municipal website: www.mbombela.gov.za on the tenders and notices folder and National e-

Tender Portal: www.etenders.gov.za, free of charge. 

Duly completed bid documents and supporting documents which are, CERTIFIED ID COPIES OF BUSINES 

OWNERS, COPY OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE 

POINTS, COPY OF TAX COMPLIANCE STATUS, MUNICIPAL RATES AND TAXES CLEARANCE FOR BOTH 

THE COMPANY AND ITS DIRECTORS FROM RELEVANT LOCAL AUTHORITY OR PROOF OF RESIDENCE 

FROM A TRIBAL AUTHORITY OR LEASE AGREEMENT ACCOMPANIED WITH THE LESSOR’S MUNICIPAL 

RATES AND TAXES CERTIFICATE, CSD REGISTRATION FULL REPORT (Summary Report will not be 

considered) and a copy of the COMPANY REGISTRATION CERTIFICATE, together with the bid document 

must be sealed in an envelope clearly marked: “TENDER NUMBER COM 92/2026 - CONSTRUCTION OF 

SHIKISHA ROAD WITH VEHICULAR BRIDGE WARD 33 FOR THE CITY OF MBOMBELA AND CLOSING 

DATE: 11 AUGUST 2026” with the name of the bidder shall be placed in the bid box at MBOMBELA CIVIC 

CENTRE at 1 NEL STREET, MBOMBELA, before 11:00AM on the closing date 

Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM 

system, including forging or faking of returnable documents, may be reported to SAPS and restricted 

from doing business with any Public Institutions for a period NOT exceeding 10 years which is in line 

with section 28 and 29 of the Prevention and Combating of Corrupt Activities Act 12 of 2004. 

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the 

Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the 

bid document, read in conjunction with the Preferential Procurement Regulations, 2022, where 80/90 points will 

be allocated in respect of price and 20/10 points in respect of specific goals. 

 

Procurement Enquiries :  Christopher Nkambule (013) 759 2358 
Technical Enquires : Tony Malambe (013) 759 9250 
Employer : City Manager, Mr. Wiseman Khumalo 

 City of Mbombela  

 P. O. Box 45  

 1200  

 Mbombela  

VISIT OUR WEBSITE – www.mbombela.gov.za 
NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the 

MFMA and section 23(c) of the SCM Regulations. 

 

http://www.etenders.gov.za/
http://www.mbombela.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3 
Construction procurement, Part 3: Standard conditions of tender that apply specifically to this tender. 

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project under 
construction. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly 
applies. 

Clause 
Number 

Data 

 
The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction 
Procurement – Part 3: Standard conditions of tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the provisions of SANS 10845-3. 

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly 
applies. 

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200 

 The tender documents issued by the Employer comprise: 

THE TENDER 

Part T1 Tendering Procedures 

Part T1.1 Tender Notice and Invitation to Tender (white)  

Part T1.2 Tender Data (pink) 

Part T1.3 Preferential Procurement Policy of City of Mbombela (pink) 

Part T2 Returnable Documents 

Part T2.1 List of Returnable Documents (yellow) 

Part T2.2 Returnable Schedules to be completed by the Contractor (yellow)  

Part T2.3 Returnable Schedules II (yellow) 

THE CONTRACT 

Part C1 Agreement and Contract Data  

C1.1 Form of Offer and Acceptance (pink) 

 C1.2 Contract Data (yellow) 

C1.3 Form of Guarantee (white) 

C1.4 Agreement in terms of Occupational Health and Safety Act, 1993 (white) 

C1.5 Authority for Signatory in Terms of OH&S Act, 1993 (white) 

Part C2 Pricing Data 

C2.1 Pricing Assumptions (yellow) 

C2.2 Bill of Quantities and Information Sheets (yellow) 
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3.2 

Part C3 Scope of Works 
C3.1 Scope of Works (blue) 
C3.2 Engineering (blue) 
C3.3 Procurement (blue) 
C3.4 Construction (blue) 
C3.5 Management (blue) 
C3.6 Health and Safety (blue) 
 
Part C4 Site Information 

C4 Site Information (green) 

Appendices 
Annexure A  Health and Safety Specification (white)  
Annexure B  Drawings for Tender Purposes (white) 

3.4 

The Employer's Agent is: 
Name: Appollo Engineering (Pty) Ltd  
Address: 15 Russel Street 
 Mbombela 
 1200 
Tel:          (013) 753 2998 
E-mail: info@appollogroup.co.za 

3.5 The language for communications is English. 

3.6 The competitive negotiation procedure shall not be applied. 

4.1 

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 
in their tender submissions are eligible to submit tenders and have their tenders evaluated: 
a) CIDB registration 

Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, 
for a 7CE or Higher class of construction work, are eligible to have their tenders evaluated. 

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading 
designation lower than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, are not eligible to have their tenders evaluated. 

For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work 
specified at the tendered value, the Employer lists in the table below the margins it considers 
reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender 
shall be deemed non-responsive. 

Category of 
tender 

Upper limits per CIDB Table 
8 Regulation 17 

CE 5 R10m 

CE 6 R20m 

CE 7 R60m 

CE 8 R200m 

Joint Ventures are eligible to submit bids provided that: 

(1) every member of the joint venture is registered with the CIDB; 

(2) the lead partner has a contractor grading designation in the 7CE or Higher class of construction 
work; and 

(3) the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 7CE or Higher class of construction work 
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 
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b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 
permanent employment key personnel who will be the single point accountability and responsibility for 
the management of the construction works. Alternatively, a signed undertaking from an organization 
having the required personnel, stating that they will undertake the necessary work on behalf of the 
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be 
attached to Forms T of the Returnable Schedules. 

Individuals must be identified for each of the key personnel listed under Forms T. Where the key 
personnel are no longer available to undertake the necessary work after the award of the tender, the 
contractor shall within a period of 14 working days replace the key personnel listed in Forms T with 
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall 
not be unreasonably withheld. 

The key person shall be a suitably qualified and experienced contracts manager who will be the single 
point accountability and responsibility for the management of the construction works, and who is 
registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a 
minimum.  

 

Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated 
to the approved construction manager. 

Failure to comply with the requirements or to complete Form T may render the tender non- responsive. 

 

4.6 
Bidders are encouraged to revisit the City’s website regularly prior the closing date 
particularly on this project folder to ensure that all addenda/ erratum that may be issued are 
adhered to. 

 

Failure to apply instructions contained in addenda may render a tenderer’s offer non- 
responsive in terms of Condition of Tender 5.8. 

4.7 

The arrangements for the compulsory clarification meeting are as stated in the tender notice and 
invitation to tender. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its 
behalf is appropriately qualified to understand all directives and clarifications given at that meeting. 

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s 
Representative circulate the attendance register for completion by those present. During this time 
latecomers may complete the register. On completion by all present the Employer's Representative 
will: 
(a) read out from the collected lists calling for confirmation that all have signed; 

 

The signature on the attendance register and duly completed and signed Form A shall be considered 
proof that the tenderer attended the whole meeting and was available to hear all directives and 
clarifications given at the meeting. 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list. The 
City will not be take responsibility for incorrect information provided by the bidder on the attendance 
register. 

4.8 Request clarifications at least 7 working days before the closing time. 

4.10 Tenderers are required to state the rates and currencies in Rand. 

 An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all 
the requirements of the tender documented is also submitted. 

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer's standards and requirements, the 
details of which may be obtained from the Employer's Agent. 
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4.12 

Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations 
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer's 
standards and requirements. 

The modified Tender Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed 
design before it is constructed. 

4.13.1 

Parts of each tender offer communicated on paper shall be submitted as an original, no copies 
are required. 

The signed print-out shall be taken as the valid submission. 

4.13 

4.15 

The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

Location of tender box: City of Mbombela 

Physical address: 1 Nel Street, Mbombela 1200 

Identification details: CONTRACT NUMBER: COM 92/2026 - CONSTRUCTION 

 OF SHIKISHA ROAD WITH VEHICULAR BRIDGE WARD 

 33 

Tenders can be submitted 24 hours a day from Monday to Friday at the Employer’s address. 

It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the 
Employer’s tenders received register. 

4.13.4 
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance 
(Form U). 

4.13.5 
Place and seal the printed and completed tender document in an envelope clearly marked “TENDER” 
and bearing the Employer’s name, the contract number and description, the tenderer’s authorised 
representative’s name, the tenderer’s postal address and contact telephone numbers. 

4.13.5 A two-envelope procedure will not be followed. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to 
Tender. 

4.16.1 The tender offer validity period is 120 days. 

4.16.2 
Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 
c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9, 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be 
determined by the Employer, but not less than six (6) months, from the date of tender closure. The 
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the 
opinion that the circumstances justify the exemption. 

4.18 
Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 

4.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in Part C1.8 of this 
procurement document. 
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5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time. 

5.2 The employer shall issue addenda until 7 working days before tender closing time. 

5.4 All bid responses must be submitted before the Bid Closing date and time as stipulated on the 
tender invitation.  

 

5.7 
In the event of disqualification, the Employer may, at its sole discretion, impose a specified period during 
which tender offers will not be accepted from the offending tenderer and report same to CIDB and 
National Treasury. 

5.9 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing 
in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 

ii) the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender 
offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the unit rate shall govern, and the line item total shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and selected 
others while retaining the total of the prices derived after any other corrections made under (a) and (b) 
above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections 
proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 
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   5.10 

List of disqualifying factors of this tender are as follows: 
A bid not complying with the requirements stated hereunder will be regarded as “Non 
Responsive”, and as such will be rejected/disqualified for further evaluation 

 
• Submit company registration certificate 

• Submit Tax Compliance Status issued by SARS 

• Full CSD report NOT older than 30 days from the closing date, Summary report will NOT be 

considered 

• Submit Joint venture agreement in case of JV. All parties are expected to attach their individual 

returnable documents except for consolidated B-BBEE certificate and combined CIDB grading. 

• Submit original certified identity document of business directors 

• Authority for Signatory, duly signed and dated original or certified copy on the Company(s) 

Letterhead. This condition will not apply to companies owned by one director / member / sole  

• Submit copies of relevant Annual Financial Statements (last 3 Financial Years). For JV, relevant 

Annual Financial Statements from all parties are required (in line with the Companies ACT) 

Failure to provide for all the service Providers will results in disqualification.  

• Submit copy of an active CIDB contractor grading designation of 7CE or higher. For JV, a 

combined CIDB grading is required. 

• The bidder must submit a valid and current municipal rates and taxes statement from the relevant 

local authority, or proof of residence from a recognised tribal authority (where applicable), or a 

valid lease agreement accompanied by the lessor’s up-to-date municipal rates and taxes 

statement for the business premises. Bidders must ensure that the physical address details 

reflected on the Central Supplier Database (CSD) correspond with those on the company 

registration certificate. The Municipality reserves the right to verify municipal rates and taxes 

information linked to both CSD and company registration details. It remains the responsibility of 

bidders to ensure that municipal accounts are fully compliant and not in arrears. 

• The bidder must submit valid and current municipal rates and taxes statements for all director(s), 
including consortium or joint venture partners or proof of residence from a recognised tribal 
authority (where applicable), or lease agreements accompanied by up-to-date municipal rates and 
taxes statements. The Municipality may verify, using directors’ identity numbers, whether any 
municipal rates and taxes are outstanding. It is the responsibility of bidders to ensure that all 
directors are fully compliant with municipal rates and taxes obligations. 

• Letter of good standing for COIDA. The letter of good standing must reflect the relevant nature of 
business as stipulated in the Classification of Industries, the Compensation for Occupational 
Injuries and Diseases Act 130 of 1993.  

• Letter of intent for performance guarantee for 10% of the value of works from a registered 
Financial Service Provider (FSP). The letter should have full contact details of the service provider 
and the FSP number. 

• Proof of public liability Insurance / third party liability insurance for a minimum of R5 000 000.00. 
The letter must be issued by a registered insurance service provider. The letter should have the 
full contact details of the service provider and the underwriter. 

• The commissioner of Oaths, RSA, must certify all certificates, appointment letters of company 
experience, completion certificates of company experience, proof of ownership on plant and 
equipment, qualification certificates of personnel with Identity Documents. It must have date of 
certification and not older than 3 months. A copy of a certified copy will not be accepted. 

• Fully completed and signed where applicable in the Returnable Schedules. 

• For all key personnel whose CV is submitted, certified copies of qualifications and certified copies 

of identity documents must be submitted with the bid (if applicable) 

• Failure to apply instructions contained in addenda that may be issued. 

• Submissions from bidders who did not attend a compulsory briefing session will not be 

acceptable. 

• Prospective service providers may not make any alterations or additions to the Bid document, 
except to comply with instructions issued by the employer. The tender document must be furnished 
with non-erasable black ink and all corrections made by the service provider should be dated and 
signed by the authorized signatory. Erasures and the use of masking fluid, tippex, pencil or 
erasable ink are prohibited and failure to adhere to this condition will render your submission non 
responsive. 
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5.11 The procedure for the evaluation of responsive tenders is Method 2: Functionality, price and 
preferences. 

Method 2 Functionality, price and preferences is scored as follows: 

a) Score each tender in respect of the financial offer made and preferences claimed, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: TEV = NFO + NP + NQ 

5.11.5 

where: NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8. 

NQ is the number of tender evaluation points awarded for quality claimed in accordance with 
F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub-clause is repeated. 

f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who: 

• do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents and/or 

• failed to complete the tender document comprehensively with all the required information. 
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5.11.7 

The financial offer will be scored using the following formula: NFO = 

W1 x A 

Where: 

NFO = the number of evaluation points awarded for the financial offer W1

 = the maximum possible number of bid evaluation points awarded for the 

financial offer and will be: 

(i) 90 where the financial value inclusive of VAT of all responsive tenders received have a value 
in excess of R 50,000,000; or 

(ii) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals 
or is less than R 50,000,000. 

A = the number calculated using Formula 2 (Option 1) Table 

1: Formulae for calculating the value of Aa 

Formula Comparison aimed at 
achieving 

Option 1a
 Option 2a

 

1 Highest price or discount 
A = (1 + (P - Pm)) 

    Pm 

 

A = P / Pm 

2 Lowest price or percentage 
commission /fee ' 

A = (1 - (P- Pm ) 
   Pm 

 

A = Pm / P 

a Pm is the comparative offer of the most favorable comparative offer. 
P is the comparative offer of the tender offer under consideration. 
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Scoring preferences. 

 
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit 

 responsive tenders and who are found to be eligible for the preference claimed. Points are 
 based on a tenderer’s scorecard measured in terms of the Regulations (2022) to the Preferential 

Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
 

 

Points awarded will be according to a tenderer’s specific goals summarised in the table below: 

5.11.8 

 

Item 
No. 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 

(80/20 system) 

 

Number of 
points 

allocated 

(90/10 system) 

 

1.  
100% Black owned enterprises within the 
definition of the HDI 

2 1 

2.  
At least 30% women owned enterprises  

2 1 

3.  
At least 30% youth owned enterprises  

2 1 

4.  
At least 30% enterprises people living with 
disabilities   

2 1 

5.  
Enterprises regarded as EMEs located 
within the City of Mbombela  

2 1 

6.  
Enterprise who will sub-contract minimum 
of 30% of the contract value to EME’s in 
the ward or local communities where the 
services to be rendered of works to be 
undertaken (Bidders shall list sub-
contracting works or items) 

2 1 

7.  
Corporate Social Investment (CSI) Plan. 
(see notes below) 

5 3 

8.  
B-BBEE level 1 contribution (SANAS 
verified B-BBEE certificate for generic 
enterprise, and for EME and SME a sworn 
affidavit or CIPC issued certificate 
confirming annual turnover and level of 
Black Ownership 

3 1 

Total 
20 10 

 

 

Eligibility for preference points will be determined as follows: 
  Compliance with any other information requested to be attached to Returnable Schedule Form D. 

  
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5.11.9 

 

DESCRIPTION OF QUALITY CRITERIA 
MAXIMUM NUMBER OF 

POINTS 

Plant and equipment 15 

Key Personnel 25 

Company Experience 50 

Financial References 10 

Total evaluation points for quality (Ms) 100 

Tender offers will only be considered responsive if the minimum quality requirement of 70 points 
is achieved. 

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous 
experience, expertise and availability of plant and equipment to undertake a project of this nature. 
Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100) 
based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the 
tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for 
evaluation and award of points detailed below. If insufficient information is provided, zero points will 
be awarded for that particular item. 

Note that Quality points are only used to determine responsiveness and will not be used further 
in the evaluation. 

i). Plant and Equipment (Maximum 15 points) 

Details of owned and hired plant and equipment are to be entered in Form R of the 
Returnable Schedules. 

ii). Key Personnel (Maximum 25 points) 

Details of key personnel and their experience and qualifications are to be entered in Form T of the 
Returnable Schedules. 

iii). Roads Construction Experience (Maximum 50 points) 

Details of paved surface roads related projects & supporting information in terms of the points to be 
claimed in terms of quality, must be entered in Form Q in the Returnable Schedule. 

iv). Financial References (Maximum 10 points) 

Details of financial references are to be entered in Form S of the Returnable Schedules. 
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5.13 

In addition to the requirements of the Condition of Tender, offers will only be accepted if: 

• the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full 
report should be submitted, not the summary and must not be older than 30 days from the 
closing date. 

• the tenderer is in good standing with SARS according to the Central Supplier Database. 

• the tenderer is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation. 

• the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

• the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this effect; 

• the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process; 

• the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

• the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

• No Tippex has been used on the bid document. 
• The tenderer has not used an erasable pen and completed the bid document with a pencil. 

5.17 The number of paper copies of the signed contract to be provided by the employer is One. 

5.19 All requests shall be in writing. 

•  

•  

https://secure.csd.gov.za/
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CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY 

REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY. 

Preamble 

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements at Bid 

Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This will enhance 

consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender requirements to all interested 

prospective bidders. 

ITEM 

NO: 

DESCRIPTION / RETURNABLE 

DOCUMENTS 
NOTES 

FOR OFFICE USE ONLY 

CHECKLIST 

YES or 

NO or 

N/A 

1.  

 

 

 

 

Company Registration Certificate 

 
 
 
 

a) It’s a certificate issued by the Companies and 

Intellectual Property Commission in line with 

section 14 of the Companies Act 78 of 2008 

b) A Certificate issued by CIPRO in line with section 2 

of the Close Corporation Act 69 of 1984 

NB: The registration of Close Corporations (CCs) was 

replaced by introduction of the New Companies Act which 

came to effect in April 2011. CCs to be recognized as valid 

registration certificate will be up to 2010. 

Has the bidders attached a valid 

company registration document 

in line with the applicable 

legislation? 

 

2.  Company Profile 

a) A Company Profile is a professional introduction of 

your Business that aims to inform Clients about its 

purpose, vision, trustworthiness, products and 

services, and experience of your Company. It is 

basically a “CV for your Business/Company” 

Has the bidder attached a 

company profile and its 

experience is relevant to add 

value on this project? 
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3.  Certification of documents to be 

submitted together with the tender 

document. 

 

I.e. ID Copies of business owners, 

qualifications, Licenses and 

certificates, accreditation by 

professional bodies, proof of 

ownership document, appointment 

letters, completion certificates, etc.  

 

 

a) The certification of documents must be done by a 

commissioner of oath as prescribed in the Justice 

of the Peace and Commissioners of Oaths Act 16 

of 1963 and its Regulations. 

b) Acceptable certified copies are copies originally 

certified from any police station, post office, 

Lawyers or notary public (who are members of a 

recognized professional body), Actuaries or 

accountants (who are members of a recognized 

professional body), Members of the judiciary, 

Directors, managers or company secretaries of a 

banks or regulated financial services business.  

c) Commissioner of Oaths stamps can be purchased 

at Stationary shops, but it can be custom made 

following the below example: 
CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE 

NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN 

ALTERED BY UNAUTHORISED PERSONS. 

Designation (rank) ………………………………………….ex officio: RSA 

Date: ……………………………… Place …………………………………… 

Business Address: 

……………………………………………………………………………......... 

…………………………………………………………………………………… 

Commissioner of Oaths  

…………………………………………………………..……………………… 

Signature                               Full Names 

NB: All certified copies must NOT exceed three months 

and be originally certified. 

Has the bidder certified all 

documents to be certified as per 

special conditions of bid? 

Check validity on the date, check 

if the commissioner of oaths 

stamp is compliant as per 

example copied from the 

Regulations. 

 

4.  Central Supplier Database (CSD) 

Full report, (Summary report will 

NOT be acceptable).  

N/B CSD Report date should not 

be more than 30 days before Bid 

closing date. 

a) The City requires that all prospective bidders 

should be registered on CSD. This is aimed at 

verification of email addresses, phone numbers, 

banking details, company registration numbers, tax 

status with SARS, state employees, etc. 

Has the bidder attached a full 

CSD report, are tax matters in 

good order, are the directors not 

in the employment of any state 

and the CSD report is not older 

than 30 days from the closing 

date? 

 

https://notarycapetown.co.za/about-us/why-use-notary/
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5.  Tax Compliant Status (TCS) a) Prospective bidders are required to attach a valid 

TCS together with the tender document. 

Has the bidder attached a valid 

(not expired) TCS? 

The designated official should 

verify the bidder’s tax compliance 

status prior to finalization of the 

award of a bid or prize quotation. 

Where the recommended bidder 

is not tax compliant, the bidders 

should be notified of their non-

compliant status and the bidder 

must be requested to submit to 

the City within 7 working days, 

written proof from SARS of their 

tax compliance status or proof 

from SARS that they have made 

arrangements to meet their 

outstanding tax obligations. The 

proof of tax compliance status 

submitted by the bidder to the 

City must be verified via the CSD 

report or e-Filing. The City should 

reject a bid submitted by the 

bidder if such a bidder fails to 

provide proof of tax compliance 

status within the timeframe 

stated above (See MFMA 

Circular No: 90). 

 

6.  Certified copy of B-BBEE Certificate 

/ affidavit for B-BBEE status level of 

contributor (to claim points only). 

a) EMEs in terms of the B-BBEE Act 53 of 2003 may 

submit a sworn affidavit confirming annual total 

revenue and level of black ownership or Certified 

Copy of B-BBEE Certificate. 

b) Bidders other than EMEs and QSEs MUST submit 

their certified copies of valid B-BBEE status level 

verification certificate, substantiating their B-BBEE 

Is the copy B-BBEE Certificate 

valid? 

Is the sworn affidavit for EME / 

QSE in line with the threshold for 

EME and EME and valid? 

If the tendering entity is a JV / 

Consortium / Large company, 
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rating issued by a registered auditor approved by 

IRBA or a verification agency accredited by 

SANAS. 

 

c) A trust, consortium or joint venture will qualify for 

points for their B-BBEE status level as an 

unincorporated entity, provided that the entity 

submits their consolidated B-BBEE scorecard as if 

they were a group structure and that such a 

consolidated B-BBEE scorecard is prepared for 

every separate bid. 

NB: There is NO consolidated affidavit for B-BBEE status 

level of contributor. Only consolidated B-BBEE certificate 

will be considered for JVs / Consortium & large companies 

that are making an annual turnover in access of R50 

million including value added tax (VAT). This is not a 

disqualifying factor, non-adherence will lead to no 

allocation of B-BBEE points. 

has the bidder attached a 

certified copy of a valid and 

consolidated B-BBEE certificate 

in order to claim points as 

prescribed by the MSCM 

Regulations? 

Is the copy of B-BEE certificate 

certified by the Commissioner of 

Oaths reflects as prescribe on 

the regulations of the Act? 

Is the affidavit for B-BBEE 

stamped and signed by 

commissioner of oaths? 

I.e. full names and signature, 

force/practice number, 

designation / rank, date and 

address. 

Is the certification date not older 

than 3 months and original ink is 

clear on the document to confirm 

if it is originally certified? 

 

7.  Formal agreement must be attached 

in case of a joint venture (JV) or 

consortium. 

a) The JV/consortium must amongst others, reflect 

clear profit and loses sharing percentages. It is 

compulsory that the lead partner must have at least 

51% majority shares in the JV/consortium.    

If the tendering entity / bidder is a 

JV/Consortium, has the bidder 

attached a detailed 

JV/Consortium agreement with 

all critical information? 

 

 

8.  In bids where Consortia / Joint 

Ventures / Sub-contractors are 

involved, each party must submit 

separate required returnable 

documents.  

a) This will not be applicable to functionality and B-

BBEE requirements. 

If the tendering entity / bidder is a 

JV/Consortium, have the parties 

involved attached all individual 

required documents as per 

special condition of bid? 
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9.  Latest municipal rates and taxes 

certificates from relevant local 

authority for the business and all 

business directors 

OR 

Proof of resident from tribal authority 

for the business and all business 

directors 

OR 

Lease agreement with the Lessor’s 

latest municipal rates and taxes 

certificates from relevant local 

authority. 

NB: All accounts owing any 

municipality for more than 90 days 

will be disqualified as prescribed on 

the MSCM Regulations. 

a) If the business is operated and its director(s) are 

residing within a municipal area, bidders are 

expected to attach latest municipal rate and taxes 

certificates for the business and ALL its directors.  

b) If the business is operated and its director(s) are 

residing within a tribal authority. Bidders are 

expected to attach proof of resident for the 

business and ALL its directors. 

c) If the business directors are leasing a facility for 

residential purposes, they are required to attach 

individual lease agreement with lessor’s latest 

municipal rates and taxes for a facility is within a 

Municipal boundary and if the business is renting 

office / business facility, the bidders are required to 

attach lease agreement for the business with 

lessor’s latest municipal rates and taxes for a 

facility within a municipal boundary. If the facility 

leased is in a rural area, lease agreement will be 

accompanied with the lessor’s proof of residential 

from a tribal authority. 

NB: Domicilium citandi at executandi: Domicilium citandi et 

executandi is a Latin legal term meaning the address 

nominated by a bidder in a legal contract where legal notices 

may be sent. 

Bidders are encouraged to update their addresses when they 

relocate their businesses and the preferred address on the 

CSD should be in line with the address on the Company 

Registration Document. It is the responsibility of the bidder to 

ensure that all physical addresses reflected either on the 

company registration document and CSD are not owing any 

municipal rates and taxes for more than three months 

including the Lessor’s municipal account in case of lease. 

The rationale behind this requirement is the enhance revenue 

in RSA municipalities as enshrined on the Municipal Systems 

Act 32, 2000. Failure to attach is an immediate 

Has the bidder attached latest 

municipal rates and taxes from 

relevant local authority for the 

company / business and all 

company directors / owners? 

In case of lease, has the bidders 

attached lease agreements and 

lessor’s proof of res from a tribal 

authority or latest municipal rates 

and taxes certificate? 

Is the account not in areas for 

more than 90 days (3 months)? 
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disqualification but failure to align addresses will not be a 

disqualifying factor, however all addresses reflected on the 

both the CSD and company registration document will be 

subjected to this requirement. 

 

 

 

10.  Forging of documents/certificates  

The City has noted that prospective 

bidders are allegedly submitting 

fraudulent and forged documents 

when bidding for tenders.  

Bidders are advised not to commit 

fraudulent activities and forge 

documents. The City will ensure that 

this Act is adhered to by reporting all 

abusers of the SCM system to SAPS 

and enlist them on the Register of 

Tender Defaulters as prescribed on 

section 29 of the Prevention and 

Combating of Corrupt Activities Act 

12 of 2004. 

Abusers of the SCM system, 

amongst other penalties, may be 

restricted to do business with any 

Public Institutions for a period NOT 

exceeding 10 years (see section 28 

of this Act). 

Section 34(1)(b) of the Prevention and Combating of 

Corrupt Activities Act 12 of 2004, stipulates that: “any 

person who holds a position of authority and who knows or 

ought reasonably to have known or suspected that any 

other person has committed the offence of theft, fraud, 

extortion, forgery or uttering a forged document involving 

an amount of R100 000 or more, must report such 

knowledge or suspicion or cause such knowledge or 

suspicion to be reported to any police official”. 

Section 34(2) of the same Act stipulates that: “subject to 

the provision of section 37(2), any person who fails to 

comply with subsection (1), is guilty of an offence”. 

Are there any suspicious / 

alleged fraudulent or forged 

documents? 

If yes, has the matter been 

reported to the nearest SAPS 

following correct institutional 

protocol? 

Has the matter been registered 

with the Registrar to enable due 

processes and per the Act? 

NB: The minutes of the BEC / 

BAC should detail all the 

elements of alleged fraud and 

forged documents. 
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1. Failure to fully complete the compulsory returnable documents shall render such a tender offer 

unresponsive. 

2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided, including the information 

provided by candidates proposed for the specified key positions. 

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in 
the returnable documents is accepted in good faith and as justification for entering into a contract with a 
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 
willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 
discretionary right under contract condition 9.2 to terminate the contract. 

The Tenderer must complete the following returnable Schedules: 

• Returnable Schedules required for Tender evaluation purposes 

COMPULSORY TENDER DOCUMENTS 

FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

FORM D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

FORM E COMPULSORY DECLARATION 

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

FORM G CERTIFICATE OF INDEPENDENT TENDER 

FORM H DECLARATION OF GOOD STANDING REGARDING TAX 

FORM I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

FORM K DECLARATION OF TENDERER’S LITIGATION HISTORY 

FORM L AUTHORITY OF SIGNATORY 

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS 

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 

FORM O SCHEDULE OF CURRENT COMMITMENTS 

FORM P REGISTRATION WITH CIDB 

RETURNABLE FOR QUALITY CRITERIA 

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 

FORM R PLANT & EQUIPMENT 

FORM S FINANCIAL RESOURCES 

FORM T KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS  

CERTIFICATE FOR TENDER COMPLIANCE 

FORM U SCHEDULE OF TENDER COMPLIANCE 

PART T2: RETURNABLE DOCUMENTS 
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COMPULSORY TENDER DOCUMENTS 
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Notes to Tenderer: 

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate 

of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive. 

This is to certify that I, ............................................................................................................................................ 

representative of (tenderer) .................................................................................................................................... 

of (address) ............................................................................................................................................................ 

................................................................................................................................................................................ 

................................................................................................................................................................................ 

telephone number .................................................................................................................................................. 

fax number .............................................................................................................................................................. 

e-mail ...................................................................................................................................................................... 

attended the clarification meeting on (date) ........................................................................................................... 

Signature of Representative:       
 
 
 
Signature of Project Manager:       

FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING  
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We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

▪   

▪   

▪   

▪   

▪   

▪   

▪   

▪   

▪   

Attach additional pages if more space is required. 

Signed    Date    

 
Name 

 
   Position 

 
   

FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS(SIPDM) 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material 
deviations and qualifications. 

(a) AMENDMENTS 

Page, Clause or Item No Proposed Amendment 

  

  

  

  

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the 
provisions of this contract he shall set out his proposals clearly hereunder. 

(b) ALTERNATIVES 

Proposed Alternative Description of Alternative 

  

  

  

  

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for 
completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc. 
and a detailed statement setting out the salient features of the proposed alternatives must accompany 
the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 

Signed Date 

Name Position 

  

FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES (SIPDM) 
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This preference form must form part of all tenders invited.  It contains general information and serves as 
a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 
to claim points for specific goals with the tender, will be interpreted to mean that preference points 
for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the organ of state. 

FORM D: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process or 
any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 
in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

(b)  any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

Item 
no. 

The specific goals allocated points in terms of 
this tender 

Number of 
points 

allocated 

(80/20 system) 

 

Number of points 
claimed 

(80/20 system) 

(To be completed 
by the tenderer) 

1.  
100% Black owned enterprises within the definition 
of the HDI 

2  

2.  
At least 30% women owned enterprises  

2  

3.  
At least 30% youth owned enterprises  

2  

4.  
At least 30% enterprises people living with 
disabilities  

2  

5.  
Enterprises regarded as EMEs located within the 
City of Mbombela  

2  

6.  
Enterprise who will sub-contract minimum of 30% of 
the contract value to EME’s in the ward or local 
communities where the services to be rendered of 
works to be undertaken (Bidders shall list sub-
contracting works or items) 

2  

7.  
Corporate Social Investment (CSI) Plan. (see notes 
below) 

5  

8.  
B-BBEE level 1 contribution (SANAS verified B-
BBEE certificate for generic enterprise, and for EME 
and SME a sworn affidavit or CIPC issued certificate 
confirming annual turnover and level of Black 
Ownership 

3  

The City will utilise the CSD report for the above-mentioned information  
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Corporate Social Investment (CSI) 

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and 

contingencies. The CSI project should be delivered concurrently with the project. The final product should be 
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the community 
at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a written 
explanation on how to implement the Corporate Service Investment on that particular ward, community or region. 
The investment must benefit the community at large. In order to claim points, a detailed one page report must be 
included in the list of returnable documents. The corporate social investment initiates must be implemented by 
the company/successful bidder. The final details of the CSI project will be finalized prior to the signing of the 
contract in consultations with relevant stakeholders. 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction 
of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
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exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

(f) forward the matter for criminal prosecution, if deemed necessary. 

Declaration 

The tenderer declares that 

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the 
closing date for submissions 

b) the tendering entity has been measured in terms of the following code (tick applicable box) 

□ Generic code of good practice 

□ Other – specify ............................................................................................................................. 

c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and 
are to the best of my belief both true and correct 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tenderer, confirms 
that he / she understands the conditions under which such preferences are granted and confirms that the 
tenderer satisfies the conditions pertaining to the granting of tender preferences. 

Signature: ...............................................................................................................................………... 

Name: .......................................................................................................................................…….... 

Duly authorised to sign on behalf of: ..............................................................................................….. 

Telephone: ...................................................................... 

Fax: ....................................................................... Date: .................................................................... 

Name of witness .................................................. Signature of witness .................................. 

Note: 

1) Failure to complete the declaration will lead to the rejection of a claim for a preference. 
Supporting documentation of the abovementioned claim for a preference must be submitted with the 
tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data) 

 
 
 
 
 
 
 
 
 
 

 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 

Name of Enterprise 

Name of enterprise:    

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  
 

 

Section 2: Particulars of companies and close corporations Company / Close Corporation registration 
number. 

  

  
 

Section 3: SARS Information 

Tax reference number  

VAT registration number State Not registered if Not Registered for VAT 
 

 

Section 5: National Treasury Central Supplier Database 

Supplier number  

Unique registration reference number  

  
 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the 
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act 
No. 69 of 1984). 

Full name of principal Identity number  Personal tax reference 
number 

   

   

   

   

 *insert separate page if necessary 

 

FORM E: COMPULSORY DECLARATION (SIPDM) (GBD 4) 
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• Section 7: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within 
the last 12 months in the service of any of the following: 

a) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  b) a member of any provincial legislature  

c) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
1. a member of the board of directors of 

any municipal entity 
 

2. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  

• If any of the above boxes are marked, disclose the following: 

 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

• Section 8: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, 
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, 
marriage or adoption. 

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

d) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  e) a member of any provincial legislature  

f) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
3. a member of the board of directors of 

any municipal entity 
 

4. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  
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• If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

*insert separate page if necessary 

Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to 
make payment in terms of the contract. 

 Yes  No (Tick appropriate box) 

• If yes, provide particulars (insert separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms 
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an 
attachment hereto, are to the best of my belief both true and correct, and: 

neither the name of the tendering entity or any of its principals appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 (Act No. 12 of 2004). 

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 
corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative 
work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 
offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas 
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions 
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or 
intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity and are not in arrears for more than 3 months; 

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to 
the Employer and when called upon to do so, obtain the written consent of any subcontractors who are 
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the 
National Treasury, for SARS to do likewise. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices 

(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or 

any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one tender 

either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers 

the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires 

tenderers to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts 

on the establishment of departments) from performing or engaging remunerative work outside his or her 

employment in the relevant department, except with the written permission of the executive authority of the 

department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit 

an employee of the public administration (i.e. organs of state and all national departments, national government 

components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office 

of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of 

the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service 

Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public 

Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the 

State or to be a director of a public or private company conducting business with the State. The offence for doing 

so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which 

may result in the termination of employment by the employer. 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance 

Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person 

who is the service of the state, a director, manager or principal shareholder in the service of the state or who 

has been in the service of the state in the previous twelve months. 

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to 

disclose in the notes to the annual statements particulars of any award made to a close family member in the 

service of the state. 

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of 

the price, consideration or other moneys stipulated or otherwise provided for in any contract and the 

manipulating by any means of the award of a tender. 

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements 

between parties in a horizontal relationship which have the effect of substantially preventing or lessening 

competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also 

prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties. 
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• For Closed Corporations 

CK1 or CK2 as applicable (Founding Statement) Certified Copies of the ID’s of the Directors Certified 
Shareholders Certificate 

• OR 

• For Companies 

A copy of the Certificate of Incorporation Certified Copies of the ID’s of the Directors, and Certified shareholders’ 
register 
 

• OR 

• For Joint Venture Agreements 

• Joint Venture Agreement between all the parties, 

• as well as the documents in (1) or (2) of each Joint Venture member. 
 

• OR 

• For Partnership 
1. Certified Copies of the ID’s of the partners 

• OR 

• One person Business / Sole trader 
2. Certified Copy of ID 
 

ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE 
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The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) contractors are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section 1: Enterprise Details / Name of enterprise: 

Name of 
enterprise: 

 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

  
 

Section 2: Declaration for Contractor’s services: 

The enterprise has been awarded the following contract services by an organ of state during the last five 
years. 

Name of organ of state Estimated value of 
contracts 

Nature of service e.g. 
quantity surveying 

Service number 
similar to required 
service 
(yes / no)? 

    

    

    

    

    

    

    

    

Attach separate page as necessary 

FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

(SIPDM) 
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 
million including VAT 

I / we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing. 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 

financial statements for the past three financial years, or since the establishment as the enterprise was 
established within the past three years. 

2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all 
municipal accounts are paid up to date) Attach Municipal Utility Account; 

3) source of goods and / or services: 

(tick one of the boxes and insert percentages if applicable): 

□ goods and / or services are sourced only from within the Republic of South Africa 

□  % of the total cost of goods and / or services will be sourced from outside the Republic of South 

Africa and the percentage of payment from the municipality or municipal entity which is expected 
to be transferred out of the Republic is   

 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 

Name of organ of state Estimated number 
of contracts 

Nature of contracts 

   

   

   

   

*Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
 

 

 

% 
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE 

LATEST MUNICIPAL UTILITY ACCOUNT  
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Notes to tenderer:  

a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of 

the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted 
practice by, firms, or a decision by an association of firms if it is between parties in a horizontal 
relationship and if it involves collusive tendering. 

b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, 
to agree not to compete, in a tender process. 

c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any 

collusion with a competitor. 

• CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying tender: 

 
 

(Tender Number and Description) in response to the invitation for the tender made by: 

 
 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Tenderer) 

i) I have read and I understand the contents of this Certificate; 

ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf 
of the tenderer; 

iv) Each person whose signature appears on the accompanying tender has been authorized by the tenderer 
to determine the terms of, and to sign, the tender, on behalf of the tenderer; 

v) For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” 
shall include any individual or organization, other than the tenderer, whether or not affiliated with the 
tenderer, who: 

(a) has been requested to submit a tender in response to this tender invitation; 

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities 

or experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer 

vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

FORM G: CERTIFICATE OF INDEPENDENT TENDER (MBD 9) 
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vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) geographical area where product or service will be rendered (market allocation) 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) bidding with the intention not to win the tender. 

viii) In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 

ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding 
of the contract. 

x) I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 
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The Tax Compliance Status (TCS) must be submitted together with the tender. Failure to submit the above-
mentioned documentation will result in the invalidation of the tender. 

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 
Tax Compliance Status (TCS) PIN. 

 

FORM H: DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2) 

ATTACH VALID TAX COMPLIANCE STATUS (TCS)  
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Notes to tenderer: 

1. This tender document must form part of all tenders invited. 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have; 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; 

c. failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 

with this tender. 

Item Question Yes No 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)? 

for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES (MBD 8) 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

• CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME) ………………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

Signature  Date 

   

Capacity under which Tender is Signed  Name of Tenderer 
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The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier 
Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should 
attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture, 
a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture. 

Name of Contractor: 

...................................................................................................................................................................... 

Central Supplier Database Supplier Number: 

.......................................................................................................................... 

• Affix Proof of the National Treasury Central Supplier Database to this page 

• (Full CSD required, not summary) 

• Not Older Than 3 Months 

 
 

FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 
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Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior 
members in previous companies) have been involved with any organ of state or state department within the 
last ten years? 

• If yes, furnish your details in table below. 

NB: It is compulsory for all bidders to sign this form 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders 
or other senior members in previous companies) has been involved with any organ of state or state department 
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, 
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was 
made. 

Client Other Litigating 
Party 

Dispute Award Value Date Resolved 

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY 

NO YES 
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Details of person responsible for tender process: 

 

 

    

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 
members or their board of directors, as the case may be. 
 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

"By resolution of the board of directors passed on (date) 

Mr…………………………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name 

………………………………………………………and any Contract which may arise there from on behalf of 

……………………………………………………………………………………………………………………………… 
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY 

IN HIS CAPACITY AS ......................................................................…………………………… 

DATE   .......................................................................…………………………… 

FULL NAMES OF SIGNATORY ……………………………………………………………………… 

SIGNATURE .............................................................………………………… 

AS WITNESSES: 1. NAME ………………………………… SIGNATURE ………………………… 

2. NAME ………………………………… SIGNATURE ………………………… 
 

Name: 

Contact number: 

Office address: 

FORM L: AUTHORITY OF SIGNATORY 
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• PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms 

…………………………………., authorized signatory of the company.............................................. , acting in 

the capacity of lead partner, to sign all documents in connection with the tender offer an any contract 

resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 
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• Notes to tenderer: 

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 

mentioned. 

2. The tenderer shall state whether he intends to carry out any specialised work himself. 

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. 
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, 
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final 
and binding, even in the event of a subcontractor not listed below being approved by the engineer. 

SPECIALISED ITEM 
INDICATE IF SUB-CONTRACTED  

(Tick correct option) 

YES NO 

   

   

   

In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry 

out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-

contractor. 

(Note: All proposed sub-contractors must be listed). 

Sub-contractor: 

Name, Address and Telephone No. 

Portion/type of work 

to be undertaken 

 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
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(  )   

 
Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 
Previous value of work: 

Previous Experience: 
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Notes to tenderer: 

1. Discovery that the tenderer has failed to make proper disclosure may result in City of Mbombela 
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the 
tenderer’s misrepresentation. 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the 
compensation fund or with a licensed compensation insurer who is approved by Department of Labour 
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993). 

• Affix certified Proof of Good Standing with Compensation Commissioner to this page 

•  

FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 
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Notes to tenderer: 

(a) The tenderer shall list below all contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 

(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be 

attached to this form. 

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual 
commitments or potential commitments are greater than 5 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

Contracts Awarded 

Employer Project Expected Value of 
contract 
(Inclusive of VAT) 

Durations 
(Months) 

Expected Completion 
Date 

     

     

     

     

     

 

Tenders not Yet Awarded 

Employer Project Tendered 
Amount 
(Inclusive of 
VAT) 

Tendered 
Durations 
(Months) 

Expected 
Commencement Date 

     

     

     

     

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM O: SCHEDULE OF CURRENT COMMITMENTS 
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The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

Name of Contractor: .......................................................................................................................................... 

Contractor Grading Designation: ........................................................................................................................ 

CIDB Contractor Registration Number: ............................................................................................................. 

Expiry Date: ....................................................................................................................................................... 

FORM P: REGISTRATION WITH CIDB 

http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
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RETURNABLES FOR QUALITY CRITERIA 
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• The Tenderer will receive a maximum of 50 points based on information provided in this schedule. 

The following is a statement of work of similar nature and size (roads projects) recently successfully executed by 
myself 
/ Ourselves: 

1 Points will be given for projects completed of similar nature and size. 

2 The tenderer scores 6 points per project with a value of more than R10 million but less than R20 million, 
completed in the last 5 years. 

3 The tenderer scores 8 points per project with a value of more than R20 million but less than R30 million 
completed in the last 5 years. 

4 The tenderer scores 10 points per project with a value of more than R30 million completed in the last 5 
years. 

5 The tenderer may attach not more than 5 projects of similar nature and size. 
6 The maximum Quality points for each criterion are listed above. 

7 Points for completion certificates attached will be given for similar projects. 
8 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant 

project. 
9 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on 

experience in similar projects or similar areas and conditions in relation to the scope of work required for 
this project. 

10 Documents requested above must be certified and not older than 3 months. Failure to adhere to the 
directive zero points will be allocated. 

 
NB: Similar project (construction of roads excluding maintenance) 

 

FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 
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Certified appointment letter as well as 
Completion Certificate (signed by client and 
engineer) of Relevant Work (to be attached – 

zero points if both is not attached) 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Employer: Contact 
Person and Telephone 

Number 

Value of Work 
(inclusive of VAT) 

Date Completed 
(Attach Certified 

Completion 
Certificate) 

(Max 10 
points/project) 

     

  

  

  

     

  

  

  

     

  

  

  
 

  
  

  

  

  
 

  
  

  

  

  

*Attach additional pages if more space is required Total Points 
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• The tenderer will receive a maximum of 15 points based on information provided in this schedule. 

1. The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 

2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows: 

▪ Major plant for construction works if well identified and 100% is owned and available at start of 
contract maximum points will be as stated in allocated points if owned column. 

▪ No points will be allocated for hired plant as indicated in the Allocate points for hired plant 
column on the table below. 

▪ Points for the plant correctly identified and owned will be calculated according to the allocated 
points based on the quantities under the Quantities Required column. 

3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle 
license and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by the 
department of transport (where applicable**). Invoices for equipment that are not traveling on the road 
will be accepted as proof of ownership (where applicable*). The invoice must be in the name of the 
bidding company or director(s). 

Description, size, capacity, etc. Allocate 
Points if 
owned 

Allocate 
Points if 
hired 

Quantity 
Required 

Quantity 
owned 

Points 
Scored 

Motor grader (Cat 14H or Similar) ** 4.0 2.0 1   

Excavator (20 ton) * 2.0 1.0 1   

Water Tanker (8000 Litres) ** 2.0 1.0 1   

Smooth Drum Vibratory Roller (10 
ton or above) * 

1.0 0.5 1   

Tamping Foot Vibratory Roller (10 
ton or above) * 

2.0 1.0 1   

Tipper Truck (10 m3 or above) ** 2.0 1.0 4   

TLB (48 kw Capacity) ** 2.0 1.0 1   

Total 15.0 7.5    

Total Points Allocated   

   

*Attached additional pages if more space is required. 

 

FORM R: PLANT & EQUIPMENT 
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• The tenderer will receive a maximum of 10 points based on information provided in this schedule. 

Bank rating: A = 10 POINTS  

   B = 6 POINTS  

   C = 4 POINTS 

NB: the bank rating must be based on the amount reflected on the form of offer. No points will be allocated 
on the rating below the tendered amount. The City reserves the right to verify the information with the 
Financial Service Provider. In case of a JV, Consortium or partnership only the details of the lead 
partner will be considered 

DETAILS OF TENDERERS BANKING INFORMATION 

• Notes to tenderer: 

• The tenderer shall attach to this form a letter of intent for 10% bank guarantee. 

• In the event that the tenderer is a joint venture enterprise, the bank guarantee will be expected from the 
Lead Partner. 

BANK NAME: 
 

ACCOUNT NAME: (e.g. ABC Civil 
Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc.) 
 

ACCOUNT NO: 
 

ADDRESS OF BANK: 
 

CONTACT PERSON: 
 

TEL. NO. OF BANK / CONTACT: 
 

How long has this account been in existence: 
 

 0-6 months  (Tick which is appropriate) 

7-12 months  

13-24 months  

More than 24 
months 

 

FORM S: FINANCIAL RESOURCES BANKING INFORMATION 
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For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the 
following questionnaire: 

• Are you by law required to prepare annual financial statements for auditing? 

• YES / NO 

1.1. If yes, submit audited financial statements for the past three years or since the date of establishment 
if established during the past three years. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for 
more than three months or any other service provider in respect of which payments is overdue for more 
than 30 days? 

• YES / NO 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards 
any municipality for more than three months or other service provider in respect of which payment is overdue 
for more than 30 days? 

……………………………..………..………………………………………………………………………… 

……………………………………………………………………………………………………………..… 

2.2 If yes, please provide particulars 

….…………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………. 

2.1 Has any contract been awarded to you by an organ of state during the past five years, including particulars 
of any material non-compliance or dispute concerning the execution of such contract? 

• YES / NO 

......................................................................................................................................................... 

……………………………………………………………………………………………………………… 

a. If yes, furnish particulars 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

 

FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT 
ABOVE R 10 MILLION 
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / /municipal entity is expected to be transferred out of the Republic? 

• YES / NO 

4.1 If yes, furnish particulars 

….…………………………………………………………………………………………………………………………… 

………………………………………………………………………………………….…………………………………… 

CERTIFICATION 

• I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 

Signature  Date 

Capacity under which Tender is 
Signed 

 Name of Tenderer 
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The Tenderer must attach hereto an Original Letter from the bank or institution with whom he has made the 
necessary arrangements, to the effect that the said bank or institution will be prepared to provide the required 
performance guarantee when asked to do so. (Letter of Intent) 

• A Pro forma follows herewith for the tenderer to use. 

PRO-FORMA FOR A PERFORMANCE GUARANTEE 
PERFORMANCE GUARANTEE 

Employer 

(Name and Address)    

   

Contract No    

Contract Title    

WHEREAS    

(hereinafter referred to as “the Employer”) entered into, a Contract with: 

(hereinafter called “the 
Contractor”) on the  day of  20   for the 

construction of (Contract Title) 

 

at    

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS 
WE    

(hereinafter referred to as the 

Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion for the due and faithful 
performance by the Contractor of all the terms and conditions of the said Contract, subject to the following 
conditions: 

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner 
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 
variations, alterations, directions or extension of the Completion Data of the Works under the said Contract, 
and that its rights under this guarantee shall in no way be prejudiced nor or liability hereunder be affected by 
reason of any steps which the Employer may take under such Contract, or of any modification, variation, 
alterations of the Completion Date which the Employer may make, give, concede or agree to under the said 
Contract. 

2) This guarantee shall be limited to payment of a sum of money. 

3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time 
to or compound or make any other arrangement with the Contractor. 

FORM S: FINANCIAL RESOURCES 
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 
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However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the 
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the Final 
Approval Certificate at expiry of the Defects Liability Period 

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms 
of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate 
of Completion 

4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in 
full force and effect until all such claims have been paid of liquidated, 

5) Our total liability hereunder shall not exceed the sum of 

   (in words) 

R 
   (in figures) 

(10% of the tender sum) that amount I/we agree to hold at your disposal. 

6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 
the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and 
undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of a 
written demand from you. 

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the Guarantor’s 
liability for the purpose of enabling provisional sentence or any similar relief to be obtained against the 
Guarantor. 

This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the event 
of the full amount of the Guarantee being paid to the Employer. 

7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as 

  

   

 

As witness: 

  

  

Duly authorized to sign on behalf of 
(Guarantor) 

 

Address    

 

IN WITNESS WHERE OF this guarantee has been executed by us at 

   on the      day of      20 

 

1.      Signature 

2.      Signature 
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• The Tenderer will receive a maximum of 25 points based on information provided in this Schedule 

Notes to tenderer: 

1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and the overall company structure. Attach own 

organogram to this form. 

2. State the city or town where the company’s head office is located. The locality of regional or satellite 

offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other 

than the head office. Do not count offices outside RSA. 

3. Registered professional engineers, technicians or technologists means those who are involved in the 

construction of roads and streets with related storm water structures. Registered professionals of other 

disciplines (e.g. mechanical) are considered as employees only. 

4. For all foreign nationals must attach SAQA accreditation and certified proof of work permit 

• CONSTRUCTION PERSONNEL 

i) Contracts Manager (5 Points) 

Contract manager is required to have a minimum of NQF Level 7 in Civil engineering or 
equivalent and a minimum of 07 years in roads construction, and who is registered with 

SACPCMP as Pr. CPM/ Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a minimum, 
as indicated below.  

 

EXPERIENCE IN ROADS 
CONSTRUCTION 

10 11 12 13 14 

POINTS 1 2 3 4 5 

 

ii) Site Agent (10 Points) 

Site Agent is required to have a N.D Civil Engineering; or equivalent to a NQF 6 qualification and 

a minimum of 07 years in roads construction, as indicated below: 

EXPERIENCE IN ROADS 
CONSTRUCTION 10 11 12 13 14 

POINTS 
2 4 6 8 10 

 
 
 
 
 
 
 
 

FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS  
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iii) Site Foreman (5 Points) 

Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related qualification 

with experience in road projects of not less than seven (7) years. Points will be allocated on a pro-

rata basis for experience between 7 to 10 years, as indicated below: 

EXPERIENCE IN ROADS CONSTRUCTION 7 8 9 10 

POINTS 2 3 4 5 

iv) Safety Officer (5 Points) 

Safety officer on permanent/contract basis, to have a minimum qualification of Safety Management 

Training Course (SAMTRAC) or National Diploma in Safety Management or equivalent minimum 

NQF Level 5 qualification with a valid certificate issued by SACPCMP for registration as CHSO 

and with experience in road projects of not less than three (3) years. Points will be allocated on a 

pro-rata basis for experience between 3 to 5 years, as indicated below: 

EXPERIENCE IN ROADS CONSTRUCTION 3 4 5 

POINTS 2 3 5 

 

EXPERIENCE TOTAL POINTS 

Provide detailed CVs and certified qualifications for all Key 
Personnel for each category 
stated above. 

25 

• N.B Points to be allocated based on the relevant experience provided in the CV’s. The appointed 
contractor is to provide such personnel as attached or one with equivalent qualifications and 
experience. Failure to do so will result to termination of contract 

 

Roads – Roads Projects 

Bridges – All structural Projects 
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• Note: Only CV’s and Certified Qualifications of Key personnel that were named and shown 
on the organogram to be attached. 

 

ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE 
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COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY) 

 MAXIMUM 
POINTS TO 

BE    
ALLOCATED 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED POINTS 

Company Experience: Form Q 50 
  

Plant and Equipment: Form R 15 
  

Financial References: Form S 10 
  

Key Personnel Form T 25 
  

Sub- Total 100 
  

TOTAL 100 
  

Note: 

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of 
evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and 
preference evaluation stage. 

SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM 

DESCRIPTION MAXIMUM POINTS TO BE ALLOCATED 

Price 80 

Specific Goals 20 

TOTAL 100 
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Note to tenderer: 

This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
forms and schedules and subsequent placement in the correct envelope. 

FORM NO 

/ GBD NO 

FORM DESCRIPTION TICK IF 

COMPLETED 

A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING   

B RECORD OF ADDENDA TO TENDER DOCUMENTS  

C PROPOSED AMENDMENTS AND QUALIFICATIONS  

D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 

E COMPULSORY DECLARATION  

F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

G CERTIFICATE OF INDEPENDENT TENDER  

H DECLARATION OF GOOD STANDING REGARDING TAX  

I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 

J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 

 

K DECLARATION OF TENDERER’S LITIGATION HISTORY  

L AUTHORITY OF SIGNATORY  

M SCHEDULE OF SPECIALIST SUBCONTRACTORS  

N PROOF OF GOOD STANDING WITH COMPENSATION 

COMMISSIONER 

 

O SCHEDULE OF CURRENT COMMITMENTS  

P REGISTRATION WITH CIDB  

Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS  

R PLANT & EQUIPMENT  

S FINANCIAL RESOURCES  

T KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS   

FORM U: SCHEDULE OF TENDER COMPLIANCE 
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THE CONTRACT 
 

PART C1 AGREEMENT AND CONTRACT DATA  

PART C2 PRICING DATA 

PART C3 SCOPE OF WORKS  

PART C4 SITE INFORMATION 
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PART C1 AGREEMENT AND CONTRACT DATA 
 

CONTENTS PAGE(S) 

C1.1 FORM OF OFFER .................................................................. C1.1 

C1.2 FORM OF ACCEPTANCE ...................................................... C1.2 

C1.3 SCHEDULE OF DEVIATIONS ................................................ C1.3 

C1.4 CONTRACT DATA ...................................................………… C1.4 

C1.5 PERFORMANCE GUARANTEE ............................................. C1.5 

C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) ................... 

 
C1.6 

C1.7 CERTIFICATE OF AUTHORITY FOR SIGNATORY TO 
AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND 
SAFETY ACT, 1993 (ACT NO 85 OF 1993) ................... 

 

 
C1.7 
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C1.1 FORM OF OFFER 

C1.2 FORM OF ACCEPTANCE 

C1.3 SCHEDULE OF DEVIATIONS 
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OFFER    

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: CONTRACT NUMBER: COM 92/2026 - CONSTRUCTION OF SHIKISHA ROAD WITH 
VEHICULAR BRIDGE WARD 33 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract, 
including compliance with all its terms and conditions according to their true intent and meaning, for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the 

employer to pay, is ________________________________________________________________________ 

_______________________________________(in words) R___________________________(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of the contract 
identified in the contract data. 

for the TENDERER 
   

Signature:                                                                                      

Name:                                                                                            
  

Capacity:                                                                   
  

Witness: 

Name:                                                                                              

Signature:                                                                                            

Date:                                                                                                   

 

C 1.1: FORM of OFFER 
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ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract, that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C 1: Agreements and contract data, (which includes this agreement) Part C 2: 

Pricing data 
Part C 3: Scope of work. 
Part C 4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

for the EMPLOYER 

Signature:                                                                                                        Date:                                             

Name:                                                                                             

Capacity:                                                                                  

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
 

 

 

C1.2: FORM of ACCEPTANCE 
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1 Subject 

Details 

2 Subject 

Details 

3 Subject 

Details 

4 Subject 

Details 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance. 

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement. 

for the TENDERER 

Signature:    

Name:    

Capacity:    

for the EMPLOYER 

Name:                                                                                                                

Signature:                                                                                                                 Date:                                     

Capacity:                                                                                                            

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            

 

C1.3: SCHEDULE of DEVIATIONS 
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• CONDITIONS OF CONTRACT 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African 
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is 
obtainable form www.saice.org.za. 

• CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract. 

• PART 1: DATA PROVIDED BY THE EMPLOYER 

The following contract specific data are applicable to this Contract: 

Clause Description 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.1.1.16 The Name of the Employer’s Agent is Mr. KETA KETA, also referred to in the Contract as 
APPOLLO ENGINEERING (PTY) LTD 

1.1.1.26 The pricing strategy: Re-Measurement Contract 

1.2.1.2 
The Employer’s address for receipt of communications is:  

Physical address: Postal address: 
1 Nel Street P. O. Box 45 
MBOMBELA MBOMBELA 
1200 1200 

Telephone: 013 759 9250 
Fax: N/A 
E-mail: tony.malambe@mbombela.gov.za  

1.2.1.2 

The address of the Employer’s Agent is: 
Physical address: Postal address: 

15 Russel Street PO Box 1108 
MBOMBELA WHITE RIVER  

1200 1240 
 
Telephone: (013) 752 6187 
Fax:  (013) 752 4199 
E-mail:  info@appollogroup.co.za 

2.4 
Variations to the Conditions of Contract are: 

Add the following at the end of sub clause 2.4.1: 

" The several documents forming the Contract shall rank in the following order of 
precedence: 

1. Contract Agreement, 

2. Form of Offer and Acceptance, 

C1.4: CONTRACT DATA 

http://www.saice.org.za/
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Clause Description 

 3. Contract Data, 

4. Specification Data, 

5. Standardized Specifications, 

6. Drawings, 

7. Bill of Quantities, 

8. Statutory Regulations, 

9. Other standard specifications. 

If the contents of any part of the documents contradict any other part, the document in the highest 
position on the above order of precedence shall have preference and apply.” 

4.3.3 

Add the following at the end of sub clause 4.3.2: 

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter 
referred to as 'the Act', that the following arrangements and procedures shall apply 
between them to ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 
Contractor with all relevant provisions of the Act and the Regulations promulgated in 
terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 
in terms of the Act and Regulations on the Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly absolves 
the Employer from himself being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act and its associated 
Regulations. 

(iv) The Contractor agrees that any duly authorized officials of the Employer shall be entitled, 
although not obliged, to take such steps as may be necessary to monitor that the 
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) 
above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or any appropriate records or 
safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent 
any investigation, complaint or criminal charge which may arise as a consequence of 
the provisions of the Act and Regulations, pursuant to work performed in terms of this 
Contract, and shall, on written demand, provide full details in writing, to the Employer 
and Employer’s Agent, of such investigation, complaint or criminal charge. 

The Contractor shall furthermore, in compliance with Constructional Regulations 2003 
to the Act: 

 
(vi) Acquaint himself with the requirements of the Employer’s health and safety specification 

as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a 
suitably and sufficiently documented health and safety plan as contemplated in 
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his 
assigned agent. The Contractor's health and safety plan and risk assessment shall be 
submitted to the Employer for approval within seven (7) days after acceptance of the 
bid. and shall be implemented and maintained from the Commencement of the Works. 

 



CONTRACT NUMBER: COM 92/2026 - CONSTRUCTION OF SHIKISHA ROAD WITH VEHICULAR BRIDGE 
WARD 33 
 

Page 83 of 222  

C1.4 

Part C1.4 – Contract Data 

Clause Description 

 
(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 

contemplated in the Construction Regulations 2003, to ensure that the Contractor is 
compliant in respect of his obligations. Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s Agent, at the request of 
the Employer or his agent, to suspend all or any part of the Works, with no recourse 
whatsoever by the Contractor for any damages incurred as a result of such suspension, 
until such time that the Employer or his agents are satisfied that the issues in which the 
Contractor has been in default have been rectified." 

(viii) Acquaint himself with the requirements of COVID-19 OCCUPATIONAL HEALTH 
AND SAFETY MEASURES IN WORKPLACES COVID-19 (C19 OHS), 2020, and 
prepare a suitably and sufficiently documented COVID-19 health and safety plan 
as contemplated in COVID-19 (C19 OHS), 2020 for approval by the Employer or 
his assigned agent. The Contractor's health and safety plan and risk assessment 
which includes the COVID-19 safety plan shall be submitted to the Employer for 
approval within seven (7) days after acceptance of the bid. The COVID-19 safety 
plan shall be implemented and maintained from the Commencement of the Works 
for as long as the declaration of a national disaster published in Government 
Gazette 43096 on 15 March 2020 remains in force. 

The Employer and Contractor agree that the Contractor will comply with the provisions of “The 
Mine Health and Safety Act, (Act 29 0f 1996) as amended by the Mine Health and Safety 
Amendment Act (Act 72 of 1997). 

The following arrangements and procedures will apply: 

(i) The Contractor shall himself obtain the Mining Authorization for the sites. 

(ii) Contractor shall assume responsibility for the Environmental Management Programs 
(EMP) in respect of the sites and shall ensure that the sites are rehabilitated at the 
conclusion of the Contract. 

(iii) The Contractor shall comply with the provisions of the Act and the requirements of the 
Director: Mineral Development of the Department of Minerals and Energy in making 
the necessary financial provisions to mine optimally and safety and to rehabilitate the 
surface of the land concerned satisfactory and to carry out the EMP. All costs incurred 
in providing a guarantee or other financial provision shall be borne by the Contract. 

(iv) This Agreement shall hold good from the date on which the Mining Authorization is 
issued until the date on which a Closure Certificate is issued in terms of the Minerals 
Act, 1991. 

(v) Nothing in this Agreement shall exonerate the Contractor from compliance with any 
requirements of the Employer’s Agent regarding the rehabilitation of sites prior to the 
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions 
of Contract (2010). 

(vi) The Contractor shall undertake all the duties and accept all the responsibilities of the 
owner in compliance with the requirements of the Act as amended. 

(vii) The Contractor accepts responsibility for compliance with the Act, as amended, by all 
his sub-contractors whether or not selected and/or approved by the Employer. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to clause 4.3.1) 

• Initial programme (Refer to clause 5.6.1) 

• Security (Refer to clause 6.2.1) 

• Insurance (Refer to Clause 8.6.1) 

5.3.2 The time to submit the documentation required, before commencement with Works execution 
is 14 calendar days. 

5.4.2 The access and possession of site shall not be exclusive to the Contractor. 
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Clause Description 

5.8.1 The non-working days are public holidays and Sundays. The special non-working days are: 

The year-end break from 15-Dec-2026 to 05-Jan-2027, OR  AS PER SAFCEC To Be 

Announced 

5.13.1 The penalty for failing to complete the Works is: is 0.05 % of the Total Tender Sum per Calendar 

Day 

5.14.1 Practical completion is reached when: 

The completed paving streets can be opened to traffic for use and all culvert and pipe works are 

complete 

5.16.3 The latent defect period is 10 years after date of completion 

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, 
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools 
is 15%. 

6.8.2 This contract does include for contract price adjustment 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

6.10.3 The limit of retention money is 10% 

8.6.1.1.2 Not required. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum will be calculated at 12% of the claim value. 

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks 
Insurances Association is required. 

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim 

10.5.2 Dispute resolution shall be ad-hoc adjudication. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be by arbitration. 

Special 
Clause 

The Contractor’s CIDB grading must remain active at the same or higher level as at time of 
appointment, should the grading be suspended, downgraded and or expire the Contractor will 
only be allowed 21 days to remedy such and failure could result in termination of the Contract. 

Special 
Clause 

Thirty percent (30%) of the contract value shall be made Non-compulsory for subcontracting to 
local people/companies (CoM) irrespective of the domicilium et exicutandi of the contractor. 
However, contractors will be a allocated points for the proposal of social responsibility/social 
development plan (Form D of returnables) within CITY OF MBOMBELA  

Special 
Clauses 

“The Contractor shall submit a fully resource-loaded baseline programme within 14 days of the 
Commencement Date. The programme shall include: 

• procurement lead times,  

• critical path activities,  

• labour histograms,  

• plant allocation,  

https://www.google.co.za/search?q=domicilium%20et%20exicutandi&amp;nfpr=1&amp;ei=yOTXVsy5NcjfUceciZgO&amp;sqi=2&amp;start=0
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• time risk allowances,  

• cash flow projections,  

• And community liaison activities. 
 
Monthly Recovery Programme 
 
“Where progress falls more than 10% behind programme, the Contractor shall submit a recovery 
programme within 7 days at no additional cost to the Employer.” 

Special 
Clauses 

“No work stoppages resulting from unlawful community interference, intimidation, or extortion 
shall automatically entitle the Contractor to compensation unless the Contractor demonstrates 
compliance with all stakeholder engagement procedures required by the Contract.” 

Special 
Clauses 

“The Contractor shall comply fully with the Environmental Management Programme (EMPr), 
Water Use License conditions, and all environmental authorisations.” 

Special 
Clauses 

“The Employer reserves the right to provide the Site in portions. No claim for standing time 
shall arise where access restrictions were identified in the tender documentation.” 

Special 
Clauses 

“Only abnormal rainfall exceeding the 1:10 year recurrence interval for the area, as confirmed 
by SAWS data, shall qualify as exceptional adverse weather.” 

Special 
Clauses 

“As-built drawings shall be updated monthly and submitted in both PDF and AutoCAD format 
before Practical Completion.” 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition 
(2015) published by the South African Institution of Civil Engineering, in order to understand the implications 
of this Data which is required to be completed. 

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly 
applies. 

Clause Description 

1.1.1.9 

1.2.1.2 

The Contractor is …………………………………………………………………………….. 

…………………………………………………………………………………………………..  

The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

………………………………………………….. ………………………………………. 

………………………………………………….. ………………………………………. 

………………………………………………….. ……………………………………… 

………………………………………………….. ………………………………………. 

Telephone: ……………………………..………..…………… 

Fax: .……………………………. ………..……….. 

E-mail: …………………………….…………………... 

1.1.1.14 The time for achieving Practical Completion of the whole of the Works 

is .......................................... weeks after Commencement Date (site handover). 

6.2.1 

The security to be provided by the Contractor shall be one of the following 

Type of Security Contractor to choose: 
Indicate “ Yes” or “ No” 

Cash deposit of 10% of the contract sum 
 

Performance guarantee of 10% of the contract sum 
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PRO FORMA PERFORMANCE 

GUARANTEE 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor"     means:   ....................................................................................................................................................... 

Physical     address:    .......................................................................................................................................................... 

"Employer" means: ........................................................................................................................................................ 

"Contractor"   means:     ............................................................................................................................. .......................... 

"Employer’s Agent" means: ......................................................................................................................................... 

"Works" means: ............................................................................................................................................................. 

"Site" means: ................................................................................................................................................................. 

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

"Contract Sum" means: The accepted amount inclusive of tax of R .......................................................................... 

Amount in words: ........................................................................................................................................................ 

"Guaranteed Sum" means: The maximum aggregate amount of R ........................................................................... 

Amount in words............................................................................................................................................................. 

"Expiry Date" means....................................................................................................................................................... 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee 
and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of 
Completion of the Works or the date  of payment in full of the Guaranteed Sum, whichever occurs first. The 
Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of 
a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been 
made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2; 
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court. 
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Signed ....................................................................................................... 

Date     ………………………………………………………………………. 

Guarantor's signatory (1) .................................................................................................. 

Capacity .................................................................................................. 

Guarantor's signatory (2) .................................................................................................. 

Capacity .................................................................................................. 

Witness signatory (1) .................................................................................................. 

Witness signatory (2) .................................................................................................. 
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C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

(ACT NO 85 OF 1993) 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 

THIS AGREEMENT made at .................................................................................................................................... 

on this the ..................................................... day of ...................................................... in the year ……............... 

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by 

in his capacity as ......................................................................................................................................................... 

and .................................................................................................................................................................... 

(hereinafter called "the Mandatory") of the other part, herein represented by .......................................................... 

........................................................................................................................................................................................ 

in his capacity as ........................................................................................................................................................... 

WHEREAS the Employer is desirous that certain works be constructed, viz  CONSTRUCTION OF SHIKISHA 

ROAD WITH VEHICULAR BRIDGE WARD 33 and has accepted a Tender by the Mandatory for the 
construction, completion and maintenance of such Works and whereas the Employer and the Mandatory have 
agreed to certain arrangements and procedures to be followed in order to ensure compliance by the Mandatory 
with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993); 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 
Contract. 

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either 

(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions 
of Contract (hereinafter referred to as "the GCC"), 

(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC. 

3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 
1993), hereinafter referred to as "The Act", together with its amendments and with special reference 
to the following Sections of The Act: 

(i) Section 8 : General duties of employers to their employees; 
(ii) Section 9 : General duties of employers and self-employed persons to persons 

other than employees; 
(iii) Section 37 : Acts or omissions by employees or Mandatory, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
subcontractors. 

(c) All the requirements, regulations and standards of the COVID-19 Occupational Health and 
Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020. 

4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, plant and equipment in accordance with the Act. 
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5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 
selected and/or approved by the Employer. 

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are 
present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to 
the Employer upon signature of the agreement. 

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will 
at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health 

and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer. If the Mandatory obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately 

be forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will further be 

provided with copies of all written documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his subcontractors. 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 

SIGNED FOR AND ON BEHALF OF THE MANDATORY:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 
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C1.7  CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory in 
terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed 
and dated copy of the relevant resolution of the Board of Directors. 

An example is given below: 

"By resolution of the Board of Directors passed at a meeting held on   20         ,  

Mr/Ms  whose signature appears 

below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL HEALTH AND 

SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of: 

    

SIGNED ON BEHALF OF THE COMPANY:    

IN HIS CAPACITY AS:    

DATE:   

SIGNATURE OF SIGNATORY:    

WITNESS: 1.   2.   

NAME (in capitals): 1.    2.     
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1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read 
in conjunction with the Schedule of Quantities. 

2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Schedule. 

The measurement and payment clauses of each Specification, read together with the relevant clauses of the 
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified 
operations. 

3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and 
Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis. 
The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering 

Quantities1. Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as 
the case may be, shall prevail. 

4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without 
any allowance having been made for waste. 

5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the 
Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs of 
all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the 
documents on which the Tender is based. 

6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities 
are stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Schedule. 

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tender rates shall apply should work under these items actually be required. 

Should the Tenderer group a number of items together and tender one sum for such group of items, the single 
tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the item 
included in another item shall be deemed to be nil. 

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

7 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences 
between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

 

1 The standard system of measurement of civil engineering quantities published by the South African 
Institution of Civil Engineers. 
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between 
the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

9 Measurement and payment shall be in accordance with the relevant provisions of Chapter 1, Section C1.1 of 
the COTO Standard Specification for Road and Bridge Works for South African Road Authorities (Draft 
Standard October 2020 edition) or as amended in the Scope of Works. 

10 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 
to them: 

Unit     : The unit of measurement for each item of work as defined in the COTO Standard 
 Specification for Road and Bridge Works for South African Road Authorities (Draft 
 Standard October 2020 edition) or the Specification Data. 

Quantity : The number of units of work for each item 

Rate : The payment per unit of work at which the Tenderer tenders to do the work  

Amount : The quantity of an item multiplied by the tender rate of the (same) item  

Sum : An amount tender for an item, the extent of which is described in the  

                                               Schedule of Quantities, the Specifications or elsewhere, but of which the 
                                               quantity of work is not measured in units 

11 Contractor Skills Development Goals (CSDG) 

  
The Contractor shall determine the Contract Skills Development Goal (CSDG), expressed in Rands, which 
shall not be less than the tender sub-total multiplied by a CSDG (%) given in Table 2 of the Standard for 
the applicable class of construction works.    T 
 

Table 1: Construction skills development goals for different classes of engineering and construction 
works contracts.  

Class of construction works as identified in terms of 
the CIDB regulation 

Construction 
Skills 
development 
goal (%) 

Designation Description 

CE Civil Engineering 0.25 

CE and GB Civil Engineering and General 
Building 

0.375 

EB Electrical Engineering work 
(Building) 

0.25 

EP Electrical Engineering Works 
(Infrastructure) 

0.25 

GB General Building 0.5 

ME Mechanical Engineering 0.25 

 Specialized Works 0.25 

 
Final Tender Summary Section 
The contractor’s attention is brought to the following: The Employer shall include a line item under 
the final tender summary section. (Described as “Minimum Contract Skills Development Goal 
(CSDG)” as illustrated in the Table 1.1 below:   
To prevent a tender being non-responsive, the Contractor shall take note of the required 
CSDG percentage (%) as prescribed in the final tender summary section. The percentage (%) 
factor multiplied by the sub-total of the tender amount will determine the minimum CSDG that 
needs to be achieved on the contract.   
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Table 1.1 Final Tender Summary section– Contract Skills Development Goal Example 

Item Description Percentage 
 (%) factor 

Sub-Total of 
Tender Amount 

Amount 
 (Rands) 

16 Skills Development     

16.1 Minimum Contract Skills 
Development Goal (CSDG) Sum 
= CE (0.25%) x Subtotal of the 
tender amount 

0.25 R60 000 000 R150 000 

 

12 The item numbers appearing in the Pricing Schedule refer to the corresponding item numbers in the COTO 
Standard Specification for Road and Bridge Works for South African Road Authorities (Draft Standard October 
2020 edition). Where a standard COTO pay item is amended or a new pay item added, the item number is 
preceded by the letter “P” in the Pricing Schedule. 

13 The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations 
may appear in the Schedule of Quantities: 

mm = millimetre 
m = meter 
km = kilometre 
km-pass = kilometre-pass 
m² = square metre 
m²-pass = square meter-pass 
ha = hectare 
m³ = cubic meter 
m³-km = cubic meter kilometre 
kW = kilowatt 
kN = kilo-Newton 
kg = kilogram 
l = litre 
kl = kilolitre 
Ml = mega litre 
t = ton (1 000 kg) 
% = per cent 
MN = mega-Newton 
MN-m = mega-Newton-meter 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
Sum = Lump Sum 
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C2.2 SCHEDULE OF QUANTITIES 
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SUMMARY OF SCHEDULE OF QUANTITIES   C2.2-132 
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SUMMARY 

SECTION DESCRIPTION AMOUNT   

GENERAL   

  
  
  
  
  
  
 R 

C1.2 GENERAL REQUIREMENTS AND PROVISIONS  R  

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND 
GENERAL OBLIGATIONS 

 R  

C1.4 FACILITIES FOR THE ENGINEER  R  

C1.5 ACCOMMODATION OF TRAFFIC  R  

C1.6 CLEARING AND GRUBBING  R 

C1.7 LOADING AND HAULING  R  

      

  
  
 R  

SERVICES   

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR 
SERVICES 

 R  

      
  
  
  
  

DRAINAGE   

C3.1 DRAINS  R 

C3.2 CULVERTS  R 

C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT 
BERMS, CHUTES, DOWNPIPES, AS WELL AS 
CONCRETE, STONE PITCHED AND GABION 
LININGS FOR OPEN DRAINS 

 R 

 R  

      

  
  
  
  
  
 R 

EARTHWORKS AND PAVEMENT LAYERS MATERIALS   

C4.1 BORROW MATERIALS  R 

C4.2 CUT MATERIALS  R  

C4.3 EXISTING ROAD MATERIALS  R  

C4.4 COMMERCIAL MATERIALS  R 

      

  
  
  
  
  
 R 

EARTHWORKS AND PAVEMENT LAYERS CONSTRUCTION   

C5.1 ROADBED  R   

C5.2 FILL  R    

C5.3 ROAD PAVEMENT LAYERS  R   

C5.4 STABILISATION  R   

      
  
  
 R  

CONCRETE LAYERS   

C6.2 SEGMENTAL BLOCK PAVING LAYERS  R  

      
  
  
 R 

PRETREATMENT AND REPAIR EXISTING LAYERS   

C8.1 PRIME COAT  R 

      

  
  
  
  
  
  
  
  
  
 R 

ANCILLIARY ROAD WORKS   

C11.1 PITCHING, STONEWORK, CAST IN SITU 
CONCRETE FOR PROTECTION AGAINST EROSION 

 R 

C11.2 NON-STRUCTURAL GABIONS  R 

C11.4 ROAD RESTRAINT SYSTEMS  R  

C11.5 FENCING  R  

C11.6 ROAD SIGNS  R 

C11.7 ROAD MARKINGS AND ROAD STUDS  R  

C11.8 LANDSCAPING AND PLANTING PLANTS  R 

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND 
TREATING OLD ROADS 

 R  
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QUALITY ASSURANCE     

C20.1 TESTING MATERIALS AND JUDGEMENT OF 
WORKMANSHIP 

 R 
 R 

  
  

  

SUBTOTAL A    R  

  
  

  

SKILLS DEVELOPMENT   

Minimum Contract Skills Development Goal (CSDG) @ 0.25% of 
Subtotal A 

 
R 

    

CONTRACT CONTINGENCIES: 
 

  

10% of Subtotal A    R 

  
  

  

SUBTOTAL B    R 

  
  

  

CONTRACT PRICE ADJUSTMENT AND RISE & FALL: 
 

  

5% of Subtotal B    R  

  
  

  

SUBTOTAL C    R  

  
  

  

VALUE ADDED TAX: 
 

  

15% of Subtotal C    R 

  
  

  

TOTAL CARRIED TO C1.1.1 FORM OF OFFER  

  

 R  
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C3.1 DESCRIPTION OF THE WORKS 

EMPLOYER'S OBJECTIVES 
 

The employer’s objectives are to deliver public infrastructure using labour-intensive 
methods with the aim of services delivery, job creation and poverty alleviation. The 
work entails CONSTRUCTION OF SHIKISHA ROAD WITH VEHICULAR BRIDGE 
WARD 33 from gravel/double seal surface to a formal paved road. As part of the 
construction of the new road, job creation will occur through the employment of local 
labourers, and/or local subcontractors.   

 

The Employer desires that the work required be of a high standard and be completed 
in the shortest practical time whilst creating jobs for local labourers and contractors. 
 
N.B. All labour rates should be as per current SAFCEC rates. 
 

EPWP REQUIREMENT 

1. Expanded Public Works Programme (EPWP) 

 

The service provider must provide the Municipality with a completed list of local 

labourers for EPWP registration, monthly reports on this to be submitted to the project 

manager. The aforesaid list must be updated and submitted monthly, inclusive of the 

following details: 

 

i.Salary / wages spent on local employees versus total wages / salary budget at 

site 

ii.Number of local employees employed versus per total workforce at site 

iii.Payments made to the local labourers 

 

2. Demographics 

Members of the community who are unemployed and who form part of the targeted 

groups not less than 60% women, not less than 55% (youth from 18 - 35 years of age) 

and not less than 2% people with disabilities should be given an opportunity to apply 

for work.   

CONSTRAINTS 

 

Restricted Site Access 

Access to portions of the site may be restricted due to existing infrastructure, adjacent 

properties, environmental sensitivities, utility services, or operational requirements. 

The Contractor shall allow for phased construction and restricted access conditions in 

the tendered rates. 

 

Existing Services 

Numerous underground and overhead services may be present within the construction 

area. The exact location of all services is not guaranteed and the Contractor shall 

verify service positions before commencing excavation. 

 

Working Around Existing Traffic 

The works will be undertaken adjacent to live traffic. The Contractor shall maintain 

safe traffic movement and shall make provision for temporary traffic accommodation, 

signage, flag personnel and pedestrian management. 

C3.1: DESCRIPTION of WORKS 
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Operational Facilities 

The facility shall remain operational throughout the contract period. The Contractor 

shall minimise disruption and maintain safe access at all times. 

 

Community Sensitivities 

The project is located within a populated community area. Provision shall be made for 

stakeholder 
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engagement and local labour management. 

 

Security Risks 

The Employer does not guarantee the security of materials, plant or personnel on site. 

The Contractor shall provide site security. 

 

Limited Working Space 

Storage areas, stockpiles, plant movement and contractor facilities may be limited. 

 

Weather Constraints 

Tenderers are advised that the project area experiences seasonal rainfall which may 

affect construction operations. The Contractor shall make reasonable allowance for 

normal weather conditions expected during the construction period. 

 

Geotechnical Constraints 

Preliminary geotechnical investigations indicate variable subsurface conditions. 

Tenderers shall note that excavation conditions may differ from those anticipated and 

shall inspect available geotechnical information prior to tendering. 

Environmental Constraints 

Construction activities shall comply with all environmental authorisations and EMPr 

requirements. 

 

Seasonal Watercourses 

Water levels may fluctuate significantly following rainfall events. Provision shall be 

made for temporary works and protection of partially completed works. 

 

Utility Relocations 

Certain existing services may require relocation by utility owners. Delays associated 

with third-party service providers may occur and shall be considered during 

programme development. 

 

Existing Structures 

Existing structures may be fragile, deteriorated or undocumented. Care shall be 

exercised when working adjacent to them. 

 

Access Through Private Property 

 Access to portions of the site may require coordination with adjacent property owners. 

The Contractor shall restrict operations to approved servitudes and construction 

areas. 

 

School Environment 

Particular attention shall be given to learner safety, temporary walkways, barricading 

and signage. 

 

High Groundwater 

Groundwater seepage may be encountered during excavation works. Tenderers shall 

satisfy themselves regarding groundwater conditions and make provision in their rates 

where necessary. 

 

Community Business Forums 

The Employer does not guarantee uninterrupted access to the site arising from 

unlawful community disruptions, business forum activities, intimidation, extortion or 

similar events. Tenderers shall familiarise themselves with local conditions and make 

reasonable provision for stakeholder engagement. 
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Material Haulage Constraints 

Haul routes pass through residential areas and may be subject to municipal 

restrictions, speed limitations and road condition constraints. 

 

Working Hours Restrictions 

Construction activities may be restricted to approved working hours.
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Tenderer's Duty to Inspect 

Tenderers shall be deemed to have inspected the site, examined all available 

information, assessed local conditions and satisfied themselves regarding all matters 

that may influence the execution of the Works, the Contract Price and the Contract 

Period. 

 

C3.1.2 OVERVIEW OF THE WORKS 
 

The Contract entails the CONSTRUCTION OF SHIKISHA ROAD WITH VEHICULAR 
BRIDGE WARD 33 from double seal surface to a formal paved road.  The road under 
consideration is approximately 1.4 km in length and provide access to residential 
houses located alongside the road.  There are no formal cadastral boundaries for most 
of this area.  The road currently meanders in between existing fences and boundary 
walls. 

 

No formal cross section exists with roadway width varying between 4,0  m to 8,0m.  
The existing road reserve varies in width of approximately 8 m to 20 m for sections of 
the proposed route.  The road reserve is well defined within the existing boundary 
fences.  The road provides direct access to individual properties. The existing 
stormwater drainage will be upgraded with a completely new system consisting of pipe 
culverts and open concrete and earth lined drains in combination with mountable kerbs 
and edge beams. 

 

Through traffic will be diverted onto adjacent roads. Local traffic will need to be 
accommodated within the road reserve providing access to local properties adjacent 
to the road. 

 

The proposed new road will as far as possible follow the same horizontal alignment of 
the existing road, although improvements will be made to the road alignment 
(particularly the vertical alignment). 

 
 

C3.1.3 EXTENT OF WORKS 
 

The Works to be carried out by the Contractor under this Contract comprise mainly 
the following: 
 

(a) Contractor’s establishment on site 

(b) Compliance with EMP requirements 

(c) Compliance with OHS act requirements 

(d) Provisions of temporary workforce (ABE) 

(e) Training of temporary workforce 

(f) Housing, offices and laboratories for the engineer’s personnel 

(g) Maintenance of the road reserve including daily dust control 

(h) Identifying and relocating of existing services 

 (i) Construction of bypasses where necessary 

(j) Construction of road and access roads 

(k) Clearing and grubbing 

(l) Construction of 80 mm segmental concrete block paving 

(m) Construction of a new stabilized base layer 

(n) Construction of gravel sub-base layer 

(o) Construction of roadbed layer 

(p) Construction of fill where required 

(q) Structural strengthening of poor subgrade conditions 

(r) Stormwater upgrades 

(s) Construction of mountable and semi-mountable kerbs 

(t) Construction of concrete edge beams 
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(u) Construction of grouted stone pitching 

(v) Installation of road markings 

(w) Installation of road signs 

(x) location, moving and protection of existing services (ESKOM Poles and Lines, Water and 
Sewer); 

(y) site clearance and moving of fences and walls were deemed necessary by the Engineer; 

 

Details of the work are shown on the drawings and estimated quantities of the various types of work to be carried 
out under the contract are given in the Schedule of Quantities. 

 

The Contractor’s obligations shall also include strict compliance with any Environmental specifications and/or 
reports deemed to form part of this contract as well as any Occupation Health and Safety requirements. 

 

This description of the Works is not necessarily complete and shall not limit the work to be 
carried out by the Contractor under this Contract. 
 
Approximate quantities of each type of work are given in the Schedule of Quantities. 
 
 
 

 
C3.1.4 LOCATION OF THE WORKS 

 

The site is situated in the Shikisha Township in Kabokweni. The proposed access road starts 
through a turn off from the existing main surfaced major road in Mbombela (municipality) the 
Kabokweni Road (at Laduma Hardware) that links Kabokweni (and various other villages) with 
White River and Mbombela. The road is a by-pass road which travels through the central parts of 
Shikisha from Laduma Hardware towards Mbombela Bricks and most parts of the village. It then 
connects to other existing access roads through a T-junction adjacent to the Mbombela Bricks 
Precinct. The site currently has a double seal surfaced road that is dilapidated. The GPS co-
ordinates are as follows: 
 

Area Longitude (S)  Latitude (E)  

Shikisha (Ward 33) 25°20'11.32"S  31°08'24.75"E 

 
 

C3.1.5 TEMPORARY WORKS 
 

The Contractor shall, as relevant, 
 

a) provide temporary drainage works, temporary pumps and other 
equipment as might be necessary for the protection, draining and 
dewatering of the works; and 

 
b) Construct and maintain haulage, temporary access and construction 
roads, subject to the approval of the Employer, and permit the Employer, 
other Contractors, statutory bodies or any other person who might require 
legitimate access to or through the site for the purpose of executing 
legitimate business, free and unhindered usage of such roads. 

 
c) Temporary water connections, Contractor’s offices, storage sheds, 
latrines, barricading of Works shall be located in an approved position and 
subject to the approval of all authorities concerned. 

 
d) Safety and Security of the Contractors’ temporary works shall be 
at the Contractors’ discretion. 

 

e) The camp shall be adequately guarded during or outside working hours. 
 

   DESCRIPTION OF THE SITE AND ACCESS 
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PS.2.1 Location of Site  

The site is situated in the Shikisha Township in Kabokweni. The proposed access road starts 
through a turn off from the existing main surfaced major road in Mbombela (municipality) the 
Kabokweni Road (at Laduma Hardware) that links Kabokweni (and various other villages) with 
White River and Mbombela. The road is a by-pass road which travels through the central parts 
of Shikisha from Laduma Hardware towards Mbombela Bricks and most parts of the village. It 
then connects to other existing access roads through a T-junction adjacent to the Mbombela 
Bricks Precinct. The site currently has a double seal surfaced road that is dilapidated. 
 

PS.2.2 Access to Site 
 

Access to site is per normal vehicle. 
 

PS.2.3 Nature of the Ground and Subsoil Conditions 
 

A multi-disciplinary geotechnical centerline and materials investigation was conducted for the 
CONSTRUCTION OF SHIKISHA ROAD WITH VEHICULAR BRIDGE WARD 33. The 
investigation was undertaken in order to assess the engineering geological character of the 
area, focusing on the geotechnical properties which will affect the construction of the proposed 
new road. 
 
The findings of this investigation are elucidated in their report, the summary of which is available 
from the Employer’s Agent at request. All of the relevant material testing data is included in the 
report. 
 

PS.2.4 Construction in Confined Areas 
 

It will be necessary for the Contractor to work in confined areas.  No additional payment will be 
made for work in "restricted areas", except in the case of structures as described in Sub clause 
6108(d) of the Standard Specifications.  In certain areas the width of the fill material and 
pavement layers may reduce to zero and the working space may be confined.  The method of 
construction in these confined areas depends on the Contractor's Constructional Plant.  
However, the Contractor must note that measurement and payment will be in accordance with 
the specified cross-sections and dimensions, irrespective of the methods used to achieve these 
cross-sections and dimensions, and that the rates and amounts tendered will be deemed to 
include full compensation for any special equipment or construction methods or for any difficulty 
encountered in working in confined areas and narrow widths, and at or around obstructions, and 
that no extra payment will be made nor will any claim for payment be considered on account of 
these difficulties. 

 
PS.3 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
PS.3.1 General 

The Contractor is referred to the relevant provisions of the COLTO Standard Specification for 
Road and Bridge Works for State Authorities (1998 edition). These specifications shall be 
applicable to the contract under consideration and the Contractor shall comply with all 
requirements relevant to the project.  
 
Certain aspects however require further attention as described hereafter.  
 

PS.3.2 Contractor Camp Site 
 
 The contractor shall make his own arrangements regarding the establishment of a camp site 

and housing for his construction personnel and all regulations stipulated by the local authority 
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shall be adhered to. 
 
 It is anticipated that the contractor’s choice of a camp site will be influenced by the availability 

of telephone and electrical connections as well as the supply of potable water. 
 
This contract is to be executed in an area surrounded rural settlements and as such safety will 
be paramount. Furthermore, all due courtesy must be exercised in so far as local resources are 
concerned (labour and materials).   

 
The Engineer will facilitate all communication with the target community. 
 
(a) Water and Electricity 

 
The Contractor is to make his own arrangements in this regard and should note that the 
Employer shall not be held responsible for any shortages of either water or power due to 
unforeseen circumstances. 
 
All water required for construction purposes is to be sourced by the Contractor and is to be 
allowed for in his rates. 

 
(b) Location of Site Office 

 
Suitable sites at each location will be identified once work commences. The contractor will need 
to make all necessary allowances for his own security, fencing etc.  

 
 The contractor is to provide adequate sanitary and waste facilities for his staff and is to ensure 

that each site camp is kept clean and neat at all times. No littering is to take place at either the 
camp or on the site. 
 
The site is to be left in a neat, landscaped condition without any improvements on completion of 
the contract and final retention will not be released until such time as this condition has been 
complied with. 

 
PS.3.3 Security 
 

The Contractor shall be responsible for the security of his personnel and Constructional Plant 
on and around the Site of the Works and for the security of his camp, and no claims in this regard 
will be considered by the Employer. Provision is made in these specifications for the erection of 
a security fence around the site offices. 

 
PS.3.4 Water for Construction Purposes 
 

The Contract will be undertaken in an arid area with scarce water resources.  The Contractor 
must make adequate provision in his Tender for all negotiations and procurement of water for 
construction activities, and all related costs will be deemed to be included in his tendered rates. 
 

PS.3.5 Additional Requirements for Construction Activities 
 

(a) The travelling public shall have the right of way on public roads, and the contractor 
shall make use of approved methods to control the movement of his equipment and 
vehicles so as not to constitute a hazard on the road. 

 
(b) Failure to maintain road signs, warning flashing lights, etc, in a good condition shall 

constitute ample reason for the engineer to bring the works to a stop until the road 
signs, etc, have been repaired to his satisfaction. 
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(c) The contractor may not commence constructional activities before adequate 
provision has been made to accommodate traffic in accordance with the 
requirements of this document and the South African Road Traffic Signs Manual 
(SARTSM – Vol 2, Chapter 13). 

 
(d) The contractor may not proceed with permanent works before the required offices 

and laboratories of the engineer’s site personnel have been erected by him. This 
includes the provision of electricity, sanitary arrangements, potable water and 
telephone, e-mail and fax facilities. In the event where the contractor cannot obtain 
telephone lines timeously from Telkom, a wireless system shall be provided for 
telephone, e-mail and fax facilities. 

 
PS.3.6 Temporary Latrines 
 

The Contractor shall provide sufficient latrine facilities for the use of his employees. He shall be 
entirely responsible for enforcing their use and for maintaining such latrines in a clean, orderly 
and sanitary condition to the satisfaction of the Engineer and the Employer.  Latrines shall be 
positioned within walking distance from wherever employees or labourers are employed on the 
Works. 

 
Where required, latrines shall be provided at the rate of one for ten persons and where 
applicable, the Contractor shall make his own arrangements and pay all charges for the 
removal of sewage. 

 
 
 
 
 
 
PS.3.7 Moving Existing Services 
 

Services belonging to any public or private authority, which require moving, shall be dealt with 
in the manner specified in clause B1202. 
 
The plans show the positions of services determined from observations and measurement but 
neither the Employer nor the Engineer accepts responsibility neither for the accuracy of the 
information nor for the omission of any information. The Contractor shall locate and mark the 
positions of hidden services in advance of construction and take all reasonable steps to 
protect existing works against damage, which may arise as a result of his operations on the 
site. 
 
The Contractor will be held responsible for direct or consequential damage to any existing 
works including any claims which may arise as a result thereof and the cost of repair of any 
such damage shall be borne by the Contractor unless it is established by the Engineer that the 
Contractor exercised reasonable care and damage was unavoidable. 
 
The owners and the Engineer shall be notified immediately of any damage done to existing 
works. 

 
If so directed by the Engineer, the positions of existing works shall be changed by the 
Contractor to meet the requirements of the proposed work.  The cost of such work shall be 
paid for at the applicable rates set out in the Schedule of Quantities or, in the absence of such 
rates, at rates mutually agreed between the Engineer and the Contractor. 
 
Work required on known services has been tabulated in a services schedule. The schedule 
must be read in conjunction with the services plans. 
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All communication by the contractor with the relevant authorities in connection with services 
must be directed through the Engineer. 

 
PS.3.8 Training 
 

Technical skills, generic and management skills training shall be provided with the aim of 
providing locally employed labour with the technical skills required to undertake the work 
involved in the Contract, and of furthering small contractor development. Part D of the Project 
Specifications deals specifically with matters regarding training, and a payment item for that is 
included in Clause B 1231 of Part B of the Project Specifications. 

 
PS.3.9 Use of Local Resources 
 

A major objective of this Contract is the optimum use of local resources.  One of the methods 
to be adopted to achieve this objective is through the implementation of labour-optimising 
construction methods.  Labour-optimising construction is defined in Clause B 1156 of Part B of 
the Project Specifications. 

 
PS.3.10 Labour-Optimising Construction Activities 
 
 (a) General 
 

The portions of the Works listed in Subclause (b) below shall, unless otherwise instructed by 
the Engineer, be constructed under this Contract using labour-optimising construction methods 
only. Payment for works identified in Subclause (b) below shall be made in accordance with 
the pay items provided in the bill of quantities.  
 
In respect of those portions of the Works which are not listed in Subclause (b), the 
construction methods adopted and Plant used shall be at the discretion of the Contractor, 
provided always that the construction methods adopted and Plant used by the Contractor are 
appropriate in respect of the nature of the Works to be executed and the standards to be 
achieved in terms of the Contract. 

 
 (b) Operations to be executed using labour-optimising construction methods 
 

The following portions of the Works shall be executed using labour-optimising construction 
methods:  
 
i. Clearing and grubbing at inlets and outlets of hydraulic structures 
ii. Cleaning of hydraulic structures 
iii. Excavating for all open drains, culverts, inlet and outlet structures, concrete structures, 

fence posts, road sign posts and guardrail posts 
iv. Constructing culvert inlet and outlet structures as well as cast in situ slabs, including all 

masonry work and minor precast work.  All concrete shall be mixed by hand or by hand-
driven mixing machines 

v. Removing oversize material 
vi. Block paving 

 
PS.3.11 Restrictions on the Use of Personnel in the Permanent Employ of the Contractor 
 

(a) The Contractor shall limit the use on the Contract Works of his permanently employed 
personnel to that of key personnel only (as defined in Part C of the Project Specifications) and 
shall, subject to the further provisions of the following parts of the Project Specifications 
 
 (i) Part C  -  Provision of the temporary workforce 
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 (ii) Part D  -  Provision of structured training 
 
execute and complete the Works using a temporary workforce employed directly by the 
Contractor and/or by Subcontractors. 
 
(b) The Engineer may at his discretion, upon receipt of a written and fully motivated application 

from the Contractor and where he deems the circumstances to warrant, authorise in writing 
that the Contractor may use in the execution of the Works, workers not being his key 
personnel but who are in his permanent employ.  Without limiting the generality of 
application of this subclause, circumstances which may be considered by the Engineer to 
warrant the authorization of the use of the Contractor's permanent employees not being key 
personnel, include: 
(i) The unavailability of sufficient numbers of temporary workers and/or 

Subcontractors to execute the Works, provided always that the Contractor has 
proven that he has exercised his best endeavours and taken all reasonable 
actions to recruit sufficient numbers of temporary workers and Subcontractors and 
has exhausted all reasonable recruitment options 

(ii) The unavailability within the temporary worker pool and/or subcontractor sources 
available to the Contractor in terms of the Contract, of sufficient of the required 
knowledge and skills necessary for the execution of the Works or specific portions 
thereof, in cases where the time for completion allowed in the Contract is 
insufficient to facilitate the creation of the necessary skills through the provision of 
training as contemplated in this Contract 

(iii) Any other circumstances which the Engineer may deem as constituting a warrant. 
 
PS.3.12 Community Liaison and Community Relations 
 

In all dealings with the various communities and workers employed from within the communities, 
the Contractor shall take due cognisance of the character, culture and circumstances of the 
communities involved and shall at all times use his best endeavours to avoid the development 
of disputes and to foster a spirit of co-operation and harmony towards the Contract. 
 
The Contractor shall at all times keep the Engineer fully informed on all matters affecting the 
Contract and the communities and shall attend all meetings of the Project Co-ordinating 
Committee as may be reasonably required by the Engineer. All matters concerning the 
communities shall be discussed and where possible, resolved at such meetings. 
 
Where any resolution of the Project Co-ordinating Committee shall be contrary to the terms and 
provisions of the Contract, the Contractor shall not give effect to them without a prior written 
instruction from the Engineer.  Where the Contractor is of the opinion that any instruction of the 
Engineer issued in terms of this clause will result in him incurring additional costs which were 
not provided for in his tendered rates and prices, and/or that a delay in the progress of the Works 
will result, he will be entitled to submit a claim in terms of Clause 51 of the Conditions of Contract, 
provided always that the period of twenty-eight (28) days referred to in Clause 51 shall be 
reduced to three (3) normal working days in respect of all claims submitted in terms of this 
clause. 

 
PS.3.13 Construction Programme 
 

(a) Preliminary Programme 
 

The Contractor shall include with his tender a preliminary programme on the prescribed form. to 
be completed by all Tenderers. The programme shall be in the form of a simplified bar chart with 
sufficient details to show clearly how the works will be performed within the time for completion 
as stated in the Contract Data. 
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The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 
well as in his programme for all possible delays due to normal adverse weather conditions 
and special non-working days as specified in the Special Conditions of Contract, in the 
Project Specifications and in the Contract Data. 

 
(b) Programme in terms of Clause 5.6 of the General Conditions of Contract 

 
It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data. 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme.  

 
PS.3.14 Drawings      
 

The reduced drawings which form part of the tender documents shall be used for tendering 
purposes only. 

 
The contractor shall be supplied with three complete paper copies of the construction drawings 

free of charge. The Contractor shall at his own expense produce all further paper prints required 

for the construction of the work. 

Any information which the Contractor has control over and which is required by the Engineer to 

complete the drawings of record shall be made available to the Engineer before the Completion 

Certificate is issued.  

Only written dimensions may be used. Dimensions are not to be scaled from drawings unless 

ordered by the Engineer. The Engineer will supply all figures / dimensions which are not shown 

on the drawings. The levels or dimensions given on the drawings are subject to confirmation on 

site. 

 

 

PS.3.15 Quality Assurance (QA)      

The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Engineer.  To this end it will be the full responsibility of the 

Contractor to institute an appropriate Quality Assurance (QA) system on site.  The Engineer will 

audit the Contractor's quality assurance (QA) system on a regular basis to verify that adequate 

independent checks and tests are being carried out and to ensure that the Contractor's own control 

is sufficient to identify any possible quality problems which could cause a delay or failure. 

 

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 
equipment and tools are available to control the quality of his own workmanship in accordance 
with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the 
Engineer’s representative to act as foreman or surveyor. 

 
PS.3.16 Health and Safety      
 
 The Works will be constructed in an area inhabited by people including many children. 
 
 It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 
persons, who may be directly affected by his activities, are not exposed to  
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 hazards to their health and safety. To this end the Contractor shall assume full responsibility to 
conform to all the provisions of the Occupational Health and Safety Act No 85 and Amendment 
Act No 181 of 1993, and the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 
by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory 
and employer in his own right for the execution of the contract by entering into an agreement 
with the Employer in terms of the Occupational Health and Safety Act in the form as included in 
Section C1.2.2 
The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the Employer's 
Health and Safety Specification as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will 
be liable for penalties as provided in the Construction Regulations and in the Employer's Health 
and Safety Specification. 
 

PS.3.17 Management of the Environment      
 

Respect for the environment is an important aspect of this contract and the Contractor shall pay 
special attention to the following: 
 
(a) Natural Vegetation 
 
Only those trees and shrubs directly affected by the works and such others as the Engineer may 
direct in writing shall be cut down and stumped. The natural vegetation, grassing and other 
plants shall not be disturbed other than in areas where it is essential for the execution of the 
work or where directed by the Engineer.  
 
(b) Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all 
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 
resulting from such fires which may have been caused by him or his employees.  

(c) Environmental Management Plan 
 
In addition to the above, all requirements of the Environmental Management Plan (EMP) as detailed in 
C3.3, Particular Specifications, will be adhered to.  

 
PS.3.18 Climatic Conditions 

• The following are the most reliable climatic information available and shall be used unless other values are 

mutually agreed upon beforehand: 

Month 
Average Rainfall 

(mm) 
Ave Rain Days 

(Nn) 

JAN 192.5 8 

FEB 153.4 7 

MAR 109.5 6 

APR 52.4 3 

MAY 16.1 1 

JUN 7.6 1 
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JUL 6.7 1 

AUG 12.8 1 

SEP 24.8 2 

OCT 75.1 5 

NOV 99.1 6 

DEC 145.1 8 

Total 895.1 49 

 
 
Rainfall gauging will be taken and recorded by the Contractor at his Site Office and agreed with 
the Engineer on a daily basis. 
 

 
PS.3.19 Drawings of Record 
 

Any information in the possession of the Contractor, which is necessary for the Engineer's 
Representative to complete his "drawings of record", must be submitted to the Engineer's 
Representative before a final payment certificate and a certificate of completion will be issued.  

 
PS.3.20 Borrow Pit Investigation 
 

A borrow pit investigation was undertaken of a proposed material source in close vicinity of the 
road. An investigation was undertaken in order to assess the engineering geological character 
of the material source, focusing on the geotechnical properties which will affect the construction 
of the proposed new road. 
 
The findings of this investigation are elucidated in their report, the summary of which is attached 
under item C4 of this document. All of the relevant material testing data is included in the report. 

 
 

C3.1.5 TEMPORARY WORKS 
 

The Employer is responsible for the design of the permanent Works as reflected in 
these Contract Documents unless otherwise stated. 

The Contractor is responsible for the design of the temporary Works and their 
compatibility with the permanent Works. 

The Contractor shall supply all details necessary to assist the engineer in the 
compilation of the as-built drawings. 

The contractor is to ensure that he obtains the necessary wayleaves and departmental 
approvals prior to commencing with any works within a road reserve or on public 
property. 
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C3.2 ENGINEERING 

C3.2.1 DESIGN 

(a) The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works (if applicable) and their 
compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the 
record drawings. 

C3.2.2 EMPLOYER'S DESIGN 

The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the 
design, if necessary, will be issued during the construction phase. 

C3.2.3 CONTRACTOR'S DESIGN 

Where the Contractor is to supply the design of designated parts of the permanent Works or temporary 
Works, he shall supply full working drawings supported by a professional engineer's design certificate. 

C3.2.4 DRAWINGS 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 
and dimensions shall not be scaled from the Drawings, unless required by the Employer’s Agent. The 
Employer’s Agent will, on the request of the Contractor in accordance with the provisions of the 
Conditions of Contract, provide such dimensions as may have been omitted from the Drawings. 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other 
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by 
the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a regular 
basis. 

All information in possession of the Contractor, required by the Employer’s Agent and/or the Employer’s 
Agent’s Representative to complete the as-built/record drawings, must be submitted to the Employer’s 
Agent's Representative before a Certificate of Completion will be issued. 

The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a 
separate document or is attached at the back of this volume. The Employer reserves the right to issue 
and/or amended additional drawings during the Contract. 

 
 
 
 
 
 
 
 
 
 
 

C3.2: ENGINEERING 
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C3.2.5 DESIGN PROCEDURES 
 

Not applicable. 
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C3.3 PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT 

C3.3.1.1 Requirements 

Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be 
awarded for price and specific contract participation goals as contained in the Tender Data. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to 
the Tender Data. 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works for LI items (Labour Rates) 

a) Kerbing – R45 - R50 / m 

b) V – Drains - R80 - R90 /m³ 

c) Paving  - R55 - R60/ m² 

d) Gabions – R150 - R180/m3 

e) Backfilling water lines – R35 - R40/m3 (Not specified) 

f) Erect diamond fence – R60/m 

g) Brick wall – R60 - R80/m2 

h) Guard Rails – R 420 / m 

i) Speed humps – R2,650/ Speed hump 

j) Plastering – R70 – R80/m2 

k) Hiring of Mobile toilets – R2500 – R3000/month  

However, local subcontractors should be considered provided they are capable. 

C3.3.2.2 Preferred subcontractors/suppliers 

Where possible, local subcontractors should be considered for subcontract work provided they are 
capable. 

C3.3.2.3 Subcontracting procedures 

The contractor is solely responsible for negotiating with local subcontractors. 

C3.3.2.4 Attendance on subcontractors 

Not applicable. 

 

C3.3: PROCUREMENT 
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C3.4 CONSTRUCTION 

C3.4.1 WORKS SPECIFICATIONS 

The following specifications shall apply for the construction of the Works. 

C3.4.1.1 Standard Specifications 

The COTO Standard Specification for Road and Bridge Works for South African Road Authorities (Draft 
Standard October 2020 edition) shall apply for the construction of the Works. 

The term "project specification" must be replaced by "scope of works" wherever it appears in these 
standardized specifications. 

The term “Engineer” must be replaced by “Employer’s Agent” wherever it appears in these standardized 
specifications. 

C3.4.1.2 National and International Standards 

The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works. 

Wherever any reference is made to the South African National Standards (SANS) and the British Standards 
Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be 
used (OOG-001E), this reference shall be deemed to read “SANS or equivalent standard” and BS or 
equivalent standard” respectively. 

C3.4.1.3 Particular Specifications 

The following particular specifications shall apply for the construction of the Works. 

Various other specifications specified in the COTO Standard Specifications or the Project Specifications. 

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of Bituminous 
Binders”. 

Latest Sabita Manual, Manual 26 entitled “Interim Guidelines for Primes and Stone Pre-Coating Fluids”. 

SANS 1058/2012, Concrete Paving Blocks – specifications for interlocking paving blocks. 

C3.4.1.4 Standard Amendments issued by COTO  

The Standard Specifications for Road and Bridge Works for South African Road Authorities (Draft Standard 
October 2020 edition) prepared by the Committee of Transport Officials, (COTO), as amended, shall apply 
to this contract. The amendments are those issued by COTO and reproduced in Section A1, together with 
additional amendments as set out in Section A2 and Project specific Specification Data as set out in Section 
B.   

As at June 2026 no amendments have been issued by COTO.  

The following shall be applicable for the contract: 
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COTO CHAPTER 1: GENERAL  

COTO CHAPTER 2: SERVICES  

COTO CHAPTER 3: DRAINAGE  

COTO CHAPTER 4: EARTHWORKS AND PAVEMENT LAYERS: MATERIALS  

COTO CHAPTER 5: EARTHWORKS AND PAVEMENT LAYERS: CONSTRUCTION  

COTO CHAPTER 6: CONCRETE LAYERS  

COTO CHAPTER 7: MAINTENANCE AND REPAIR OF CONCRETE LAYERS  

COTO CHAPTER 8: PRETREATMENT AND REPAIR OF EXISTING LAYERS  

COTO CHAPTER 9: ASPHALT LAYERS  

COTO CHAPTER 10: SURFACE TREATMENTS  

COTO CHAPTER 11: ANCILLARY ROAD WORKS  

COTO CHAPTER 12: GEOTECHNICAL APPLICATIONS  

COTO CHAPTER 13: STRUCTURES  

COTO CHAPTER 14: REPAIR AND REHABILITATION OF STRUCTURES  

COTO CHAPTER 20: QUALITY ASSURANCE  

 

*Downable from, https://www.nra.co.za/sanral-downloads/detail/coto-standard-specifications  
 

 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.nra.co.za/sanral-downloads/detail/coto-standard-specifications
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C3.5 MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable SANS and SABS Standards 

The SANS 1200 Civil Engineering Standardized Specifications listed in C3.4.1.1 are applicable. 

C3.5.1.2 Particular/Generic Specifications 

Not applicable. 

C3.5.1.3 Methods and Procedures 

(a) Maintenance of access and streets 

The operation of construction vehicles on existing roads or streets, or streets that have been 
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with an 
axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or 
any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been 
completed as described above. The Contractor shall make use of a temporary haul road, or where 
not practically possible, program his work in such a manner that the haulage materials shall be 
restricted to that required for the particular section of street. No additional payment shall be made 
for the use of temporary haul roads and all relevant costs shall be deemed covered by the 
appropriate rates. 

No additional payment will be made for the construction of temporary access roads to the 
construction site, borrow areas or the spoil sites, except for payment made under payment item 
15.01 in the Bill of Quantities. 

Should the Contractor make use of existing roads or streets for haulage, he shall be held 
responsible to clear the road or street of any spillage caused by his activities within one (1) day 
after such spillage occurred. No additional payment will be made for the cleaning of the spillage. 

(b) Blasting operation 

All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the 
Engineer copies of all the permits required to purchase, transport, use and dispose of unused 
blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day 
prior to the date and time blasting is about to take place. 

No blasting operations shall take place on weekends or holidays or weekdays after 17h00. 

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is 
available and in place before the blast is initiated. 

(c) Normal working hours 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall 
be from 07h00 until 13h00 on Saturdays. 

Work on other days will only be allowed after written approval has been granted by the Engineer. 

(d) Interference with municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 
member or their functions. 

Any person ignoring this shall be removed permanently from site, all at the expense of the 

C3.5: MANAGEMENT 
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Contractor. 

(e) Access for other contractors 

The Contractor shall provide reasonable access to other Contractors carrying out work on the site 
from time to time, as and when such access is required. The Contractor is entitled to request 
reasonable notification of at least 24 hours before access by others is required. 

The contractual responsibilities of the Contractor shall remain in full force in spite of the other 
Contractors having access to the site. 

(f) Giving notice of work to be covered up 

The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for examination 
of materials or work to be covered up. This request must be made in the request book on site. 

Should such a request be made and upon inspection the Engineer found that the works or materials 
are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of 
invoice for all expenses incurred as a result. 

(g) Sequence of the works 

The Contractor shall execute the Works in accordance with the approved programme. 

C3.5.1.4 Quality plans and control (Testing) 

Refer to Section C3.4.2.5(b). 

C3.5.1.5 Environmental Management Plan (EMP) 

(a) Demarcation of the site 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle 
wash areas, fuel and material storage area, batching areas and other infrastructure 
that is required for the running of the job. 

(ii) The working area in which construction activities are permitted to take place. No 
infrastructure, permanent lay down or storage areas shall be established in this working 
are unless specified in the project specification or prior approval is obtained from the 
Engineer. 

(b) Construction camp 

The Contractor shall provide the Engineer with a plan showing the positions of all buildings, 
yards, vehicle wash areas, batching areas and other infrastructure for approval by the 
Engineer at least ten (10) days prior to the commencement date. 

(c) Fencing of site 

If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) to the 
satisfaction of the Engineer. 

This fence shall be erected before the commencement of any other work on site. The fence 
shall be removed after completion of the project and the site reinstated to its original state. 

(d) Workshops 

All workshops shall be located inside the demarcated construction camp area as approved 
by the Engineer prior to establishment. The workshop shall have a smooth impermeable 
concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any 
spillages of substances such as oil. 



CONTRACT NUMBER: COM 92/2026 - CONSTRUCTION OF SHIKISHA ROAD WITH VEHICULAR BRIDGE 
WARD 33 

C3-162  

C3 

Waste material shall be disposed of in accordance with the national, regional and local by-laws 
regulations and by-laws. The waste shall be regularly removed and disposed of at an 
approved site. 

(e) Eating areas 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing 
approved by the Engineer. The Contractor shall provide adequate shade and provide 
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on 
well-maintained gas cookers with fire extinguishers present. Open fires other than the gas 
cookers shall not be allowed. 

(f) Watchmen 

The Contractor shall have a watchman present on site during non-working hours and on 
holidays to ensure the safety of plant and materials on site. 

(g) Ablution facilities 

The exact location of toilets shall be approved by the Engineer. The Contractor shall provide 
the toilets and maintain and service it on a daily basis. The toilets shall be kept clean. 
Regular inspections shall be conducted by the Engineer. Burial of waste on site is strictly 
forbidden. Leaking or broken toilets shall be removed and replaced immediately by the 
Contractor. 

(h) Solid waste 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, 
excess concrete, waste timber, etc. 

The Contractor shall establish a waste control and removal system. He shall submit a method 
statement to the Engineer for approval prior to commencement. 

Appropriate solid waste containers shall be provided for the storage of waste. The 
containers shall be water proof. The waste shall be removed on a regular basis to prevent 
the accumulation of waste on site and disposed of at an approved waste site. 

(i) Wastewater 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A 
wastewater management plan shall be submitted to the Engineer for approval 10 days prior 
to the commencement date. 

The management plan shall detail the expected extent of the contamination of each 
wastewater stream and how the Contractor plans to deal with it. 

Wastewater shall be prevented from flowing into the Olifants River. 

(j) Fuel storage area 

Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The 
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be 
placed on a sloped smooth concrete surface with an oil trap on the lower end to collect any 
spillage. 

Fuel shall be kept under lock at all times. 

(k) Concrete batching area 

Cement and concrete is hazardous to the environment due to the high pH of the material 
and the chemicals it contains. 

The Contractor shall furnish to the Engineer for approval a method statement for the mixing 
of concrete. Concrete shall not be mixed directly on the ground. Care must be taken to ensure 
that wastewater and contaminated material is collected and disposed of correctly. 
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(l) Equipment maintenance and storage 

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking 
equipment shall be repaired immediately or removed from site. Where possible, maintenance 
and service shall take place only in the workshop. Permission must be obtained from the 
Engineer if the aforementioned cannot be adhered to. 

The Contractor shall demarcate an area in which the equipment and vehicles may be stored. 
The location shall be approved by the Engineer. 

(m) Materials handling, use and storage 

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s 
restrictions and conditions. The Contractor shall be held responsible should deliveries not 
comply with the EMP requirements. 

The Contractor shall comply with all relevant national, regional and local legislation with regard 
to the transport, use and disposal of hazardous material. 

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, 
together with the handling, storage and disposal procedures of the materials. This information 
shall be available to all personnel on site. 

The location of the hazardous material store shall be within the demarcated construction camp 
area. The location shall be approved by the Engineer. 

Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the 
fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain 
permission from the Engineer to refuel at any other place. Contaminated material and 
wastewater at the refueling area shall be contained and disposed of correctly. 

(n) Emergency procedures 

The Contractor shall ensure that emergency procedures for the following situations are submitted 
for approval to the Engineer; 

Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. 
The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures 
to be followed in the event of a fire. 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the 
procedures to be followed in the event of a spillage. The Engineer must be informed 
immediately about a spill. The Contractor shall ensure that the necessary materials and 
equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for 
the account of the Contractor. 

(o) Care of surrounding areas 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction. 
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C3.5.1.6 Planning and programming 

The programme to be furnished by the Contractor to the Engineer for approval shall be in the form 
of a Gantt chart. The critical path shall be indicated in red. 

C3.5.1.7 Other Contractors on site 

No other road construction contractors will be on site during the implementation of the project. 

C3.5.1.8 Recording of weather 

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures 
and strong wind which could delay the Works shall be noted and recorded. 

C3.5.1.9 Format of communications 

All communication regarding the Contract shall be channelled through the Engineer or his 
representative. 

C3.5.1.10 Planning and programming 

Management meeting shall be held monthly on site for the duration of the project on dates to be 
agreed upon. 

C3.5.1.11 Daily records 

Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in 
the site diary to be supplied by the Contractor before commencement date of the project. 
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C3.6 HEALTH AND SAFETY 

C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

Before starting work on site, the Contractor shall present to the Engineer his Health and Safety Plan 
which includes the COVID-19 plan for approval. He shall also appoint a health and Safety Officer in 
writing and give a copy of the letter of appointment to the Engineer. 

The Health and Safety Specification is attached as Appendix B and must be referred to when 
compiling the Health and Safety Plan. 

(a) Construction Regulations, 2003 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 
Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No 
25207 and Regulation Gazette No 7721 of 18 July 2003 Non-compliance with these 
regulations, in any way whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be 
encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity 
and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of 
the Construction Regulations 2003. 

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety 
plan detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as 
well as the Construction Regulations and no extension of time will be considered for delays 
due to non-compliance with the abovementioned plan or regulations. 

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations. 

(b) COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 
OHS), 2020 

The Contractor shall be required to comply with the COVID-19 Occupational Health and 
safety Measures in Workplaces act: COVID-19 (C19 OHS),2020 for as long as the 
declaration of a national disaster published in Government Gazette 43096 on 15 March 
2020 remain in force. Non-compliance with these regulations, in any way whatsoever, 
will be adequate reason for suspending the Works or termination of contract. 
 

C3.6.2 PROTECTION OF THE PUBLIC 

The site is accessible to the general public. The Contractor shall ensure that all personnel entering 
the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor 
shall ensure that non-construction personnel are protected within the guidelines of the OH&S 
Regulations. 

C3.6.3 BARRICADES AND LIGHTING 

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance 
with the requirements of the applicable OH&S Regulations. 

C3.6.4 TRAFFIC CONTROL ON ROADS 

The Safety Officer shall take full responsibility for the traffic control in and around the site. The 
personnel on site shall be fully informed and trained by the Safety Officer regarding the construction 
traffic and general traffic control.

C3.6: HEALTH AND SAFETY 
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C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

Necessary measures must be adopted and implement occupational health and safety 
measures to reduce and eliminate the escalations of infections in workplaces against 
disease, epidemics and pandemics on site as and when directed by the Department of 
Labour.  

C3.6.6 AIDS AWARENESS 

All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer. 

C3.6.7 COVID-19 AWARENESS 

All construction personnel shall be given an COVID-19 Awareness briefing session by the Safety 
Officer. 
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A multi-disciplinary geotechnical centerline and materials investigation was conducted 
for the CONTRACT NUMBER: COM 92/2026 - CONSTRUCTION OF SHIKISHA 
ROAD WITH VEHICULAR BRIDGE WARD 33. The investigation was undertaken in 
order to assess the engineering geological character of the area, focusing on the 
geotechnical properties which will affect the construction of the proposed new road. 

 

The findings of this investigation are elucidated in their report, the summary of which 
is available at request from the Employer’s Agent. All of the relevant material testing 
data is included in the report. 

 

The onus rests with the Contractor to acquaint themselves with the nature of the 
ground. 

 

 C4.1.2 SUBSOIL CONDITIONS 
 

There are no major rivers, streams and/or drainage channels that traverse the site 
other than those identified to have culvert bridges/stormwater pipes installed. No 
groundwater seepage was encountered in any of the test pits excavated on site.  

 

PART C4: SITE INFORMATION 
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PARTICULAR SPECIFICATIONS 

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION 

OHS 1 SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his 
control and for all other persons entering the site of works. 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other 
safety codes and specifications referred to in the said Construction Regulations and the COVID-19 
Occupational Health and Safety Measures in Workplaces, COVID-19(C19 OHS), 2020. 

In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to 
comply with all provisions of OHSA 1993, the Construction Regulations 2014 and COVID-19(C19 
OHS), 2020. 

This safety specification and the Contractor’s own Safety Plan, the Construction Regulations 2014 as 
well as COVID-19(C19 OHS), 2020, shall be displayed on site or made available for inspection by all 
workers, employees, inspectors and any other persons entering the site of works. 

The following are possible risks associated with this project: 

▪ Please insert the risks associated with the project here 

Additional risks may arise from specific methods of construction selected by the Contractor which are 
not necessary covered in the above. 

OHS 2 DEFINITIONS 

For the purpose of this contract the following shall apply: 

Employer” where used in the contract documents and in this specification, means the Employer as 
defined in the General Conditions of Contract and it shall have the exact same meaning as “client” as 
defined in the Construction Regulations 2014.  “Employer” and “client” is therefore interchangeable 
and shall be read in the context of the relevant document. 

(c) “Contractor” wherever used in the contract documents and in this specification, shall have the 
same meaning as “Contractor” as defined in the General Conditions of Contract. 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

(d)  “Engineer” where used in this specification, means the Engineer as defined in the General 
Conditions of Contract. In terms of the Construction Regulations the Engineer may act as agent 
on behalf of the Employer (the client as defined in the Construction Regulations). 
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OHS 3 TENDERS 

The Contractor shall submit the following with his tender: 

(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction 
Regulations. The Safety Plan must be based on the Construction Regulations 2014 and COVID-
19(C19 OHS), 2020 and will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out the 
work safely in compliance with the Construction Regulations 2014; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will 
not be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

OHS 4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor shall, in 
terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the 
following work is involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(e) excavation work deeper than 1,0m; or 

(f) working at a height greater than 3,0m above ground or landings. 

The notification must be done in the form of the pro forma included under Section T2 (Forms to be 
Completed by Tenderer) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site. 

OHS 5 RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall 
have a risk assessment performed and recorded in writing by a competent person.  (Refer Regulation 
9 of the Construction Regulations 2014). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

OHS 6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, 
in writing, and he shall provide them with a copy of his documented Health and Safety Plan, or 
relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are 
committed to the implementation of his Safety Plan. 
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6.2 Health and safety induction training 

The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work. No visitor or other person shall be allowed or permitted to enter the site 
of the works unless such person has undergone health and safety training pertaining to hazards prevalent on 
site. 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the 
health and safety induction training issued by a competent person prior to commencement of construction 
work. 

OHS 7 APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 

He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 

7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 
client. The Safety Officer shall have the necessary competence and resources to perform his duties 
diligently. 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 
officer appointed after award of the contract. 

7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the 
Act for the execution of the contract, shall appoint a health and safety representative whenever he has 
more than 20 employees in his employment on the site of the works. The health and safety representative 
must be selected from employees who are employed in a full-time capacity at a specific workplace. 

The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 

The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration 
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at 
work, to make representations to the employer (Contractor) or inspector on general matters affecting the 
health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to 
participate in consultations with inspectors and to attend meetings of the health and safety committee. 

7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one 
or more health and safety committee(s) where there are two or more health and safety representatives 
at a workplace. The persons selected by the Contractor to serve on the committee shall be designated in 
writing. 

 



CONTRACT NUMBER: COM 92/2026 - CONSTRUCTION OF SHIKISHA ROAD WITH VEHICULAR BRIDGE 
WARD 33 

Page 173 of 222  

ANNEXURES 

A1 – Particular Specifications 

The function of the health and safety committee shall be to hold meetings at regular intervals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations regarding 
health and safety to the Contractor and to keep record of recommendations and reports made by the 
committee. 

7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 9 of the Construction 
Regulations; 

(b) Fall protection as described in Regulation 10; 

(c) Structures described in Regulation 11; 

(d) Temporary works described in Regulation 12; 

(e) Excavation described in Regulation 13; 

(f) Demolition work described in Regulation 14; 

(g) Tunneling as described in Regulation 15; 

(h) Scaffolding as described in Regulation 16; 

(i) Suspended platforms as described in Regulation 17; 

(j) Rope Access Work as described in Regulation 18; 

(k) Material hoists as described in Regulation 19; 

(l) Bulk mixing plant as described in Regulation 20; 

(m) Explosive actuated fastening device as described in Regulation 21; 

(n) Cranes as described in Regulation 22; 

(o) Construction vehicle and mobile as described in Regulation 23; 

(p) Electrical installations and machinery of construction sites as described in Regulation 24; 

(q) Use and temporary storage of flammable liquids on construction sites as described in Regulation 
25; 

(r) Water environments as described in Regulation 26; 

(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27; 

(t) Stacking and storage on construction sites as described in Regulation 28; 

(u) Fire precautions on construction sites as described in Regulation 29, and 

(s) Construction employees’ facilities as described in Regulation 30. 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
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The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor 
from any of his responsibilities to comply with all requirements of the Construction Regulations. 

OHS 8 RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees. The following records and registers must be kept 
on site and shall be available for inspection at all times. 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 

(d) A copy of the Notification of Construction Work (Regulation 4); 

(e) A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety 
Officer (Regulation 7(1)); 

(f) A copy of the risk assessment described in Regulation 9; 

(g) A full protection plan and the corresponding records of evaluation and training of employees 
working from elevated positions as described in Regulation 10; 

(h) Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support 
work structures (Regulation 12) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 13); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum 
mass load, which may be carried at any one time by material hoists (Regulation 19(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to 
be kept on site (Regulation 19(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 
20(8)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 
powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 23(1)(k)). 

OHS 9 CONTRACTORS RESPONSIBILITIES 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect 
of the contract. The Contractor is therefore responsible for all the duties and obligations of an employer 
as set out in the Act (OHSA 1993) and the Construction Regulations 2014. 

Before commencement of work under the contract, the Contractor shall enter into an agreement with 
the Employer (Client) to confirm his status as mandatory (employer) for the contract under 
consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 
and are not repeated in detail but some important aspects are highlighted hereafter, without relieving 
the Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

(b) The Principal Contractor and Contractor (Regulation 7) 

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 7. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the 
terms of the appointment in respect of health and safety. An independent subcontractor shall 
however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently 
documented health and safety plan before commencement of the subcontract. In the absence of 
such a health and safety plan the subcontractor shall undertake in writing that he will comply with 
the Contractor’s safety plan, the health and safety specifications of the Employer and the 
Construction Regulations 2014. 

(c) Supervision of construction work (Regulation 8) 

The Contractor shall appoint the safety and other personnel and employees as required in terms 
of Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees 
does not relieve the Contractor from any of the obligations under Regulation 7. 

(d) Risk assessment (Regulation 9) 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times. The 
Contractor shall consult with the health and safety committee or health and safety 
representative(s) etc. on a regular basis to ensure that all employees, including subcontractors 
under his control, are informed and trained by a competent person regarding health hazards and 
related work procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

(e) Fall protection (Regulation 10) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

(f) Structures (Regulation 11) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed 
to comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or 
insufficient design standards on which the specifications and the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

(g) Temporary works (Regulation 12) 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used 
in formwork, shall be carefully examined and checked for suitability by a competent person. 

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 
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(h) Excavation work (Regulation 13) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction 
Regulations to the letter as unsafe excavations can be a major hazard on any construction site. 
The Contractor shall therefore ensure that all excavation work is carried out under the 
supervision of a competent person, that inspections are carried  out by a Professional Engineer 
or Technologist, and that all work is done in such a manner that no hazards are created by 
unsafe excavations and working conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

(i) Demolition work (Regulation 14) 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his 
responsibilities in respect of safety of demolition work. 

(j) Tunneling (Regulation 15) 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 

(k) Scaffolding (Regulation 16) 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction 
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” 
should read “Section 43 of the Act”]. 

(l) Suspended platforms (Regulation 17) 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure 
that copies of the system design issued by a Professional Engineer are submitted to the 
Engineer for inspection and approval. The Contractor shall appoint competent persons as 
supervisors and competent scaffold erectors, operators and inspectors and ensure that all work 
related to suspended platforms are done in accordance with Regulation 17 of the Construction 
Regulations. 

(m) Rope Access Work (Regulation 18) 

Where rope access work is required on the construction site, the Contractor shall comply with 
Regulation 18. 

(n) Material Hoists (Regulation 19) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the 
letter. 

(o) Batch plants (Regulation 20) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 
conveyors, etc. used in the operation of a batch plant shall comply with, and that all operators, 
supervisors and employees are strictly held to the provisions of Regulation 
20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven 
Machinery Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation 
Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
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(p) Explosive powered tools (Regulation 21) 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, 
all safety provisions of Regulation 21 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

(q) Cranes (Regulation 22) 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall 
be complied with. 

(r) Construction vehicles and mobile plant (Regulation 23) 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use. The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person 
and the findings must be recorded in a register to be kept on site. 

(s) Electrical installation and machinery on construction sites (Regulation 24) 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice 
R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice 
R1953 of 12 August 1993). Before commencement of construction, the Contractor shall take 
adequate steps to ascertain the presence of, and guard against dangers and hazards due to 
electrical cables and apparatus under, over or on the site. 

All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

The Contractor shall comply with the provisions of the General Safety Regulations (2003) and 
all the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-
free environment to all workers and other persons on site. 

(u) Water environments (Regulation 26) 

Where construction work is done over or in close proximity to water, the provisions of 
Regulation 26 shall apply. 

(v) Housekeeping on Construction sites (Regulation 27) 

Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and 
all the provisions of Regulation 27 of the Construction Regulations. 

(w) Stacking and storage on construction sites (Regulation 28) 

The provisions for the stacking of articles contained in the General Safety Regulations (2003) 
as well as all the provisions Regulation 28 of the Construction Regulations shall apply. 
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(x) Fire precautions on construction sites (Regulation 29) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 
of 16 October 1987) shall apply. 

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to 
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in 
accordance with Regulation 29 of the Construction Regulations. 

(y) Construction employees’ facilities (Regulation 30) 

The Contractor shall comply with the construction site provisions as in the Facilities 
Regulations (2004), the provisions of Regulation 30 of the Construction Regulations and the 
COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 
OHS), 2020. 

(z) Non-compliance with the Construction Regulations 2014 

The foregoing is a summary of parts of the Construction Regulations applicable to all 
construction projects. 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions 
of the Construction Regulations and the COVID-19 Measures in Workplaces applicable to 
the contract under consideration are complied with to the letter. 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in 
Regulation 33 and COVID-19 (C19 OHS),2020, he will be guilty of an offence and will be liable, 
upon conviction, to the fines or imprisonment as set out in Regulation 33. 

The Contractor is advised in his own interest to make a careful study of the Act, the 
Construction Regulations and the COVID-19 (C19 OHS),2020 as ignorance of the Act and the 
Regulations will not be accepted in any proceedings related to non-conformance to the Act 
and the Regulations. 

OHS 10 MEASUREMENT AND PAYMENT 

10.1 Principles 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction 
process. All associated activities and expenditure are deemed to be included in the Contractor’s 
tendered rates and prices. 

(a) Safety personnel 

The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons referred to in clauses 
7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional payment will be 
made for the appointment of such safety personnel. 

(b) Records and Registers 

The keeping of health and safety-related records and registers as described in paragraph 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be considered, 
and which is deemed to be included in the Contractor’s tendered rates and prices. 
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□ AGREEMENT IN TERMS OF SECTION 37(2) OF THE 
OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993 

THIS AGREEMENT is made between................................................................. 

(hereinafter called the EMPLOYER of the one part, herein represented by: 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

…………………………………………………………………………………………………………………….. 

AND: 

(hereinafter called the CONTRACTOR) of the other part, herein represented by 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

……………………………………………………………………………………………………………………..  duly authorised 

to sign on behalf of the Contractor. 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between 

the CONTRACTOR and the EMPLOYER in respect of 

CONTRACT:............................................................................................................................................. 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, 
his officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself 
with such arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall 
not be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or 
to take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint 
or criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, 
pursuant to work performed in terms of this agreement, and shall, on written demand, provide full details 
in writing of such investigation, complaint or criminal charge. 

Thus signed at .......................................................................... for and on behalf of the CONTRACTOR 

on this the ……………… day of ……......………..……… 20……… 

SIGNATURE: ......................................................................................................................................... 

NAME AND SURNAME:   ........................................................................................................................... 

CAPACITY: ........................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 

Thus signed at ............................................................... for and on behalf of the EMPLOYER on this 

the …………………………... day of ……………..……… 20……… 

SIGNATURE: ............................................................................................................................................. 

NAME AND SURNAME:   ............................................................................................................................. .. 

CAPACITY: ............................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 
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A3 – Contractors Health and Safety Declaration 

□ CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has 
the necessary competencies and resources to carry out the work safely in accordance with the Occupational Health 
and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail. 

Declaration by Tenderer 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out 
the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 

(a) From my own competent resources as detailed in 4(a) hereafter: ...................... *Yes / No 

(b) From my own resources still to be appointed or trained until competency is 

achieved, as detailed in 4(b) hereafter: ............................................................... *Yes / No 

(c) From outside sources by appointment of competent specialist subcontractors 

as detailed in 4(c) hereafter:................................................................................ *Yes / No 

(* = delete whatever is not applicable) 

4. Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
construction safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-
29, (all or individual regulations) as applicable to this contract) 

(a) Details of the competent and qualified key persons from my company's own resources, who will form 
part of the contract team: 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be 
trained to achieve the necessary competency: 

(i) By whom will training be provided? .................................................................................... 

(ii) When will training be undertaken? ..................................................................................... 

(iii) List the positions to be filled by persons to be trained or hired: .................................................... 

............................................................................................................................................ 

............................................................................................................................................ 

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be 
supplied from own company: 

Name of proposed subcontractor: ................................................................................................ 

Qualifications or details of competency of the subcontractor: ...................................................... 

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) 
of the Construction Regulations, which plan shall be subject to approval by the Employer. 

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at 
all times be available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, 
visitors, and officials and inspectors of the Department of Labour. 

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule 
of quantities to cover the cost of all resources, actions, training and all health and safety measures 
envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that 
may be applied by the Employer in terms of the said Regulations (Regulation 33) for failure on the 
Contractor's part to comply with the provisions of the Act and the Regulations. 

8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will 
mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, 
and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

SIGNATURE: .................................................................. DATE: .....……..................... 

(of person authorised to sign on behalf of the Tenderer) 
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□ PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014 

[This form must be completed and forwarded, prior to commencement of work on site, by all 
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2014, to the 
office of the Department of Labour] 

NOTIFICATION OF CONSTRUCTION WORK 

1. (a) Name and postal address of principal contractor. 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. pf principal contractor’s contact person: 

--------------------------------------------------------------------------------------------------------------------------------- 

2. Principal contactor’s compensation registration number: 

--------------------------------------------------------------------------------------------------------------------------------- 

3. (a) Name and postal address of client : 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. no of clients contact person or agent: 

--------------------------------------------------------------------------------------------------------------------------------- 

4 (a) Name and postal address of designer (s) for the project: 

--------------------------------------------------------------------------------------------------------------------------------------- 

(b) -------------------------------------------------------------------------------------------------------------------------- 

5. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in 
terms of Regulation 8 (1). 

----------------------------------------------------------------------------------------------------------------------------------------- 

6. Name/s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 
(2) 

--------------------------------------------------------------------------------------------------------------------------------- 

7. Exact physical address of the construction site or site office: 

--------------------------------------------------------------------------------------------------------------------------------- 
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8. Nature of the construction work: 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

9. Expected commencement date: 

--------------------------------------------------------------------------------------------------------------------------------- 

10. Expected completion date: 

--------------------------------------------------------------------------------------------------------------------------------- 

11. Estimated maximum number of persons on the construction site. 

Total:  Male:  Female   

12. Planned number of contractors on the construction: 

--------------------------------------------------------------------------------------------------------------------------------- 
 

13. Name (s) of contractors already selected. 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

Principal Contractor 
 

Date 

Client’s Agent (where 
applicable) 

 
Date 

Client 
 

Date 
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ANNEXURE B: DRAWINGS FOR TENDER PURPOSES 


