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ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
PALMIET POWER STATION FIRE DETECTION SYSTEM

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

Palmiet Power Station Fire Detection System

The tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
Sub total | R [e]

Value Added Tax @ 15% is R [e]

The offered total of the amount due inclusive of VAT is' R [e]

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document including the Schedule of Deviations (if
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period
as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of
contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)

Name &
signature of Date
witness

Tenderer’s CIDB registration number:

' This total is required by the Employer for budgeting purposes only. Actual amounts due will be
assessed in terms of the conditions of contract.
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ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
PALMIET POWER STATION FIRE DETECTION SYSTEM

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’'s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to
and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said documents
are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’'s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of
Name & organisation)
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer's covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. | Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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ESKOM HOLDINGS SOC Ltd.
PALMIET POWER STATION FIRE DETECTION SYSTEM

CONTRACT NUMBER

C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg

10.1 The Service Manager is (hame): Nompumelelo Ndlovu

Address 15 Pasita St

Rosen Park

Cape Town

7550
Tel
e-mail

11.2(2) The Affected Property is

Palmiet Power Station

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecCs.co.za
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ESKOM HOLDINGS SOC Ltd.
PALMIET POWER STATION FIRE DETECTION SYSTEM

11.2(13)  The service is

CONTRACT NUMBER

The inspection, servicing, testing and
supply of spares for the Palmiet Power
Station Fire Detection System.

11.2(14)  The following matters will be included in
the Risk Register

Community unrest

Adverse weather condition.
Unforeseen interface issues.
Unavailability of critical Spares.

11.2(15)  The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is e 1 (One) week
¢ Immediately for Health and safety issues.
2 The Contractor's main Data required by this section of the core

responsibilities

clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data

211 The Contractor submits a first plan for
acceptance within 2 (Two) weeks of the Contract Date

3 Time

301 The starting date is. To be confirmed

30.1 The service period is 5 Years

4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

5 Payment

50.1 The assessment interval is between the 24" and the 25" day of each
successive month.

511 The currency of this contract is the South African Rand

51.2 The period within which payments are 4 weeks from when the Contractor provides the

made is Employer with an invoice in accordance with

the law of the contract and the Employer's
requirements stated in the Z Clauses and/or
Services Information, reflecting the amount due
for payment equal to that certified, accepted, or
corrected by the Employer Service Manager, or
decided by the Adjudicator or awarded by the
tribunal, as applicable.

51.4 The interest rate is dependant on the required currency of the
payment.
For South African Rand (ZAR), it is the publicly
quoted South African Rand Overnight Index
Average (ZARONIA) rate published by the South

PART C1 AGREEMENTS AND CONTRACT DATA PAGE 7 OF 72 C.1.2B CONTRACT DATA PART 2



ESKOM HOLDINGS SOC Ltd.
PALMIET POWER STATION FIRE DETECTION SYSTEM

CONTRACT NUMBER

African Reserve Bank

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this

Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks 1. None
2. [o]

3.[e]

9 Termination There is no reference to contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the

service at intervals no longer than

2 (Two) weeks.

1 Data for Option W1

W1.1 The Adjudicator

the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.orqg.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the
Adjudicator nominating body.

W1.2(3) The Adjudicator nominating body is:

the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is:

arbitration

W1.4(5) The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will
choose an arbitrator

- if the Parties cannot agree a choice or

PART C1 AGREEMENTS AND CONTRACT DATA
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Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Western Cape, South Africa
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- if the arbitration procedure does not
state who selects an arbitrator, is

CONTRACT NUMBER

of the Association of Arbitrators (Southern
Africa) or its successor body.

12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is One month before tender closure. Price

adjustment will be fixed and firm for the first 12

months.
The proportions used to calculate the  propor | linked to Index prepared by
Price Adjustment Factor are: tion index for
0. [e] [e]
0 [e] [e]
0 [e] [e]
0. [e] [e]
0 [e] [e]
0.15 non-
adjustable
1.00
X2 Changes in the law There is no reference to Contract Data in
this Option and terms in italics are
identified elsewhere in this Contract Data.
X17 Low service damages
X17.1 The service level table is in

Low service description

Damages

Delays to submit service/inspection
reports after completion of
service/inspection

10% of Task order value

Poor workmanship

20% of the Task order value

work execution

Damage to existing infrastructure during

20% of the Task order value

Failure to mobilize resources within
agreed timeframe

10% of Task order value

per contract requirements

Failure to provide qualified personnel as

30% of Task order value

X18 Limitation of liability

X18.1 The Contractor's liability to the Employer

for indirect or consequential loss is limited

to

RO0.0 (zero Rand)
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ESKOM HOLDINGS SOC Ltd.
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X18.2 For any one event, the Contractor's
liability to the Employer for loss of or
damage to the Employer's property is
limited to

X18.3 The Contractor's liability for Defects due to
his design of an item of Equipment is limited

to

X18.4 The Contractor's total liability to the

Employer, for all matters arising under or
in connection with this contract, other than

the excluded matters, is limited to

X18.5 The end of liability date is

CONTRACT NUMBER

the amount of the deductibles relevant to the
event

The greater of

o the total of the Prices at the Contract Date

and

o the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles

the total of the Prices other than for the
additional excluded matters.

The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

o Defects due to his design, plan and
specification,

o Defects due to manufacture and fabrication
outside the Affected Property,

¢ loss of or damage to property (other than
the Employer's property, Plant and
Materials),

e death of or injury to a person and

¢ infringement of an intellectual property
right.

24 months after the end of the service period.

X19 Task Order

X19.3 Delay Damages

10% applicable to each Task Order value.

X19.5 The Contractor submits a Task Order

programme to the Service Manager within

3 (Three) days of receiving the Task Order

V4 The additional conditions of
contract are Z1 to Z14 always apply.
21 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any
person without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede
and delegate its rights and obligations under this contract to any of its subsidiaries or
any of its present divisions or operations which may be converted into separate legal
entities as a result of the restructuring of the Electricity Supply Industry.
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ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
PALMIET POWER STATION FIRE DETECTION SYSTEM

Z2

Z3

Z4

Z2.1

22.2

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated
grouping of two or more persons or organisations then these persons or organisations
are deemed to be jointly and severally liable to the Employer for the performance of
this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the
authority to bind the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer
having been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his
business composition or business dealings results in a change to the Contractor's B-
BBEE status, the Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service
Manager within thirty days of the notification or as otherwise instructed by the Service
Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract
Date the Employer may either re-negotiate this contract or alternatively, terminate the
Contractor’s obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause,
the procedures on termination are P1, P2 and P4 as stated in clause 92, and the
amount due is A1 and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection
with this contract available to Others. This undertaking does not, however, apply to
information which at the time of disclosure or thereafter, without default on the part of
the Contractor, enters the public domain or to information which was already in the
possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to Others in terms
of clause 25.1, the Contractor ensures that the provisions of this clause are complied
with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to
be regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such
information which is required to be kept confidential, the Contractor, to the extent
permitted by law prior to disclosure, notifies the Employer so that an appropriate
protection order and/or any other action can be taken if possible, prior to any
disclosure. In the event that such protective order is not, or cannot, be obtained, then
the Contractor may disclose that portion of the information which it is required to be
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ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
PALMIET POWER STATION FIRE DETECTION SYSTEM

Z5

Z6

z7

Z4.4

Z4.5

Z5.1

Z6.1

Z6.2

Z7 1

disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the
Affected Property or any portion thereof, in the course of Providing the Service and
after the end of the service period, requires the prior written consent of the Service
Manager. All rights in and to all such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this
clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by
the Parties, the Service Manager or the Adjudicator does not constitute a waiver of
rights, and does not give rise to an estoppel unless the Parties agree otherwise and
confirm such agreement in writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health
and safety of persons in and about the execution of the service. Without limitation the
Contractor:

e accepts that the Employer may appoint him as the “Main Contractor’ for the
Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient
amount for proper compliance with all applicable health & safety laws and
regulations and the health and safety rules, guidelines and procedures provided for
in this contract and generally for the proper maintenance of health & safety in and
about the execution of the service; and

¢ undertakes, in and about the execution of the service, to comply with all applicable
health & safety laws and regulations and rules, guidelines and procedures
otherwise provided for under this contract and ensures that his appointed sub-
contractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

e the Contractor, in and about the execution of the service, complies with all
applicable environmental laws and regulations and rules, guidelines and
procedures otherwise provided for under this contract and ensures that his
appointed sub-contractors, employees and others under the Contractor’s direction
and control, likewise observe and comply with the foregoing.

Personal Protective Equipment (PPE) Compliance:

o Compliance with PPE requirements is compulsory and non-negotiable across all
operational areas. Non-compliance will result in immediate and strict consequence
management as stipulated in the memorandum referenced in Annexure B of the
OHS Requirements.

Provision of a Tax Invoice, payment and interest

The Contractor (if registered in South Africa in terms of the Companies Act) is required
to comply with the requirements of the Value Added Tax Act, (Act 89 of 1991 (as
amended)) and to include the Employer's VAT number 4740101508 on each invoice
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ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
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Z7.2

Z7.3

Z7.4

Z7.5

submitted for payment.

Within one week of receiving a payment certificate from the Service Manager or the
Employer’s acceptance or correction of the Contractor's assessment or application for
payment, the Contractor provides the Employer with a tax invoice in the form required
by the law of the contract, and this contract, including in accordance with any
requirements and procedures stated in the Service Information, and showing the
amount due for payment equal to that stated in the payment certificate, or that
accepted or corrected assessment or application for payment.

If the Contractor does not provide a tax invoice in the form to be legally compliant,
reflecting the certified, accepted or corrected amount and by the time required by this
contract, the time by when the Employer is to make a payment, and the date from
which interest is assessed for the certified, accepted or corrected amount, is extended
by a period equal in time to the delayed submission of the legally compliant tax invoice.

The Contractor ’s provision of a tax invoice reflecting the certified, accepted or
corrected amount does not affect the Parties’ rights in terms of this contract, including
with respect to disputed amounts.

The Contractor at all times complies with Employer's Vendor Management System
requirements to ensure invoices are processed and paid timeously. It is the
Contractor's responsibility to ensure that the Employer is informed of any changes in

its organisation that would affect its vendor status, and to ensure that the necessary
actions and due diligences are taken to ensure compliance with the Employer's Vendor
Management System. The Employer will not be liable for a delay in payment of
invoices as a result of the Contractor's non-compliant status on the Employer’s Vendor
Management System and no interest will be claimable in this instance.

Z8 Notifying compensation events

Z8.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming
aware of the event, he is not entitled to a change in the Prices.
29 Employer’s limitation of liability

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential
loss is limited to R0.00 (zero Rand)

Z9.2 The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and
the Employer’s liability under the indemnity is limited to compensation as provided for
in core clause 63 and X19.11 if Option X19 Task Order applies to this contract.

710 Termination: Add to core clause 91.1, at the second main bullet point, fourth
sub-bullet point, after the words "against it":
Z10.1  or had a business rescue order granted against it.
211 Ethics
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For the purposes of this Z-clause, the following definitions apply:

Affected means, as the context requires, any party, irrespective of whether it is the

Party Contractor or a third party, such party’s employees, agents, or Subcontractors
or Subcontractor's employees, or any one or more of all of these parties’
relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or

Action the property of an Affected Party, or to otherwise influence or attempt to
influence an Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the

Party case of a joint venture, or its employees, agents, or Subcontractors or the
Subcontractor’s employees,

Corrupt means the offering, giving, taking, or soliciting, directly or indirectly, of a good

Action or service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or

Action attempts to mislead, an Affected Party, in order to obtain a financial or other

Obstructive

benefit or to avoid an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering

Action or concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the
procurement of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor's obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take
timely and appropriate action to prevent or remedy the situation, without limiting any
other rights or remedies the Employer has. It is not required that the Committing
Party had to have been found guilty, in court or in any other similar process, of such
Prohibited Action before the Employer can terminate the Contractor’s obligation to
Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor's obligation to Provide the Services for this
reason, the amounts due on termination are those intended in core clauses 92.1 and
92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged
Prohibited Action. Where the Employer does not have a contractual bond with the
Committing Party, the Contractor ensures that the Committing Party co-operates fully
with an investigation.

212 Insurance

Z 12 A1 Replace core clause 83 with the following:

PART C1 AGREEMENTS AND CONTRACT DATA PAGE 14 OF 72 C.1.2B CONTRACT DATA PART 2



ESKOM HOLDINGS SOC Ltd.
PALMIET POWER STATION FIRE DETECTION SYSTEM

Insurance cover 83

Z 122

83.1

83.2

CONTRACT NUMBER

When requested by a Party, the other Party provides certificates from his
insurer or broker stating that the insurances required by this contract are

in force.

The Contractor provides the insurances stated in the Insurance Table A
from the starting date until the earlier of Completion and the date of the

termination certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of cover or minimum limit of
indemnity

Loss of or damage caused by
the Contractor to the
Employer’s property

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to Plant and
Materials

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to
Equipment

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

The Contractor’s liability for
loss of or damage to property
(except the Employer's
property, Plant and Materials
and Equipment) and liability for
bodily injury to or death of a
person (not an employee of the
Contractor) arising from or in
connection with the
Contractor's Providing the
Service

Loss of or damage to property
The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.

Liability for death of or bodily
injury to employees of the
Contractor arising out of and in
the course of their employment
in connection with this contract

The amount required by the applicable law

Replace core clause 86 with the following:
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Insurance 86
by the
Employer
86.1  The Employer provides the insurances stated in the Insurance Table
INSURANCE TABLE B
Insurance against or Minimum amount of cover or minimur
name of policy limit of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance | Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability | Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Per the insurance policy document
Plant
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage |Per the insurance policy document
and Business Interruption
Nuclear Material Damage |Per the insurance policy document
Terrorism
Z13 Intellectual Property — Eskom owning Intellectual Property
“Intellectual means (a) patents, trade marks, service marks, rights in designs, trade names,
Property” trade secrets, know how, copyrights and topography rights, in each case whether
registered or not; (b) applications for registration of any of them; (c) rights under
licences and consents in relation to any of them; (d) all forms of protection of a
similar nature or having equivalent or similar effect to any of them which may
subsist anywhere in the world.
“Backgrou means any and all Intellectual Property rights that are not Foreground Intellectual
nd Property, and are owned or controlled by the relevant party or licensed to the
Intellectual relevant party prior to or outside of the services but required for the purposes of
Property" the services.
“Foregroun means all Intellectual Property rights and other matter capable of being the subject
d of intellectual property rights that is conceived, first reduced to practice or writing or
Intellectual developed in whole or in substantial part in the course of the execution of the
Property” services and rights which are developed substantially as a result of the services.
Any services that will be developed, changed, modified and/or improved
specifically for the Purposes will be Foreground Intellectual Property. Any data or
any other information relating to Employer’s proprietary information generated from
the use of the Contractor ’s Background Intellectual Property.
2131 The Contractor retains ownership of all Background Intellectual Property rights

made by or on behalf of the Contractor as part of the services in information or
material it uses in carrying out the services.
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213.2 All Foreground Intellectual Property rights, contained in any developed materials
which are created by the Contractor or on behalf of the Contractor, for the
purposes of and in support of the execution of the services (Employer's IP) vest
with the Employer.

Z213.3 Any data or any other information relating to Employer’s proprietary information
generated from the use of the Contractor’s Background Intellectual Property, the
copyright therein shall be owned by the Employer.

213.4 The Contractor acknowledges that all rights, title, and interest in and to the
Foreground Intellectual Property that may result or originate from or be developed
in execution of the services vests in the Employer and that the Contractor has no
claim of any nature in and to the Foreground Intellectual Property.

Z213.5 The Contractor ensures that a copyright notice is incorporated or embossed or
labelled on the Foreground Intellectual Property, where the Employer is reflected
as the owner of the Foreground Intellectual Property.

Z13.6 The Contractor is obliged to provide Foreground Intellectual Property
manufacturing documents, designs, processes and/or specifications to the
Employer before/on the completion date].

213.7 The Contractor procures that each Sub-Contractor executes all and any services,
and takes all and any other actions as may be required, in order to give effect to
this Agreement.

Z13.8 The Employer retains all Background Intellectual Property rights in all documents
made by or on behalf of the Employer including all documents and requirements
provided prior to or during the execution of the services. The Contractor does not,
without the written consent, of the Employer, copy, use or issue to a third party any
of the Employer’s Background Intellectual Property documents and requirements
except for the purposes of executing the services.

213.9 Either party procures that any third party executes confidentiality undertakings not
to disclose to any other third parties, any of the Employer's Background Intellectual
Property and IP documents and requirements at all, in respect of the Employer, or
the Background Intellectual Property, in respect of the Contractor.

Z213.10 Third Party Claims:

213.101 In the event of any claims being made or actions brought against the Employer, on
the ground that the Contractor infringed any patent, trade mark or copyright, the
Contractor is notified thereof and at its own expense, conducts all negotiations in
consultation with the Employer for the settlement of the claim and litigation that
may arise from such alleged infringement, provided that the Employer will not bear
any financial burden or losses.

213.10.2 Save where the Contractor fails to take over the conduct of the negotiation or
litigation within a reasonable time of the notification of the alleged infringement, the
Employer does not make any admission which might be prejudicial to the
Contractor]’s position. The Employer, at the request and the cost of the Contractor
affords it all reasonable technical assistance that the Employer is able to provide
for the purpose of contesting any such claim or action.

Z213.10.3 Should it be held in any such action that any such protected rights have been
infringed, as definitely stated by a judgment of the court before which the action is
brought, the Contractor, at its own expense and in consultation with theEmployer,
either:

PART C1 AGREEMENTS AND CONTRACT DATA PAGE 17 OF 72 C.1.2B CONTRACT DATA PART 2



ESKOM HOLDINGS SOC Ltd.

CONTRACT NUMBER

PALMIET POWER STATION FIRE DETECTION SYSTEM

213.10.4

a. procures for Employer the right to continue to use the affected item or

design, or
replaces the said affected item or design with a non-infringing item, or

c. provides a design of equivalent quality or modify such affected item or

design so as to make it non-infringing without affecting the quality.

Notwithstanding anything contained in this contract, the foregoing sets forth the

entire responsibility of Contractor with respect to claims relating to infringement.

Z213.10.5

Where it is alleged that the Employer has committed an infringement as intended

vis-a-vis the Contractor as set out in the third party intellectual property
infringement clause, the Employer has the same rights and obligations as the
Contractor, mutatis mutandis, as regards such alleged infringement.

Z13.10.6

The Contractor herewith indemnifies the Employer and undertakes to keep the

Employer indemnified against all claims of whatsoever nature, real or imagined,
which may be made against the Employer arising from the infringement of any third
party intellectual property rights.

Z14 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA
ACM
AL

Ambient Air

Compliance
Monitoring

OEL

Parallel
Measurements

Safe Levels

Standard

SANAS
TWA

PART C1 AGREEMENTS AND CONTRACT DATA

means approved asbestos inspection authority.
means asbestos containing materials.

means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos
fibres per ml of air measured over a 4 hour period. The value at which
proactive actions is required in order to control asbestos exposure to prevent
exceeding the OEL.

means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm
from the nose inlet.

means compliance sampling used to assess whether or not the personal
exposure of workers to regulated asbestos fibres is in compliance with the
Standard’s requirements for safe processing, handling, storing, disposal and
phase-out of asbestos and asbestos containing material, equipment and
articles.

means occupational exposure limit.

means measurements performed in parallel, yet separately, to existing
measurements to verify validity of results.

means airborne asbestos exposure levels conforming to the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

means the Employer's Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and
Asbestos Containing Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos
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214 .1

Z14.2

Z14.3
2144

Z14.5

Z14.6

214.7

fibres, normalised to the baseline of a 4 hour continuous period, also
applicable to short term exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide
the Services conforms to the acceptable prescribed South African standard for asbestos,
as per the regulations published in GNR 155 of 10 February 2002, under the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The
OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA,
averaged over any continuous period of four hours, and the short term exposure limit of
0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any
10 minutes, measured in accordance with HSG248 and monitored according to HSG173
and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions
prevail. All measurements and reporting are effected by an independent, competent, and
certified occupational hygiene inspection body, i.e. a SANAS accredited and Department
of Employment and Labour approved AAIA. The Contractor may perform Parallel
Measurements and related control measures at the Contractor's expense. For the
purposes of compliance the results generated from Parallel Measurements are evaluated
only against South African statutory limits as detailed in clause Z14.1. Control measures
conform to the requirements stipulated in the AAIA-approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk
assessment is conducted and if so required, with reference to possible exposure to an
airborne concentration of above the AL for asbestos, immediate control measures are
implemented and relevant air monitoring conducted in order to declare the area safe.

The Contractor's personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually
agreed dates are extended by the notification periods required by regulations 3 and 21 of
the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done
by a registered asbestos contractor, instructed by the Employer at the Employer's
expense, and conducted in line with South African legislation.
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CONTRACT NUMBER

C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts
of its Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which
the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the

option selected. Click on the form field once and type in the data. Otherwise complete by
hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete

contract.
Clause |Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8)  The direct fee percentage is %
The subcontracted fee percentage is %
11.2(14) The following matters will be included
in the Risk Register
11.2(15) The Service Information for the
Contractor’s plan is in:
211 The plan identified in the Contract
Data is contained in:
241 The key people are:

1 Name:
Job:
Responsibilities:

Qualifications:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or
WWW.€ECs.co.za
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Experience:
2 Name:
Job
Responsibilities:
Qualifications:

Experience:

CV's (and further key person’'s data
including CVs) are in

A Priced contract with price list

11.2(12) The price listis in

11.2(19) The tendered total of the Prices is R
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PART 2: PRICING DATA

CONTRACT NO.

TSC3 Option A
Document Title No of
reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms  11.2 (12) The Price List is the price list unless later changed in accordance
with this contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the
Contractor has completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price
List. Where a quantity is stated for an item in the Price List, the Price is
calculated by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of
service which can be priced as lump sums or as expected quantities of service multiplied by a rate
or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This
confirms that instructions to do work or how it is to be done are not included in the Price List but in
the Service Information. This is further confirmed by Clause 20.1 which states, “The Contractor
Provides the Service in accordance with the Service Information”. Hence the Contractor does not
Provide the Service in accordance with the Price List. The Price List is only a pricing document.
Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on
the Price List relates to the operations on each plan which he submits for acceptance”. Hence when
compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a
way that operations shown on it can be priced in the price list and result in a satisfactory cash flow
in terms of clause 11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items
into the price list either as a process of offer and acceptance (tendering) or by negotiation
depending on the nature of the service to be provided. Alternatively the Employer, in his
Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires
the Contractor to include in the price list to be prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:
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e Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option
A;

e Understands the function of the Price List and how work is priced and paid for;

e Is aware of the need to link operations shown in his plan to items shown in the Price List;

e Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at
the time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of
other listed items in order to fulfil the obligation to complete the service for the tendered
total of the Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or
quantity, of work within that item later turns out to be different to that which the Contractor
estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a
result of a compensation event.

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer
or the tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work
in the item changes, the tendering contractor enters the amount in the Price column only, the
Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work
multiplied by the quantity completed, the tendering contractor enters the rate which is then
multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a

service is provided, a unit of time is stated in the Unit column and the expected length of time (as
a quantity of the stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Item nr | Description Unit Expected | Rate Price
Quantity

1 Bill no 1 — General Preliminary

ALL work to be done by the Appointed Contractor
including Safety Compliance Services and
emergency response

Eskom is an ISO 9001, 18001 registered company
and requires from the contractor to adhere to these

1.1 To provide Eskom with a Safety File as required
and to maintain the fire protection systems
throughout the contract period as contemplated Sum 1

1.2 Provide contract employees with appropriate Sum 1

Personal Protective Equipment

1.3 The Contractor shall compile a file, in duplicate
and in electronic format (as described) which shall
be kept up —to-date throughout the contract period | Sum 1
and one physical and one electronic copy returned
when the contract period has expired.

Total Bill 1

Bill 2: Monthly Inspect, conduct fault-finding and Restore Faults and Alarms on Station Fire Alarm Systems:

Item nr | Description Unit | Expected | Rate Price for Total for 60

Quantity Year 1 months

2 Monthly Inspection, Fault-finding &
Repairing of Faults and Alarm intervals

For the inspection, fault-finding &
Restoring of Faults & Alarms of the
Station Fire Alarm System (as per scope)
inclusive of all supervision, labour,
materials, and traveling costs:

2.1 Equipment Room Fire Alarm Panel Ea 1
2.2 Headrace Fire Alarm Panel Ea 1
Total Bill 2

PART C2 PRICING DATA PAGE 25 OF 72 C2.2 OPTION A PRICE LIST



ESKOM HOLDINGS SOC Ltd

PALMIET POWER STATION FIRE DETECTION SYSTEM

CONTRACT NO.

Bill 3: 3-Monthly inspect and service fire alarm systems:
Item nr | Description Unit | Expected | Rate Price for Total for 60
Quantity months
Year 1
3 3-Monthly Inspection & Servicing
intervals
For the inspection & Service of fire alarm
system (as per scope) inclusive of all
supervision, labour, materials, and
traveling costs:
3.1 Equipment Room Fire Alarm Panel Ea 1
3.2 Headrace Fire Alarm Panel Ea 1
Total Bill 3
Bill 4: Yearly service fire detection systems:
Item nr | Description Unit | Expected | Rate Price for Total for 60
Quantity months
Year 1
4 Yearly Service intervals
For the servicing of fire protection
systems inclusive of all supervision,
labour, materials, and traveling costs:
41 Equipment Room Fire Alarm Panel Ea 1
4.2 Headrace Fire Alarm Panel Ea 1
Total Bill 4
Bill 5: Yearly functional test of fire detectors:
Item nr | Description Unit | Expected | Rate Price for Total for 60
Quantity months
Year 1
5 Yearly Functional Test intervals
For the functional testing of fire detectors
inclusive of all supervision, labour, and
traveling costs of:
51 Detectors Ea 272
5.2 Call Points Ea 30
Total Bill 5
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CONTRACT NO.

Bill 6: Reactive Maintenance

Item nr

Description

Unit

Expected
Quantity

Days

Rate

Price for

Year 1

Total for
60 months

6.1

Perform fault-finding
clearing of faults,
provide certification
intervals

For the fault-finding,
clear standing faults on
the respective systems
for the different plant
areas, Install new fire
detection devices,
program the panel and
commission new fire
detection devices,
provide certification
Intervals inclusive of all
supervision, labour and
traveling costs:

Materials, consumables,
tools and equipment

Ea

Supervisor

Ea

30

Safety Officer

Ea

30

Technicians

Ea

30

Maintenance Assistant

Ea

30

Travelling Cost

Km/Trip

/km

Total Bill 6.1

Bill 6.2: Disposal of Fire Equipment:

Item nr

Description

Unit

Expected
Quantity

Days

Rate

Price for
Year 1

Total for
60 months

6.2

Disposal of Fire
Equipment intervals

For the Disposal of Fire
Equipment Intervals
inclusive of all
supervision, labour,
materials and traveling
costs:

6.2.1

Transport of Materials

Km

Total Bill 6.2

Bill 6.3: Undefined Spares:
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CONTRACT NO.

Item nr | Description Unit | Expected Days Rate Price for Total for
Quantity 60 months
Year 1
6.3 Undefined Spares
intervals
For the Supply of
Undefined Spares
Intervals inclusive of all
materials and delivery
costs:
6.3.1 Transport of Materials Km/Trip| 1 /km
6.3.2 Spares Ea 1
Total Bill 6.3
Bill 6.4: Call Outs / Defects:
Item nr | Description Unit | Expected Days Rate Price for Total for
Quantity 60 months
Year 1
6.4 Call Outs and Defects
intervals
For Call Outs and
Defects Intervals
inclusive of all labour,
accommodation and
travelling costs:
6.4.1 Supervisor Ea 1 20
6.4.2 Safety Officer Ea 1 20
6.4.2 Technician Ea 2 20
6.4.3 Semi-skilled Ea 1 20
6.4.5 Travelling Cost Km/Trip| 16 /km
Total Bill 6.4
Bill 7: Training:
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Item nr Description Unit Expected Days Rate Price for Total for
Quantity 60 months
Year 1
71 Training intervals
For Training Intervals
inclusive of all labour,
training material
accommodation and
travelling costs:
711 Trainer Ea 1
7.4.2 Ops Training Material Ea 10
7.4.2 Maintenance Training Ea 10
Material
744 Travelling Cost Km/Trip| 8 /km
Total Bill 7
Bill 8: Spares:
Item nr Description Unit Expected Total
Quantity
8 For the supply of the following spares:
Control Panel
8.1 Model/Part Number: ZP3-4L (4 loops) Each 1
Make: Ziton
Description: Analogue addressable fire alarm control panel
8.2 Model/Part Number: ZP3-2L (2 loops) Each 1
Make: Ziton
Description: Analogue addressable fire alarm control panel
8.3 Model/Part Number: MB2-230V-2L Each 1
Make: Ziton
Description: 2 Loop Motherboard
8.4 Model/Part Number: MB2-230V-4L Each. 1
Make: Ziton
Description: 4 Loop Motherboard
8.5 Model/Part Number: ZP3-PR1 Each. 1
Make: Ziton
Description: Integral Dot Matrix Printer Module
8.6 Model/Part Number: ZP3AB-NET Each 1
Make: Ziton
Description: Network Interface Board
8.7 Model/Part Number: ZP3AB-RL8 Each. 9
Make: Ziton
Description: 8-Way Programmable Relay Output Board
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CONTRACT NO.

8.8

Model/Part Number: CR2325 3V
Make: Unknown
Description: Lithium Battery for Time and Date Retention

Each.

8.9

Model/Part Number: ZP3-CPU1

Make: Ziton

Description: Central Processing Unit (CPU) for ZP3 Fire Alarm
Control Panel

Each.

8.10

Model/Part Number: ZP3-CB1
Make: Ziton
Description: Control Board for ZP3 Fire Alarm Panel

Each.

Model/Part Number: ZP3-DB1
Make: Ziton
Description: Remote Display and Control Board

Each.

8.12

Model/Part Number: ZP3-ZB50
Make: Ziton
Description: 50 Zone LED Display Board

Each.

Power Supply Units

8.13

Model/Part Number: PM835
Make: GE Security Interlogix
Description: Boxed Power Supply, 24Vdc 5A

Each

8.14

ZP3 System Software / Maestro

Each

Field Devi

8.15

Model/Part Number: ZP730-2
Make: Ziton
Description: Analogue Addressable Optical Smoke Detector

Each.

40

8.16

Model/Part Number: ZP720-3P
Make: Ziton
Description: Analogue Addressable Heat Detector

Each.

10

8.17

Model/Part Number: ZP785-2
Make: Ziton
Description: Addressable Manual Call Point

Each.

15

8.18

Model/Part Number: AGOE-2
Make: Ziton
Description: Addressable Line Isolator Module

Each.

10

8.19

Manual Call Point Base: Ziton (DMN787)

Each

20

8.20

Resetable Elements: Ziton (DMN800)

Each

15

8.21

Model/Part Number: A45E-2
Make: Ziton
Description: Addressable Input Interface Module

Each

28

8.22

Model/Part Number: A51E-1
Make: Ziton
Description: Addressable Mains Relay Module

Each.

10

8.23

Model/Part Number: A50E-2
Make: Ziton
Description: Addressable Mini Relay Unit

Each

10

8.24

Model/Part Number: ZP720Ex-2
Make: Ziton
Description: Addressable Intrinsically Safe Thermal Detector

Each.

10

8.25

Model/Part Number: ZP-LC2/ GBX2000
Make: Ziton
Description: Intrinsically Safe Line Conditioner

Each.
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8.26 Model/Part Number: KFD0-CS-Ex1.50P Each. 5
: Make: Pepperl+Fuchs
Description: Zener Barrier
8.27 Model/Part Number: PH120 (4-Core, 1.5 mm?) m 1000
Make: Unknown
Description: Fire-Resistant Cable
Total Bill 8
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CONTRACT NO.

SUMMARY
Item Nr Description Price
1 Bill No 1 - Preliminary
2 Bill No 2 — Monthly inspection, fault-finding & Restoring of Faults

& Alarms of the Station Fire Alarm System
3 Bill No 3 — Quarterly inspection and servicing of fire alarm

systems
4 Bill No 4 — Annual servicing of fire detection systems
5 Bill No 5 — Annual functional test of fire detectors
6 Bill No 6 — Reactive Maintenance
6.1 Bill No 6.1 —Fault-finding clearing of faults, provide certification
6.2 Bill No 6.2 —Disposal of fire equipment
6.3 Bill No 6.3 — Undefined spares
6.4 Bill No 6.4 — Call Outs / Defects
7 Bill No 7 - Training
8 Bill No 8 — Spares

The total of the Prices
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PART 3: SCOPE OF WORK

Document
reference

Title

CONTRACT NUMBER

No of
pages

C3.1

This cover page

Employer’s Service Information

Total number of pages
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1. Description of the service
1.1. Executive overview

Palmiet Power Station has a nominal generating capacity of 400MW which is produced from Two
200MW generator sets. The power station is situated approximately 10km from Grabouw on the N2
east Western Cape.

This contract makes provision for routine and non-routine maintenance of the fire detection systems
at Palmiet Power Station to ensure reliable operation of the site fire detection systems. The routine
maintenance includes regular inspection, servicing and testing of the identified fire detection systems
and non-routine maintenance involves service calls that are defined as maintenance and repair work
requirements.

This contract shall constitute a 5-year agreement that makes provision for the supply of labour,
equipment, materials, parts, consumables, supervision and transportation necessary to maintain the
fire detection systems at Palmiet Power Station in a serviceable condition as required by the
relevant fire codes, regulations and standards.

This contract is managed by a SAQCC Fire Accredited Contractor (SAQCC Fire Maintainer) who
submits detailed reports following the inspection, servicing and testing of the fire detection systems.

1.2. Employer’s requirements for the service
1.2.1. The Contractor’s scope of supply

The scope of supply includes the following:

a) Make provision for the supply of labour, equipment and materials, parts, supervision and
transportation for the completion of the services.

b) Repair any standing defects identified during the inspections. Failure to repair defects during
the initial inspection, must be repaired during the next scheduled inspection.

c) The services are managed by a SAQCC Fire Accredited Contractor and the relevant
resources that will perform the services have valid SAQCC Fire registration
(Maintainer/Commissioner and Installer). Proof of SAQCC Fire registration for the relevant
resources is submitted to the Service Manager. They are to be accredited
Maintainer/Commissioner and Installer.

d) The Contractor ensures that all the resources are accredited with the Fire Detection System
OEM certifications for the systems that exist at the Affected Property.

€) The Contractor submits detailed reports on the completion of inspections, servicing and tests
for the respective components covered during each service period and also for all the
service calls that are attended to.

f) The Contractor submits certification on completion of inspections, servicing, and tests on all
the components of FDS, the FDS as system and interfaces to 3rd party systems as specified
in the 240-56737654 Inspection, Testing and Maintenance of Fire Detection Systems
Standard and the Inspection.

g) The Contractor supplies, third-party test certificates for all materials and consumables used
for the corrective, testing, repairs and routine maintenance activities.
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h) The Contractor supplies Material certificates and quantities used, for items that are supplied
and utilised by the Contractor in rendering the services, i.e. the certificate and quantity for
smoke detector test spray, etc.

i) The Contractor is responsible for the supply of PPE (Personal Protective Equipment) for their
own personnel working on the Affected Property.

j) The Contractor is responsible for the supply of the Equipment used for the repairs, testing
and inspections associated with the preventative and the corrective maintenance activities on
the fire detection system on the Affected Property.

k) The Contractor is responsible for the supply of the Plant and Materials such as the spares for
all the components of the fire detection system to enable and support the preventative and
the corrective maintenance activities on the Affected Property.

l) In the event that the spares are obsolete, the Contactor shall notify the Service Manager
and propose the equivalent alternative subject to prior approval of the Employer. Any such
modification will be processed through Employer’s internal Engineering process. The
Contractor must comply with the required requirements for approval including providing the
relevant documentation required.

m) The Contractor submits the safety file prior to the start of the service for acceptance by the
Service Manager.

1.2.2. The Contractor’s scope of work
The following is a summary of the tasks on the fire detection system:

Task Equipment/Systems Frequency

Inspection, fault-finding, servicing, Fire Detection System Monthly
repair and clearing of standing
faults, disabled devices and alarms

Inspection and Servicing Fire Detection System 3-Monthly
Servicing Fire Detection System Yearly
Functional Testing Fire Detection System Yearly

All services performed on the Affected Property are in accordance with the Employers approved
procedures and instructions.

The Service Manager issues for each service a Preventative Maintenance (PM) Work Order for to
the Contractor to fill in and complete. The Contractor attached relevant the service reports on
completion of the respective service.

Any anomalies that are noticed by the Contractor during the execution of the services are recorded
and brought to the Service Manager’s attention immediately.

To Provide the Work, the Contractor executes the following to ensure the highest level of reliability
and availability through the following activities:

1.2.21. Monthly

a) Performs Inspection, fault-finding, servicing, repair and clearing of standing
faults, disabled devices and alarms on Fire Detection System

e The Fire Alarm System for the power station as is detailed below are subjected to

monthly inspection, fault-finding and clearing of faults and the clearing of the
disabled devices. These include panels for the following areas:
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> Equipment Room
»Headrace

e Monthly inspection, fault-finding, servicing, repair and clearing of standing faults,
disabled devices and alarms comprise of the following activities:

o Before start of any work, obtain the status condition of all the panels,
record the status condition of all panels, record faulty device reference
numbers, zones and the specific fault detail that are evident on the panels.
The status condition before and after work is captured by the Contractor
and submitted in a detailed report to the Service Manager.

o Perform fault-finding on the panels that have standing faults and alarms to
determine the cause of the faults and the alarms.

o Proceed by clearing any standing faults and alarms.

o Repair any standing defects identified during the inspections. Failure to
repair defects during the initial inspection, must be repaired during the next
scheduled inspection.

o Liaise with the Service Manager on the required spares and the action to
be taken to clear any faults that need replacement of spare items.

o The outcome of the monthly inspection, fault-finding, servicing & repair and
clearance of any standing faults and alarms on the fire detection panels are
captured in a detailed report that is submitted to the Employer. This report
at a minimum contains the findings of the inspection, referenced the faulty
devices with the specific device number, causes of the faults, action taken
to clear the faults, servicing and any recommendations that may transpire
from the service.

1.2.2.2. 3 (Three) -Monthly
a) Perform Inspection and servicing of the Fire Detection System.

e The Fire Alarm System for the power station as detailed below are subjected to 3-
monthly inspection and servicing. These include panels for the following areas:

> Equipment Room
> Headrace

¢ 3-Monthly inspection and servicing comprise of the following activities:

o

o

Before start of any work, obtain the status condition of all the panels, record the
status condition of all panels, record faulty device reference numbers, zones
and the specific fault detail that are evident on the panels. The status condition
before and after work is submitted in a detailed report to the Employer.

Prepare for testing by reading through the logbook that is kept on the main
panel in the control room. Any corrective action that has not yet been taken
should be noted and carried out during this service.

Obtain a printout from the panel of all the faulty devices. Exchange faulty
devices with replacement units, set to the same address. Where required,
dirty sensors must be cleaned for re-use.

Obtain a printout of device analogue values. Compare these values to the
permitted values for each point. Replace faulty devices or repair wiring.

Print out a complete system configuration from the panel software. Compare
this to the system specification and verify that the system zoning, input-output
mapping, and other settings have not changed.

Check the panel for any disabled devices and investigate the reason. Any
faults must be rectified, and any disabled devices must be enabled.

Alarm Test:
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» Test one sensor or call point in each zone. Activate each point in
turn, checking that the sounders operate and that the panel reacts
correctly.

» For remote panels, verify that the alarm is also generated on the
main panel in the control room and that the description is
displayed on the SCADA.

o Fault Test:

> Remove one sensor in the system and check that the panel
correctly reports the event.

» For remote panels, verify that the fault indication is also
generated on the main panel and that the description is
displayed on the SCADA.

> Accept the fault, replace the sensor and reset the panel.

o Visually inspect control panels and components for any signs of moisture
ingress, damage, deterioration or any abnormalities.

o Check that all printed circuit boards are in a good condition, free of dust
and securely mounted on the panel.

o Examine batteries and their connections. Test batteries and determine if
replacement is required or if batteries are still in good condition. Check if
the battery replacement date will be passed before the next service and if
so, replace the battery. The age of the battery should be marked on it with
a label. Sealed lead acid batteries should be replaced at least every 2
years.

o Restore the system to normal condition on completion of the service.

1.2.2.3. Yearly
a) Perform yearly servicing of Fire Detection System

e The Fire Alarm System for the power station as detailed below are subjected to yearly
servicing. These include panels for the following areas:

> Equipment Room
> Headrace

¢ Yearly servicing comprises of the following activities:

o Before start of any work, obtain the status condition of all the panels, record
the status condition of all panels, record faulty device reference numbers,
zones and the specific fault detail that are evident on the panels. The status
condition before and after work is submitted in a detailed report to the
Employer.

o Prepare for testing by reading through the logbook that is kept on the main
panel in the control room. Any corrective action that has not yet been taken
should be noted and carried out during this service.

o Obtain a printout from the panel of all the faulty devices. Exchange faulty
devices with replacement units, set to the same address. Where required,
dirty sensors must be cleaned for re-use.

o Obtain a printout of device analogue values. Compare these values to the
permitted values for each point. Replace faulty devices or repair wiring.

o Print out a complete system configuration from the panel software.
Compare this to the system specification and verify that the system zoning,
input-output mapping, and other settings have not changed.

o Check the panel for any disabled devices and investigate the reason. Any
faults must be rectified and any disabled devices must be enabled.
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o Alarm Test:

» Test one sensor or call point in each zone. Activate each point in
turn, checking that the sounders operate and that the panel
reacts correctly.

» Forremote panels, verify that the alarm is also generated on the
main panel next to the control room and that the description is
displayed on the SCADA.

o Fault Test:

» Remove one sensor in the system and check that the panel
correctly reports the event.

» For remote panels, verify that the fault indication is also
generated on the main panel in the equipment room and that
the description is displayed on the SCADA.

» Accept the fault, replace the sensor and reset the panel.

o Visually inspect control panels and components for any signs of moisture
ingress, damage, deterioration or any abnormalities.

o Check that all printed circuit boards are in a good condition, free of dust
and securely mounted on the panel.

o Examine batteries and their connections. Test batteries and determine if
replacement is required or if batteries are still in good condition. Check if
the battery replacement date will be passed before the next service and if
so, replace the battery. The age of the battery should be marked on it with
a label. Sealed lead acid batteries should be replaced at least every 2
years.

o Input-output configuration test:

» Verify by testing that the input-output mapping operates as
programmed. Activate an input, such as a sensor, callpoint, or
interface unit and verify that the correct outputs operate. Also
check that the outputs function correctly.

o Inspect that no building changes have taken place that may affect the
operation of the fire alarm system.

o Restore the system to normal condition on completion of the service.

b) The Contractor performs yearly functional testing of fire detectors
e The Fire Alarm System for the power station are subjected to yearly
functional testing. These include systems installed in the following:

» Equipment Room
» Headrace

e Yearly functional testing comprises of the following activities:

o Annual functional testing of all fire detectors and call points covering the
power station areas shall be carried out.

o All fire detectors and call points are covered over the year period and
provision is made for the necessary resources to conduct the testing.

1.2.3. Reactive Maintenance
The Contractor shall be available to perform inspections, fault-finding repairs, refurbishments,

testing and commissioning for unforeseen defects that have occurred on the system and to provide
the necessary spares.
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The following is a summary of the reactive maintenance tasks and provision of spares on the fire
detection system:

1.2.3.1. Corrective Maintenance
e Scope of work is as follows:

o Perform fault-finding, clear standing faults on the respective systems for the
different plant areas. Install new fire detection devices, program the panel and
commission new fire detection devices, provide certification.

o Contractor makes provision for the following:
= Supply of materials, consumables, tools and equipment to perform the

work.
= Supply of labour
= Travelling Cost

1.2.3.2. Disposal of Fire Equipment

o Scope of work is as follows:

e The Contractor disposes of any fire equipment identified by the Employer in a safe
handling and disposal method and provide a safe disposal certificate for any
equipment disposed.

e The Contractor make provision for the following:

o Transport of materials for disposal purposes.

1.2.3.3. Undefined Spares
e The Contractor makes provision for the supply of spares not defined because of
unplanned breakdowns, degradation of equipment and scrapped components.
e Spares include, but is not limited to the following:
o Cabling
o Conduit
o Batteries

1.2.3.4. Call Outs / Defects

e The Contractor makes provision for call outs to attend to breakdowns and
any faults that occurs on the fire detection system.
e The Contractor makes provision for the following:
o Supply of labour
o Travelling Cost
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1.3. Interpretation and terminology

The following abbreviations are used in this Service Information:

CONTRACT NUMBER

Abbreviation Meaning given to the abbreviation
OBL Outside battery limits

OEM Original Equipment Manufacturer
SAQCC South African Qualification and Certification Committee
SCADA Supervisory Control and Data Acquisition
PPE Personal Protective Equipment

ESKOM Electricity Supply Commission

km kilometre

MW Megawatt

HV High Voltage

PM Preventative Maintenance

FDS Fire Detection System

PC Personal Computer

Management strategy and start up.

1.4. The Contractor’s plan for the service
The Contractor prepares his plan on MS project format computerised planning software and utilises
it for all planning, progress monitoring and reporting. The plan shows all the information required by
Clause 21.2 of the TSC3.

In addition, the plan shows:

o The plan indicates the start date, Completion Date and duration of each activity.
o The plan revision number

2.2. Management meetings

Regular meetings of a general nature may be convened as follows:

Title and purpose Approximate time & Location Attendance by:
interval
Kick-off Meeting Once off Palmiet Power Employer, Service
Station/MS Teams Manager, Contractor,
and Others as
required
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Overall contract Monthly Palmiet Power Employer, Service

progress and feedback Station/MS Teams Manager, Contractor
and Others as
required

Risk Reduction meeting Adhoc Palmiet Power Employer, Service

Station/MS Teams Manager, Contractor,

and Others as
required

At the risk reduction meetings items as prescribed in TSC Clause 16.2 and 16.3 are discussed.
The Risk Register is updated by Service Manager and distributed within five days of the meeting.

Meetings of a specialist Adhoc Palmiet Power Employer, Service

nature Station/MS Teams Manager, Contractor,
and Others as
required

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information
or if not so specified by persons and at times and locations to suit the Parties, the nature and the
progress of the service. Records of these meetings shall be submitted to the Service Manager by
the person convening the meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person
who convened the meeting. Such minutes or register shall not be used for the purpose of confirming
actions or instructions under the contract as these shall be done separately by the person identified
in the conditions of contract to carry out such actions or instructions.

2.3. Contractor's management, supervision and key people

A detailed service organogram of the Company’s Branch, indicating specifically Operating
officers, financial officers, Communication / liaison personnel and technical staff intended for this
contract are required as a tender returnable and are to be kept updated during the entire duration
of the contract. Changes in the structure must be communicated to the Service Manager
immediately of it coming into effect.

The Organogram shall include current contact details and emergency response (24-hour)
information.

2.4. Documentation control
All documentation requires a unique, sequential number and all deviations contained therein clearly
described. Contractual communications will be in the form of properly compiled letters or forms
attached to e-mails and not as a message in the e-mail itself.

The Service Manager or the Delegated Person shall in all instances be the point of communication
(addressee) and no direct communication between persons involved in the contract shall be
allowed. Such communication shall be disregarded.

2.4.1. General

Each instruction, certificate, submission, proposal, record, acceptance, notification and reply is
communicated in a form which can be read, copied and recorded and in the language of the
Contract, within the period for reply or any other period agreed between the parties prior to its
due date. Any such communiqué must bear the signature of the author; emails therefore do not
conform except when used as a transmittal medium.
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2.4.2. Minimum requirements

All documents shall be in simple and clear English; and always reference to applicable NEC TSC3
clause under (or as a result of) which it is communicated.

2.4.3. Use of standard forms

The Service Manager and the Contractor will use the standard NEC TSC3.

2.4.4. Communication

All Communication is addressed to the Service Manager as applicable to the TSC3. All
communication makes reference to:

e The Contract Number that is issued by the Employer (normally a 46000.....)

e The Contract title.

e Any previous reference relating to the specific communique

e The Specific TSC clause under which the communication is issued;

o Whether a reply is required and

e A unique letter reference number.
The unique reference number to be used for written correspondence between the Service
Manager and Contractor and vice versa is as follows: From the Service Manager to the
Contractor: 46000 .. ... E/C Oxxx; and from the Contractor to the Service Manager 46000
C/E 0xxx referring to the Contract number and the next sequential letter (channel) number

2.5. Invoicing and payment
All Invoices submitted for payment shall make reference to the pricing schedule’s alpha-numeric
order and description (may be shortened).
Within one week of receiving a payment certificate from the Service Manager in terms of core clause
51.1, the Contractor provides the Service Manager with a tax invoice showing the amount due for
payment equal to that stated in the Service Manager's payment certificate.

a) The Services Manager to be copied in on all electronic invoices emailed.
b) Failure to submit the invoice to the correct address could result in delays in payment.
c) The Contractor's Tax Invoices comply with the requirements as stated in clause Z7 of the
Contract Data
d) Invoices are submitted electronically to:
e Local Eskom Invoices - invoiceseskomlocal@eskom.co.za.
e) Details required when submitting invoices and additional data:
e The subject line on your email should only contain your vendor number
Each invoice in PDF should be named with your invoice number only
All electronic invoices are be sent in PDF format only
Attach the proof of delivery to your invoice

Where applicable, supporting documents are be attached to the scanned PDF
invoice as one attachment

A copy of the signed assessment certificate
Any other appropriate documents,
Other requirements:
Ensure compliance with the tax requirements for submitting invoices electronically
Each PDF should contain one credit note, one debit note or one credit note only.
More than one invoice can be submitted per email
e Any CPA applicable are be invoiced separately, so that if there are issues on the
CPA, the rest of the invoices can be paid while the CPA issues are resolved
f) Include the following information on the Invoice:
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e Name and address of the Contractor and the Service Manager,

e The contract number and title;

e Contractor’s VAT registration number;

e The Employer’s VAT registration number 4740101508;

e Total amount invoiced excluding VAT, the VAT and the invoiced amount including
VAT;

e Contractor's company registration number if applicable

e Contractor’s banking details

e Name and address of recipient

e Tax invoice number and date of issue,

Description of goods/service provided,

Quantity or volume of goods/services

Period time for which the Tax Invoice is being rendered,

Relevant Task Order Number (commencing with a 45 prefix),

Relevant line item number,

Statement whether value added tax is included or excluded.

2.6. Contract change management

The use of Standard forms is encouraged and is obtainable from the Service Manager for instances
like compensation events Contract change management is managed in accordance with clause 6 of
the core clauses in TSC3

2.7. Records of Defined Cost to be kept by the Contractor
In order to substantiate the Defined Cost of compensation events, the Employer requires that the
Contractorto keep the following,

¢ Record of Labour charges
e Record of material charges
e Record of Equipment Charges

These records need to be available on an excel spreadsheet in case of a compensation event is
agreed on.

2.8. Insurance provided by the Employer

As per clause Z12.
Queries regarding insurance claims and/or procedures can be addressed with the Service Manager.

2.9. Training workshops and technology transfer

e The Contractor makes provision for Maintenance and Operator Awareness Training to be
conducted on a Quarterly basis.

Make provision of 16 hours of training per Quarter.
e Training is performed at the Employer’s premises.

e The Contractor compiles and submit the associated training material/guidelines for
maintenance diagnostic and operator alarm response training based on the various systems
installed on site.

e The Contractor makes provision for the following:
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o Supply of training material for maintenance and operating disciplines.
o Supply of course content, power point presentations, etc.

o Supply of labour

o Travelling Cost

2.10. Design and supply of Equipment

The scope of the work is described in this specification. No alteration to- or on equipment is allowed
without the written consent of the Service Manager.

2.11. Things provided at the end of the service period for the Employer’'s use
2111, Equipment

Special tools for the installed equipment.

211.2. Information and other things

The Contractor hands over the file with service records, warranties and material safety data sheets
for all spares.

2.12. Management of work done by Task Order

a) All work is managed through Task Order.
b) The process for placing a Task Order is:

i. A Task Order Request is issued by the Service Manager to the Contractor
ii.  The Contractor prepares and submits a Task Order quote to the Service Manager.
iii. The Service Manager assesses the Task Order quote for acceptability and conduct
clarification with the Contractor if required
iv.  The Service Manager accepts the Task Order quote by issuing the Task Order and PO to the
Contractor

3. Health and safety, the environment and quality assurance

3.1. Health and safety risk management

e The Contractor shall comply with the health and safety requirements contained in OHS
Specification and the approved safety file. Employer reserves the right to review the OHS
Specification to address the Operational risks and the Contractor shall comply with the latest
SHE Specification as amended at no cost.

e The OHSACT 37(2) agreement must be signed by Employer and Contractor/service
provider’s representatives.

e The Contractor OHS professional must conducts internal audits at planned intervals to
monitor compliance to the contractual health and safety requirements.

e The Service Manager must conduct inspections at planned intervals to monitor compliance
to the contractual health and safety and legal requirements.

e The Contractor may be selected during internal and/or external Employer’s Power Station
audits to verify compliance to legal and contractual OHS requirements. The Service Manager
will communicate this at relevant time periods, and the Contractor shall avail themselves for
this audit.

¢ Maintain Health and Safety file and compliance to the health and safety plan, Eskom OHS
requirements and applicable legislation as amended.

e Always maintain good housekeeping where the task is being carried out and/or within the
area of responsibility.
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¢ Implement and monitor near miss reporting strategy / program (reporting of near misses).

o Develop and comply to Behavioral Safety Observation (BSO) and Planned Job Observation
programs (PJO).

e Maintain Zero Fatalities for the duration of the contract.

e Allincidents must be reported immediately or before the end of the shift during which the
incident occurred.

¢ Allincident investigations shall be completed within 30 days of the occurrence of an incident.

¢ Incident investigation recommendations shall be closed within the recommended time frame
recorded in the Incident investigation report.

¢ Close audit findings as per the Eskom procedure or audit report recommended time frames.
Close Non-conformance as per the recommended time frames.

Below are minimum Safety requirements to be adhered to by Contractors/service providers, to gain
access to Palmiet Power Station

¢ Valid Medical fitness certificate

o Clearance from SAPS or accredited service provider linked to SAPS AFIS system not older
than thirty (30) days

¢ Identification document (RSA ID or equivalent)

¢ National Drivers Licence (applicable to drivers)

¢ Adherence to the Eskom Life-saving rules 3 Buckle up and 4, Be Sober and all other Eskom
Life saving rules

e Applicable risk based Personal Protective Equipment

o Valid letter of good standing (COIDA or equivalent). Access to site to perform work will be
denied should the Letter of good standing be expired.

¢ Induction will only be conducted after all documents have been submitted and accepted by
Eskom

3.2. Environmental constraints and management

The Contractor's rates tendered shall cover all costs that will be incurred to comply with all
requirements of the environmental requirements. Special attention is drawn inter alia to the following
aspects:

e The Contractor’s attention is drawn to the fact that thePalmiet Power Station is situated in a
highly sensitive environmental area and that any incident that may result in an environmental
impact must be brought to the attention of the Service Manager as soon as it is possible. The
site is managed in accordance with an ISO 14001 certified management system, and the
contractor will be expected to manage all processes in line with environmentally sound
principles.

e The Contractor, in and about the execution of the service, complies with all applicable
national, provincial and Municipal environmental legislation and by laws.

o Comply with all environmental legislation of South Africa, including but not limited to:
National Environmental Management Act 107 of 1998
National Environmental Management Waste Act 59 of 2008
National Water Act 36 of 1998
Eskom Waste Standard latest revision
Waste Management: Norms and standards: Act 59 of 2008 latest revision

e The Contractor shall comply to all National and Local legislation requirements as well as
Employer’s procedures and policy. Employer’s goal is to ensure zero harm to the
environment, and to ensure that any possible impact is mitigated or managed. The Duty of
Care and implementation of best practice is critical during operations, and full communication
on environmental issues is required at all times.

PART C3 SCOPE OF WORK PAGE 47 OF 72 C3 COVER PAGE



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
PALMIET POWER STATION FIRE DETECTION SYSTEM

o Site/laydown demarcation: The Contractor shall demarcate his camp site, be restricted to
that specific area and take full responsibility to restore the area to its original condition before
the contract commenced.

e Waste management: The Contractor shall dispose of all waste off-site at a licensed waste
disposal facility and submit proof to the Employer. The method statement on waste
management will need to include the identification of possible waste streams, temporary
storage and disposal options for each waste type, and contingency plans in the case of any
environmental incident. A Safety Data Sheet must be supplied for all chemical or hazardous /
potentially hazardous material brought onto site.”

e Sanitation: The Contractor shall provide an appropriate enclosed temporary sanitation facility

e Dust control: The Contractor shall be responsible to apply effective dust control measures.

e Fire prevention: It shall be the responsibility of the Contractor to prevent fires at all times
during the contract.

e The Contractor shall take full responsibility for protecting the natural environment and
eliminating or minimising the negative impacts of construction on the environment during
construction. Nothing specified herein shall relieve the Contractor of any obligations or
responsibilities in this regard.

e The Contractor shall implement an Environmental Policy and plan, in line with relevant
various compliance obligations, statutory regulations, including all national, provincial and
municipal legislation/regulations.

¢ Method statements which include environmental protection shall be submitted to the Service
Manager within 14 days after starting date.

e The Contractor shall conduct his activities so as to cause the least possible disturbance and
adverse impact to the existing amenities, whether natural or man-made, in accordance with
all the currently applicable statuary requirements. Special care shall be taken by the
Contractor to prevent irreversible damage to the environment.

e The Contractor shall take adequate steps to educate all members of his workforce as well as
his supervisory staff on the relevant environmental laws and regulations. The Contractor
shall supplement these steps by prominently displayed notices and signs in strategic
locations to remind personnel of environmental concerns.

Method Statements
The Contractor shall submit, before 14 calendar days of commencement of any activity, a Method
Statement containing details of all site layouts and environmental protection measures proposed to
the Service Manager for review and acceptance.
These shall include but not limited to:

i. Site establishment layout;

ii. Pollution prevention measures;

iii. Waste including water management plan;

iv.  Incident and emergency management
In addition, the Contractor shall provide detailed method statements on how he intends to carry out
the works; this shall apply to all, and any part of the works as provided in the conditions of contract.

Temporary Services and Facilities
e All fuel storage tanks shall be bunded to 110 % of the total storage capacity. Fuel dispensing
areas and workshop areas shall be provided with concrete hard standing draining to oil
separators. This will also apply to other areas with pollution potential.
e Cleaning, maintenance and repairs of vehicles shall be done off site.

Protection of Rivers, Streams and Watercourses
o Allrivers, streams and watercourses shall be protected from direct or indirect spills of
pollutants such as garbage, sewage, cement, oils, fuels, chemicals, aggregate tailings, silt
and wastewater or organic material resulting from the Contractor’s activities. In the event of a
spill prompt action shall be taken to clear polluted or affected areas.
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The Contractor shall not work within river flood lines, streams, water courses and wetlands
without the written acceptance of the Service Manager as required for the execution of the
work.

Refuse and Waste Control

The management of solid waste on Site shall be strictly controlled and monitored. Only
licenced waste disposal landfill sites shall be used.

The quantities of waste generated on Site shall be minimised;Labelled recycling bins shall be
used and waste separated where possible. In addition, a recycled-material collection
schedule shall be established and the bins shall be collected regularly;

Eating areas for the construction staff shall be designated and supplied with waste bins.

No on-site burying or dumping or unauthorised burning of any waste materials, vegetation,
litter, or refuse shall occur;

Bins provided must have lids and will be sufficient to store the solid waste produced on a
daily basis;

The bins should be emptied at least once a day;

Waste from bins may be temporarily stored on Site in a central waste area that is
weatherproof and scavenger-proof and which the Service Manager has accepted;

All solid waste shall be disposed of off site, at a licenced landfill site. The Contractor shall
supply the Service Manager with a certificate of disposal; and Waste shall be separated into
domestic waste, building/construction rubble, scrap metal, oil and grease and hazardous
waste and dealt with in the following manner:

Protection of Flora

The removal, damage and disturbance of indigenous flora are prohibited.

Protection of the Fauna

3.3.

(\

NN

The Contractor shall protect fauna living within the Site and shall ensure that hunting,
sharing, poisoning, shooting, nest raiding, or egg-collecting and disturbance does not occur.
The Contractor is to ensure that his employees are instructed not to feed wild animals.

The use of pesticides is prohibited unless accepted by the Service Manager.

No domestic pets or livestock are permitted on Site.

Quality assurance requirements

The quality requirements are as per ISO 9001:2015 and as per Eskom document 240-
105658000,SUPPLIER CONTRACT QUALITY REQUIREMENTS SPECIFICATION.

The Contractor’s company quality documents are subject for verification and acceptance by
Eskom.

The supplier shall submit objective evidence of a developed QMS that complies with ISO
9001 (or the latest applicable revision). The following documented information (approved/
signed copies) shall be submitted:

Quality management system manual or a (documented information) that have defines and
describes the QMS and its scope

Quality Policy, aligned with the supplier’s strategic direction (documented information)
Quality Objectives (documented information)

Control of documented information (both maintain and retain documented information )
Internal audit procedure (documented information)

Control of nonconforming outputs (documented information)

Nonconformity and Corrective action procedure (documented information)
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e The QMS should drive all the supplier’s business management processes to ensure that all
of Eskom’s requirements are fully met on a consistent basis. Supplier Quality Management:
Specification Unique Identifier: 240-105658000

e The supplier shall submit a draft contract quality plan that is specific to the scope of work as
described in the tender documents. The plan must address the minimum requirements as
per ISO 10005.

o Where applicable; the supplier shall submit an example inspection and test plan (ITP) or
quality control plan (QCP).

e The supplier shall submit documented information for Control of Externally Provided
Processes, Products and Services.

e The supplier shall submit a copy of documented information for roles, responsibilities and
authorities in relation to the QMS. Examples of relevant documented information are;
organization charts, job descriptions, work instructions, duty statements, manuals,
procedures

e The supplier shall complete and sign Form A under Category 3 (Enquiry/Contract/Quality
Requirements for Supplier Quality Management Specification 240-105658000/ QM 58 and
ISO 9001).

4. Procurement

41. People
4.1.1. Minimum requirements of people employed

Requirements as set out in section1.2.1 (¢ & d) shall be adhered to. In addition, training
conducted for key personnel in terms of the Skills Development Act of 1999 and that assurance
that all training conducted has been done through, or has been governed by, the SETA.

A curriculum Vitae of each person shall be submitted at the time of tender and when personnel
changes occur. This shall be noted in the compulsory organogram and updated.

Staff shall be classified as per SANS 10147 (D4) et al.

4.1.2. BBBEE and preferencing scheme

With confirmation of its B-BBEE Status by submitting an updated Verification Certificate by no later
than 30 (thirty) days.

Contractor to ensures the Service Manager has an updated valid certified copy of BBBEE certificate
or sworn affidavit during contract period. Failure to do so, could result in Eskom Vendor
Management Department blocking vendor details on Eskom vendor management system which
affects payment processing of invoices.

Supplier Development and Localisation.
Refer to attached document — SDL&L Strategy Template for Bidders

4.2. Subcontracting
4.2.1. Preferred subcontractors

No Nominated Subcontractors.
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4.2.2. Limitations on subcontracting

The Contractor shall not sub-contract more than 20% of the work. This will not apply to any
documentational work at/during tender stage. No supervision must be subcontracted.

4.2.3. Attendance on subcontractors

State entry and attendance requirements, adherence and constraints are the same as for the
Contractor.

4.3. Plant and Materials
4.3.1. Correction of defects

The Contractor is required to correct all the defects identified to the satisfaction of the Employer.

4.3.2. Contractor’'s procurement of Plant and Materials

It shall remain the sole responsibility of the Contractor to procure Plant and Material of a reasonable
and acceptable quality. The warrantees from suppliers are to be in favour of the Employer and not
just the Contractor.

4.3.3. Tests and inspections before delivery

Where applicable, material, dimensional, material safety data sheets (MSDS) and pressure test
certificates are required for parts and equipment supplied or for any refurbishments/reconditioning
conducted by the Contractor.

The Service Manager may request to inspect Plant and Materials together with the Contractor on
arrival before the use on the Affected Property and from time to time during execution. The
Contractor keeps records of such inspections and the records be available for Service Manager on
request. Findings from these inspections will be tracked in the monthly meetings.

4.3.4. Plant & Materials provided “free issue” by the Employer

None.
5. Working on the Affected Property

5.1. Employer's site entry and security control, permits, and site regulations
All persons intending to perform work and/or attend meetings during this contract period comply
with the following:

The Contractor adheres to all Life Saving Rules as specified. The Employer does not permit
any passengers to be transported at the back of any Truck, light domestic vehicle or enclosed light
commercial vehicle. Each person shall sign the Affected Property entrance register and this
information shall also be collated by the Contractor for use during the scheduled meetings. All
Contractor personnel are in possession of Security clearance. Verification records are submitted
as part of the safety file together with ID copies. The Employer reserves the right to refuse entry to
all persons with criminal records.

Original Identity document (ID) or passport is presented to Security on arrival
No weapons may be taken on site

No drugs allowed on site

No explosives allowed on site

No firearms and ammunition allowed on site

No photographs may be taken whilst on site
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o All persons entering the Employer s premises undergo a breathalyser test. Any persons
testing positive is not allowed entry. The Employer has a zero tolerance towards alcohol.

e Tool registers is verified on arrival by security personnel.

e Only reverse parking is allowed on site.

General access to the station is controlled and it is mandatory that the Contractor adheres to all
security regulation in force during the period of the contract.

The Contractor is required to submit proof of verification record(s) (Security clearance) from SAPS
or accredited supplier linked to SAPS AFIS system not older than thirty (30) days before access to
site is granted.

Contractor is required to submit the SAPS Clearance Certificates obtained for all his employees
along with copies of their Identity Documents to the site Security Manager for verification. Only
individuals with clear criminal records will be considered.

5.2. People restrictions, hours of work, conduct and records

ESKOM does not permit any passengers to be transported at the back of any Truck, light
domestic vehicle or enclosed light commercial vehicle.

The Contractor keeps records of his employees working on the Affected Property, including those of
his Subcontractors. The Service Manager shall have access to them at any time. During the
execution of this contract, other Contractors may be performing work on the same plant and the
Contractor must take due cognisance of this in his planning and executing the service.

Working times will be agreed upon by the Contractor and Employer.

5.3. Cooperating with and obtaining acceptance of Others

The Contractor co-operates with and does not delay, impede or otherwise impair the service of
Others.

5.4. Records of Contractor's Equipment
The Contractor shall, before entering the site for the first time, provide a comprehensive list of all

equipment and tools intended for use during the contract period, to the Service Manager. Access
will be postponed until such time as the inventory is approved and available at each site visit.

Material intended for use shall be approved beforehand as stipulated. The exact amounts
consumed during a particular service visit must be declared and reconciled in order to reflect on the
quarterly report.

5.5. Equipment provided by the Employer
The Employer shall provide scaffolding; however, prior arrangements are required.

5.6. Site services and facilities
5.6.1. Provided by the Employer
The Service Manager shall make available to the Contractor, or their representatives, the following

facilities during the contract period:
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e Toilets and ablution facilities.
e Eating amenities available within the Power Station.
e First-aid available in the Power Station.

The Contractor shall provide everything else necessary for providing the Service.

5.6.2. Provided by the Contractor

The Contractor makes provision for all required site services and facilities.

5.7. Hook ups to existing works

Should any hook-ups be required for specific work, please consult with the Service Manager.

5.8. Tests and inspections
5.8.1. Description of tests and inspections

Inspections will be carried out by the Health & Safety Officer, the Environmental officer and the
Service Manager periodically. This information will be shared during the quarterly meetings.

Inspections carried out by the Contractor, specifically those intended for the prevention of
harbouring areas, must be recorded and recommendations communicated with the Service
Manager as soon as it becomes apparent.

5.8.2. Materials facilities and samples for tests and inspections

None.

6. List of drawings
6.1. Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to
this contract.

Drawing number Revision Title

Not Applicable.
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7. Specifications

Title Date or Tick if publicly
revision available

General Specifications:

240-105658000 — Supplier Contract Quality
Requirements Specification

ISO 9001:2008 — Quality Management Systems

OHASA (1993) — Occupational Health and Safety Act \
of South Africa, Act 85 of 1993

32-136 — Contractor Health and Safety Requirements

240-150642762 — Generation Plant Safety
Regulations

240-62196227 — Eskom Life-saving Rules Directive
23-421

Technical specifications:

SANS 10139 — Fire Detection and Alarm Systems for \
Buildings — System Design, Installation and

Servicing

SANS 10400-T — The Application of the National \

Building Regulations Part T — Fire Protection

%40-56737448 — Fire Detection & Life Safety Design
tandard
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ANNEXURE 1 - EQUIPMENT INSPECTION SHEET

Equipment Inspection Sheet

Company Name:

Equipment Inspected:

Serial Number:

Reference Number

KKS Number
Date Inspected Item Description Comment
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ANNEXURE 2 - INITIAL PANEL STATUS INDICATION SHEET (RECORDING OF STANDING

FAULTS)

Initial Panel Status Indication Sheet

(Recording of Standing Faults)

Company Name:

Panel Inspected:

Serial Number:

Reference Number

KKS Number
Faulty Device(s) Zone
Date Inspected Reference Reference Device/Area Description Fault Description
Number Number
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ANNEXURE 3 - INITIAL PANEL STATUS INDICATION SHEET (RECORDING OF ALARMS)

Initial Panel Status Indication Sheet

(Recording of Alarms)

Company Name:

Panel Inspected:

Serial Number:

Reference Number

KKS Number
Alarm Device(s) Zone
Date Inspected Reference Reference Device/Area Description Alarm Description
Number Number
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ANNEXURE 4 - INITIAL PANEL STATUS INDICATION SHEET (RECORDING OF DISABLED

DEVICES

Initial Panel Status Indication Sheet

(Recording of Disabled Devices)

Company Name:

Panel Inspected:

Serial Number:

Reference Number

KKS Number
Disabled Device(s) Zone Reference . i
Date Inspected Reference Number Number Device/Area Description
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ANNEXURE 5 — PANEL STATUS INDICATION SHEET AFTER SERVICING (RECORDING OF
STANDING FAULTS

Panel Status Indication Sheet after
Servicing

(Recording of Standing Faults)

Company Name:

Panel Inspected:

Serial Number:

Reference Number

KKS Number
Faulty Zone
Date Device(s) o Device/Area N . .
Inspected Reference Rﬁ:‘lenr‘ir:-e Description Fault Description Root Cause Corrective Action
Number —_

PART C3 SCOPE OF WORK PAGE 59 OF 72 C3 COVER PAGE



ESKOM HOLDINGS SOC Ltd

PALMIET POWER STATION FIRE DETECTION SYSTEM

CONTRACT NUMBER

ANNEXURE 6 — PANEL STATUS INDICATION SHEET AFTER SERVICING (RECORDING OF

ALARMS)

Panel Status Indication Sheet after

Servicing

(Recording of Alarms)

Company Name:

Panel Inspected:

Serial Number:

Reference Number

KKS Number

Alarm

. Zone .
Date Device(s) o Device/Area Alarm . .
Inspected Reference Reference Description Description Root Cause Corrective Action
e Number
Number —_
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ANNEXURE 7 — PANEL STATUS INDICATION SHEET AFTER SERVICING (RECORDING OF

DISABLED DEVICES)

Panel Status Indication Sheet after

Servicing

(Recording of Disabled Devices)

Company Name:

Panel Inspected:

Serial Number:

Reference Number

Number

KKS Number
Disabled Zone
Date Device(s) — Device/Area N . .
Inspected Reference Rﬁ:‘lenr‘ir:-e Description Fault Description Root Cause Corrective Action
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ANNEXURE 8 — MONTHLY INSPECTION, SERVICE & FAULT-FINDING SHEET FOR FIRE
ALARM SYSTEMS

Level

Inspection, Servicing & Testing Sheet
Company Name

Competent
Person

SAQCC Reg. No.

Qualification

Palmiet Power Station- Fire Detection
Systems Inspection, Servicing & Fault-

finding

Fire Alarm Systems

Monthly Inspection, Service & Fault-

finding

Item

Task Description

Completed

Notes

1

Obtain the status condition of all
the panels, record the status
condition of all panels, record
faulty device reference numbers,
disabled devices, zones and the
specific fault detail that are
evident on the panels. Record on
relevant indication sheets and
also download a print out from the
panel of the faulty devices.

Perform fault-finding on the
panels that have standing faults
and alarms to determine the
cause of the faults and the alarms

Proceed by clearing any standing
faults and alarms.

The outcome of the monthly
inspection, fault-finding, servicing
& repair and clearance of any
standing faults and alarms are
captured in a detailed report that
are submitted to the Employer.
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This report at a minimum contains
the findings of the inspection,
referenced the faulty devices with
the specific device number,
causes of the faults, action taken
to clear the faults, servicing and
any recommendations that may
transpire from the service. Record
on relevant indication sheets of
the faulty and disabled devices.

Deficiencies corrected during the
Monthly Inspection & Servicing.

Deficiencies remaining after the
Monthly Inspection & Servicing.

Specify any corrective action/follow-
up.

Cross-referenced documentation.
(Reports, procedures, etc.)

Close-out:

Work Completed by: Approved by:
Name

Date

Signature
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ANNEXURE 9 — 3-MONTHLY INSPECTION & SERVICE SHEET FOR FIRE ALARM SYSTEMS

CONTRACT NUMBER

Company Name

Competent
Person

SAQCC Reg. No.

Qualification

Level

Inspection, Servicing & Testing Sheet

Palmiet Power Station- Fire
Detection Systems Inspection &
Servicing

Fire Alarm Systems

3-Monthly Inspection & Service

Item Task Description Completed Notes

1 Obtain the status condition of all
the panels, record the status
condition of all panels, record
faulty device reference numbers,
disabled devices, zones and the
specific fault detail that are
evident on the panels. Record on
relevant indication sheets and
download a printout from the
panel of the faulty devices.

2 Prepare for testing by reading
through the logbook that is kept
on the main panel in the control
room. Any corrective action that
has not yet been taken should be
noted and carried out during this
service.

3 Obtain a printout from the panel
of all the faulty devices. Exchange
faulty devices with replacement
units, set to the same address.
Where required, dirty sensors
must be cleaned for re-use.
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4 Obtain a printout of device
analogue values. Compare these
values to the permitted values for
each point. Replace faulty
devices or repair wiring.

5 Print out a complete system
configuration from the panel
software. Compare this to the
system specification and verify
that the system zoning, input-
output mapping, and other
settings have not changed.

6 Check the panel for any disabled
devices and investigate the
reason. Any faults must be
rectified and any disabled devices
must be enabled.

7 Alarm Test:

e Test one sensor or call point
in each zone. Activate each
point in turn, checking that the
sounders operate and that the
panel reacts correctly. Note:
Precautionary measures must
be taken to prevent discharge
of foam/water spray systems
during alarm testing of the
transformer panels as the
systems will activate upon
alarm testing of the panels.

e For remote panels, verify that
the alarm is also generated on
the main panel in the
equipment room and that the
description is displayed on the
SCADA.

8 Fault Test:

e Remove one sensor in the
system and check that the
panel correctly reports the
event.

e For remote panels, verify that
the fault indication is also
generated on the main panel
in the equipment room and
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CONTRACT NUMBER

that the description is
displayed on the SCADA.

e Accept the fault, replace the
sensor and reset the panel.

Visually inspect control panels and
components for any signs of
moisture ingress, damage,
deterioration or any abnormalities.

10

Check that all printed circuit
boards are in a good condition,
free of dust and securely mounted
on the panel.

11

Examine batteries and their
connections. Test batteries and
determine if replacement is
required or if batteries are still in
good condition. Check if the
battery replacement date will be
passed before the next service
and if so, replace the battery. The
age of the battery should be
marked on it with a label. Sealed
lead acid batteries should be
replaced at least every 2 years.

12

Record on relevant indication
sheets the faulty and disabled
devices.

13

Restore the system to normal
condition on completion of the
service.

Deficiencies corrected during the
Quarterly Inspection & Servicing.

Deficiencies remaining after the
Quarterly Inspection & Servicing.
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Specify any corrective action/follow-
up.

Cross-referenced documentation.

(Reports, procedures, etc.)

Close-out:

Work Completed by: Approved by:
Name

Date

Signature
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ANNEXURE 10 - YEARLY SERVICE SHEET FOR FIRE ALARM SYSTEMS

Level

Inspection, Servicing & Testing Sheet

Company Name

Competent
Person

SAQCC Reg. No.

Qualification

Palmiet Power Station- Fire
Detection Systems Servicing

Fire Alarm Systems

Yearly Service

Item

Task Description

Completed Notes

1

Obtain the status condition of all
the panels, record the status
condition of all panels, record
faulty device reference numbers,
disabled devices, zones and the
specific fault detail that are
evident on the panels. Record on
relevant indication sheets and
download a printout from the
panel of the faulty devices.

Prepare for testing by reading
through the logbook that is kept
on the main panel in the control
room. Any corrective action that
has not yet been taken should be
noted and carried out during this
service.

Obtain a printout from the panel
of all the faulty devices. Exchange
faulty devices with replacement
units, set to the same address.
Where required, dirty sensors
must be cleaned for re-use.

Obtain a printout of device
analogue values. Compare these
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values to the permitted values for
each point. Replace faulty
devices or repair wiring.

Print out a complete system
configuration from the panel
software. Compare this to the
system specification and verify
that the system zoning, input-

output mapping, and other
settings have not changed.

6 Check the panel for any disabled
devices and investigate the
reason. Any faults must be
rectified and any disabled devices
must be enabled.

7 Alarm Test:

Test one sensor or call point in
each zone. Activate each
point in turn, checking that the
sounders operate and that the
panel reacts correctly. Note:
Precautionary measures must
be taken to prevent discharge
of foam/water spray systems
during alarm testing of the
transformer panels as the
systems will activate upon
alarm testing of the panels.

For remote panels, verify that
the alarm is also generated on
the main panel in the
equipment room and that the
description is displayed on the
SCADA.

8 Fault Test:

Remove one sensor in the
system and check that the
panel correctly reports the
event.

For remote panels, verify that
the fault indication is also
generated on the main panel
in the equipment room and
that the description is
displayed on the SCADA.
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e Accept the fault, replace the
sensor and reset the panel.

Visually inspect control panels
and components for any signs of
moisture ingress, damage,
deterioration or any abnormalities.

10

Check that all printed circuit
boards are in a good condition,
free of dust and securely mounted
on the panel.

11

Examine batteries and their
connections. Test batteries and
determine if replacement is
required or if batteries are still in
good condition. Check if the
battery replacement date will be
passed before the next service
and if so, replace the battery. The
age of the battery should be
marked on it with a label. Sealed
lead acid batteries should be
replaced at least every 2 years.

12

Input-output configuration test:

e Verify by testing that the
input-output mapping
operates as programmed.
Activate an input, such as a
sensor, callpoint, or interface
unit and verify that the correct
outputs operate. Also check
that the outputs function
correctly.

13

Inspect that no building changes
have taken place that may affect
the operation of the fire alarm
system.

14

Record on relevant indication
sheets the faulty and disabled
devices.

15

Restore the system to normal
condition on completion of the
service.

Deficiencies corrected during the
Annual Servicing
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Deficiencies remaining after the
Annual Servicing.

Specify any corrective action/follow-
up.

Cross-referenced documentation.

(Reports, procedures, etc.)

Close-out:

Work Completed by: Approved by:
Name

Date

Signature
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ANNEXURE 11- YEARLY FUNTIONAL TESTING SHEET FOR FIRE ALARM SYSTEMS

Company Name

Competent
Person

SAQCC Reg. No.

Inspection, Servicing & Testing Sheet

Palmiet Power Station- Fire
Detection Systems Functional Testing

Fire Detectors

Yearly Functional Testing

Qualification
Level :
Item Task Description Completed Notes
1 Yearly functional testing of all fire
detectors and callpoints shall be
carried out.

2 All fire detectors and call points
shall all be covered over the year
period and provision must be
made for the necessary resources
to conduct the testing.

Deficiencies corrected during the Annual
Functional Testing.

Deficiencies remaining after the
Annual Functional Testing.

Specify any corrective action/follow-
up.

Cross-referenced documentation.

(Reports, procedures, etc.)

Close-out:
Work Completed by: Approved by:
Name
Date:
Signature:
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