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1. INTRODUCTION 

This document details the scope forming part of the East Grid High Risk Replacement Project. The project 
scope is to replace all the identified High Risk Asea IMBA & IMBE CTs of various voltages that are deemed to 
be in a very poor condition in service in the East Grid Region.  

2. REFERENCES 

[1] Occupational Health and Safety Act (OHS Act) 85 of 1993 

3. SCOPE OF WORK 

The Electrical Scope of Work involves the following:  

 
Mersey MTS - 400kV Bays: 
 

Qty Bay Scope of Work 

 
 
3 

 
 
Transformer 2 
 

• Decommission Mersey Transformer 1 Bay 3 X 400kV CT’s. 

• Install new 3 x 400kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 1 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 1 bay CT’s and re-string bay with new 
conductor and clamps. 

 

 
 
 
3 

 
 
 
Transformer 3 
 
 

• Decommission Mersey Transformer 2 Bay 3 X 400kV CT’s. 

• Install new 3 x 400kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 2 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 2 bay CT’s and re-string bay with new 
conductor and clamps. 
 

 
 
3 

 
 
Bus Section 1 
 

• Decommission Mersey Bus Section 1 Bay 3 X 400kV CT’s. 

• Install new 3 x 400kV CT’s to replace decommissioned CT’s 

• Disconnect/Unbolt existing Bus Section 1 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new Bus Section 1 bay CT’s and re-string bay with new 
conductor and clamps. 
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Mersey MTS - 275kV Bay: 
 

Qty Bay Scope of Work 

 
 
3 

 
 
Transformer 3 
 

• Decommission Mersey Transformer 3 Bay 3 X 275kV CT’s. 

• Install new 3 x 275kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 3 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 3 bay CT’s and re-string bay with new 
conductor and clamps. 

 

 
Impala MTS - 275kV Bay: 
 

Qty Bay Scope of Work 

 
 
3 

 
 
Transformer 1 
 

• Decommission Impala Transformer 1 Bay 3 X 275kV CT’s. 

• Install new 3 x 275kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 1 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 1 bay CT’s and re-string bay with new 
conductor and clamps. 

 

 
 
Tugela MTS - 275kV Bay: 
 

Qty Bay Scope of Work 

 
 
3 

 
 
Transformer 1 
 

• Decommission Tugela Transformer 1 Bay 3 X 275kV CT’s. 

• Install new 3 x 275kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 1 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 1 bay CT’s and re-string bay with new 
conductor and clamps. 
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Tugela MTS - 132kV Bays: 
 

Qty Bay Scope of Work 

 
 
3 

 
 
Transformer 1 
 

• Decommission Tugela Transformer 1 Bay 3 X 132kV CT’s. 

• Install new 3 x 132kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 1 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 1 bay CT’s and re-string bay with new 
conductor and clamps. 

 

 
 
 
3 

 
 
 
Transformer 3 
 
 

• Decommission Tugela Transformer 3 Bay 3 X 132kV CT’s. 

• Install new 3 x 132kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 3 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 3 bay CT’s and re-string bay with new 
conductor and clamps. 
 

 
 
6 

 
 
Bus Coupler A 
 

• Decommission Tugela Bus Coupler A Bay 6 X 132kV CT’s. 

• Install new 6 x 132kV CT’s to replace decommissioned CT’s 

• Disconnect/Unbolt existing Bus Coupler A bay CT clamps and remove 
CT’s from steel supports. 

• Erect new Bus Coupler A bay CT’s and re-string bay with new 
conductor and clamps. 
 

 

Avon MTS - 132kV Bays: 

 
Qty Bay Scope of Work 

 
 
3 

 
 
Transformer 1 
 

• Decommission Avon Transformer 1 Bay 3 X 132kV CT’s. 

• Install new 3 x 132kV CT’s to replace decommissioned CT’s. 

• Disconnect/Unbolt existing transformer 1 bay CT clamps and remove 
CT’s from steel supports. 

• Erect new transformer 1 bay CT’s and re-string bay with new 
conductor and clamps. 

• Install additional 2 x additional earth tails onto the existing CT 
structures of Transformer 1 bay.  

 

3 Bus Coupler A 
 

• Decommission Avon Bus Coupler A Bay 3 X 132kV CT’s. 

• Install new 3 x 132kV CT’s to replace decommissioned CT’s 

• Disconnect/Unbolt existing Bus Coupler A bay CT clamps and remove 
CT’s from steel supports. 

• Erect new Bus Coupler A bay CT’s and re-string bay with new 
conductor and clamps 

• Install additional 2 x additional earth tails onto the existing CT 
structures of Bus Coupler A bay.  
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This scope of work to be read in conjunction with the following drawings: 

Document Number Rev. Document Title Remarks 

Mers22P10-SE-D6 0 MERSEY SUBSTATION STATION 
ELECTRIC DIAGRAM 

- 

Mers22P10-SE-D16 Sheet 15  0 MERSEY 400kV BAY BUS SECTION - 

Mers22P10-SE-D16 Sheet 10  0 MERSEY 400kV TRANSFORMER 3 - 

Mers22P10-SE-D16 Sheet 9 0 MERSEY 400kV TRANSFORMER 2 - 

Mers22P10-SE-D16 Sheet 29  0 MERSEY 275kV TRANSFORMER 3 - 

Tug25P08-SE-D6 0 TUGELA STATION ELECTRIC DIAGRAM - 

Tug25P08-SE-D16 Sheet 2 0 TUGELA 132kV BUS COUPLER - 

Tug25P08-SE-D16 Sheet 3 0 TUGELA 132kV TRANSFORMER 1 - 

Tug25P08-SE-D16 Sheet 4 0 TUGELA 132kV TRANSFORMER 3 - 

Tug25P08-SE-D16 Sheet 5 0 TUGELA 275kV TRANSFORMER 1 - 

Imp22P12-SE-D6 0 IMPALA STATION ELECTRIC DIAGRAM - 

Imp22P12-SE-D16 Sheet 10  0 IMPALA 275kV TRANSFORMER 6 - 

Avo22P08-SE-D6 0 AVON STATION ELECTRIC DIAGRAM - 

Avo22P08-SE-D16 Sheet 26 & 
26A 

0 AVON 132kV TRANSFORMER - 

Avo22P08-SE-D16 Sheet 28 & 
28A 

0 AVON 132kV BUS COUPLER WEST - 

 

All construction is to be carried out in accordance with Eskom’s Safety, Health and Environmental 

Specification & Occupational Health and Safety Act (OHS Act). All necessary safety procedures 

must be strictly adhered to.    
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4. AUTHORISATION 

This document has been seen and accepted by: 

Name Designation 

 

5. REVISIONS 

Date Rev. Compiler Remarks 

November 2025 1  First Issue 
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