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1. Introduction 

This document provides an overview of NTCSA’s technical evaluation strategy and criteria to be used when evaluating the tender submissions for: 

a. Supply, delivery, installation and termination of cabling as detailed on the Detail Design - PTM&C Document number 240-109697522. East Grid High 
Risk IMBA/E CT Replacement project involves four substations namely, Avon, Tugela, Impala & Mersey. 

2. Supporting clause. 

2.1 Scope 

This document contains the technical evaluation strategy and criteria relating to,  

Supply, delivery, installation, and termination of cabling as detailed in 240-109697522, Unique ID: ERCT_ABIM Scope of Work – PTM&C Equipment for East 
Grid High Risk IMBA/E CT Replacement and details specific tender returnable required to facilitate this evaluation.    

2.1.1 Purpose 

The purpose of this document is to define the technical evaluation strategy and criteria and detail specific tender returnable required to facilitate this evaluation.    

2.1.2 Applicability 

This document shall apply to NTCSA. 

2.2 Normative/informative references 

Parties using this document shall apply: 

2.2.1 Normative 

Note: Certain documents listed below may state applicability to Eskom Distribution, however those documents are also applicable to NTCSA.  

[1] 240-109697522 High Level Scope of Work – PTM&C Equipment for East Grid High Risk IMBA/E CT Replacement 

[2] SANS-10198: The Selection, Handling and Installation of Power Cables not exceeding 33kV 

[3] 240-56063805 – LV Power and Control Cables with Rated Voltage Standard 600/1000 V 
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[4] 240-56030637– General Information and Requirements for Low Voltage Cable System Standard  

[5] 240-64636794 – Standard for wiring and Cable Marking in Substations  

[6] 240-46425213 – Cable Testing Control plant 

[7] 240-168928041 – Secondary Cable Removal Strategy in East Grid 

[8] 240-72274830 - Multimode Fibre Optic Duct Cable Specification 

[9] NRS 088-1, Duct and direct-buried underground fibre-optic cable – Part 1: Product specification (note: Eskom requirement unarmoured) 

[10] 240- 64813646: Data Cable Required for X.21 Interfaces. 

[11] 240-64813538: High Frequency Coaxial Cable for Power Line Carrier Applications. 

[12] 240-64813692: Miniature Control Cable Required for Teleprotection Signals (18Z Cables). 

[13] 240-64813568: Standard Indoor and Outdoor Telephone Cable. 

 

2.3 Definitions 

2.3.1 General 

. 

Definition Description 

Breaker and a half The breaker and a half bus arrangement consist of two main busbars, each normally 
energised. Between each of the main busbars are similar arranged “bays” of three 
circuit breakers configured such that the two lines or a combination transmission line 
and transformer position share the centre circuit breaker. 

Double Busbar A substation layout consisting of the conventional double busbar configuration with 
or without bus section / bus couplers etc. A set of isolator links per busbar are used 
to connect the transformer bay to either busbar. In double bus bar system two 
identical bus bars are used in such a way that any outgoing or incoming feeder can 
be taken from any of the bus. 

Extra High Voltage Nominal AC voltages above 220kV up to and including 765kV.  
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2.3.2 Disclosure classification 

Controlled disclosure: controlled disclosure to external parties (either enforced by law, or discretionary). 

2.4 Abbreviations 

Abbreviation Description 

kV Kilovolt 

PTM&C  Protection Telecommunications Measurements & Control  

 

2.5 Roles and responsibilities 

It is proposed that: 

• NTCSA shall utilise this document as the basis for the technical evaluation process.  

• Tenderers shall note the evaluation criteria and required tender returnable as laid out in this document and submit tenders in compliance to the stipulated 
requirements. 

2.6 Process for monitoring 

Not applicable. 

2.7 Related/supporting documents 

Not applicable. 

3. Technical Tender Evaluation Procedure 

The evaluation process has three stages, with a corresponding minimum score (threshold) required for a bid to be deemed compliant are: 

a. Stage 1:  Stage 1 has two subcategories:  
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1. Technical Qualitative Requirements for the supply of cables as cable block diagrams included in the scope which require a minimum of 80% 
compliance threshold. Only submissions that pass the scoring threshold of a minimum of 80% will proceed to the next subcategory.  

2. Technical Qualitative Requirements for the type of cable supplied which require a minimum of 80% compliance threshold. Only submissions 
that pass the scoring threshold of a minimum of 80% will proceed to the next stage. 

b. Stage 2: Technical Qualitative Requirements for Cable Installation, Termination and other cable associated activities which require a minimum of 80% 
compliance threshold. Only submissions that pass the scoring threshold of a minimum of 80% will proceed to the next stage. 

c. Stage 3: Deemed offer Risks which should at least be acceptable. 

The technical evaluation process will follow a chronological order: 

1) Stage 1 evaluates the technical criteria for the supply of cables and will be scored against the thresholds defined. If the Stage 1 threshold is met, then 
the qualifying bid will proceed to Stage 2.  If the bidder fails to achieve the defined threshold, then the submission is deemed to be non-compliant and 
will not be considered for further evaluation. Based on the evaluation, qualifying offers with any non-compliances which Eskom deems necessary, 
may be recommended for negotiation as compulsory prior to contract award. 

2) Stage 2 evaluates the technical criteria for Cable Installation, Termination and other cable associated activities will be scored against the thresholds 
defined. If the Stage 2 thresholds are met, then the qualifying bids will proceed to Stage 3.  If the bidder fails to achieve the defined threshold, then 
the submission is deemed to be non-compliant and will be removed from further evaluation. Based on the evaluation, qualifying offers with any non-
compliances which Eskom deems necessary, may be recommended for negotiation as compulsory prior to contract award.    

3) Stage 3 is a report written by the evaluation team to determine and motivate whether any risks found throughout the evaluation are deemed low / 
acceptable / high and will serve as input to the recommendation as to whether the offer should be accepted. 

The detailed methodologies for scoring in each stage are provided in Sections 4 to 6. 

4. Stage 1: Evaluation of Technical Qualitative Requirements for the supply of cables 

Stage 1 has two subcategories which will be evaluated.  

The following returnable must be completed, signed, and submitted: 

1. Annexure A: A&B Technical Schedule 

2. Annexure B: Schedule for  

3. Annexure K: Deviation Schedule 
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4.1 Stage 1 Subcategory 1: Cabling supplied as per cable block diagrams 

The required cable blocks are in the scheme package drawings provided with 240-109697522 Detail Design – PTM&C Equipment for East Grid High Risk 
IMBAE CT Replacement project. 

The following criteria will be used to assess the tenderer’s technical capability to enter a contract with NTCSA with respect to the supply of specific products to 
meet NTCSA’s requirements.  

Each item will be assigned a score by the NTCSA evaluation team, based upon the tendered response, using Table 1. 

Tender responses claiming compliance to an item (e.g., ‘Comply’) but which are found to be non-compliant during verification will be assigned the corresponding 
score by the NTCSA evaluation team. Items for which compliance is not claimed (e.g., ‘Do Not Comply’), but which are found to be compliant during verification 
will be scored as ‘non-compliant’ based on the original response.  

All scores for Annexure A: A&B Technical Schedule, will be tallied and shall be calculated based on the maximum possible score as indicated in Table 2. There 
is a minimum score threshold of 80% to pass this subcategory and proceed to the next subcategory.  

Table 1: Scoring of Items in Technical Schedules A&B 

Criteria Score 

Fully compliant 1 

Non-compliant (major deviation) 0 

 
 

Table 2: Technical Qualitative Requirements for the supply of cables Evaluation 

No. 
Item 

Score 
(1/0) 

Comments 

1.  
Full compliance to Drawing, in respect of cable block 
diagrams and cable schedule 

 
 

2.  
Full compliance to Drawing, in respect of cable block 
diagrams and cable schedule 

 
N/A 

3.  
Full compliance to Drawing, in respect of cable block 
diagrams and cable schedule 

 
N/A 
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No. 
Item 

Score 
(1/0) 

Comments 

4.  
Full compliance to Drawing, in respect of cable block 
diagrams and cable schedule.  

 
N/A 

5.  
Full compliance to Drawing, in respect of cable block 
diagrams and cable schedule.  

 
N/A 

6.  
Full compliance to Drawing in respect of cable block 
diagrams and cable schedule 

 
N/A 

7.  
Full compliance to Drawing in respect of cable block 
diagrams and cable schedule.  

 
N/A 

8.  
Full compliance to Drawing in respect of cable block 
diagrams and cable schedule 

 
N/A 

9.  
Full compliance to Drawing, in respect of cable block 
diagrams and cable schedule 

 
N/A 

Total Score %  Threshold = 80% 

 

4.2 Stage 1 Subcategory 2: Cable Types 

The cables supplied must conform to 240-56063805 LV Power and control cable with rated voltage standard. Table 3 details the cables which have been 
accepted for use in NTCSA substations.  Eskom contracted suppliers are included for reference in Table 3.  

Table 3: List of cables and approved suppliers 

Cable Code Cable Description Eskom Supplier 

BVX12DCV CABLE ELECT:1 KV;12C;CU;2.5 MM2;STL WIRE CBI 

BVX12ECV CABLE ELECT:1 KV;12C;CU;4 MM2;STL WIRE CBI, M-TEC 
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Cable Code Cable Description Eskom Supplier 

BVX19DCV CABLE ELECT:1 KV;19C;CU;2.5 MM2;STL WIRE CBI, M-TEC 

BVX19ECV CABLE ELECT:1 KV;19C;CU;4 MM2;STL WIRE CBI, M-TEC 

BVX2HCV CABLE ELECT:1 KV;2C;CU;16 MM2;STL WIRE CBI 

BVX4GCV  CABLE ELECT:1 KV;4C;CU;10 MM2;STL WIRE CBI 

BVX2ECV CABLE ELECT:1 KV;2C;CU;4 MM2;STL WIRE CBI 

BVX37DCV CABLE ELECT:1 KV;37C;CU;2.5 MM2;STL WIRE CBI 

BVX4NCV  CABLE ELECT:1 KV;4C;CU;4 MM2;STL WIRE CBI 

BVX4HCV CABLE ELECT:1 KV;4C;CU;16 MM2;STL WIRE CBI 

BVX4DCV CABLE ELECT:1 KV;4C;CU;2.5 MM2;STL WIRE CBI 

BVX4KCV CABLE ELECT:1 KV;4C;CU;25 MM2;STL WIRE CBI 

BVX4ECV CABLE ELECT:1 KV;4C;CU;4 MM2;STL WIRE CBI 

BVX7DCV CABLE ELECT:1 KV;7C;CU;2.5 MM2;STL WIRE CBI, Aberedare 

BVX4QCV  CABLE ELECT:1 KV;4C;CU;120 MM2;STL WIRE CBI 

BVX7ECV CABLE ELECT:1 KV;7C;CU;4 MM2;STL WIRE CBI, MTEC 

BVX4LCV  CABLE ELECT:1 KV;4C;CU;35 MM2;STL WIRE CBI 

BVX37ECV CABLE ELECT:1 KV;37C;CU;4 MM2;STL WIRE CBI, Aberedare 
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Eskom utilises 2 types of Duct Fibre Optic cables, which are multimode and single mode. The multimode cable is rodent resistance and shall conform to Eskom 
specification 240-72274830 Multimode Fibre Optic Duct Cable Specification. The single mode cable may be rodent resistant or not as per application, but it 
may not have any shielding/armouring. This single mode cable shall conform to NRS 088-1 (2019) Duct and Direct Buried Underground Fibre Optic Specification.  
The types of fibre cables are listed in Error! Reference source not found. with the Eskom approved suppliers. 

The following criteria will be used to assess the tenderer’s technical capability to enter a contract with Eskom with respect to the supply of specific products to 
meet Eskom’s requirements.  

Each item will be assigned a score by the Eskom evaluation team, based upon the tendered response, using Table 4. 

Table 4: Scoring of Items for the cable schedule 

Criteria Score 

Fully compliant 1 

Non-compliant (major deviation) 0 

Tender responses claiming compliance to an item (e.g., ‘Comply’) but which are found to be non-compliant during verification will be assigned the corresponding 
score by the Eskom evaluation team. Items for which compliance is not claimed (e.g., ‘Do Not Comply’), but which are found to be compliant during verification 
will be scored as ‘non-compliant’ based on the original response.  

All scores for Annexure B: Schedule for cable types will be tallied and shall be calculated based on the maximum possible using Table 5. There is a minimum 
score threshold of 80% to pass this subcategory and proceed to the next stage.  

Table 5: Technical Qualitative requirement for the cable types schedule 

No. 
Item 

Score 
(1/0) 

Comments 

1.  Full compliance to BVX12DCV, in respect of cable procured   

2.  Full compliance to BVX12ECV, in respect of cable procured  N/A 

3.  Full compliance to BVX19DCV in respect of cable procured  N/A 

4.  Full compliance to BVX19ECV in respect of cable procured  N/A 



Document Classification: Controlled Disclosure 
  

TECHNICAL EVALUATION CRITERIA FOR CABLING REQUIREMENTS FOR EAST 
GRID HIGH RISK IMBAE CT REPLACEMENT PROJECT  

Unique Identifier:  ERCT_ABIM 

Revision:  1 

Page:  11 of 30 
 

ESKOM COPYRIGHT PROTECTED 

When downloaded from the WEB, this document is uncontrolled and the responsibility rests with the user 

to ensure it is in line with the authorized version on the WEB. 

 

No. 
Item 

Score 
(1/0) 

Comments 

5.  Full compliance to BVX2HCV, in respect of cable procured  N/A 

6.  Full compliance to BVX4GCV, in respect of cable procured  N/A 

7.  Full compliance to BVX2ECV, in respect of cable procured  N/A 

8.  Full compliance to BVX37DCV, in respect of cable procured  N/A 

9.  Full compliance to BVX4NCV, in respect of cable procured  N/A 

10.  Full compliance to BVX4HCV, in respect of cable procured  N/A 

11.  Full compliance to BVX4DCV, in respect of cable procured  N/A 

12.  Full compliance to BVX4KCV, in respect of cable procured  N/A 

13.  Full compliance to BVX4ECV, in respect of cable procured  N/A 

14.  Full compliance to BVX7DCV, in respect of cable procured  N/A 

15.  Full compliance to BVX4QCV, in respect of cable procured  N/A 

16.  Full compliance to BVX7ECV, in respect of cable procured  N/A 

17.  Full compliance to BVX4LCV, in respect of cable procured  N/A 

18.  Full compliance to BVX37ECV, in respect of cable procured  N/A 

19.  
Full compliance to 8 core Single mode double sheath in 
respect of cable procured 

 
N/A 

20.  
Full compliance to 12 core Single mode double sheath, in 
respect of cable procured 

 
N/A 
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No. 
Item 

Score 
(1/0) 

Comments 

21.  
Full compliance to 48 core Single mode double sheath, in 
respect of cable procured 

 
N/A 

22.  
Full compliance to 8 core Single mode HDD, in respect of 
cable procured 

 
N/A 

23.  
Full compliance to 24 core Single mode HDD in respect of 
cable procured 

 
N/A 

24.  
Full compliance to 48 core Single mode HDD, in respect of 
cable procured 

 
N/A 

25.  
Full compliance to 12 core multimode double sheath, in 
respect of cable procured 

 
N/A 

26.  Full compliance to TPH50AX, in respect of cable procured  N/A 

27.  Full compliance to TPH25AX, in respect of cable procured  N/A 

28.  Full compliance to TPH10AX, in respect of cable procured  N/A 

Total Score %  Threshold = 80% 

5. Stage 2: Evaluation of Technical Qualitative Requirements for Cable Installation, Termination and other 
cable associated activities  

This section contains the technical evaluation strategy and criteria for evaluating submissions to perform installation, termination and other associated activities 
of the equipment listed in detailed design - PTM&C Document number 240-109697522, Unique ID: ERCT_ABIM. 

The following criteria will be used to assess the tenderer’s technical capability to enter a contract with Eskom with respect to cable installation, termination and 
other cable related activities.  The assessment is based on the returnable requested in: 

1. Annexure C: Cabling - Relevant Experience and capability 

2. Annexure D: Cabling- Qualifications and Experience of Key personnel  
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3. Annexure E: Procedure for Cable Installation 

4. Annexure F: Procedure for Cable Termination 

5. Annexure G: Procedure for Loading and unloading cable drums 

6. Annexure H: Procedure for cable handling and storing 

7. Annexure I: Cabling - Tools and Equipment 

8. Annexure J: Procedure for removing old cables 

9. Annexure K: Deviation Schedule 

Each Annexure will be assigned a score by the Eskom evaluation team using Table 6. The score for each item will be multiplied by its weight to obtain the 
total score per item. 
 

Table 6: Scoring Allocation for Cabling 

Score Description 

10 Deemed to fully meet requirements 

7 Deemed to mostly meet requirements 

2 Deemed as substantially not meeting requirements 

0 Nonresponsive 

Note: Scores will be allocated in the range 0 - 10 with the above as a guideline 

 

The cabling criteria will be adjudicated as a weighted score out of 100% and will comprise of scoring in the categories as defined in Table 7. Each category 
has a minimum threshold score of 80%. 
 

Table 7: Technical Qualitative Scoring for Cable Installation, Termination and other cable activities 

Qualitative Technical Criteria Description Minimum 

Threshold 

Score 

Score Criteria Sub 

Weighting (%) 

Criteria 

Weighting (%) 
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Relevant company experience (Projects 

completed in past 10 years) 

80%  - 20 

1.1 Number of projects   10  

1.2 Project scope   10  

Qualifications and experience of key 

personnel 

80%   20 

2.1 Academic qualifications   5  

2.2 Project-specific work experience   15  

Procedure for Cable Installation 80%   15 

3.1 Yard stone handling   5  

3.2 Trench cover handling    5  

3.3 Cable glanding & numbering   5  

Procedure for Cable Termination 80%   10 

4.1 Handling of spare cores   5  

4.2 Ferrule numbering   5  

Procedure for loading and unloading of 

cable drums 

80%   5 

5.1 Adequacy of procedure   5  

Procedure for cable handling and storing 80%   5 

6.1 Adequacy of procedure   5  

Tools and equipment 80%   10 
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7.1 Adequacy of tools and equipment and 

test certificate of crimping tools 

  10  

Procedure for removing of old cables 80%   15 

8.1 Adequacy of procedure   15  

 Total Score %    100% 

6. Stage 3: Deemed Offer Risk(s) 

Eskom’s evaluation team shall compile a report summarising risks associated with any aspect of the offer: 

a) noted during the Technical Qualitative Requirements for the supply of cables, 

b) noted during the Technical Qualitative Requirements for Cable Installation, Termination and other cable associated activities 

c) based on any pricing anomalies, noted during the subsequent financial evaluation that cannot be acceptably clarified. 

d) Noted on the deviation schedule as in Annexure K: Deviation Schedule 

This narrative shall be used to determine and motivate whether the risk is deemed high / acceptable / low and will serve as input to the recommendation as to 
whether the offer should be accepted as shown in Table 8 below. Note, the TET shall only have access to financial information post completion of the technical 
evaluation report.  Any changes as a result of c) above will be included in an update to the initial report. 

Table 8: Deemed Offer Risk(s) Evaluation 

Criteria Score Comments 

Deemed Offer Risk(s)    

Threshold Acceptable 
 

 

 

 



Document Classification: Controlled Disclosure 
  

TECHNICAL EVALUATION CRITERIA FOR CABLING REQUIREMENTS FOR EAST 
GRID HIGH RISK IMBAE CT REPLACEMENT PROJECT  

Unique Identifier:  ERCT_ABIM 

Revision:  1 

Page:  16 of 30 
 

ESKOM COPYRIGHT PROTECTED 

When downloaded from the WEB, this document is uncontrolled and the responsibility rests with the user 

to ensure it is in line with the authorized version on the WEB. 

 

 

7. Authorization 

This document has been seen and accepted by: 

Name and surname Designation 

Nomfundo Gono Chief Technologist Planning & Support 

Vanessa Naidu Planning and Project Support Manager 

 

8. Revision History 

Date Rev Compiler Remarks 

June 2026 QT Gumede First Issue 

9. Acknowledgements 

Nomfundo Gono 

 

 

 

 

 

 

 

 



Document Classification: Controlled Disclosure 
  

TECHNICAL EVALUATION CRITERIA FOR CABLING REQUIREMENTS FOR EAST 
GRID HIGH RISK IMBAE CT REPLACEMENT PROJECT  

Unique Identifier:  ERCT_ABIM 

Revision:  1 

Page:  17 of 30 
 

ESKOM COPYRIGHT PROTECTED 

When downloaded from the WEB, this document is uncontrolled and the responsibility rests with the user 

to ensure it is in line with the authorized version on the WEB. 

 

 

 Annexure A: A&B Technical Schedule   

This Annexure must be completed, signed and submitted.  

Schedule A:  Purchasers specific requirements. Each of these requirements are equally weighted.   

Schedule B: Tenders to stipulate “Comply” or “Do not Comply”. All equipment supplied must be identical to the master drawings and wired identically in order to respond 
“Comply”. 

No. 

Requirements Description Schedule A Schedule B 

Comments 

1.  
Full compliance to Drawing provided, in respect of 
cable block diagrams and cable supplied.  

Master Drawings for cable block 
diagrams and cables supplied Comply  

 

2.  

Full compliance to Drawing No 0.52/30590, in 
respect of cable block diagrams and cable supplied.  

Master Drawings for cable block 
diagrams and cables supplied Comply  

N/A 

3.  
Full compliance to Drawing No 0.52/30555, in 
respect of cable block diagrams and cable supplied.  

Master Drawings for cable block 
diagrams and cables supplied Comply  

N/A 

4.  

Full compliance to Drawing No 0.52/30564, in 
respect of cable block diagrams and cable supplied.  

Master Drawings for cable block 
diagrams and cables supplied Comply  

N/A 

5.  
Full compliance to Drawing No 0.52/30566, in 
respect of cable block diagrams and cable supplied.  

Master Drawings for cable block 
diagrams and cables supplied Comply  N/A 

6.  

Full compliance to Drawing No: 0.52/30597, in 
respect of cable block diagrams and cable supplied.  

Master Drawings for cable block 
diagrams and cables supplied Comply  N/A 
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No. 

Requirements Description Schedule A Schedule B 

Comments 

7.  

Full compliance to Drawing No 0.52/30440, in 
respect of cable block diagrams and cable supplied.  

Master Drawings for cable block 
diagrams and cables supplied Comply  

N/A 

8.  

  
  

N/A 

9.  

  
  

N/A 

 

Signed by: _____________________________   Signature: ____________________________    Date: ______________________ 
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Annexure B: Schedule for cable types   
 

This Annexure must be completed, signed and submitted.  

Schedule A:  Purchasers specific requirements. Each of these requirements are equally weighted.   

Schedule B: Tenders to stipulate “Comply” or “Do not Comply”. All cables supplied must be identical to the master drawings and procured from the Eskom approved suppliers 
order to respond “Comply”. 

Review, use or replace as applicable the portions in yellow. Delete these instructions in blue once completed. 

No. Requirements Description 
Schedule 

A 
Schedule B Comments 

1.  
Full compliance to BVX12DCV, in respect of 
cable procured 

CABLE ELECT:1 KV;12C;CU;2.5 MM2;STL 
WIRE Comply   

2.  
Full compliance to BVX12ECV, in respect of 
cable procured 

CABLE ELECT:1 KV;12C;CU;4 MM2;STL 
WIRE Comply  N/A 

3.  
Full compliance to BVX19DCV in respect of 
cable procured 

CABLE ELECT:1 KV;19C;CU;2.5 MM2;STL 
WIRE Comply  N/A 

4.  
Full compliance to BVX19ECV in respect of 
cable procured 

CABLE ELECT:1 KV;19C;CU;4 MM2;STL 
WIRE Comply  N/A 

5.  
Full compliance to BVX2HCV, in respect of 
cable procured 

CABLE ELECT:1 KV;2C;CU;16 MM2;STL 
WIRE Comply  N/A 

6.  
Full compliance to BVX4GCV, in respect of 
cable procured 

CABLE ELECT:1 KV;4C;CU;10 MM2;STL 
WIRE Comply  N/A 

7.  
Full compliance to BVX2ECV, in respect of 
cable procured 

CABLE ELECT:1 KV;2C;CU;4 MM2;STL 
WIRE Comply  N/A 

8.  
Full compliance to BVX37DCV, in respect of 
cable procured 

CABLE ELECT:1 KV;37C;CU;2.5 MM2;STL 
WIRE Comply  N/A 

9.  
Full compliance to BVX4NCV, in respect of 
cable procured 

CABLE ELECT:1 KV;4C;CU;4 MM2;STL 
WIRE Comply  N/A 
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No. Requirements Description 
Schedule 

A 
Schedule B Comments 

10.  
Full compliance to BVX4HCV, in respect of 
cable procured 

CABLE ELECT:1 KV;4C;CU;16 MM2;STL 
WIRE Comply  N/A 

11.  
Full compliance to BVX4DCV, in respect of 
cable procured 

CABLE ELECT:1 KV;4C;CU;2.5 MM2;STL 
WIRE Comply  

N/A 

12.  
Full compliance to BVX4KCV, in respect of 
cable procured 

CABLE ELECT:1 KV;4C;CU;25 MM2;STL 
WIRE Comply  

N/A 

13.  
Full compliance to BVX4ECV, in respect of 
cable procured 

CABLE ELECT:1 KV;4C;CU;4 MM2;STL 
WIRE Comply  

N/A 

14.  
Full compliance to BVX7DCV, in respect of 
cable procured 

CABLE ELECT:1 KV;7C;CU;2.5 MM2;STL 
WIRE Comply  

N/A 

15.  
Full compliance to BVX4QCV, in respect of 
cable procured 

CABLE ELECT:1 KV;4C;CU;120 MM2;STL 
WIRE Comply  

N/A 

16.  
Full compliance to BVX7ECV, in respect of 
cable procured 

CABLE ELECT:1 KV;7C;CU;4 MM2;STL 
WIRE Comply  

N/A 

17.  
Full compliance to BVX4LCV, in respect of cable 
procured 

CABLE ELECT:1 KV;4C;CU;35 MM2;STL 
WIRE Comply  

N/A 

18.  
Full compliance to BVX37ECV, in respect of 
cable procured 

CABLE ELECT:1 KV;37C;CU;4 MM2;STL 
WIRE Comply  

N/A 

19.  
Full compliance to 8 core Single mode double 
sheath in respect of cable procured 

Cable fibre OPTC:HDD; 8; DOUBLE; 9/125 Comply  
N/A 

20.  
Full compliance to 12 core Single mode double 
sheath, in respect of cable procured 

Cable fibre OPTC:HDD; 12; DOUBLE; 9/125 Comply  
N/A 

21.  
Full compliance to 48 core Single mode double 
sheath, in respect of cable procured 

Cable fibre OPTC:HDD; 48; DOUBLE; 9/125 Comply  
N/A 

22.  
Full compliance to 8 core Single mode HDD, in 
respect of cable procured 

Cable fibre OPTC:HDD; 8; HDD; 9/125 Comply  
N/A 
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No. Requirements Description 
Schedule 

A 
Schedule B Comments 

23.  
Full compliance to 24 core Single mode HDD in 
respect of cable procured 

Cable fibre OPTC:HDD; 24; HDD; 9/125 Comply  
N/A 

24.  
Full compliance to 48 core Single mode HDD, in 
respect of cable procured 

Cable fibre OPTC:HDD; 48; HDD; 9/125 Comply  
N/A 

25.  
Full compliance to 12 core multimode double 
sheath, in respect of cable procured 

Cable fibre OPTC:HDD; 12; DOUBLE; 50/125 

 
Comply  

N/A 

26.  
Full compliance to TPH50AX, in respect of cable 
procured 

Cable for Telecontrol Comply  
N/A 

27.  
Full compliance to TPH25AX, in respect of cable 
procured 

Cable for Telecontrol Comply  
N/A 

28.  
Full compliance to TPH10AX, in respect of cable 
procured 

Cable for Telecontrol Comply  
N/A 

 

 

Signed by: _____________________________   Signature: ____________________________    Date: 
____________________________ 

 



Document Classification: Controlled Disclosure 
  

TECHNICAL EVALUATION CRITERIA FOR CABLING 
REQUIREMENTS FOR EAST GRID HIGH RISK IMBAE CT 
REPLACEMENT PROJECT  

Unique Identifier:  ERCT_ABIM 

Revision:  1 

Page:  22 of 30 
 

ESKOM COPYRIGHT PROTECTED 

When downloaded from the WEB, this document is uncontrolled and the responsibility rests with the user 

to ensure it is in line with the authorized version on the WEB. 

 

Annexure C: Cabling - Relevant Experience and capability 

Submit three (not more) different sets of the below sheets for recent (within the last 3 years) cabling projects 
you have conducted (e.g. three different NTCSA Projects). The projects must be from different substations. 
Submissions with less than three sets of the below sheets would incur a penalty.  

 

Tenderer Company Name   
 

What was the name of your business or 
company then? 

 

How many cabling Projects have you 
completed for Eskom? 

 

What was the name of the project?   
 

What was the substation name?  

What was the completion date?  

What was the Project Value?  

What were project scope of the site 
where you did the work 
(You may include GPS coordinates)? 

 
 

 

 

 

 

 

 

 

What are the contact details of the 
client that you did work for? 

Name  

Contact Person  
 

Office and 
Cellphone 
numbers 

 

Email address  

Physical address  

Did you complete the work you did?  

Did you receive any non-conformances against you for the work you 
performed? 

 

 

Signed: __________________________ (Company Rep) Date: _____________________________ 

 

Rep Name: ______________________             Tendering Company: _____________________ 
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Annexure D: Cabling- Qualifications and Experience of Key personnel 

Please, complete this annexure indicating the training and courses related to this tendered project that each 
employee (to be involved with this tendered project) has undergone. Also provide a summary work experience 
specific to this project for each resource. Submit copies of the training certificates and these copies must be 
certified by the Commissioner of Oaths, with a signature and date not older than three months from the tender 
closing date. Training certificates need to be still valid on the date of tender close. Certificates that have expired 
prior to this date would not be accepted as valid evidence. 

Name and surname of the 
resource. 
 

 

Position held  
 

Academic qualification   

Will this resource be dedicated to 
the project? 

 

Total Number of resources 
dedicated to the project? 

 

Related training and courses completed 
by the resource.  

Date obtained Expiry date Max. 
Points 
 

Obtained 
Points 

    
 

 

     

    
 

 

    
 

 

    
 

 

Project Specific Work Experience for Resource 

 

 

 

 

 

Signed: __________________________ (Company Rep) Date: _____________________________ 

 

Rep Name: ______________________             Tendering Company: _____________________ 
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Annexure E: Procedure for Cable Installation 

Tenders are required to propose a procedure for cable installation, referencing the subcategories, in 
accordance with the 240-109697522, Unique ID: ERCT_ABIM Detail Design – PTM&C Equipment for 
East Grid High Risk IMBA/E CT Replacement and SANS 10198; whilst considering and ensuring the 
continuity of existing operations. This procedure will be scored against Table 6. The procedure refers 
to a list of activities and tests which will be performed corresponding to the supplied scope of work.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Signed: _________________________ (Company Rep) Date: _____________________________ 

 

Rep Name: ______________________             Tendering Company: _____________________ 
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Annexure F: Procedure for Cable Termination. 

Tenders are required to propose a procedure for cable termination, referencing the subcategories, in 
accordance with the 240-109697522, Unique ID: ERCT_ABIM Detail Design – PTM&C Equipment for 
East Grid High Risk IMBA/E CT Replacement and SANS 10198; whilst considering and ensuring the 
continuity of existing operations. This procedure will be scored against Table 6. The procedure refers 
to a list of activities and tests which will be performed corresponding to the supplied scope of work.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed: __________________________ (Company Rep) Date: _____________________________ 

 

Rep Name: ______________________             Tendering Company: _____________________ 
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Annexure G: Procedure for Loading and unloading cable drums 

Tenders are required to propose a procedure for loading and unloading cable drums, referencing the 
subcategories, in accordance with the 240-109697522, Unique ID: ERCT_ABIM Detail Design – 
PTM&C Equipment for East Grid High Risk IMBA/E CT Replacement and SANS 10198; whilst 
considering and ensuring the continuity of existing operations. This procedure will be scored against 
Table 6. The procedure refers to a list of activities and tests which will be performed corresponding to 
the supplied scope of work.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed: __________________________ (Company Rep) Date: _____________________________ 

 
Rep Name: ______________________             Tendering Company: _____________________ 
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Annexure H: Procedure for cable handling and storing 

Tenders are required to propose a procedure for cable handling and storing, referencing the 
subcategories, in accordance with the 240-109697522, Unique ID: ERCT_ABIM Detail Design – 
PTM&C Equipment for East Grid High Risk IMBA/E CT Replacement and SANS 10198; whilst 
considering and ensuring the continuity of existing operations. This procedure will be scored against 
Table 6. The procedure refers to a list of activities and tests which will be performed corresponding to 
the supplied scope of work.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed: __________________________ (Company Rep) Date: _____________________________ 

 
Rep Name: ______________________             Tendering Company: _____________________ 
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Annexure I: Cabling - Tools and Equipment 

Please, complete this annexure, and submit it with the tender document. Examples are provided below; 
however, this is not an exhaustive list. Ensure that you list all relevant tools and equipment required for the 
project. 

 

Tools to be 
used for 

construction 

Description Require
ment  

Serial no. Valid test / 
calibration 

certificate no. 

Indicate if 
owned(O) or to be 

hired(H)** 

Technicians 
Toolbox  

Pliers, side 
cutters, insulated 
screw drivers, 
strippers, etc 

Per 
Team 

   

Insulation 
Tester 

 Per 
Team 

   

JST Crimper 
>1mm ≤ 6mm 

 Per 
Team 

   

Hexagon 
Crimper ≥ 
6mm 

     

Multi-meter.  Per 
Team 

   

      

      

      

**When tools would be hired, a hiring letter from the reputable hiring agency is required 

 

DECLARATION: I hereby confirm that the tools list above is a true reflection of the tools owned or hired by my 
Company.   

I will also ensure that all tools will be enough to cater for multiple full teams and tools that require calibration 
will have valid calibration certificates before the execution of work. 

 

Signed: ____________________________________________ (Company Rep)             

    

Rep Name: _________________________________________          

        

Date:     ____________________________________________ 
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Annexure J: Procedure for removing old cables 

Tenders are required to propose a procedure for removing old cables, referencing the subcategories, 
in accordance with the 240-109697522, Unique ID: ERCT_ABIM Detail Design – PTM&C Equipment 
for East Grid High Risk IMBA/E CT Replacement and SANS 10198; whilst considering and ensuring 
the continuity of existing operations. This procedure will be scored against   

Table 6. The procedure refers to a list of activities and tests which will be performed corresponding to 
the supplied scope of work.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed: __________________________ (Company Rep) Date: _____________________________ 

 

Rep Name: ______________________             Tendering Company: _____________________ 
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Annexure K: Deviation Schedule  

Deviation Schedule 

Any deviations shall be listed below with reasons for deviation.  In addition, evidence shall be provided 
that the proposed deviation will at least be more cost effective than that specified by Eskom. 

Item Clause Proposed Deviation 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Company Name 
 

Rep Name   

Date   

Signature   

 

 


